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1 General

2 Summary of Work

2.1 REQUIREMENTS INCLUDED

.1 Work under this Contract includes replacement and upgrades to the fire alarm system at 

an existing facility in Cambridge Bay, Nunavut, including electrical requirements.

.2 Work shall be Substantially Completed by time stated in Bid Form.

2.2 DOCUMENTS REQUIRED

.1 Maintain at job site, one copy each of the following:

.1 Contract Drawings

.2 Specifications

.3 Addenda

.4 Reviewed shop drawings and, if applicable, all revisions thereof

.5 Change Orders

.6 Other modifications to Contract

.7 Building permit(s).

2.3 CODES AND STANDARDS

.1 Work shall conform to requirements of the National Building Code of Canada 2015 and 

local codes which may govern the requirements of the installation.

2.4 LAWS AND REGULATIONS

.1 Comply with all federal, provincial, territorial, municipal or local laws and regulations of 

the authorities with regard to the works or having jurisdiction in the locality of the works 

including, but not limited to, any law, ordinance, rule or regulation of public health and 

safety.

2.5 PERMITS AND LICENSES

.1 Obtain building permits and other permits and licenses required to fully comply with all 

laws, ordinances and regulations in connection with the performance of the works.

3 Project Coordination

3.1 GENERAL

.1 Contractor shall provide necessary coordination between all trades on site and ensure 

cooperation of trades with each other.

4 Cutting, Fitting and Patching

.1 Execute cutting, fitting and patching required to complete the work.

.2 Remove defective and nonconforming work and replace with new at no cost to 

Departmental Representative.

.3 Execute work by methods to avoid damage to other work, and which will provide proper 

surfaces to receive patching and finishing.

.4 Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools not 

allowed without prior approval.
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.5 Restore work with new products in accordance with requirements of Contract 

Documents.

5 Construction Schedule

.1 Provide a construction schedule showing starting and completion dates for each sequence 

of work.

.2 Ensure detailed Project Schedule includes as minimum milestone and activity types as 

follows:

.1 Award.

.2 Activities prior to start of construction activities

.1 Submission of Site Specific Health and Safety Plan.

.2 Submission of Shop Drawings, Samples.

.3 Procurement of permits.

.3 Mobilization.

.4 Major construction activities.

.5 Testing and Commissioning.

.3 Update construction schedule monthly and include with monthly progress invoice.

6 Quality Control

6.1 INSPECTION

.1 The Departmental Representative shall have access to the work.

.2 Give timely notice requesting inspection if work is designated for special tests, 

inspections or approvals by Departmental Representative instructions, or the law of the 

place of the work.

.3 If the Contractor covers or permits to be covered, work that has been designated for 

special tests, inspections or approvals before such test is made, uncover such work, have 

the inspections or tests satisfactorily completed and make good such work.

6.2 REJECTED WORK

.1 Remove defective work which has been rejected by the Departmental Representative as 

failing to conform to the Contract Documents. Replace or re-execute in accordance with 

Contract Documents.

END OF SECTION
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1 General

1.1 REFERENCES

.1 Fire Protection Standards issued by Fire Protection Services of the Department of Human 

Resources and Social Development, as follows:

.1 FCC No. 301-June 1982, Standard for Construction Operations.

.2 FCC No. 302-June 1982, Standard for Welding and Cutting.

1.2 DEFINITIONS

.1 Hot Work defined as:

.1 Welding work.

.2 Cutting of materials by use of torch or other open flame devices

.3 Grinding with equipment which produces sparks.

.4 Use of open flame torches such as for roofing work.

1.3 SUBMITTALS

.1 Submit in accordance with Section 01 10 01 - General Requirements.

.2 Submit copy of Hot Work Procedures and sample of Hot Work permit to Departmental 

Representative for review, within 14 calendar days after contract award.

1.4 FIRE SAFETY REQUIREMENTS

.1 Implement and follow fire safety measures during Work. Comply with following:

.1 National Fire Code.

.2 Fire Protection Standards FCC 301 and FCC 302.

.3 Federal and Territorial Regulations.

.2 In event of conflict between any provisions of above authorities the most stringent 

provision will apply. Should a dispute arise in determining the most stringent 

requirement, Departmental Representative will advise on course of action to be followed.

1.5 HOT WORK AUTHORIZATION

.1 Obtain Departmental Representative's written "Authorization to Proceed" before 

conducting any form of Hot Work on site.

.2 To obtain authorization submit to Departmental Representative:

.1 Contractor's typewritten Hot Work Procedures to be followed on site as specified 

below.

.2 Description of the type and frequency of Hot Work required.

.3 Sample Hot Work Permit to be used.

.3 Upon review and confirmation that effective fire safety measures will be implemented 

during performance of hot work, Departmental Representative will give authorization to 

proceed as follows:

.1 Issue one written "Authorization to Proceed" covering the entire project for 

duration of work or; 

.2 Subdivide the work into individual activities.  Each activity requiring a separately 

written "Authorization to Proceed".

.4 Requirement for individual authorization will be based on:

.1 Nature or phasing of work;

.2 Risk to Facility operations;
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.3 Quantity of various trades needing to perform hot work on project or;

.4 Other situation deemed necessary by Departmental Representative to ensure fire 

safety on premises.

.5 Do not perform any Hot Work until receipt of Departmental Representative's written 

"Authorization to Proceed" for that portion of work.

.6 In tenant occupied facility, coordinate performance of Hot Work with Facility Manager 

through the Departmental Representative. When directed, perform Hot Work only during 

non-operative hours of the Facility. Follow Departmental Representative's directives in 

this regard.

1.6 HOT WORK PROCEDURES

.1 Develop and implement safety procedures and work practices to be followed during 

performance of Hot Work.

.2 Procedures to include:

.1 Requirement to perform hazard assessment of site and immediate work area 

beforehand for each hot work event in accordance with Safety Plan specified in 

Section 01 35 30 - Health and Safety Requirements.

.2 The step-by-step process of how to prepare and issue permit.

.3 Permit shall be issued by Contactor’s site superintendent, or other authorized 

person designated by Contractor, granting permission to worker or subcontractor 

to proceed with hot work.

.4 Permit required for each Hot Work event.

.5 Designation of a person on site as Fire Safety Watcher, to carry out a Fire Safety 

Watch for a minimum of 120 minutes immediately upon completion of the Hot 

Work.

.6 Compliance with fire safety codes, standards and public health and safety 

regulations specified.

.7 Site specific rules and procedures in force at the site as provided by the Facility 

Manager.

.3 Generic procedures, if used, must be edited and supplemented with pertinent information 

tailored to reflect specific Project conditions. Label document as being the Hot Work 

Procedures for this contract.

.4 Procedures shall clearly establish responsibilities of:

.1 Worker,

.2 Authorized person issuing Hot Work Permit,

.3 Fire Safety Watcher,

.4 Subcontractor(s) and Contractor.

.5 Brief all workers and subcontractors on Hot Work Procedures and of Permit 

system.  Stringently enforce compliance.

.6 Failure to comply with fire safety procedures may result in the issue of a Non-

Compliance notification with disciplinary measures imposed as specified in 

Section 01 35 30 - Health and Safety Requirements.

1.7 HOT WORK PERMIT

.1 Hot Work Permit to include the following:

.1 Project name and project number;

.2 Building name and specific room or area where hot work will be performed;

.3 Date of issue;

.4 Description of work type to be performed;
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.5 Special precautions required, including type of fire extinguisher needed;

.6 Name and signature of permit issuer.

.7 Name of worker (clearly printed) to which the permit is issued.

.8 Permit validity period, not to exceed 8 hours. Indicate start time/date and 

termination time/date.

.9 Worker's signature with time/date of hot work completion.

.10 Specified time period requiring safety watch.

.11 Fire Safety Watcher's name and signature complete with time and date; certifying 

that surrounding area was under his continual surveillance and inspection during 

the full watch period and commenced immediately upon completion of Hot 

Work.

.2 Permit to be typewritten form. Industry Standard forms shall only be used if all data 

specified above is included on form.

.3 Each Hot Work Permit to be completed in full, signed as follows:

.1 By permit issuer before Hot Work commences;

.2 By Worker upon completion of Hot Work;

.3 By Fire Safety Watcher upon termination of safety watch;

.4 returned to Contractor's Superintendent for safe keeping on site.

1.8 FIRE PROTECTION AND ALARM SYSTEMS

.1 Fire protection and alarm systems shall not be:

.1 Obstructed.

.2 Shut-off, unless approved by Departmental Representative.

.3 Left inactive at the end of a working day or shift.

.2 Do not use fire hydrants, standpipes and hose systems for purposes other than 

firefighting.

.3 Costs incurred, from the fire department, Facility owner and tenants, resulting from 

negligently setting off false alarms will be charged to the Contractor in the form of 

financial progress payment reductions and holdback assessments against the Contract.

1.9 DOCUMENTS ON SITE

.1 Keep Hot Work Permits and Hazard assessment documentation on site for duration of 

Work.

.2 Upon request, make available to Departmental Representative or to authorized safety 

Representative for inspection.

2 Products

2.1 NOT USED

.1 Not Used.

3 Execution

3.1 NOT USED.

.1 Not Used.

END OF SECTION
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1 General

1.1 REFERENCES

.1 Canadian Standards Association (CSA).

.1 CSA C22.1-15 - Canadian Electrical Code, Part 1, Safety Standard for Electrical 

Installations.

.2 CAN/CSA C22.3 No.1-06 - Overhead Systems.

.3 CSA C22.3 No.7-06 - Underground Systems.

.2 Canada Occupational Health and Safety (COSH) 

.1 Regulations made under Part II of the Canada Labour Code.

1.2 DEFINITIONS

.1 Electrical Facility: means any system, equipment, device, apparatus, wiring, conductor, 

assembly or part thereof that is used for the generation, transformation, transmission, 

distribution, storage, control, measurement or utilization of electrical energy, and that has 

an amperage and voltage that is dangerous to persons.

.2 Guarantee of Isolation: means a guarantee by a competent person in control or in charge 

that a particular facility or equipment has been isolated.

.3 De-energize: in the electrical sense, that a piece of equipment is isolated and grounded, 

e.g. if the equipment is not grounded, it cannot be considered de-energized (DEAD).

.4 Guarded: means that an equipment or facility is covered, shielded, fenced, enclosed, 

inaccessible by location, or otherwise protected in a manner that, to the extent that is 

reasonably practicable, will prevent or reduce danger to any person who might touch or 

go near such item.

.5 Isolate: means that an electrical facility, mechanical equipment or machinery is separated 

or disconnected from every source of electrical, mechanical, hydraulic, pneumatic or 

other kind of energy that is capable of making it dangerous.

.6 Live/alive: means that an electrical facility produces, contains, stores or is electrically 

connected to a source of alternating or direct current of an amperage and voltage that is 

dangerous or contains any hydraulic, pneumatic or other kind of energy that is capable of 

making the facility dangerous to persons.

1.3 COMPLIANCE REQUIREMENTS

.1 Perform lockouts in compliance with:

.1 Canadian Electrical Code.

.2 Federal and Territorial Public Health and Safety Acts and Regulations.

.3 Regulations and code of practice as applicable to mechanical equipment or other 

machinery being de-energized.

.4 Procedures specified herein.

.2 In event of conflict between any provisions of above authorities the most stringent 

provision will apply. Should a dispute arise in determining the most stringent 

requirement, Departmental Representative will advise on course of action to be followed.

1.4 SUBMITTALS

.1 Submit in accordance with Section 01 10 01 - General Requirements.
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.2 Submit copy of proposed lockout procedures and sample of lockout permit or lock out 

tags for review.

.3 Submit documentation within 21 calendar days of contract award.  Do not proceed with 

work until submittal has been reviewed by Departmental Representative.

.4 Resubmit Lockout Procedures with noted revisions as may result from Departmental 

Representative’s review.

1.5 ISOLATION OF EXISTING SERVICES

.1 Obtain Departmental Representative's written authorization prior to working on existing 

live or active electrical facilities and equipment and before proceeding with isolation of 

such item.

.2 To obtain authorization, submit to Departmental Representative the following 

documentation:

.1 Written request to isolate the particular service or facility and;

.2 Copy of Contractor's Lockout Procedures.

.3 Make Request for Isolation for each event, unless directed otherwise by Departmental 

Representative, as follows:

.1 Fill-out standard form in current use at the Facility as provided by Departmental 

Representative or;

.2 Where no form exist, make written request indicating:

.1 The equipment, system or service to be isolated and its location;

.2 Duration of isolation period (ie: start time & date and completion time 

and date).

.3 Voltage of service feed to system or equipment being isolated.

.4 Name of person making the request.

.3 Document to be in typewritten format.

.4 Do not proceed until receipt of written notification from Departmental Representative 

granting the Isolation Request and authorization to proceed with the work.

.1 Departmental Representative may designate another person at the Facility as 

being authorized to grant the Isolation Request.

.5 Conduct safe, orderly shutdown of equipment or facility. De-energize, isolate and lockout 

power and other sources of energy feeding the equipment or facility.

.6 Determine in advance, as much as possible, in cooperation with the Departmental 

Representative, the type and frequency of situations which will require isolation of 

existing services.

.7 Plan and schedule shut down of existing services in consultation with the Departmental 

Representative and the Facility Manager. Minimize impact and downtime of Facility) 

operations. Follow Departmental Representative's directives in this regard.

.8 Conduct hazard assessment as part of the process in accordance with health and safety 

requirements specified Section 01 35 30 - Health and Safety Requirements.

1.6 LOCKOUTS

.1 De-energize, isolate and lockout electrical facility, mechanical equipment and machinery 

from all potential sources of energy prior to working on such items.

.2 Develop and implement clear and specific lockout procedures to be followed as part of 

the Work.
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.3 Use energy isolation lockout devices specifically designed and appropriate for type of 

facility or equipment being locked out.

.4 Use industry standard lockout tags.

.5 Provide appropriate safety grounding and guards as required.

.6 Prepare type written Lockout Procedures describing safe work practices, procedures, 

worker responsibilities and sequence of activities to be followed on site to safely isolate 

potential energy sources and lockout/tagout facilities and equipment.

.7 Include within Procedures a system of requests and issuance of individual lockout 

permits managed by a person, employed by Contractor, designated to be "in-charge" and 

being responsible for: 

.1 Issuance of permits and lockout tags to workers.

.2 Determining permit duration.

.3 Maintaining record of permits and tags issued.

.4 Submitting a Request for Isolation to Departmental Representative when required 

as specified above.

.5 Designating a Safety Watcher, when one is required based on type of work.

.6 Ensuring equipment or facility has been properly isolated, providing a Guarantee 

of Isolation to workers prior to proceeding with work.

.7 Collecting and safekeeping lockout tags returned by workers as a record of the 

event.

.8 Clearly establish, describe and allocate responsibilities of:

.1 Workers.

.2 Person managing the lockout tags/permit system.

.3 Safety Watcher.

.4 Subcontractors and General Contractor.

.9 Procedures shall meet requirements of Codes and Regulations.

.10 Generic procedures, if used, must be edited and supplemented with pertinent information 

to reflect specific project requirements.

.1 Incorporate site specific rules and procedures in force at site as provided by 

Facility Manager through the Departmental Representative.

.2 Clearly label document as being Lockout procedures applicable to work of this 

contract.

1.7 CONFORMANCE

.1 Brief all workers and subcontractors on requirements of this section. Stringently enforce 

use and compliance.

.2 Failure to follow lockouts procedures specified herein may result in the issuance of a 

Non-Compliance Notification as specified in Section 01 35 30 - Health and Safety 

Requirements.

1.8 DOCUMENTS ON SITE

.1 Post Lockout Procedures on site in common location for viewing by workers.

.2 Keep copies of Request for Isolation forms and lockout permits and tags issued to 

workers on site for full duration of Work.

.3 Upon request, make available to Departmental Representative or to authorized safety 

Representative for inspection.
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2 Products

2.1 NOT USED

.1 Not Used.

3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION
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1 General

1.1 DEFINITIONS

.1 COSH: Canada Occupational Health and Safety Regulations made under Part II of the 
Canada Labour Code. 

.2 Competent Person: means a person who is: 
.1 Qualified by virtue of personal knowledge, training and experience to perform 

assigned work in a manner that will ensure the health and safety of persons in the 
workplace, and; 

.2 Knowledgeable about the provisions of occupational health and safety statutes 
and regulations that apply to the Work and; 

.3 Knowledgeable about potential or actual danger to health or safety associated 
with the Work. 

.3 Medical Aid Injury: any minor injury for which medical treatment was provided and the 
cost of which is covered by the Workers' Safety and Compensation Commission of the 
Northwest Territories and Nunavut. 

.4 PPE: personal protective equipment 

.5 Work Site: where used in this section shall mean areas, located at the premises where 
Work is undertaken, used by Contractor to perform all of the activities associated with 
the performance of the Work. 

1.2 SUBMITTALS

.1 Make submittals in accordance with Section 01 10 01 - General Requirements. 

.2 Submit site-specific Health and Safety Plan prior to commencement of Work. 
.1 Submit within 15 work days of notification of Bid Acceptance. Provide three (3) 

copies. 
.2 Departmental Representative will review Health and Safety Plan and provide 

comments. 
.3 Revise the Plan as appropriate and resubmit within five (5) work days after 

receipt of comments. 
.4 Departmental Representative's review and comments made of the Plan shall not 

be construed as an endorsement, approval or implied warranty of any kind by 
Canada and does not reduce Contractor's overall responsibility for Occupational 
Health and Safety of the Work. 

.5 Submit revisions and updates made to the Plan during the course of Work. 

.3 Submit name of designated Health & Safety Site Representative and support 
documentation specified in the Safety Plan.

.4 Submit building permit, compliance certificates, and other permits obtained.

.5 Submit copy of Letter in Good Standing from Workers' Safety and Compensation 
Commission of the Northwest Territories and Nunavut. 
.1 Submit update of Letter of Good Standing whenever expiration date occurs 

during the period of Work. 

.6 Submit copies of reports or directions issued by Federal and Territorial health and safety 
inspectors. 

.7 Submit copies of incident reports. 
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.8 Submit WHMIS MSDS - Material Safety Data Sheets. 

1.3 COMPLIANCE REQUIREMENTS

.1 Comply with Nunavut Safety Act and Regulations. 

.2 Comply with Canada Labour Code - Part II (entitled Occupational Health and Safety) and 
the Canada Occupational Health and Safety Regulations (COSH) as well as any other 
regulations made pursuant to the Act. 
.1 The Canada Labour Code can be viewed at: www.http://laws.justice.gc.ca/en/L-

2/ 
.2 COSH can be viewed at: www.http://laws.justice.gc.ca/eng/SOR-86-304/ n e 

.html 
.3 A copy may be obtained at: Canadian Government Publishing Public Works & 

Government Services Canada Ottawa, Ontario, K1A 0S9 Tel: (819) 956-4800 (1-
800-635-7943) Publication No. L31-85/2000 E or F) 

.3 Observe construction safety measures of: 
.1 Part 8 of National Building Code 
.2 Local by-laws and ordinances. 

.4 In case of conflict or discrepancy between above specified requirements, the more 
stringent shall apply. 

.5 Maintain Workers' Safety and Compensation Commission of the Northwest Territories 
and Nunavut coverage in good standing for duration of Contract. Provide proof of 
clearance through submission of Letter in Good Standing. 

.6 Medical Surveillance: Where prescribed by legislation or regulation, obtain and maintain 
worker medical surveillance documentation. 

1.4 RESPONSIBILITY 

.1 Be responsible for health and safety of persons on site, safety of property on site, and for 
protection of persons and environment adjacent to the site to extent that they may be 
affected by conduct of Work. 

.2 Comply with and enforce compliance by all workers, sub-contractors and other persons 
granted access to Work Site with safety requirements of Contract Documents, applicable 
federal, territorial, and local by-laws, regulations, and ordinances, and with site-specific 
Health and Safety Plan. 

1.5 SITE CONTROL AND ACCESS

.1 Control the Work and entry points to Work Site. Approve and grant access only to 
workers and authorized persons. Immediately stop and remove non-authorized persons. 
.1 Departmental Representative will provide names of those persons authorized by 

Departmental Representative to enter onto Work Site and will ensure that such 
authorized persons have the required knowledge and training on Health and 
Safety pertinent to their reason for being at the site, however, Contractor remains 
responsible for the health and safety of authorized persons while at the Work 
Site. 

.2 Isolate Work Site from other areas of the premises by use of appropriate means. 
.1 Post signage at entry points and other strategic locations indicating restricted 

access and conditions for access. 
.2 Use professionally made signs with bilingual message in the 2 official languages 

or international known graphic symbols. 
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.3 Provide safety orientation session to persons granted access to Work Site. Advise of 
hazards and safety rules to be observed while on site. 

.4 Ensure persons granted site access wear appropriate PPE. Supply PPE to inspection 
authorities who require access to conduct tests or perform inspections. 

.5 Secure Work Site against entry when inactive or unoccupied and to protect persons 
against harm. Provide security guard where adequate protection cannot be achieved by 
other means. 

1.6 PROTECTION 

.1 Give precedence to safety and health of persons and protection of environment over cost 
and schedule considerations for Work. 

.2 Should unforeseen or peculiar safety related hazard or condition become evident during 
performance of Work, immediately take measures to rectify situation and prevent damage 
or harm. Advise Departmental Representative verbally and in writing. 

1.7 FILING OF NOTICE

.1 File Notice of Project with pertinent authorities prior to beginning of Work. 
.1 Departmental Representative will assist in locating address if needed. 

1.8 PERMITS

.1 Post permits, licenses and compliance certificates, specified in section 01 10 01 - General 
Requirements, at Work Site. 

.2 Where a particular permit or compliance certificate cannot be obtained, notify 
Departmental Representative in writing and obtain approval to proceed before carrying 
out applicable portion of work. 

1.9 HAZARD ASSESSMENTS

.1 Perform site specific health and safety hazard assessment of the Work and its site. 

.2 Carryout initial assessment prior to commencement of Work with further assessments as 
needed during progress of work, including when new trades and subcontractors arrive on 
site. 

.3 Record results and address in Health and Safety Plan. 

.4 Keep documentation on site for entire duration of the Work. 

1.10 MEETINGS 

.1 Attend pre-construction health and safety meeting, convened and chaired by 
Departmental Representative, prior to commencement of Work, at time, date and location 
determined by Departmental Representative.

.2 Conduct regularly scheduled tool box and safety meetings during the Work in 
conformance with Occupational Health and Safety regulations. 

.3 Keep documents on site. 
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1.11 HEALTH AND SAFETY PLAN

.1 Prior to commencement of Work, develop written Health and Safety Plan specific to the 
Work. Implement, maintain, and enforce Plan for entire duration of Work and until final 
demobilization from site. 

.2 Health and Safety Plan shall include the following components: 
.1 List of health risks and safety hazards identified by hazard assessment. 
.2 Control measures used to mitigate risks and hazards identified. 
.3 On-site Contingency and Emergency Response Plan as specified below. 
.4 On-site Communication Plan as specified below. 
.5 Name of Contractor's designated Health & Safety Site Representative and 

information showing proof of his/her competence and reporting relationship in 
Contractor's company. 

.6 Names, competence and reporting relationship of other supervisory personnel 
used in the Work for occupational health and safety purposes. 

.3 On-site Contingency and Emergency Response Plan shall include: 
.1 Operational procedures, evacuation measures and communication process to be 

implemented in the event of an emergency. 
.2 Evacuation Plan: site and floor plan layouts showing escape routes, marshalling 

areas. Details on alarm notification methods, fire drills, location of fire fighting 
equipment and other related data. 

.3 Name, duties and responsibilities of persons designated as Emergency Warden(s) 
and deputies. 

.4 Emergency Contacts: name and telephone number of officials from: 
.1 General Contractor and subcontractors. 
.2 Pertinent Federal and Territorial Authorities having jurisdiction. 
.3 Local emergency resource organizations. 

.5 Harmonize Plan with Facility's Emergency Response and Evacuation Plan. 
Departmental Representative will provide pertinent data including name of 
facility contacts. 

.4 On-site Communication Plan: 
.1 Procedures for sharing of work related safety information to workers and 

subcontractors, including emergency and evacuation measures. 
.2 List of critical work activities to be communicated with Facility Manager which 

have a risk of endangering health and safety of Facility users. 

.5 Address all activities of the Work including those of subcontractors. 

.6 Review Health and Safety Plan regularly during the Work. Update as conditions warrant 
to address emerging risks and hazards, such as whenever new trade or subcontractor 
arrive at Work Site. 

.7 Departmental Representative will respond in writing, where deficiencies or concerns are 
noted and may request re-submission of the Plan with correction of deficiencies or 
concerns. 

.8 Post copy of the Plan, and updates, prominently on Work Site. 

1.12 SAFETY SUPERVISION

.1 Employ Health & Safety Site Representative responsible for daily supervision of health 
and safety of the Work. 
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.2 Health & Safety Site Representative may be the Superintendent of the Work or other 
person designated by Contractor and shall be assigned the responsibility and authority to: 
.1 Implement, monitor and enforce daily compliance with health and safety 

requirements of the Work 
.2 Monitor and enforce Contractor's site-specific Health and Safety Plan. 
.3 Conduct site safety orientation session to persons granted access to Work Site. 
.4 Ensure that persons allowed site access are knowledgeable and trained in health 

and safety pertinent to their activities at the site or are escorted by a competent 
person while on the Work Site. 

.5 Stop the Work as deemed necessary for reasons of health and safety. 

.3 Health & Safety Site Representative must: 
.1 Be qualified and competent person in occupational health and safety. 
.2 Have site-related working experience specific to activities of the Work. 
.3 Be on Work Site at all times during execution of the Work. 

.4 All supervisory personnel assigned to the Work shall also be competent persons. 

.5 Inspections: 
.1 Conduct regularly scheduled safety inspections of the Work on a minimum bi-

weekly basis. Record deficiencies and remedial action taken. 
.2 Conduct Formal Inspections on a minimum monthly basis. Use standardized 

safety inspection forms. Distribute to subcontractors. 
.3 Follow-up and ensure corrective measures are taken. 

.6 Cooperate with Facility's Occupational Health and Safety representative should one be 
designated by Departmental Representative. 

.7 Keep inspection reports and supervision related documentation on site. 

1.13 TRAINING

.1 Use only skilled workers on Work Site who are effectively trained in occupational health 
and safety procedures and practices pertinent to their assigned task. 

.2 Maintain employee records and evidence of training received. Make data available to 
Departmental Representative upon request. 

.3 When unforeseen or peculiar safety-related hazard, or condition occur during 
performance of Work, follow procedures in place for Employee's Right to Refuse Work 
in accordance with Acts and Regulations of Territory having jurisdiction and advise 
Departmental Representative verbally and in writing. 

1.14 MINIMUM SITE SAFETY RULES

.1 Notwithstanding requirement to abide by federal and territorial health and safety 
regulations; ensure the following minimum safety rules are obeyed by persons granted 
access to Work Site: 
.1 Wear appropriate PPE pertinent to the Work or assigned task; minimum being 

hard hat, safety footwear, safety glasses, and hearing protection. 
.2 Immediately report unsafe condition at site, near-miss accident, injury, and 

damage. 
.3 Maintain site and storage areas in a tidy condition free of hazards causing injury. 
.4 Obey warning signs and safety tags. 

.2 Brief persons of disciplinary protocols to be taken for non-compliance. Post rules on site. 
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1.15 CORRECTION OF NON-COMPLIANCE

.1 Immediately address health and safety non-compliance issues identified by authority 
having jurisdiction or by Departmental Representative. 

.2 Provide Departmental Representative with written report of action taken to correct non-
compliance of health and safety issues identified. 

.3 Departmental Representative will stop Work if non-compliance of health and safety 
regulations is not corrected in a timely manner. 

1.16 INCIDENT REPORTING

.1 Investigate and report the following incidents to Departmental Representative: 
.1 Incidents requiring notification to Workers' Safety and Compensation 

Commission of the Northwest Territories and Nunavut or to other regulatory 
Agency. 

.2 Medical aid injuries. 

.3 Property damage in excess of $10,000.00, 

.4 Interruptions to Facility operations resulting in an operational lost to a Federal 
department in excess of $5000.00. 

.2 Submit report in writing. 

1.17 HAZARDOUS PRODUCTS

.1 Comply with requirements of Workplace Hazardous Materials Information System 
(WHMIS). 

.2 Keep MSDS data sheets for all products delivered to site. 
.1 Post on site. 
.2 Submit copy to Departmental Representative. 

1.18 BLASTING

.1 Blasting or other use of explosives is not permitted on site without prior receipt of written 
permission and instructions from Departmental Representative. 

1.19 POWDER ACTUATED DEVICES

.1 Use powder actuated fastening devices only after receipt of written permission from 
Departmental Representative. 

1.20 CONFINED SPACES

.1 Abide by occupational health and safety regulations regarding work in confined spaces. 

1.21 SITE RECORDS

.1 Maintain on Work Site copy of safety related documentation and reports stipulated to be 
produced in compliance with Acts and Regulations of authorities having jurisdiction and 
of those documents specified herein. 

.2 Upon request, make available to Departmental Representative or authorized Safety 
Officer for inspection. 
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1.22 POSTING OF DOCUMENTS

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 
Work Site in accordance with Acts and Regulations of Territory having jurisdiction. 

.2 Post other documents as specified herein, including: 
.1 Site specific Health and Safety Plan 
.2 WHMIS data sheets.

2 Products

2.1 NOT USED

.1 Not Used.

3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION
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1 General

1.1 FIRES

.1 Fires and burning of rubbish and construction waste materials not permitted on site.

1.2 DISPOSAL OF WASTE

.1 Do not bury rubbish and waste material on site.

.2 Do no dispose of waste and volatile materials, such as mineral spirits, oil and paint 

thinner into waterways, storm and sanitary sewers.

1.3 PRECAUTIONARY MEASURES

.1 Prevent discharge of material into environment. Provide necessary procedures, materials, 

equipment, and labour for prevention of discharges.

.2 Report to Departmental Representative, spills on site of substances introduced to site by 

Contractor (e.g. fuel, lubricants).  Adhere to spill reporting and remedial requirements as 

outline in provincial and federal legislation.

.3 Take necessary measures to remedy effects of spills, whether of hazardous or non-

hazardous substances, and to assume full financial liability for remedial measures 

required.

1.4 PERMITS AND APPROVALS

.1 Obtain copies of permits and approvals issued by approval agencies. Review and comply 

with conditions contained in permits and approvals.

.2 Be responsible for obtaining permits and approvals that are required, but not obtained at 

time of bidding.

.3 Be responsible to obtain and pay for required permits.

.4 Ensure staff and subcontractors are aware of terms and conditions of permit and approval  

issues and ensure compliance.

.5 Traffic control is considered part of contractor’s work.

1.5 EQUIPMENT MAINTENANCE

.1 Contain, handle and dispose of maintenance fluids in accordance with Government of 

Nunavut Department of Environment legislation. Spillage on ground is prohibited. Report 

spills to the Nunavut Department of Environment spill response emergency number: 1-

867-920-8130.

2 Products

2.1 NOT USED

.1 Not Used.
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3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION
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1.1 GENERAL

.1 Due to nature of the Work and client operations on the site, security regulations 

pertaining to the site and existing operations, access will be in place during the work 

resulting in need for:

.1 Control and limit of movement of construction workers at the site.

.2 All workers must undergo a security clearance process prior to engaging in any 

site work.

.3 Specific rules and regulations as specified in this section and as directed by the 

Departmental Representative to be stringently followed.

.2 It is the Contractor’s responsibility to: 

.1 Designate a Contractor Security Representative. This representative will 

coordinate with all subtrades and workers for submissions of necessary security 

documentation. 

.2 Ensure all workers that are intended to be onsite obtain RCMP security 

clearances; 

.3 Become familiar with and abide by security rules and regulations; 

.4 Brief all workers and subcontractors in respect of the security regulations and 

ensure that they abide by all rules and directives. 

.3 The Departmental Representative will coordinate a pre-construction meeting between 

Contractor and Security Personnel who will provide details and directives on control and 

movement on site. 

.4 Any infraction of site security regulations on the part of the Contractor, members of work 

force or any Subcontractor in their employ, will result in immediate removal of offending 

party from the site.

1.2 SECURITY PERSONNEL 

.1 The Departmental Representative will obtain services of security personnel, employed by 

the Canadian Corps of Commissionaires to provide escort and security supervision of all 

workers during the work of this contract. 

.2 Departmental Representative will pay costs for security personnel. 

.3 Commissionaires will be provided when required to perform supervision or escort 

function as may be needed due to Contractor’s work operations such that no worker is 

left unsupervised if work is required to take place inside occupied building(s) on site.

.4 Escort and supervision of workers by commissionaire, when required by the Work, will 

be provided at all times when work of the Contract is being performed regardless of 

whether this is during regular business hours or beyond.

.5 Commissionaire will report directly to the Departmental Representative and ensure that 

site security directives are obeyed by all workers.

.6 Ensure commissionaire(s) under goes contractor site safety orientation. 

Commissionaire(s) are to comply with contractor’s safety policies applicable to this 

project including all required personnel protective equipment.

1.3 SECURITY CLEARANCE REQUIREMENTS

.1 All persons employed by Contractor or by subcontractors who will be working on site 

must undergo the following check:
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.1 Apply for RCMP personnel security clearance screening and obtain a clearance 

ranging from a Facility Access up to Reliability Status. This will vary as the 

Contractor involvement and access requirements during and after construction.

.2 For work within unoccupied areas all workers must at minimum obtain a Facility 

Access 1X clearance.

.2 Persons who do not have security clearance, as specified above, may not be allowed 

access to the construction site.

.3 Departmental Representative will advise when worker security clearance has been 

received and whether escort and supervision is still needed for any worker.

.4 Escort and supervision functions specified herein are still required on the project after 

workers having obtained security clearance.

1.4 SECURITY CLEARANCE APPLICATION

.1 Within 2 weeks following notification of acceptance of bid, contractor to commence 

submissions of application forms for all workers who require security clearance.

.1 Contractor security representative to prioritize worker’s application submissions 

with the phasing of construction activities.

.2 To obtain Facility Access (FA) 1X or 2X Security Screening Status clearance, the 

following information is required for each applicant.

.1 “Personnel Screening, Consent and Authorization Form” (Form No. TBS/SCT 

#330-23E, Rev. 2006/02) completed by each worker.

.1 Part A: by RCMP Project Manager.

.2 Part B: by applicant. Provide full name, including middle name (not 

simply an initial). Ensure address listed represent last five (5) years of 

residence and each address is fully completed including postal code. 

Print data in clear, legible manner.

.3 Part C: only boxes 1, 2, 3 and 5 need be completed, requiring applicant’s 

initials.

.2 Proof of applicant’s identity consisting of a picture ID such as a valid Canadian 

Motor Vehicle Driver’s License or other similar official ID card. Provide copy of 

both front and back of Driver’s License or Governmental ID. Applicants must 

sign copy.

.3 Fingerprinting may be required depending on level of security requirements and if 

previous criminal conviction exists.

.4 Departmental Representative will provide details as to what procedures, location and time 

where workers must go if fingerprints are required.

.5 Processing Time:

.1 The RCMP departmental processing time to obtain basic security clearances is 

estimated to be 4 weeks from date of receipt of required documentation.

.2 To avoid delays, prepare worker documentation as soon as possible. 

Documentation is to be submitted as one package for all applicant

.3 Contractor’s Security Representative shall ensure forms are fully completed, 

signed and that all information and photo identification is clear and legible. 

Incomplete applications will result in immediate rejection by Departmental 

Representative.

.4 Be aware that processing time for applicants requiring higher level security 

requirements or those with criminal convictions may take longer and could 

extend the clearance waiting period significantly.
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.1 An interview with such applicant may also be required as part of the 

security clearance process.

.6 To obtain RCMP Reliability Status additional security forms and screening will be 

required. For those workers requiring this clearance please see Departmental 

Representative for additional instructions.

.7 The Contractor and/or Contractor Security Representative is to facilitate workers security 

clearance process as follows:

.1 Prepare comprehensive list of workers who will require security clearance 

throughout project, including those of subcontractors.

.2 Provide copy of list to Departmental Representative.

.3 Coordinate and expedite submission in preparing and submitting documentation.

.4 Brief and assist applicants in preparing and submitting documentation.

.5 Review documentation of each applicant for completeness before submission.

.6 Have each worker keep a copy of their completed application form in case the 

initial submission gets lost.

.7 Submit documentation in an organized manner with transmittal letter clearly 

identifying project and company employee is affiliated with.

.8 Send submission(s) directly to Departmental Representative or to the approved mailing 

address as directed by Departmental Representative.

.9 Persons who have not been successful in obtaining security clearance, upon 

documentation review by RCMP, will not be allowed further access on site.

1.5 SECURITY PASSES

.1 All personnel, visitors or workers requiring access to occupied areas require a HRMIS 

number issued by RCMP. It is the responsibility of the Contractor and all personnel, 

visitors and workers to know their HRMIS number. 

.2 Security passes are not required for unoccupied areas.

1.6 SECURITY CONTROL LIST

.1 Provide a list of employee names from work force and from subcontractors who will be 

present at site during the course of work. 

.2 List to include each person’s name, address and telephone number. 

.3 Submit copy of list to Departmental Representative and to Security Commissionaire for 

control of workers. 

.4 Update list as work progresses. 

.5 Ensure that each worker can provide proof of identity upon demand, when requested by 

Security Personnel or Departmental Representative.

1.7 BUILDING ACCESS 

.1 Keys and security access cards given to the commissionaire for his sole possession, as 

determined by Departmental Representative, shall not under any circumstances be given 

to any worker or subcontractor.

.2 Do not, under any circumstances, make or allow workers to make duplicates of keys 

issued.

.3 Immediately report to Departmental Representative any lost, stolen or destroyed keys and 

door security access cards.
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1.8 SITE SECURITY

.1 When work must be carried out during hours beyond the work hours previously agreed 

upon at start of work, provide notice within 48 hours beforehand to minimize impact on 

security and other operations on site.

END OF SECTION
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1 General

1.1 INSPECTION

.1 Give timely notice requesting inspection of Work designated for special tests, inspections 

or approvals by Departmental Representative or by inspection authorities having 

jurisdiction.

.2 In accordance with the General Conditions, Departmental Representative may order any 

part of Work to be examined if Work is suspected to be not in accordance with Contract 

Documents.

.3 If Contractor covers or permits to be covered Work designated for special tests, 

inspections or approvals before such is made, uncover Work until particular inspections 

or tests have been fully and satisfactorily completed and until such time as Departmental 

Representative gives permission to proceed.

.4 Pay costs to uncover and make good work disturbed by inspections and tests.

1.2 TESTING

.1 Tests on materials, equipment and building systems as specified in various sections of the 

Specifications is the responsibility of the Contractor except where stipulated otherwise.

.1 Provide all necessary instruments, equipment and qualified personnel to perform 

tests.

.2 At completion of tests, turn over two (2) sets of fully documented tests reports to the 

Departmental Representative.

.1 Obtain additional copies for inclusion of a complete set in each of the 

maintenance manuals specified in Section 01 78 00 - Closeout Submittals.

.3 Unspecified tests may also be made by Departmental Representative, at the discretion of 

the Departmental Representative. The costs of these tests will be paid for by the 

Departmental Representative.

.4 Where tests or inspections reveal work not in accordance with contract requirements, 

Contractor shall pay costs for additional tests and inspections incurred by Departmental 

Representative as required to verify acceptability of corrected work.

1.3 ACCESS TO WORK

.1 Facilitate Departmental Representative's access to Work. If part of Work is being 

fabricated at locations other than construction site, make preparations to allow access to 

such Work whenever it is in progress.

.2 Furnish labour and facility to provide access to the work being inspected and tested.

.3 Co-operate to facilitate such inspections and tests.

1.4 REJECTED WORK

.1 Remove and replace defective Work, whether result of poor workmanship, use of 

defective or damaged products and whether incorporated in Work or not, which has been 

identified by Departmental Representative as failing to conform to Contract Documents.

.2 Make good damages to new and existing construction and finishes resulting from 

removal or replacement of defective work.
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2 Products

2.1 NOT USED

.1 Not Used.

3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION
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1 General

1.1 REFERENCES

.1 Canadian Standards Association (CSA).

.1 CAN/CSA-Z321-96 (R2006), Signs and Symbols for the Workplace.

1.2 SITE ACCESS AND PARKING

.1 The Departmental Representative will designate Contractor's access to project site as well 

as parking facilities for equipment and workers.

.2 The Contractor is advised that while parking facilities for his workers and subcontractors 

will be on property, such parking facilities may be remote from the actual site of the 

work. In any case, follow all instructions from the Departmental Representative in 

regards to parking facilities.

.3 Parking facilities at site is limited and cannot be used by Contractor. Make arrangements 

elsewhere for Contractor's vehicles including those of subcontractors and workers.

.4 Build and maintain temporary access roads and provide snow removal and dust control 

during period of work.

1.3 BUILDING ACCESS

.1 Use only access doors and circulation routes within building as designated by 

Departmental Representative to access interior work.

1.4 CONTRACTOR'S SITE OFFICE

.1 Be responsible for and provide own site office, if required, including electricity, heat, 

lights and telephone. Locate site office as directed by Departmental Representative.

1.5 MATERIAL STORAGE

.1 Material storage space on site is limited. Coordinate delivery to minimize storage period 

on site before being needed for incorporation into work.

.2 Make arrangements elsewhere in area as deemed required and pay all costs for storage of 

materials not ready for incorporation into work.

1.6 INTERIOR DUST CONTROL AND DUST BARRIERS

.1 Control creation and spread of dust and dirt to building interior and in particular to areas 

within premises still under use by occupants.

.2 Inform Departmental Representative of the proposed dust control measures to be 

followed at each work area and for each major dust generating activities. Obtain 

Departmental Representative's approval before proceeding with work.

.3 Meager attempts at controlling dust will not be tolerated. Failure to provide effective dust 

control during work and to perform satisfactory cleaning thereafter will result in 

Departmental Representative to proceed and obtain a separate cleaning service agency to 

perform cleaning to tenant's satisfaction with cost for such services being charged against 

this Contract in the form of financial holdbacks.

.4 Obtain Departmental Representative's approval before erecting any dust partitions simply 

to underside of finish ceiling.
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.5 Construction of dust barriers, enclosures and placement of temporary protective devices 

to be performed during Facility non-operational off-hour periods.

1.7 SANITARY FACILITIES

.1 Provide sanitary facilities for work force in accordance with governing regulations and 

ordinances.

.2 Post notices and take such precautions as required by local health authorities. Keep area 

and premises in sanitary condition.

.3 Sanitary facilities are available at the site and may be used by Contractor's work force. 

Make arrangements for the use of such facilities through the Departmental 

Representative.

1.8 POWER

.1 Power supply is available and will be provided for construction usage at no cost.

.1 Make arrangements for the use of such services through the Departmental 

Representative.

.2 Departmental Representative will designate and approve each location of existing 

power source to which connections can be made to obtain temporary power 

service.

.3 Connect to existing power supply in accordance with Canadian Electrical Code.

1.9 WATER SUPPLY

.1 Water supply is available in existing building and will be provided for construction usage 

at no cost. Make arrangements for the use and transportation of such services to work 

area through the Departmental Representative.

.2 Permanent water supply system installed under this Contract can be used for construction 

requirements provided that guarantees are not affected thereby. Make good damage.

1.10 CONSTRUCTION SIGN AND NOTICES

.1 Safety and Instruction Signs and Notices:

.1 Signs and notices for safety and instruction shall be in both official languages or 

commonly understood graphic symbols conforming to CAN/CSA-Z321.

1.11 REMOVAL OF TEMPORARY FACILITIES

.1 Remove temporary facilities from site when directed by Departmental Representative.

2 Products

2.1 NOT REQUIRED

.1 Not Required.

3 Execution

3.1 NOT REQUIRED

.1 Not Required.

END OF SECTION
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1 General

1.1 GENERAL

.1 Use new material and equipment unless otherwise specified.

.2 Within seven (7) days of written request by Departmental Representative, submit 

following information for any materials and products proposed for supply:

.1 Name and address of manufacturer.

.2 Trade name, model and catalogue number.

.3 Performance, descriptive and test data.

.4 Compliance to specified standards.

.5 Manufacturer's installation or application instructions.

.6 Evidence of arrangements to procure.

.7 Evidence of manufacturer delivery problems or unforeseen delays.

.3 Provide material and equipment of specified design and quality, performing to published 

ratings and for which replacement parts are readily available.

.4 Use products of one manufacturer for equipment or material of same type or 

classification unless otherwise specified.

.5 Permanent labels, trademarks, and nameplates on products are not acceptable in 

prominent locations, except where required for operating instructions, or when located in 

mechanical or electrical rooms.

1.2 PRODUCT QUALITY

.1 Contractor shall be solely responsible for submitting relevant technical data and 

independent test reports to confirm whether a product or system proposed for use meets 

contract requirements and specified standards.

.2 Final decision as to whether a product or system meets contract requirements rest solely 

with the Departmental Representative in accordance with the General Conditions of the 

Contract.

1.3 ACCEPTABLE MATERIALS AND ALTERNATIVES

.1 Acceptable Materials: When materials specified include trade names or trade marks or 

manufacturer's or supplier's name as part of the material description, select and only use 

one of the names listed for incorporation into the Work.

.2 Alternative Materials: Submission of alternative materials to trade names or 

manufacturer's names specified must be done during the bidding period following 

procedures indicated in the Instructions to Bidders.

.3 Substitutions: After contract award, substitution of a specified material will be dealt with 

as a change to the Work in accordance with the General Conditions of the Contract.

1.4 MANUFACTURER'S INSTRUCTIONS

.1 Unless otherwise specified, comply with manufacturer's latest printed instructions for 

materials and installation methods to be used. Do not rely on labels or enclosure provided 

with products. Obtain written instructions directly from manufacturers.

.2 Notify Departmental Representative in writing of any conflict between these 

specifications and manufacturer's instructions, so that Departmental Representative will 

designate which document is to be followed.
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1.5 AVAILABILITY

.1 Immediately notify Departmental Representative in writing of unforeseen or 

unanticipated material delivery problems by manufacturer. Provide support 

documentation as per paragraph 1.1.2 above.

1.6 WORKMANSHIP

.1 Ensure quality of work is of highest standard, executed by workers experienced and 

skilled in respective duties for which they are employed.

.2 Remove unsuitable or incompetent workers from site as stipulated in the General 

Conditions of the Contract.

.3 Ensure cooperation of workers in laying out work. Maintain efficient and continuous 

supervision on site at all times.

.4 Coordinate placement of openings, sleeves, and accessories.

1.7 FASTENINGS - GENERAL

.1 Provide metal fastenings and accessories in same texture, colour and finish as base metal 

in which they occur. Prevent electrolytic action between dissimilar metals. Use non- 

corrosive fasteners, anchors and spacers for securing exterior work and in humid areas.

.2 Space anchors within limits of load bearing or shear capacity and ensure that they provide 

positive permanent anchorage. Wood or organic material plugs not acceptable.

.3 Keep exposed fastenings to minimum, space evenly and lay out neatly.

.4 Fastenings which cause spalling or cracking of material to which anchorage is made, are 

not acceptable.

.5 Do not use explosive actuated fastening devices unless approved by Departmental 

Representative. See section on Health and Safety Requirements in this regard.

1.8 FASTENINGS - EQUIPMENT

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable 

for service.

.2 Use heavy hexagon heads, semi-finished unless otherwise specified.

.3 Bolts may not project more than one diameter beyond nuts.

.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers 

where vibrations occur and, use resilient washers with stainless steel.

1.9 STORAGE, HANDLING AND PROTECTION

.1 Deliver, handle and store materials in manner to prevent deterioration and soiling and in 

accordance with manufacturer's instructions when applicable.

.2 Store packaged or bundled materials in original and undamaged condition with 

manufacturer's seal and labels intact. Do not remove from packaging or bundling until 

required in Work. Provide additional cover where manufacturer's packaging is 

insufficient to provide adequate protection.

.3 Store products subject to damage from weather in weatherproof enclosures.

.4 Store cementitious products clear of earth or concrete floors, and away from walls.
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.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden 

platforms and cover with waterproof tarpaulins during inclement weather.

.6 Store sheet materials and lumber on flat, solid supports and keep clear of ground. Slope 

to shed moisture.

.7 Store and mix paints in heated and ventilated room. Remove oily rags and other 

combustible debris from site daily. Take every precaution necessary to prevent 

spontaneous combustion.

.8 Immediately remove damaged or rejected materials from site.

.9 Touch-up damaged factory finished surfaces to Departmental Representative's 

satisfaction. Use touch-up materials to match original. Do not paint over name plates.

2 Products

2.1 NOT REQUIRED

.1 Not Required.

3 Execution

3.1 NOT REQUIRED

.1 Not Required.

END OF SECTION
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1 General

1.1 GENERAL

.1 Conduct cleaning and disposal operations to comply with local ordinances and anti-

pollution laws.

.2 Store volatile waste in covered metal containers and remove from premises at end of each 

working day.

.3 Provide adequate ventilation during use of volatile or noxious substances. Use of building 

ventilation systems is not permitted for this purpose.

1.2 MATERIALS

.1 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and 

as recommended by cleaning material manufacturer.

1.3 CLEANING DURING CONSTRUCTION

.1 Maintain work areas in a tidy condition, free from accumulations of waste material and 

debris. Clean areas on a daily basis.

.2 Keep building entrances, corridors, stairwells and tenant occupied areas of building in a 

clean dust free condition at all times. Conduct thorough cleaning of these areas at end of 

each work shift when used by workers or affected by the Work.

.3 Provide on-site dump containers for collection of waste materials and debris.

.4 Use separate collection bins, clearly marked as to purpose, for source separation and 

recycling of waste and debris in accordance with waste management requirements 

specified.

.5 Remove waste materials, and debris from site on a daily basis.

.6 Schedule cleaning operations so that resulting dust, debris and other contaminants will 

not fall on wet, newly painted surfaces nor contaminate building systems.

.7 Provide dust barriers, dividers, seals on doors and employ other dust control measures as 

required to ensure that dust and dirt, generated by work, are not transmitted to other areas 

of building. Should dust migrate into tenant occupied or public areas of building, employ 

such means as may be necessary to immediately clean all contaminated surfaces to the 

satisfaction of the Departmental Representative.

.1 See Section 01 50 00 - Temporary Facilities for requirements on dust control and 

for erection of dust partitions.

.8 Immediately clean all dust, dirt, smears, scuffs and soiled surfaces in lobbies, corridors, 

stairwells, and within tenant occupied areas resulting from the Work.

.1 Perform cleaning, dusting and washing operations, carpet vacuuming (including 

shampooing if deemed required by Departmental Representative) and floor 

washing as necessary to thoroughly clean all soiled surfaces.

.9 Remove snow and ice from access doors used by workforce

1.4 FINAL CLEANING

.1 In preparation for acceptance of the completed work perform final cleaning.
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.2 Remove grease, dust, dirt, stains, labels, fingerprints, marks and other foreign materials, 

from interior and exterior finished surfaces. Clean and polish surfaces including glass, 

mirrors, hardware, wall tile, stainless steel, chrome, baked enamel, plastic laminate, 

mechanical and electrical fixtures.

.3 Replace items with broken pieces, scratches or disfigured.

.4 Clean lighting reflectors, lenses, and other lighting surfaces.

.5 Vacuum clean and dust building interiors, behind grilles, louvres and screens.

.6 Inspect finishes, fitments and equipment. Ensure specified workmanship and operation.

.7 Remove debris and surplus materials from crawl areas, roof areas and other accessible 

concealed spaces.

.8 Clean equipment, and washroom fixtures to a sanitary condition.

2 Products

2.1 NOT REQUIRED

.1 Not Required.

3 Execution

3.1 NOT REQUIRED

.1 Not Required.

END OF SECTION
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1 General

1.1 DEFINITIONS

.1 Hazardous Material: Product, substance, or organism that is used for its original purpose, 

and that is either dangerous goods or a material that may cause adverse impact to the 

environment or adversely affect health of persons, animals, or plant life when released 

into the environment.

1.2 WASTE MANAGEMENT

.1 Incorporate environmental and sustainable practices in managing waste resulting from 

work.

.2 Divert as much waste as possible from landfill.

.3 Coordinate work of subtrades and subcontractors to ensure all possible waste reduction 

and recycling opportunities are taken. Follow waste management requirements specified 

in trade sections of the Specifications.

.4 Reduce waste during installation of new materials. Undertake practices which will 

optimize full use of materials and minimize waste.

.5 Develop innovative procedures to reduce quantity of waste generated by construction 

such as by delivering materials to site with minimal packaging etc.

.6 Provide on-site facilities to collect, handle and store anticipated quantities of reusable, 

salvageable and recyclable materials.

.7 During demolition and removal work separate materials and equipment at source, 

carefully dismantling, labelling and stockpiling alike items for the following purposes:

.1 Reinstallation into the work where indicated.

.2 Salvaging reusable items not needed in project which Contractor may sell to 

other parties.

.3 Sending as many items as possible to locally available recycling facility.

.4 Segregating remaining waste and debris into various individual waste categories 

for disposal in a "non-mixed state" as recommended by waste processing/landfill 

sites.

.8 Isolate product packaging and delivery containers from general waste stream. Send to 

recycling facility or return to supplier/manufacturer.

.9 Send leftover material resulting from installation work for recycling whenever possible.

.10 Establish methods whereby hazardous and toxic materials, and their containers used on 

site are properly handled, stored and disposed in accordance with applicable federal, 

provincial and municipal laws and regulations.

1.3 DISPOSAL REQUIREMENTS

.1 Burying or burning of rubbish and waste materials is prohibited.

.2 Disposal of volatile materials, mineral spirits, oil, paint, and other hazardous materials 

into waterways, storm, or sanitary sewers is prohibited.

.3 Dispose of waste only at approved waste processing facility or landfill sites approved by 

authority having jurisdiction.
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.4 Contact the authority having jurisdiction prior to commencement of work, to determine 

what, if any, demolition and construction waste materials have been banned from 

disposal in landfills and at transfer stations. Take appropriate action to isolate such 

banned materials at site of work and dispose in strict accordance with provincial and 

municipal regulations.

.5 Transport and dispose of waste intended for waste processing plant or landfill facility in 

separated condition and to Operator's rules and recommendations in support of their 

effort to recycle, reduce and divert certain waste stream from general landfill.

.6 Collect, bundle and transport salvaged materials to be recycled in separated categories 

and condition as directed by recycling facility. Ship materials only to approved recycling 

facilities.

.7 Sale of salvaged items by Contractor to other parties not permitted on site.

2 Products

2.1 NOT REQUIRED

.1 Not Required.

3 Execution

3.1 NOT REQUIRED

.1 Not Required.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

.1 Administrative procedures preceding inspection and acceptance of Work by 

Departmental Representative.

1.2 RELATED REQUIREMENTS

.1 Section 01 10 01 - General Requirements.

1.3 INSPECTION AND DECLARATION

.1 Contractor's Inspection: Coordinate and perform, in concert with subcontractors, an 

inspection and check of all Work. Identify and correct deficiencies, defects, repairs and 

perform outstanding items as required to complete work in conformance with Contract 

Documents. 

.1 Notify Departmental Representative in writing when deficiencies from 

Contractor's inspection have been rectified and that Work is deemed to be 

complete and ready for Departmental Representative's inspection of the 

completed work.

.2 Departmental Representative's Inspection: Accompany Departmental Representative 

during all substantial and final inspections of the Work.

.1 Address defects, faults and outstanding items of work identified by such 

inspections.

.2 Advise Departmental Representative when all deficiencies identified have been 

rectified.

.3 Note that Departmental Representative will not issue a Certificate of Substantial 

Performance of the work until such time that Contractor performs following work and 

turns over the specified documents:

.1 Project record as-built documents;

.2 Final Operations and Maintenance manuals;

.3 Maintenance materials, parts and tools;

.4 Compliance certificates from applicable authorities;

.5 Reports resulting from designated tests;

.6 Demonstration and training complete with user manuals;

.7 Manufacturer's Guarantee certificates.

.8 Testing, adjusting and balancing of equipment and systems complete with 

submission of test reports.

.9 Commissioning of equipment and systems specified.

.4 Correct all discrepancies before Departmental Representative will issue the Certificate of 

Completion.

2 Products

2.1 NOT REQUIRED

.1 Not Required.
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3 Execution

3.1 NOT REQUIRED

.1 Not Required.

END OF SECTION
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1 General

1.1 SECTION INCLUDES

.1 Project Record Documents.

.2 Operations and Maintenance data.

1.2 RELATED REQUIREMENTS

.1 01 79 00 - Demonstration and Training.

1.3 PROJECT RECORD DOCUMENTS

.1 Departmental Representative will provide 2 white print sets of contract drawings and two 

(2) copies of Specifications Manual specifically for "as-built" purposes.

.2 Maintain at site one set of the contract drawings and specifications to record actual as-

built site conditions.

.3 Maintain up-to-date, real time as-built drawings and specifications in good condition and 

make available for inspection by the Departmental Representative upon request.

.4 As-Built Drawings:

.1 Record changes in red ink on the prints. Mark only on one set of prints and at 

completion of work, neatly transfer notations to second set (also by use of red 

ink).

.2 Submit both sets to Departmental Representative prior to application for 

Certificate of Substantial Performance.

.3 Stamp all drawings with "As-Built Drawings". Label and place Contractor's 

signature and date.

.4 Show all modifications, substitutions and deviations from what is shown on the 

contract drawings or in specifications.

.5 Record following information:

.1 Location of internal utilities and appurtenances concealed in 

construction, referenced to visible and accessible features of structure;

.2 Field changes of dimension and detail;

.3 Location of all capped or terminated services and utilities.

.4 Chases for mechanical, electrical and other services;

.5 Ceiling and floor elevations;

.6 Reflected ceiling plan condition showing finished layout of all ceiling-

mounted services and devices;

.7 Plumbing, heating, air conditioning and ventilation, sprinkler and 

electrical service installation locations; all to be dimensioned and 

referenced to building columns or load bearing walls;

.8 Any details produced in the course of the contract by the Departmental 

Representative to supplement or to change existing design drawings;

.9 All change orders issued over the course of the contract must be 

documented on the finished as-built documents, accurately and 

consistently depicting the changed condition as it applies to all affected 

drawing details.

.5 As-built Specifications: legibly mark in red each item to record actual construction, 

including:

.1 Changes made by Addenda and Change Orders.
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.2 Mark up both copies of specifications; stamp "as-built", sign and date similarly to 

drawings as per above paragraph.

.6 Maintain As-built documents current as the contract progresses. Departmental 

Representative may conduct reviews and inspections of the documents on a regular basis. 

Failure to maintain as-builts current and complete to satisfaction of the Departmental 

Representative shall be subject to financial penalties in the form of progress payment 

reductions and holdback assessments.

1.4 REVIEWED SHOP DRAWINGS

.1 Provide a complete set of shop drawings reviewed for project to incorporate into each 

copy of the Operations & Maintenance manuals.

.2 Submit full sets at same time and as part of the contents of the Operation and 

Maintenance manuals specified.

1.5 OPERATIONS & MAINTENANCE MANUAL

.1 O&M Manual - Definition: an organized compilation of operating and maintenance data 

including detailed technical information, documents and records describing operation and 

maintenance of individual products or systems as specified in individual sections of the 

specifications.

.2 Manual Language: final manuals to be in both English and French languages.

.3 Number of copies required:

.1 Upon review and acceptance by Departmental Representative, submit three (3) 

final copies. Interim copies are not to be considered as part of the final copies 

unless they have been fully revised and are identical to the final approved 

version.

.4 Submission Date: submit complete operation and maintenance manual to Departmental 

Representative three (3) weeks prior to application for Certificate of Substantial 

Performance of the work.

.5 Binding:

.1 Assemble, coordinate, bind and index required data into Operation and 

Maintenance Manual.

.2 Use vinyl, hard covered, 3 "D" ring binders, loose leaf, sized for 215 x 280 mm 

paper, with spine pocket.

.3 Where multiple binders are needed, correlate data into related consistent 

groupings.

.4 Identify contents of each binder on spine.

.5 Organize and divide data following same numerical system as the section 

numbers of the Specification Manual.

.6 Dividers: separate each section by use of cardboard dividers and labels. Provide 

tabbed fly leaf for each individual product and system and give description of 

product or component.

.7 Type lists and notes. Do not hand write.

.8 Drawings, diagrams and manufacturers' literature must be legible. Provide with 

reinforced, punched binder tab. Bind in with text; fold larger drawings to size of 

text pages.

.6 Manual Contents:

.1 Cover sheet containing:

.1 Date submitted.
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.2 Project title, location and project number.

.3 Names and addresses of Contractor, and all Sub-contractors.

.2 Table of Contents: provide full table of contents in each binder(s), clearly 

indicate which contents are in each binder.

.3 List of maintenance materials.

.4 List of spare parts.

.5 List of special tools.

.6 Original or certified copy of warranties and product guarantees.

.7 Copy of approval documents and certificates issued by Inspection Authorities.

.8 Copy of reports and test results performed by Contractor as specified.

.9 Product Information (PI Data) on materials, equipment and systems as specified 

in various sections of the specifications. Data to include:

.1 List of equipment including manufacturer's name, supplier, local source 

of supplies and service depot(s). Provide full addresses and telephone 

numbers.

.2 Nameplate information including equipment number, make, size, 

capacity, model number and serial number.

.3 Parts list.

.4 Installation details.

.5 Operating instructions.

.6 Maintenance instructions for equipment.

.7 Maintenance instructions for finishes.

.7 Shop drawings:

.1 Include complete set of reviewed shop drawings into each copy of the operations 

and maintenance manual.

.2 Fold and bind material professionally in a manner that corresponds with the 

specification section numbering system.

.3 When large quantity of data is submitted, place into separate binders of same size 

as O&M binders.

.8 Equipment and Systems Data: the following list indicates the type of data and extent of 

information required to be included for each item of equipment and for each system:

.1 Description of unit or system, and component parts. Give function, normal 

operation characteristics, and limiting conditions. Include performance curves, 

with engineering data and tests, and complete nomenclature and commercial 

number of replaceable parts.

.2 Operating Procedures: include start-up, break-in, and routine normal operating 

instructions and sequences. Include regulation, control, stopping, shut-down, and 

emergency instructions. Include summer, winter, and any special operating 

instructions.

.3 Maintenance Requirements: include routine procedures and guide for trouble-

shooting; disassembly, repair, and reassembly instructions; and alignment, 

adjusting, balancing, and checking instructions.

.4 Manufacturer's printed operation and maintenance instructions.

.5 Provide original manufacturer's parts list, illustrations, assembly drawings, and 

diagrams required for maintenance.

.6 Provide Contractor's coordination drawings, with installed colour coded piping 

diagrams.

.7 Provide charts of valve tag numbers, with location and function of each valve, 

keyed to flow and control diagrams.

.8 Provide list of original manufacturer's spare parts, current prices, and 

recommended quantities to be maintained in storage.
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.9 Include test and balancing reports.

.10 Additional requirements as specified in individual specification sections.

.9 Materials and Finishes Maintenance Data:

.1 Building Products, Applied Materials, and Finishes: include product data, with 

catalogue number, size, composition, and colour and texture designations.

.2 Instructions for cleaning agents and methods, precautions against detrimental 

agents and methods, and recommended schedule for cleaning and maintenance.

.3 Additional Requirements: as specified in individual specifications sections.

1.6 SPARE PARTS, TOOLS AND MAINTENANCE MATERIALS

.1 Provide spare parts, special tools and extra materials for maintenance purposes in 

quantities specified in individual specification sections.

.2 Tag all items with associated function or equipment.

.3 Provide items of same manufacture and quality as items in Work.

.4 Deliver to site in well packaged condition. Store in location as directed by Departmental 

Representative.

.5 Clearly mark as to contents indicating:

.1 Part number.

.2 Identification of equipment or system for which parts are applicable.

.3 Installation instructions or intended use as applicable.

.4 Name, address and telephone number of nearest supplier.

.6 Prepare and submit complete inventory list of items supplied. Include list within 

Maintenance Manual.

2 Products

2.1 NOT REQUIRED

.1 Not Required.

3 Execution

3.1 NOT REQUIRED

.1 Not Required.

END OF SECTION
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1 General

1.1 RELATED REQUIREMENTS

.1 Operations and Maintenance Manual: Section 01 78 00 - Closeout Submittals.

1.2 DESCRIPTION

.1 Demonstrate scheduled operation and maintenance of equipment and systems to Owner's 

personnel prior to date of final inspection.

.2 Departmental Representative will provide a list of Owner's personnel to receive 

instructions,

.3 Cooperate with Departmental Representative in coordinating time and attendance of 

Owner's personnel with manufacturer's training Representative(s).

1.3 QUALITY CONTROL

.1 Ensure that only personnel from own forces, Subcontractors or Suppliers competent and 

fully knowledgeable in the particular material component, equipment or system 

installation are used to provide training and demonstrations.

.2 When specified in individual Sections, obtain the manufacturers authorized 

Representative to demonstrate operation of equipment and systems, instruct Owner's 

personnel, and provide written report that demonstration and instructions have been 

completed.

.3 Upon request, provide evidence to Departmental Representative of individual Trainor's 

knowledge and qualifications.

1.4 SUBMITTALS

.1 Submit schedule of time, date and complete list of equipment and systems for which 

demonstration and training sessions will be provided. Submit schedule a minimum of two 

(2) weeks prior to designated dates, for Departmental Representative's approval.

.2 Submit report within one (1) week after completion of demonstration, that demonstration 

and instructions have been satisfactorily completed. Provide time and date of when each 

demonstration was actually given, with list of persons present.

1.5 CONDITIONS FOR DEMONSTRATIONS

.1 Prior to carrying out demonstration and training, ensure that equipment has been 

inspected and tested, is fully operational, has been performance verified and TAB has 

been carried out.

.2 Provide copies of completed operation and maintenance manuals for use in 

demonstrations and instructions.

1.6 PREPARATION

.1 Verify that conditions for demonstration and instructions comply with requirements.

.2 Verify that designated personnel are present.



Project Number: FRE-00248257-A1 01 79 00

GOCB Public Safety Cambridge Bay, NU DEMONSTRATION AND TRAINING

2018-11-26 Page 2

1.7 DEMONSTRATION AND INSTRUCTIONS

.1 Include the following items within the demonstration and training:

.1 Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 

and maintenance of each of equipment.

.2 Instruct personnel in all phases of operation and maintenance using operation and 

maintenance manuals as the basis of instruction.

.3 Review contents of manual in detail to explain all aspects of operation and 

maintenance.

.4 Prepare and insert additional data in operations and maintenance manuals when 

the need for additional data becomes apparent during instructions.

.5 Provide other specific training and instructions as specified in trade sections.

1.8 TIME ALLOCATED FOR INSTRUCTIONS

.1 Observe the allocated time period specified in trade sections. Provide additional time 

when required to ensure all personnel fully understand all aspects of the information and 

instructions being provided. Allow for questions by participants.

2 Products

2.1 NOT REQUIRED

.1 Not Required.

3 Execution

3.1 NOT REQUIRED

.1 Not Required.

END OF SECTION
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1 General

.1 Perform the work in accordance with the latest edition of the National Building Code of 

Canada and the Canadian Electrical Code adopted by the local Authorities having 

Jurisdiction and other codes of the territorial or local application including amendments 

up to project tender closing.

.2 The Electrical Contractor shall make a thorough examination of the site and review other 

trades drawings, specifications, and addendums to coordinate associated electrical work 

prior to submitting tender price. Additional costs will not be considered due to failure to 

adhere to this requirement.

.3 Drawings for the electrical work are shown diagrammatically. They are intended to 

convey the scope of work and to indicate the general arrangement of equipment.

.4 Submit to inspection departments, necessary number of drawings and specifications for 

examination and approval prior to commencement of work.

.5 Work is to be warrantied for one (1) year after the date of substantial completion.

.6 Comply with the Workers' Safety and Compensation Commission of the Northwest 

Territories and Nunavut acts and regulations.

.7 Plan and schedule shutdowns of existing services in consultation with Departmental 

Representative. Minimize impact and downtime of facility operations. Departmental 

Representatives directives are to be strictly followed in this regard.

.8 Altered, cut, patch, and make good to match existing work. This includes sections of 

existing work affected by the removal of existing services.

.9 Where unknown services are encountered, immediately advise Departmental 

Representative. Confirm findings in writing.

.10 Existing damage to be identified and reported prior to commencement of work.

1.2 DESCRIPTION OF WORK

.1 This work includes, but is not limited to, the supply and installation of supervision, 

labour, permits, equipment, materials, and consumables necessary to provide this facility 

with complete and operational systems as listed below, as indicated on drawings, and as 

described in the specifications:

.1 Replace existing fire alarm control panel, initiating devices, and notification 

devices with new. Existing wiring to remain.

.2 Add new fire alarm notification devices as indicated on drawings. Supply and 

install new wiring.

.3 Supply and installation of new Transient Voltage Surge Suppression (TVSS) 

module on main distribution panel.

1.3 FIRESTOPPING

.1 All electrical penetrations through rated assemblies to be firestopped.

.2 Electrical contractor is responsible for verifying size, type, and number of locations 

required for firestopping systems and installing approved firestopping.
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2 Products

2.1 WIRING

.1 Stranded conductors for #8 AWG and larger. Minimum size #12 AWG.

.2 Copper conductors size as indicated, with 600V insulation of chemically cross linked 

thermosetting polyethylene material rated RW90. Coloured green for bond wire.

2.2 CONDUIT AND FITTINGS

.1 Use building wire in EMT conduit where concealed in walls, above suspended ceilings, 

or surface mounted in service areas. Bend conduit cold. Replace conduit if kinked or 

flattened.

.2 Surface EMT in crawl space.

.3 Run conduits parallel or perpendicular to building lines.

2.3 CONDUIT BOXES

.1 Size boxes in accordance with CSA 22.1 2015 requirements.

.2 Electro-galvanized steel single and multi-gang flush device boxes, minimum size 75mm 

x 50mm x 37mm.

.3 Do not install boxes back to back in walls. A minimum separation of 150mm offset is 

required.

2.4 MOULDED CASE CIRCUIT BREAKERS

.1 Bolt-on moulded case circuit breaker: quick-make, quick-break type for manual and 

automatic operation with temperature compensation for 40 deg. C ambient.

.2 Common-trip breakers: with single handle for multi-pole applications.

.3 Circuit breakers to have a minimum 10 kA symmetrical RMS interrupting. 

.4 Breaker certificate of origin must be provided from the manufacturer.

.5 Breaker manufacturer to match existing panel manufacturer. Coordinate on site.

.6 Update typewritten panel schedules.

2.5 TRANSIENT VOLTAGE SURGE SUPPRESSION MODULE

.1 Module: 120/208V, 3Ph, 4W TVSS module, 200kA rating.

.2 LED indicating lights, audible alarm c/w silence button.

.3 CSA 1 enclosure.

.4 Module mounted adjacent to main distribution panel. Confirm with manufacturer to 

coordinate wiring distance.

.5 Submit shop drawings in accordance with Contract General Requirements.

.6 Acceptable manufacturer or approved equal: Eaton, Schneider, Siemens.

3 Installation

.1 Provide labour, materials, and equipment required for a complete electrical installation.

.2 Mounting heights of all electrical equipment to be as per Canadian Electrical Code 2015.
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.3 Provide lamacoid labels as instructed by Departmental Representative.

END OF SECTION
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1 General

1.1 REFERENCES

.1 CAN/ULC-S524-14, Standard for the Installation of Fire Alarm Systems.

.2 ULC-S525, Audible Signal Devices for Fire Alarm Systems.

.3 CAN/ULC-S527, Control Units Fire Alarm.

.4 ULC-S528, Manually Actuated Signaling Boxes, Fire Alarm.

.5 CAN/ULC-S529, Smoke Detectors for Fire Alarm Systems.

.6 ULC-S530, Heat Actuated Fire Detectors for Fire Alarm Systems.

.7 CAN/ULC-S536, Inspection and Testing of Fire Alarm Systems.

.8 CAN/ULC-S537-13, Verification of Fire Alarm Systems.

.9 CAN/ULC-S561-03, Standard Installation and Services for Fire Signal Receiving 

Centres.

.10 NBC-2015, National Building Code of Canada.

.11 NFC-2015, National Fire Code of Canada.

.12 NFPA 72-2013 National Fire Alarm Code.

.13 Canadian Electrical Code 2015.

1.2 DESCRIPTION OF SYSTEM

.1 Manufacturer shall be responsible to ensure full system is compatible with Owner 

approved smoke detectors and protective cages.

.2 Fully supervised, microprocessor-based, addressable, fire alarm system, utilizing digital 

techniques for data control and digital, and multiplexing techniques for data transmission. 

.3 System to carry out fire alarm and protection functions including receiving alarm signals; 

initiating general alarm; supervising components and wiring; actuating auxiliary 

functions; initiating trouble signals and signaling to fire department via dual dialing over 

phone and cellular networks.

.4 Zoned, non-coded, single stage.

.5 Modular in design to allow for future expansion.

.6 Operation of system shall not require personnel with special computer skills.

.7 System to include:

.1 Central Control Unit in separate enclosure with power supply, stand-by batteries, 

central processor with microprocessor and logic interface, main system memory, 

input-output interfaces for alarm receiving, annunciation/display and program 

control/signaling, integral TVSS. Interface to be bilingual.

.2 Addressable zone relay modules.

.3 Power supplies.

.4 Initiating/input circuits.

.5 Output circuits,

.6 Auxiliary circuits.

.7 Addressable manual and automatic initiating devices.

.8 Audible and visual signaling devices.
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.9 Historic event recorder.

.10 Static graphics to be bilingual.

.11 Recessed remote annunciator panel.

.12 Auto-dialer.

.13 ULC Listed dual channel digital communicator with standard phone line and 

cellular interfaces, to notify a ULC certified monitoring station. The monitoring 

station shall be supplied the necessary information in order to relay alarms to the 

local fire fighters and other responsible persons as approved by the end user. 

.14 All the components of the fire alarm system shall be indicated on a single line 

drawing including alarm and signaling devices, zones, power connections, 

sprinkler connections, door holder connections and shut down circuits, etc.

1.3 REQUIREMENTS OF REGULATORY AGENCIES

.1 System:

.1 Shall be installed to the satisfaction of the Departmental Representative.

.2 System components: listed by ULC and comply with applicable provisions of the 

2015 National Building Code, and meet requirements of local authority having 

jurisdiction.

1.4 SHOP DRAWINGS

.1 Submit shop drawings in accordance with the general requirements of the Contract.

.1 Include:

.1 Overall system riser wiring diagram, identifying control equipment, 

initiating zones, signaling circuits; identifying terminations, terminal 

numbers, and conductors.

.2 Detailed assembly and internal wiring diagrams for control unit, 

auxiliary cabinets.

.3 Details for devices.

.4 Smoke detector protective cage data and installation details.

.5 Details and performance specifications for control, communications, 

annunciation, and peripherals with item by item cross reference to 

specification for compliance.

.6 Step-by-step operating sequence, cross referenced to logic flow diagram.

.7 Graphic annunciator, in English.

1.5 OPERATION AND MAINTENANCE DATA

.1 Provide operation and maintenance data for fire alarm system for incorporation into 

manual per the general requirements of the Contract.

.1 Include:

.1 Instructions for complete fire alarm system to permit effective operation 

and maintenance.

.2 Technical data - illustrated parts lists with parts catalogue numbers.

.3 Copy of approved shop drawings with corrections completed and marks 

removed except review stamps.

.4 List of recommended spare parts for system.

.5 As-built redline drawings.
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2 Products

2.1 MATERIALS

.1 Equipment and devices: ULC listed and labelled and supplied by single manufacturer.

.2 Power supply: to CAN/ULC-S524.

.3 Audible & visual signal devices: to ULC-S524.

.4 Control unit: to CAN/ULC-S527.

.5 Manual fire alarm stations: to ULC-S528.

.6 Thermal detectors: to ULC-S530.

.7 Smoke and duct detectors: to CAN/ULC-S529.

2.2 SYSTEM OPERATION: SINGLE STAGE - SIGNALS ONLY

.1 Actuation of any alarm initiating device to:

.1 Cause electronic latch to lock-in alarm state at central control unit.

.2 Indicate zone of alarm at central control unit.

.3 Cause audible and visual signaling devices to sound continuously throughout 

building and at central control unit.

.4 Transmit signal to fire department via central station.

.5 Cause air conditioning and ventilation fans to shut down upon activation of the 

duct smoke alarm or to function to provide required control of smoke movement.

.6 Cause fire doors and smoke control doors, if normally held open, to close 

automatically.

.7 Acknowledging alarm: indicated at central control unit.

.8 Possible to silence signals by "alarm silence" switch at control unit, after a 60 

second period of operation.

.9 Subsequent alarm, received after previous alarm has been silenced, to re-activate 

signals.

.10 Actuation of supervisory devices to:

.1 Cause electronic latch to lock-in supervisory state at central control unit.

.2 Indicate respective supervisory zone at central control unit and at remote 

annunciators.

.3 Cause audible signal at central control unit to sound.

.4 Activate common supervisory sequence.

.5 Resetting alarm and/or supervisory device to return system 

indications/functions back to normal.

.11 Trouble on system to:

.1 Indicate circuit in trouble at central control unit.

.2 Activate "system trouble" indication, buzzer and common trouble 

sequence. Acknowledging trouble condition to silence audible indication; 

whereas visual indication to remain until trouble is cleared and system is 

back to normal.

.3 Trouble on system: suppressed during course of alarm.

.4 Trouble condition on any circuit in system not to initiate alarm 

conditions.
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2.3 CONTROL PANEL

.1 Central Control Unit (CCU):

.1 Features specified are minimum requirements for microprocessor-based system 

with digital data control and digital multiplexing techniques for data 

transmission.

.2 System to provide for priority reporting levels, with fire alarm points assigned 

highest priority, supervisory and monitoring lower priority, and third priority for 

troubles.  Possible to assign control priorities to control points in system to 

guarantee operation or allow emergency override as required.

.3 Integral power supply, battery charger and standby batteries.

.4 Basic life safety software: retained in non-volatile Erasable Programmable Read-

Only-Memory (EPROM). Extra memory chips: easily field-installed. Random-

Access-Memory (RAM) chips in panel to facilitate password-protected field 

editing of simple software functions; e.g., zone labels, priorities and changing of 

system operation software.

.5 Circuitry to continuously monitor communications and data processing cycles of 

microprocessor. Upon failure, audible and visual trouble indication to activate. 

.6 Communication between CCU and remote addressable detectors or zone relay 

modules to be supervised, Class A. Should communications fail between CCU 

and remote units, audible and visual trouble to be indicated at CCU. Data 

communication to be binary C, baseband, time-division multiplex, half-duplex. 

Each data channel: capable of communicating up to distance of 3000 m.

.7 Support up to two (2) RS-232-C I/O ports. CCU output: parallel ASCII (with 

adjustable band rates to allow interface of any commercially available printer, 

terminal or PC).

.8 Equipped with software routines to provide Event-Initiated-Programs (EIP); 

change is status of one or more monitor points, may be programmed to operate 

any or all of system's control points.

.9 Software and hardware to maintain time of day, day of week, day of month, 

month and year.

.10 Main control panel to be recessed.

.11 Protocol module to comply with ULC561. Module to allow off-site monitoring of 

the FACP over both standard dial-up phone line and cellular dialer.

2.4 POWER SUPPLIES

.1 120 V, 60 Hz as primary source of power for system.

.2 Voltage regulated, current limited distributed system power.

.3 Primary power failure or power loss (less than 102 V) will activate common trouble 

sequence.

.4 Interface with battery charger and battery to provide uninterruptible transfer of power 

failure or loss.

.5 During normal operating conditions fault in battery charging circuit, short or open in 

battery leads to activate common trouble sequence and standby power trouble indicator.

.6 Standby batteries: sealed, maintenance free.
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.7 Continuous supervision of wiring for external initiating and alarm circuits to be 

maintained during power failure.

2.5 INITIATING/INPUT CIRCUITS

.1 Receiving circuits for alarm initiating devices such as manual pull stations, smoke 

detectors and heat detectors, using existing wiring configuration to central control unit.

.2 Alarm receiving circuits (active and spare): compatible with smoke detectors and open 

contact devices.

.3 Actuation of alarm initiating device: cause system to operate as specified in "System 

Operation".

.4 Receiving circuits for supervisory, N/O devices. Devices: using existing wiring to central 

control unit.

.5 Actuation of supervisory initiating device: cause system to operate as specified in 

"System Operation".

2.6 ALARM OUTPUT CIRCUITS

.1 Alarm output circuits connected to signals, using existing wiring to central control unit.

.2 Signal circuits' operation to follow system programming; capable of operating horns and 

strobes. Each signal circuit: rated at 3 A, 24 V DC, fusing for protection protected against 

overloading / overcurrent.

.3 Manual alarm silence, automatic alarm silence and alarm silence inhibit to be provided by 

system's common control.

2.7 AUXILIARY CIRCUITS

.1 Auxiliary contacts for control functions.

.2 Actual status indication, positive feedback, from controlled device.

.3 Alarm and / or supervisory trouble on system to cause operation of programmed auxiliary 

output circuits.

.4 Upon resetting system, auxiliary contacts to return to normal or to operate as pre-

programmed.

.5 Fans: stagger-started upon system reset, timing circuit to separate starting of each fan or 

set of fans connected to auxiliary contact on system. Timing circuit: controlled by CCU.

.6 Auxiliary circuits: rated at 2 A, 24 V DC and 120 V AC, complete with fusing.

2.8 WIRING REQUIREMENTS FOR NEW DEVICES

.1 Twisted copper conductors: rated 120 V.
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.2 To initiating circuits: 18 AWG minimum, and in accordance with manufacturer’s 

requirements.

.3 To initiating circuits: 16 AWG minimum, and in accordance with manufacturer’s 

requirements.

.4 To control circuits: 14 AWG minimum, and in accordance with manufacturer’s 

requirements.

.5 To be run separately in EMT. Coordinate requirements with CEC 2015 and 

manufacturer’s recommendations. To be FT-6 rated and rated for fire alarm use and 

comply with applicable ULC standards.

2.9 MANUAL ALARM STATIONS

.1 Addressable manual pull station.

.2 Pull lever, break glass rod, semi-flush, wall-mounted type, single action, single stage, 

electronics to communicate station status to addressable module and supply power to 

station. Bilingual markings. Station address to be set on station in field. Backbox to 

accommodate pull station and relay. 

.3 Dual action devices where indicated to be impact resistant, Lexan construction.

2.10 AUTOMATIC ALARM INITIATING DEVICES

.1 Addressable smoke detector: photoelectric type.

.2 Addressable duct smoke detectors: air duct type with sampling tubes with protective 

housing. Complete with two (2) auxiliary contacts.

.3 Twistlock plug-in type with fixed base.

.4 Addressable heat detectors as per ULC requirements.

.5 Wire-in base assembly with integral red alarm LED, and terminals for remote relay alarm 

LED.

.6 Electronics to communicate detector’s status to addressable module.

.7 Detector address to be set on detector base in field.

2.11 AUDIBLE/VISUAL SIGNAL DEVICES

.1 Electronic horn/strobe with high intensity horn (90 dB) and low intensity strobe (4.7 

candela) with bilingual FIRE/FEU markings on white Lexan strobe lens.

.2 Overall red Lexan cover with no exposed screws complete with backbox.

.3 Exterior horns without strobes to be weatherproof complete with recessed weatherproof 

backbox, suitable for extreme cold environment.
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.4 Horn/strobes installed in cell blocks are to have red wire cage installed c/w tamper 

resistant hardware.

2.12 VISUAL ALARM SIGNAL DEVICES

.1 Strobe type: flashing, red, 24 V DC.

.2 Designed for surface mounting on ceiling or wall outlet box.

2.13 SMOKE DETECTOR PROTECTIVE SECURITY CAGES

.1 14-gauge cold rolled steel housing with perforated mesh side walls. Continuously welded 

seams with tamper resistant screws. Cage base to be made of 14-gauge cold rolled steel 

mounted to cell ceiling. White powder coat finish. 

.2 Acceptable product: Notifier SMOKE-GIA2; Edwards 6255-004; Vipond KSFDG-002 

(notifier FSL-85A devices).

.3 Install complete with anti-pick security sealant per Owner’s standard.

2.14 GRAPHIC DISPLAY

.1 Acrylic graphic display passive type as follows:

.1 Passive graphic display(s) on white photo bond paper in metal frame(s) with 

polycarbonate or Plexiglass glazing. In compliance with NFPA-72 6-2.3, the 

graphic(s) shall be designed, fabricated, and installed in a manner to render them 

damage and tamper resistant. The display(s) shall be securely attached to the wall 

adjacent to the fire alarm main panel. The labeling on the graphic must closely 

correspond to the displays on the fire alarm annunciator or the labels for each fire 

panel alarm indication. Wording shall be bilingual. The floor plan drawing is to 

indicate:

.2 Building’s outline showing exterior doors.

.3 Building’s corridors, stairways, and elevators.

.4 Location of, and divisions between, the fire alarm zones.

.5 Location of the main fire alarm panel and devices.

.6 The location of the propane and gas shutoff valves, where relevant.

.7 Duct smoke detector locations and/or ventilation equipment rooms, where 

relevant use of legend and symbols is recommended).

.8 Kitchen fire suppression system, where relevant.

.9 An accurate “you are here” indicator each graphic display must be oriented to 

match the direction of the location at which it is to be posted. - i.e., oriented to 

the direction in which the person viewing the display is facing.

.10 Allow for two to be installed at locations as directed by the Departmental 

Representative.

2.15 RECORD RISER DIAGRAM

.1 Fire alarm system riser diagram: in glazed frame. Plastic mylar on white background.

2.16 ANCILLARY DEVICES

.1 Remote relay unit to initiate fan shut-down.

.2 Isolation modules.

.3 Power supplies/signal boosters.

.4 End of line devices.
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.5 Addressable relay output modules for tying into mechanical equipment and door hold 

opens.

2.17 MANUFACTURERS

.1 Manufacturer shall be responsible to ensure full system is compatible with Owner 

approved smoke detectors and protective cages.

.2 Acceptable Manufacturers – Substitutions are not acceptable:

.1 GE Edwards Security Canada (Edwards iO Series)

.2 Notifier NFS-320 Series

3 Execution

3.1 INSTALLATION 

.1 It is intended that all fire alarm equipment, detectors, pull stations, speaker horns, etc. 

with the exception of the main control panel, will be flush mounted and wire and conduit 

will be concealed in construction in finished areas.

.2 Mounting heights shall match existing devices unless otherwise indicated.

.3 Install systems in accordance with CAN/ULC-S524-06 and CAN/ULC-S561-03.

.4 Install manual alarm stations and connect to alarm circuit wiring.

.5 Locate and install detectors and connect to alarm circuit wiring. Do not mount detectors 

within 1 m of air outlets. Maintain at least 600 mm radius clear space on ceiling, below 

and around detectors. Locate duct type detectors in straight portions of ducts.

.6 Detectors shall be mounted both above and below the suspended ceiling tile as indicated.

.7 Connect alarm circuits to main control panel.

.8 Install horns and visual signal devices and connect to signaling circuits.  

.9 Provide separate conduits for initiation and signaling circuits.

.10 Connect signaling circuits to main control panel.

.11 Connect door holders and releasing devices to alarm loop using relays and addressable 

relay modules where relevant.

.12 Install remote relay units to control fan shutdown.

.13 Splices are not permitted.

.14 Confirm with manufacturer if supplied addressable relays or intelligent interface devices 

require separate DC power and if so supply and install DC power feed from main fire 

alarm panel and sized per manufacturer’s recommendations.

.15 Provide necessary raceways, cable and wiring to make interconnections to terminal 

boxes, annunciator equipment and CCU, as required by the equipment manufacturer.
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.16 Ensure that wiring is free of opens, shorts or grounds, before system testing and handing 

over.

.17 Identify circuits and other related wiring at central control unit and terminal boxes.

.18 Make all arrangements to have fire alarm remotely annunciated at Central Station. Supply 

all equipment, connections, etc. required. Departmental Representative to pay fees and 

connection costs to the telephone company and local Fire Department.

.19 Connect relay units to control fan shut-down and door releases with relays and intelligent 

interface devices and as indicated.

3.2 FIELD QUALITY CONTROL

.1 Perform tests and submit field reports in accordance with general conditions of the 

Contract and CAN/ULC-S537.

.1 Fire alarm system:

.1 Test such device and alarm circuit to ensure manual stations and smoke 

detectors, transmit alarm to control panel and actuate general alarm and 

ancillary devices.

.2 Simulate grounds and breaks on alarm and signaling circuits to ensure 

proper operation of trouble signals.

.3 Simulate ground fault at panel.

.4 Check annunciator panels to ensure zones are shown correctly.

.5 Verify correct door control and general operation.

.6 Verify correct fan shut-down and restart.

.7 Verify remote dial-out and monitoring.

.2 Provide final PROM program reburn for system incorporating program changes 

made during construction.

3.3 INSPECTION

.1 The manufacturer shall make an inspection of equipment, including those components 

necessary for the direct operation of the system such as manual stations, detectors, and 

controls. The inspection to comprise an examination of such equipment for the following:

.1 That the type of equipment installed is that designated by this specification.

.2 That the wiring type, installation, and connections to equipment components 

show that the installer undertook to have observed applicable codes and 

standards.

.3 That equipment supply by the manufacturer was installed in accordance with the 

manufacturer’s recommendation and that devices have been operated or tested to 

verify their operation. 

.4 That the supervisory wiring of those items of equipment connected to a 

supervised circuit is operating and that the governmental regulations, if any, 

concerning the supervisory wiring, have been met to the satisfaction of inspection 

officials.

.2 The manufacturer to supply to the electrical contractor reasonable amounts of technical 

assistance with respect to any changes necessary to conform to Paragraphs 1, 2, and 4 

above. During the period of inspection by manufacturer, the electrical contractor to make 

available to the manufacturer, electricians as designated by the manufacturer.
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.3 To assist the electrical contractor in preparing his bid, the manufacturer to indicate the 

number of hours necessary to complete this inspection prior to closing of tenders.

.4 On completion of the inspection and when all of the above conditions have been 

complied with, the manufacturer to issue to the Departmental Representative:

.1 A copy of the Inspecting Technician’s report showing location of each device 

and certifying the test results of each device.

.2 A certificate of verification confirming that the inspection has been completed in 

accordance with CAN/ULC-S537 and S561 and showing the conditions upon 

which such inspection and certification have been rendered.

.5 The representative of the manufacturer shall provide evidence of technical training on the 

type of electronic equipment specified herein and shall have at least five (5) years 

experience with fire detection and control systems.

.6 Service technicians and replacement components for the system specified shall be 

available from an authorized service representative of the manufacturer who is able to 

provide evidence of the technical training and authorization by the manufacturer.

.7 All costs involved in this inspection, both from the manufacturer and the electrical 

contractor work, to be included in the tender price.

3.4 CLEANING

.1 Remove protective coverings from sensors and components.

.2 Clean sensors and keypads such that they are free from marks, packing tape, and finger 

prints, in accordance with manufacturer's written cleaning recommendations.

3.5 WARRANTY

.1 Provide a written guarantee, signed and issued in the name of the Departmental 

Representative, stating that the fire alarm system is guaranteed against defects in 

material, workmanship and performance for a period of two (2) years from the date of the 

Final Certificate of Completion. CAN/ULC-S537.

END OF SECTION
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	.1 Work under this Contract includes replacement and upgrades to the fire alarm system at an existing facility in Cambridge Bay, Nunavut, including electrical requirements.
	.2 Work shall be Substantially Completed by time stated in Bid Form.

	2.2 Documents Required
	.1 Maintain at job site, one copy each of the following:

	2.3 Codes and Standards
	.1 Work shall conform to requirements of the National Building Code of Canada 2015 and local codes which may govern the requirements of the installation.

	2.4 Laws and Regulations
	.1 Comply with all federal, provincial, territorial, municipal or local laws and regulations of the authorities with regard to the works or having jurisdiction in the locality of the works including, but not limited to, any law, ordinance, rule or regulation of public health and safety.

	2.5 Permits and Licenses
	.1 Obtain building permits and other permits and licenses required to fully comply with all laws, ordinances and regulations in connection with the performance of the works.
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	.3 If the Contractor covers or permits to be covered, work that has been designated for special tests, inspections or approvals before such test is made, uncover such work, have the inspections or tests satisfactorily completed and make good such work.

	6.2 Rejected Work
	.1 Remove defective work which has been rejected by the Departmental Representative as failing to conform to the Contract Documents. Replace or re-execute in accordance with Contract Documents.
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	1.1 References
	.1 Fire Protection Standards issued by Fire Protection Services of the Department of Human Resources and Social Development, as follows:

	1.2 Definitions
	.1 Hot Work defined as:

	1.3 Submittals
	.1 Submit in accordance with Section 01 10 01 - General Requirements.
	.2 Submit copy of Hot Work Procedures and sample of Hot Work permit to Departmental Representative for review, within 14 calendar days after contract award.

	1.4 Fire Safety Requirements
	.1 Implement and follow fire safety measures during Work. Comply with following:
	.2 In event of conflict between any provisions of above authorities the most stringent provision will apply. Should a dispute arise in determining the most stringent requirement, Departmental Representative will advise on course of action to be followed.

	1.5 Hot Work Authorization
	.1 Obtain Departmental Representative's written "Authorization to Proceed" before conducting any form of Hot Work on site.
	.2 To obtain authorization submit to Departmental Representative:
	.3 Upon review and confirmation that effective fire safety measures will be implemented during performance of hot work, Departmental Representative will give authorization to proceed as follows:
	.4 Requirement for individual authorization will be based on:
	.5 Do not perform any Hot Work until receipt of Departmental Representative's written "Authorization to Proceed" for that portion of work.
	.6 In tenant occupied facility, coordinate performance of Hot Work with Facility Manager through the Departmental Representative. When directed, perform Hot Work only during non-operative hours of the Facility. Follow Departmental Representative's directives in this regard.

	1.6 Hot Work Procedures
	.1 Develop and implement safety procedures and work practices to be followed during performance of Hot Work.
	.2 Procedures to include:
	.3 Generic procedures, if used, must be edited and supplemented with pertinent information tailored to reflect specific Project conditions. Label document as being the Hot Work Procedures for this contract.
	.4 Procedures shall clearly establish responsibilities of:

	1.7 Hot Work Permit
	.1 Hot Work Permit to include the following:
	.2 Permit to be typewritten form. Industry Standard forms shall only be used if all data specified above is included on form.
	.3 Each Hot Work Permit to be completed in full, signed as follows:

	1.8 Fire Protection and Alarm Systems
	.1 Fire protection and alarm systems shall not be:
	.2 Do not use fire hydrants, standpipes and hose systems for purposes other than firefighting.
	.3 Costs incurred, from the fire department, Facility owner and tenants, resulting from negligently setting off false alarms will be charged to the Contractor in the form of financial progress payment reductions and holdback assessments against the Contract.

	1.9 Documents On Site
	.1 Keep Hot Work Permits and Hazard assessment documentation on site for duration of Work.
	.2 Upon request, make available to Departmental Representative or to authorized safety Representative for inspection.


	2 Products
	2.1 Not Used
	.1 Not Used.


	3 Execution
	3.1 Not Used.
	.1 Not Used.



	01 35 25 - Special Lock-Out Procedures SRP_0
	1 General
	1.1 References
	.1 Canadian Standards Association (CSA).
	.2 Canada Occupational Health and Safety (COSH)

	1.2 Definitions
	.1 Electrical Facility: means any system, equipment, device, apparatus, wiring, conductor, assembly or part thereof that is used for the generation, transformation, transmission, distribution, storage, control, measurement or utilization of electrical energy, and that has an amperage and voltage that is dangerous to persons.
	.2 Guarantee of Isolation: means a guarantee by a competent person in control or in charge that a particular facility or equipment has been isolated.
	.3 De-energize: in the electrical sense, that a piece of equipment is isolated and grounded, e.g. if the equipment is not grounded, it cannot be considered de-energized (DEAD).
	.4 Guarded: means that an equipment or facility is covered, shielded, fenced, enclosed, inaccessible by location, or otherwise protected in a manner that, to the extent that is reasonably practicable, will prevent or reduce danger to any person who might touch or go near such item.
	.5 Isolate: means that an electrical facility, mechanical equipment or machinery is separated or disconnected from every source of electrical, mechanical, hydraulic, pneumatic or other kind of energy that is capable of making it dangerous.
	.6 Live/alive: means that an electrical facility produces, contains, stores or is electrically connected to a source of alternating or direct current of an amperage and voltage that is dangerous or contains any hydraulic, pneumatic or other kind of energy that is capable of making the facility dangerous to persons.

	1.3 Compliance Requirements
	.1 Perform lockouts in compliance with:
	.2 In event of conflict between any provisions of above authorities the most stringent provision will apply. Should a dispute arise in determining the most stringent requirement, Departmental Representative will advise on course of action to be followed.

	1.4 Submittals
	.1 Submit in accordance with Section 01 10 01 - General Requirements.
	.2 Submit copy of proposed lockout procedures and sample of lockout permit or lock out tags for review.
	.3 Submit documentation within 21 calendar days of contract award.  Do not proceed with work until submittal has been reviewed by Departmental Representative.
	.4 Resubmit Lockout Procedures with noted revisions as may result from Departmental Representative’s review.

	1.5 Isolation of Existing Services
	.1 Obtain Departmental Representative's written authorization prior to working on existing live or active electrical facilities and equipment and before proceeding with isolation of such item.
	.2 To obtain authorization, submit to Departmental Representative the following documentation:
	.3 Make Request for Isolation for each event, unless directed otherwise by Departmental Representative, as follows:
	.4 Do not proceed until receipt of written notification from Departmental Representative granting the Isolation Request and authorization to proceed with the work.
	.5 Conduct safe, orderly shutdown of equipment or facility. De-energize, isolate and lockout power and other sources of energy feeding the equipment or facility.
	.6 Determine in advance, as much as possible, in cooperation with the Departmental Representative, the type and frequency of situations which will require isolation of existing services.
	.7 Plan and schedule shut down of existing services in consultation with the Departmental Representative and the Facility Manager. Minimize impact and downtime of Facility) operations. Follow Departmental Representative's directives in this regard.
	.8 Conduct hazard assessment as part of the process in accordance with health and safety requirements specified Section 01 35 30 - Health and Safety Requirements.

	1.6 Lockouts
	.1 De-energize, isolate and lockout electrical facility, mechanical equipment and machinery from all potential sources of energy prior to working on such items.
	.2 Develop and implement clear and specific lockout procedures to be followed as part of the Work.
	.3 Use energy isolation lockout devices specifically designed and appropriate for type of facility or equipment being locked out.
	.4 Use industry standard lockout tags.
	.5 Provide appropriate safety grounding and guards as required.
	.6 Prepare type written Lockout Procedures describing safe work practices, procedures, worker responsibilities and sequence of activities to be followed on site to safely isolate potential energy sources and lockout/tagout facilities and equipment.
	.7 Include within Procedures a system of requests and issuance of individual lockout permits managed by a person, employed by Contractor, designated to be "in-charge" and being responsible for:
	.8 Clearly establish, describe and allocate responsibilities of:
	.9 Procedures shall meet requirements of Codes and Regulations.
	.10 Generic procedures, if used, must be edited and supplemented with pertinent information to reflect specific project requirements.

	1.7 Conformance
	.1 Brief all workers and subcontractors on requirements of this section. Stringently enforce use and compliance.
	.2 Failure to follow lockouts procedures specified herein may result in the issuance of a Non-Compliance Notification as specified in Section 01 35 30 - Health and Safety Requirements.

	1.8 Documents On Site
	.1 Post Lockout Procedures on site in common location for viewing by workers.
	.2 Keep copies of Request for Isolation forms and lockout permits and tags issued to workers on site for full duration of Work.
	.3 Upon request, make available to Departmental Representative or to authorized safety Representative for inspection.


	2 Products
	2.1 Not Used
	.1 Not Used.


	3 Execution
	3.1 Not Used
	.1 Not Used.



	01 35 29 - Health and Safety Requirements SRP_0
	1 General
	1.1 Definitions
	.1 COSH: Canada Occupational Health and Safety Regulations made under Part II of the Canada Labour Code.
	.2 Competent Person: means a person who is:
	.3 Medical Aid Injury: any minor injury for which medical treatment was provided and the cost of which is covered by the Workers' Safety and Compensation Commission of the Northwest Territories and Nunavut.
	.4 PPE: personal protective equipment
	.5 Work Site: where used in this section shall mean areas, located at the premises where Work is undertaken, used by Contractor to perform all of the activities associated with the performance of the Work.

	1.2 Submittals
	.1 Make submittals in accordance with Section 01 10 01 - General Requirements.
	.2 Submit site-specific Health and Safety Plan prior to commencement of Work.
	.3 Submit name of designated Health & Safety Site Representative and support documentation specified in the Safety Plan.
	.4 Submit building permit, compliance certificates, and other permits obtained.
	.5 Submit copy of Letter in Good Standing from Workers' Safety and Compensation Commission of the Northwest Territories and Nunavut.
	.6 Submit copies of reports or directions issued by Federal and Territorial health and safety inspectors.
	.7 Submit copies of incident reports.
	.8 Submit WHMIS MSDS - Material Safety Data Sheets.

	1.3 Compliance Requirements
	.1 Comply with Nunavut Safety Act and Regulations.
	.2 Comply with Canada Labour Code - Part II (entitled Occupational Health and Safety) and the Canada Occupational Health and Safety Regulations (COSH) as well as any other regulations made pursuant to the Act.
	.3 Observe construction safety measures of:
	.4 In case of conflict or discrepancy between above specified requirements, the more stringent shall apply.
	.5 Maintain Workers' Safety and Compensation Commission of the Northwest Territories and Nunavut coverage in good standing for duration of Contract. Provide proof of clearance through submission of Letter in Good Standing.
	.6 Medical Surveillance: Where prescribed by legislation or regulation, obtain and maintain worker medical surveillance documentation.

	1.4 Responsibility
	.1 Be responsible for health and safety of persons on site, safety of property on site, and for protection of persons and environment adjacent to the site to extent that they may be affected by conduct of Work.
	.2 Comply with and enforce compliance by all workers, sub-contractors and other persons granted access to Work Site with safety requirements of Contract Documents, applicable federal, territorial, and local by-laws, regulations, and ordinances, and with site-specific Health and Safety Plan.

	1.5 Site Control and Access
	.1 Control the Work and entry points to Work Site. Approve and grant access only to workers and authorized persons. Immediately stop and remove non-authorized persons.
	.2 Isolate Work Site from other areas of the premises by use of appropriate means.
	.3 Provide safety orientation session to persons granted access to Work Site. Advise of hazards and safety rules to be observed while on site.
	.4 Ensure persons granted site access wear appropriate PPE. Supply PPE to inspection authorities who require access to conduct tests or perform inspections.
	.5 Secure Work Site against entry when inactive or unoccupied and to protect persons against harm. Provide security guard where adequate protection cannot be achieved by other means.

	1.6 Protection
	.1 Give precedence to safety and health of persons and protection of environment over cost and schedule considerations for Work.
	.2 Should unforeseen or peculiar safety related hazard or condition become evident during performance of Work, immediately take measures to rectify situation and prevent damage or harm. Advise Departmental Representative verbally and in writing.

	1.7 Filing of Notice
	.1 File Notice of Project with pertinent authorities prior to beginning of Work.

	1.8 Permits
	.1 Post permits, licenses and compliance certificates, specified in section 01 10 01 - General Requirements, at Work Site.
	.2 Where a particular permit or compliance certificate cannot be obtained, notify Departmental Representative in writing and obtain approval to proceed before carrying out applicable portion of work.

	1.9 Hazard Assessments
	.1 Perform site specific health and safety hazard assessment of the Work and its site.
	.2 Carryout initial assessment prior to commencement of Work with further assessments as needed during progress of work, including when new trades and subcontractors arrive on site.
	.3 Record results and address in Health and Safety Plan.
	.4 Keep documentation on site for entire duration of the Work.

	1.10 Meetings
	.1 Attend pre-construction health and safety meeting, convened and chaired by Departmental Representative, prior to commencement of Work, at time, date and location determined by Departmental Representative.
	.2 Conduct regularly scheduled tool box and safety meetings during the Work in conformance with Occupational Health and Safety regulations.
	.3 Keep documents on site.

	1.11 Health and Safety Plan
	.1 Prior to commencement of Work, develop written Health and Safety Plan specific to the Work. Implement, maintain, and enforce Plan for entire duration of Work and until final demobilization from site.
	.2 Health and Safety Plan shall include the following components:
	.3 On-site Contingency and Emergency Response Plan shall include:
	.4 On-site Communication Plan:
	.5 Address all activities of the Work including those of subcontractors.
	.6 Review Health and Safety Plan regularly during the Work. Update as conditions warrant to address emerging risks and hazards, such as whenever new trade or subcontractor arrive at Work Site.
	.7 Departmental Representative will respond in writing, where deficiencies or concerns are noted and may request re-submission of the Plan with correction of deficiencies or concerns.
	.8 Post copy of the Plan, and updates, prominently on Work Site.

	1.12 Safety Supervision
	.1 Employ Health & Safety Site Representative responsible for daily supervision of health and safety of the Work.
	.2 Health & Safety Site Representative may be the Superintendent of the Work or other person designated by Contractor and shall be assigned the responsibility and authority to:
	.3 Health & Safety Site Representative must:
	.4 All supervisory personnel assigned to the Work shall also be competent persons.
	.5 Inspections:
	.6 Cooperate with Facility's Occupational Health and Safety representative should one be designated by Departmental Representative.
	.7 Keep inspection reports and supervision related documentation on site.

	1.13 Training
	.1 Use only skilled workers on Work Site who are effectively trained in occupational health and safety procedures and practices pertinent to their assigned task.
	.2 Maintain employee records and evidence of training received. Make data available to Departmental Representative upon request.
	.3 When unforeseen or peculiar safety-related hazard, or condition occur during performance of Work, follow procedures in place for Employee's Right to Refuse Work in accordance with Acts and Regulations of Territory having jurisdiction and advise Departmental Representative verbally and in writing.

	1.14 Minimum Site Safety Rules
	.1 Notwithstanding requirement to abide by federal and territorial health and safety regulations; ensure the following minimum safety rules are obeyed by persons granted access to Work Site:
	.2 Brief persons of disciplinary protocols to be taken for non-compliance. Post rules on site.

	1.15 Correction of Non-Compliance
	.1 Immediately address health and safety non-compliance issues identified by authority having jurisdiction or by Departmental Representative.
	.2 Provide Departmental Representative with written report of action taken to correct non-compliance of health and safety issues identified.
	.3 Departmental Representative will stop Work if non-compliance of health and safety regulations is not corrected in a timely manner.

	1.16 Incident Reporting
	.1 Investigate and report the following incidents to Departmental Representative:
	.2 Submit report in writing.

	1.17 Hazardous Products
	.1 Comply with requirements of Workplace Hazardous Materials Information System (WHMIS).
	.2 Keep MSDS data sheets for all products delivered to site.

	1.18 Blasting
	.1 Blasting or other use of explosives is not permitted on site without prior receipt of written permission and instructions from Departmental Representative.

	1.19 Powder Actuated Devices
	.1 Use powder actuated fastening devices only after receipt of written permission from Departmental Representative.

	1.20 Confined Spaces
	.1 Abide by occupational health and safety regulations regarding work in confined spaces.

	1.21 Site Records
	.1 Maintain on Work Site copy of safety related documentation and reports stipulated to be produced in compliance with Acts and Regulations of authorities having jurisdiction and of those documents specified herein.
	.2 Upon request, make available to Departmental Representative or authorized Safety Officer for inspection.

	1.22 Posting of Documents
	.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on Work Site in accordance with Acts and Regulations of Territory having jurisdiction.
	.2 Post other documents as specified herein, including:


	2 Products
	2.1 Not Used
	.1 Not Used.


	3 Execution
	3.1 Not Used
	.1 Not Used.



	01 35 43 - Environmental Procedures SRP_0
	1 General
	1.1 Fires
	.1 Fires and burning of rubbish and construction waste materials not permitted on site.

	1.2 Disposal of Waste
	.1 Do not bury rubbish and waste material on site.
	.2 Do no dispose of waste and volatile materials, such as mineral spirits, oil and paint thinner into waterways, storm and sanitary sewers.

	1.3 Precautionary Measures
	.1 Prevent discharge of material into environment. Provide necessary procedures, materials, equipment, and labour for prevention of discharges.
	.2 Report to Departmental Representative, spills on site of substances introduced to site by Contractor (e.g. fuel, lubricants).  Adhere to spill reporting and remedial requirements as outline in provincial and federal legislation.
	.3 Take necessary measures to remedy effects of spills, whether of hazardous or non-hazardous substances, and to assume full financial liability for remedial measures required.

	1.4 Permits and Approvals
	.1 Obtain copies of permits and approvals issued by approval agencies. Review and comply with conditions contained in permits and approvals.
	.2 Be responsible for obtaining permits and approvals that are required, but not obtained at time of bidding.
	.3 Be responsible to obtain and pay for required permits.
	.4 Ensure staff and subcontractors are aware of terms and conditions of permit and approval  issues and ensure compliance.
	.5 Traffic control is considered part of contractor’s work.

	1.5 Equipment Maintenance
	.1 Contain, handle and dispose of maintenance fluids in accordance with Government of Nunavut Department of Environment legislation. Spillage on ground is prohibited. Report spills to the Nunavut Department of Environment spill response emergency number: 1-867-920-8130.


	2 Products
	2.1 Not Used
	.1 Not Used.


	3 Execution
	3.1 Not Used
	.1 Not Used.



	01 35 54 - Site Security Requirements SRP_0
	1.1 General
	.1 Due to nature of the Work and client operations on the site, security regulations pertaining to the site and existing operations, access will be in place during the work resulting in need for:
	.2 It is the Contractor’s responsibility to:
	.3 The Departmental Representative will coordinate a pre-construction meeting between Contractor and Security Personnel who will provide details and directives on control and movement on site.
	.4 Any infraction of site security regulations on the part of the Contractor, members of work force or any Subcontractor in their employ, will result in immediate removal of offending party from the site.

	1.2 SECURITY PERSONNEL
	.1 The Departmental Representative will obtain services of security personnel, employed by the Canadian Corps of Commissionaires to provide escort and security supervision of all workers during the work of this contract.
	.2 Departmental Representative will pay costs for security personnel.
	.3 Commissionaires will be provided when required to perform supervision or escort function as may be needed due to Contractor’s work operations such that no worker is left unsupervised if work is required to take place inside occupied building(s) on site.
	.4 Escort and supervision of workers by commissionaire, when required by the Work, will be provided at all times when work of the Contract is being performed regardless of whether this is during regular business hours or beyond.
	.5 Commissionaire will report directly to the Departmental Representative and ensure that site security directives are obeyed by all workers.
	.6 Ensure commissionaire(s) under goes contractor site safety orientation. Commissionaire(s) are to comply with contractor’s safety policies applicable to this project including all required personnel protective equipment.

	1.3 SECURITY CLEARANCE REQUIREMENTS
	.1 All persons employed by Contractor or by subcontractors who will be working on site must undergo the following check:
	.2 Persons who do not have security clearance, as specified above, may not be allowed access to the construction site.
	.3 Departmental Representative will advise when worker security clearance has been received and whether escort and supervision is still needed for any worker.
	.4 Escort and supervision functions specified herein are still required on the project after workers having obtained security clearance.

	1.4 SECURITY CLEARANCE APPLICATION
	.1 Within 2 weeks following notification of acceptance of bid, contractor to commence submissions of application forms for all workers who require security clearance.
	.2 To obtain Facility Access (FA) 1X or 2X Security Screening Status clearance, the following information is required for each applicant.
	.3 Fingerprinting may be required depending on level of security requirements and if previous criminal conviction exists.
	.4 Departmental Representative will provide details as to what procedures, location and time where workers must go if fingerprints are required.
	.5 Processing Time:
	.6 To obtain RCMP Reliability Status additional security forms and screening will be required. For those workers requiring this clearance please see Departmental Representative for additional instructions.
	.7 The Contractor and/or Contractor Security Representative is to facilitate workers security clearance process as follows:
	.8 Send submission(s) directly to Departmental Representative or to the approved mailing address as directed by Departmental Representative.
	.9 Persons who have not been successful in obtaining security clearance, upon documentation review by RCMP, will not be allowed further access on site.

	1.5 SECURITY PASSES
	.1 All personnel, visitors or workers requiring access to occupied areas require a HRMIS number issued by RCMP. It is the responsibility of the Contractor and all personnel, visitors and workers to know their HRMIS number.
	.2 Security passes are not required for unoccupied areas.

	1.6 SECURITY CONTROL LIST
	.1 Provide a list of employee names from work force and from subcontractors who will be present at site during the course of work.
	.2 List to include each person’s name, address and telephone number.
	.3 Submit copy of list to Departmental Representative and to Security Commissionaire for control of workers.
	.4 Update list as work progresses.
	.5 Ensure that each worker can provide proof of identity upon demand, when requested by Security Personnel or Departmental Representative.

	1.7 BUILDING ACCESS
	.1 Keys and security access cards given to the commissionaire for his sole possession, as determined by Departmental Representative, shall not under any circumstances be given to any worker or subcontractor.
	.2 Do not, under any circumstances, make or allow workers to make duplicates of keys issued.
	.3 Immediately report to Departmental Representative any lost, stolen or destroyed keys and door security access cards.

	1.8 SITE SECURITY
	.1 When work must be carried out during hours beyond the work hours previously agreed upon at start of work, provide notice within 48 hours beforehand to minimize impact on security and other operations on site.


	01 45 00 - Testing Quality Control SRP_0
	1 General
	1.1 Inspection
	.1 Give timely notice requesting inspection of Work designated for special tests, inspections or approvals by Departmental Representative or by inspection authorities having jurisdiction.
	.2 In accordance with the General Conditions, Departmental Representative may order any part of Work to be examined if Work is suspected to be not in accordance with Contract Documents.
	.3 If Contractor covers or permits to be covered Work designated for special tests, inspections or approvals before such is made, uncover Work until particular inspections or tests have been fully and satisfactorily completed and until such time as Departmental Representative gives permission to proceed.
	.4 Pay costs to uncover and make good work disturbed by inspections and tests.

	1.2 Testing
	.1 Tests on materials, equipment and building systems as specified in various sections of the Specifications is the responsibility of the Contractor except where stipulated otherwise.
	.2 At completion of tests, turn over two (2) sets of fully documented tests reports to the Departmental Representative.
	.3 Unspecified tests may also be made by Departmental Representative, at the discretion of the Departmental Representative. The costs of these tests will be paid for by the Departmental Representative.
	.4 Where tests or inspections reveal work not in accordance with contract requirements, Contractor shall pay costs for additional tests and inspections incurred by Departmental Representative as required to verify acceptability of corrected work.

	1.3 Access to Work
	.1 Facilitate Departmental Representative's access to Work. If part of Work is being fabricated at locations other than construction site, make preparations to allow access to such Work whenever it is in progress.
	.2 Furnish labour and facility to provide access to the work being inspected and tested.
	.3 Co-operate to facilitate such inspections and tests.

	1.4 Rejected Work
	.1 Remove and replace defective Work, whether result of poor workmanship, use of defective or damaged products and whether incorporated in Work or not, which has been identified by Departmental Representative as failing to conform to Contract Documents.
	.2 Make good damages to new and existing construction and finishes resulting from removal or replacement of defective work.


	2 Products
	2.1 Not Used
	.1 Not Used.


	3 Execution
	3.1 Not Used
	.1 Not Used.



	01 50 00 - Temporary Facilities SRP_0
	1 General
	1.1 References
	.1 Canadian Standards Association (CSA).

	1.2 Site Access and Parking
	.1 The Departmental Representative will designate Contractor's access to project site as well as parking facilities for equipment and workers.
	.2 The Contractor is advised that while parking facilities for his workers and subcontractors will be on property, such parking facilities may be remote from the actual site of the work. In any case, follow all instructions from the Departmental Representative in regards to parking facilities.
	.3 Parking facilities at site is limited and cannot be used by Contractor. Make arrangements elsewhere for Contractor's vehicles including those of subcontractors and workers.
	.4 Build and maintain temporary access roads and provide snow removal and dust control during period of work.

	1.3 Building Access
	.1 Use only access doors and circulation routes within building as designated by Departmental Representative to access interior work.

	1.4 Contractor's Site Office
	.1 Be responsible for and provide own site office, if required, including electricity, heat, lights and telephone. Locate site office as directed by Departmental Representative.

	1.5 Material Storage
	.1 Material storage space on site is limited. Coordinate delivery to minimize storage period on site before being needed for incorporation into work.
	.2 Make arrangements elsewhere in area as deemed required and pay all costs for storage of materials not ready for incorporation into work.

	1.6 Interior Dust Control and Dust Barriers
	.1 Control creation and spread of dust and dirt to building interior and in particular to areas within premises still under use by occupants.
	.2 Inform Departmental Representative of the proposed dust control measures to be followed at each work area and for each major dust generating activities. Obtain Departmental Representative's approval before proceeding with work.
	.3 Meager attempts at controlling dust will not be tolerated. Failure to provide effective dust control during work and to perform satisfactory cleaning thereafter will result in Departmental Representative to proceed and obtain a separate cleaning service agency to perform cleaning to tenant's satisfaction with cost for such services being charged against this Contract in the form of financial holdbacks.
	.4 Obtain Departmental Representative's approval before erecting any dust partitions simply to underside of finish ceiling.
	.5 Construction of dust barriers, enclosures and placement of temporary protective devices to be performed during Facility non-operational off-hour periods.

	1.7 Sanitary Facilities
	.1 Provide sanitary facilities for work force in accordance with governing regulations and ordinances.
	.2 Post notices and take such precautions as required by local health authorities. Keep area and premises in sanitary condition.
	.3 Sanitary facilities are available at the site and may be used by Contractor's work force. Make arrangements for the use of such facilities through the Departmental Representative.

	1.8 Power
	.1 Power supply is available and will be provided for construction usage at no cost.

	1.9 Water Supply
	.1 Water supply is available in existing building and will be provided for construction usage at no cost. Make arrangements for the use and transportation of such services to work area through the Departmental Representative.
	.2 Permanent water supply system installed under this Contract can be used for construction requirements provided that guarantees are not affected thereby. Make good damage.

	1.10 Construction Sign and Notices
	.1 Safety and Instruction Signs and Notices:

	1.11 Removal of Temporary Facilities
	.1 Remove temporary facilities from site when directed by Departmental Representative.


	2 Products
	2.1 Not Required
	.1 Not Required.


	3 Execution
	3.1 Not Required
	.1 Not Required.



	01 61 00 - Common Product Requirements SRP_0
	1 General
	1.1 General
	.1 Use new material and equipment unless otherwise specified.
	.2 Within seven (7) days of written request by Departmental Representative, submit following information for any materials and products proposed for supply:
	.3 Provide material and equipment of specified design and quality, performing to published ratings and for which replacement parts are readily available.
	.4 Use products of one manufacturer for equipment or material of same type or classification unless otherwise specified.
	.5 Permanent labels, trademarks, and nameplates on products are not acceptable in prominent locations, except where required for operating instructions, or when located in mechanical or electrical rooms.

	1.2 Product Quality
	.1 Contractor shall be solely responsible for submitting relevant technical data and independent test reports to confirm whether a product or system proposed for use meets contract requirements and specified standards.
	.2 Final decision as to whether a product or system meets contract requirements rest solely with the Departmental Representative in accordance with the General Conditions of the Contract.

	1.3 Acceptable Materials and Alternatives
	.1 Acceptable Materials: When materials specified include trade names or trade marks or manufacturer's or supplier's name as part of the material description, select and only use one of the names listed for incorporation into the Work.
	.2 Alternative Materials: Submission of alternative materials to trade names or manufacturer's names specified must be done during the bidding period following procedures indicated in the Instructions to Bidders.
	.3 Substitutions: After contract award, substitution of a specified material will be dealt with as a change to the Work in accordance with the General Conditions of the Contract.

	1.4 Manufacturer's Instructions
	.1 Unless otherwise specified, comply with manufacturer's latest printed instructions for materials and installation methods to be used. Do not rely on labels or enclosure provided with products. Obtain written instructions directly from manufacturers.
	.2 Notify Departmental Representative in writing of any conflict between these specifications and manufacturer's instructions, so that Departmental Representative will designate which document is to be followed.

	1.5 Availability
	.1 Immediately notify Departmental Representative in writing of unforeseen or unanticipated material delivery problems by manufacturer. Provide support documentation as per paragraph 1.1.2 above.

	1.6 Workmanship
	.1 Ensure quality of work is of highest standard, executed by workers experienced and skilled in respective duties for which they are employed.
	.2 Remove unsuitable or incompetent workers from site as stipulated in the General Conditions of the Contract.
	.3 Ensure cooperation of workers in laying out work. Maintain efficient and continuous supervision on site at all times.
	.4 Coordinate placement of openings, sleeves, and accessories.

	1.7 Fastenings - General
	.1 Provide metal fastenings and accessories in same texture, colour and finish as base metal in which they occur. Prevent electrolytic action between dissimilar metals. Use non- corrosive fasteners, anchors and spacers for securing exterior work and in humid areas.
	.2 Space anchors within limits of load bearing or shear capacity and ensure that they provide positive permanent anchorage. Wood or organic material plugs not acceptable.
	.3 Keep exposed fastenings to minimum, space evenly and lay out neatly.
	.4 Fastenings which cause spalling or cracking of material to which anchorage is made, are not acceptable.
	.5 Do not use explosive actuated fastening devices unless approved by Departmental Representative. See section on Health and Safety Requirements in this regard.

	1.8 Fastenings - Equipment
	.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable for service.
	.2 Use heavy hexagon heads, semi-finished unless otherwise specified.
	.3 Bolts may not project more than one diameter beyond nuts.
	.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers where vibrations occur and, use resilient washers with stainless steel.

	1.9 Storage, Handling and Protection
	.1 Deliver, handle and store materials in manner to prevent deterioration and soiling and in accordance with manufacturer's instructions when applicable.
	.2 Store packaged or bundled materials in original and undamaged condition with manufacturer's seal and labels intact. Do not remove from packaging or bundling until required in Work. Provide additional cover where manufacturer's packaging is insufficient to provide adequate protection.
	.3 Store products subject to damage from weather in weatherproof enclosures.
	.4 Store cementitious products clear of earth or concrete floors, and away from walls.
	.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden platforms and cover with waterproof tarpaulins during inclement weather.
	.6 Store sheet materials and lumber on flat, solid supports and keep clear of ground. Slope to shed moisture.
	.7 Store and mix paints in heated and ventilated room. Remove oily rags and other combustible debris from site daily. Take every precaution necessary to prevent spontaneous combustion.
	.8 Immediately remove damaged or rejected materials from site.
	.9 Touch-up damaged factory finished surfaces to Departmental Representative's satisfaction. Use touch-up materials to match original. Do not paint over name plates.


	2 Products
	2.1 Not Required
	.1 Not Required.


	3 Execution
	3.1 Not Required
	.1 Not Required.



	01 74 11 - Cleaning SRP_0
	1 General
	1.1 General
	.1 Conduct cleaning and disposal operations to comply with local ordinances and anti-pollution laws.
	.2 Store volatile waste in covered metal containers and remove from premises at end of each working day.
	.3 Provide adequate ventilation during use of volatile or noxious substances. Use of building ventilation systems is not permitted for this purpose.

	1.2 Materials
	.1 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and as recommended by cleaning material manufacturer.

	1.3 Cleaning During Construction
	.1 Maintain work areas in a tidy condition, free from accumulations of waste material and debris. Clean areas on a daily basis.
	.2 Keep building entrances, corridors, stairwells and tenant occupied areas of building in a clean dust free condition at all times. Conduct thorough cleaning of these areas at end of each work shift when used by workers or affected by the Work.
	.3 Provide on-site dump containers for collection of waste materials and debris.
	.4 Use separate collection bins, clearly marked as to purpose, for source separation and recycling of waste and debris in accordance with waste management requirements specified.
	.5 Remove waste materials, and debris from site on a daily basis.
	.6 Schedule cleaning operations so that resulting dust, debris and other contaminants will not fall on wet, newly painted surfaces nor contaminate building systems.
	.7 Provide dust barriers, dividers, seals on doors and employ other dust control measures as required to ensure that dust and dirt, generated by work, are not transmitted to other areas of building. Should dust migrate into tenant occupied or public areas of building, employ such means as may be necessary to immediately clean all contaminated surfaces to the satisfaction of the Departmental Representative.
	.8 Immediately clean all dust, dirt, smears, scuffs and soiled surfaces in lobbies, corridors, stairwells, and within tenant occupied areas resulting from the Work.
	.9 Remove snow and ice from access doors used by workforce

	1.4 Final Cleaning
	.1 In preparation for acceptance of the completed work perform final cleaning.
	.2 Remove grease, dust, dirt, stains, labels, fingerprints, marks and other foreign materials, from interior and exterior finished surfaces. Clean and polish surfaces including glass, mirrors, hardware, wall tile, stainless steel, chrome, baked enamel, plastic laminate, mechanical and electrical fixtures.
	.3 Replace items with broken pieces, scratches or disfigured.
	.4 Clean lighting reflectors, lenses, and other lighting surfaces.
	.5 Vacuum clean and dust building interiors, behind grilles, louvres and screens.
	.6 Inspect finishes, fitments and equipment. Ensure specified workmanship and operation.
	.7 Remove debris and surplus materials from crawl areas, roof areas and other accessible concealed spaces.
	.8 Clean equipment, and washroom fixtures to a sanitary condition.


	2 Products
	2.1 Not Required
	.1 Not Required.


	3 Execution
	3.1 Not Required
	.1 Not Required.



	01 74 22 - Construction - Demolition Waste Management and Disposal SRP_0
	1 General
	1.1 Definitions
	.1 Hazardous Material: Product, substance, or organism that is used for its original purpose, and that is either dangerous goods or a material that may cause adverse impact to the environment or adversely affect health of persons, animals, or plant life when released into the environment.

	1.2 Waste Management
	.1 Incorporate environmental and sustainable practices in managing waste resulting from work.
	.2 Divert as much waste as possible from landfill.
	.3 Coordinate work of subtrades and subcontractors to ensure all possible waste reduction and recycling opportunities are taken. Follow waste management requirements specified in trade sections of the Specifications.
	.4 Reduce waste during installation of new materials. Undertake practices which will optimize full use of materials and minimize waste.
	.5 Develop innovative procedures to reduce quantity of waste generated by construction such as by delivering materials to site with minimal packaging etc.
	.6 Provide on-site facilities to collect, handle and store anticipated quantities of reusable, salvageable and recyclable materials.
	.7 During demolition and removal work separate materials and equipment at source, carefully dismantling, labelling and stockpiling alike items for the following purposes:
	.8 Isolate product packaging and delivery containers from general waste stream. Send to recycling facility or return to supplier/manufacturer.
	.9 Send leftover material resulting from installation work for recycling whenever possible.
	.10 Establish methods whereby hazardous and toxic materials, and their containers used on site are properly handled, stored and disposed in accordance with applicable federal, provincial and municipal laws and regulations.

	1.3 Disposal Requirements
	.1 Burying or burning of rubbish and waste materials is prohibited.
	.2 Disposal of volatile materials, mineral spirits, oil, paint, and other hazardous materials into waterways, storm, or sanitary sewers is prohibited.
	.3 Dispose of waste only at approved waste processing facility or landfill sites approved by authority having jurisdiction.
	.4 Contact the authority having jurisdiction prior to commencement of work, to determine what, if any, demolition and construction waste materials have been banned from disposal in landfills and at transfer stations. Take appropriate action to isolate such banned materials at site of work and dispose in strict accordance with provincial and municipal regulations.
	.5 Transport and dispose of waste intended for waste processing plant or landfill facility in separated condition and to Operator's rules and recommendations in support of their effort to recycle, reduce and divert certain waste stream from general landfill.
	.6 Collect, bundle and transport salvaged materials to be recycled in separated categories and condition as directed by recycling facility. Ship materials only to approved recycling facilities.
	.7 Sale of salvaged items by Contractor to other parties not permitted on site.


	2 Products
	2.1 Not Required
	.1 Not Required.


	3 Execution
	3.1 Not Required
	.1 Not Required.



	01 77 00 - Closeout Procedures SRP_0
	1 General
	1.1 Section Includes
	.1 Administrative procedures preceding inspection and acceptance of Work by Departmental Representative.

	1.2 Related Requirements
	.1 Section 01 10 01 - General Requirements.

	1.3 Inspection and Declaration
	.1 Contractor's Inspection: Coordinate and perform, in concert with subcontractors, an inspection and check of all Work. Identify and correct deficiencies, defects, repairs and perform outstanding items as required to complete work in conformance with Contract Documents.
	.2 Departmental Representative's Inspection: Accompany Departmental Representative during all substantial and final inspections of the Work.
	.3 Note that Departmental Representative will not issue a Certificate of Substantial Performance of the work until such time that Contractor performs following work and turns over the specified documents:
	.4 Correct all discrepancies before Departmental Representative will issue the Certificate of Completion.


	2 Products
	2.1 Not Required
	.1 Not Required.


	3 Execution
	3.1 Not Required
	.1 Not Required.



	01 78 00 - Closeout Submittals SRP_0
	1 General
	1.1 Section Includes
	.1 Project Record Documents.
	.2 Operations and Maintenance data.

	1.2 Related Requirements
	.1 01 79 00 - Demonstration and Training.

	1.3 Project Record Documents
	.1 Departmental Representative will provide 2 white print sets of contract drawings and two (2) copies of Specifications Manual specifically for "as-built" purposes.
	.2 Maintain at site one set of the contract drawings and specifications to record actual as-built site conditions.
	.3 Maintain up-to-date, real time as-built drawings and specifications in good condition and make available for inspection by the Departmental Representative upon request.
	.4 As-Built Drawings:
	.5 As-built Specifications: legibly mark in red each item to record actual construction, including:
	.6 Maintain As-built documents current as the contract progresses. Departmental Representative may conduct reviews and inspections of the documents on a regular basis. Failure to maintain as-builts current and complete to satisfaction of the Departmental Representative shall be subject to financial penalties in the form of progress payment reductions and holdback assessments.

	1.4 Reviewed Shop Drawings
	.1 Provide a complete set of shop drawings reviewed for project to incorporate into each copy of the Operations & Maintenance manuals.
	.2 Submit full sets at same time and as part of the contents of the Operation and Maintenance manuals specified.

	1.5 Operations & Maintenance Manual
	.1 O&M Manual - Definition: an organized compilation of operating and maintenance data including detailed technical information, documents and records describing operation and maintenance of individual products or systems as specified in individual sections of the specifications.
	.2 Manual Language: final manuals to be in both English and French languages.
	.3 Number of copies required:
	.4 Submission Date: submit complete operation and maintenance manual to Departmental Representative three (3) weeks prior to application for Certificate of Substantial Performance of the work.
	.5 Binding:
	.6 Manual Contents:
	.7 Shop drawings:
	.8 Equipment and Systems Data: the following list indicates the type of data and extent of information required to be included for each item of equipment and for each system:
	.9 Materials and Finishes Maintenance Data:

	1.6 Spare Parts, Tools and Maintenance Materials
	.1 Provide spare parts, special tools and extra materials for maintenance purposes in quantities specified in individual specification sections.
	.2 Tag all items with associated function or equipment.
	.3 Provide items of same manufacture and quality as items in Work.
	.4 Deliver to site in well packaged condition. Store in location as directed by Departmental Representative.
	.5 Clearly mark as to contents indicating:
	.6 Prepare and submit complete inventory list of items supplied. Include list within Maintenance Manual.


	2 Products
	2.1 Not Required
	.1 Not Required.


	3 Execution
	3.1 Not Required
	.1 Not Required.



	01 79 00 - Demonstration and Training SRP_0
	1 General
	1.1 Related Requirements
	.1 Operations and Maintenance Manual: Section 01 78 00 - Closeout Submittals.

	1.2 Description
	.1 Demonstrate scheduled operation and maintenance of equipment and systems to Owner's personnel prior to date of final inspection.
	.2 Departmental Representative will provide a list of Owner's personnel to receive instructions,
	.3 Cooperate with Departmental Representative in coordinating time and attendance of Owner's personnel with manufacturer's training Representative(s).

	1.3 Quality Control
	.1 Ensure that only personnel from own forces, Subcontractors or Suppliers competent and fully knowledgeable in the particular material component, equipment or system installation are used to provide training and demonstrations.
	.2 When specified in individual Sections, obtain the manufacturers authorized Representative to demonstrate operation of equipment and systems, instruct Owner's personnel, and provide written report that demonstration and instructions have been completed.
	.3 Upon request, provide evidence to Departmental Representative of individual Trainor's knowledge and qualifications.

	1.4 Submittals
	.1 Submit schedule of time, date and complete list of equipment and systems for which demonstration and training sessions will be provided. Submit schedule a minimum of two (2) weeks prior to designated dates, for Departmental Representative's approval.
	.2 Submit report within one (1) week after completion of demonstration, that demonstration and instructions have been satisfactorily completed. Provide time and date of when each demonstration was actually given, with list of persons present.

	1.5 Conditions for Demonstrations
	.1 Prior to carrying out demonstration and training, ensure that equipment has been inspected and tested, is fully operational, has been performance verified and TAB has been carried out.
	.2 Provide copies of completed operation and maintenance manuals for use in demonstrations and instructions.

	1.6 Preparation
	.1 Verify that conditions for demonstration and instructions comply with requirements.
	.2 Verify that designated personnel are present.

	1.7 Demonstration and Instructions
	.1 Include the following items within the demonstration and training:

	1.8 Time Allocated for Instructions
	.1 Observe the allocated time period specified in trade sections. Provide additional time when required to ensure all personnel fully understand all aspects of the information and instructions being provided. Allow for questions by participants.


	2 Products
	2.1 Not Required
	.1 Not Required.


	3 Execution
	3.1 Not Required
	.1 Not Required.



	26 00 00 - General Electrical Provisions SRP_0
	1 General
	.1 Perform the work in accordance with the latest edition of the National Building Code of Canada and the Canadian Electrical Code adopted by the local Authorities having Jurisdiction and other codes of the territorial or local application including amendments up to project tender closing.
	.2 The Electrical Contractor shall make a thorough examination of the site and review other trades drawings, specifications, and addendums to coordinate associated electrical work prior to submitting tender price. Additional costs will not be considered due to failure to adhere to this requirement.
	.3 Drawings for the electrical work are shown diagrammatically. They are intended to convey the scope of work and to indicate the general arrangement of equipment.
	.4 Submit to inspection departments, necessary number of drawings and specifications for examination and approval prior to commencement of work.
	.5 Work is to be warrantied for one (1) year after the date of substantial completion.
	.6 Comply with the Workers' Safety and Compensation Commission of the Northwest Territories and Nunavut acts and regulations.
	.7 Plan and schedule shutdowns of existing services in consultation with Departmental Representative. Minimize impact and downtime of facility operations. Departmental Representatives directives are to be strictly followed in this regard.
	.8 Altered, cut, patch, and make good to match existing work. This includes sections of existing work affected by the removal of existing services.
	.9 Where unknown services are encountered, immediately advise Departmental Representative. Confirm findings in writing.
	.10 Existing damage to be identified and reported prior to commencement of work.
	1.2 DESCRIPTION OF WORK
	.1 This work includes, but is not limited to, the supply and installation of supervision, labour, permits, equipment, materials, and consumables necessary to provide this facility with complete and operational systems as listed below, as indicated on drawings, and as described in the specifications:

	1.3 FIRESTOPPING
	.1 All electrical penetrations through rated assemblies to be firestopped.
	.2 Electrical contractor is responsible for verifying size, type, and number of locations required for firestopping systems and installing approved firestopping.


	2 Products
	2.1 Wiring
	.1 Stranded conductors for #8 AWG and larger. Minimum size #12 AWG.
	.2 Copper conductors size as indicated, with 600V insulation of chemically cross linked thermosetting polyethylene material rated RW90. Coloured green for bond wire.

	2.2 Conduit And Fittings
	.1 Use building wire in EMT conduit where concealed in walls, above suspended ceilings, or surface mounted in service areas. Bend conduit cold. Replace conduit if kinked or flattened.
	.2 Surface EMT in crawl space.
	.3 Run conduits parallel or perpendicular to building lines.

	2.3 Conduit Boxes
	.1 Size boxes in accordance with CSA 22.1 2015 requirements.
	.2 Electro-galvanized steel single and multi-gang flush device boxes, minimum size 75mm x 50mm x 37mm.
	.3 Do not install boxes back to back in walls. A minimum separation of 150mm offset is required.

	2.4 Moulded Case Circuit Breakers
	.1 Bolt-on moulded case circuit breaker: quick-make, quick-break type for manual and automatic operation with temperature compensation for 40 deg. C ambient.
	.2 Common-trip breakers: with single handle for multi-pole applications.
	.3 Circuit breakers to have a minimum 10 kA symmetrical RMS interrupting.
	.4 Breaker certificate of origin must be provided from the manufacturer.
	.5 Breaker manufacturer to match existing panel manufacturer. Coordinate on site.
	.6 Update typewritten panel schedules.

	2.5 Transient voltage surge suppression module
	.1 Module: 120/208V, 3Ph, 4W TVSS module, 200kA rating.
	.2 LED indicating lights, audible alarm c/w silence button.
	.3 CSA 1 enclosure.
	.4 Module mounted adjacent to main distribution panel. Confirm with manufacturer to coordinate wiring distance.
	.5 Submit shop drawings in accordance with Contract General Requirements.
	.6 Acceptable manufacturer or approved equal: Eaton, Schneider, Siemens.


	3 Installation
	.1 Provide labour, materials, and equipment required for a complete electrical installation.
	.2 Mounting heights of all electrical equipment to be as per Canadian Electrical Code 2015.
	.3 Provide lamacoid labels as instructed by Departmental Representative.
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	1 General
	1.1 REFERENCES
	.1 CAN/ULC-S524-14, Standard for the Installation of Fire Alarm Systems.
	.2 ULC-S525, Audible Signal Devices for Fire Alarm Systems.
	.3 CAN/ULC-S527, Control Units Fire Alarm.
	.4 ULC-S528, Manually Actuated Signaling Boxes, Fire Alarm.
	.5 CAN/ULC-S529, Smoke Detectors for Fire Alarm Systems.
	.6 ULC-S530, Heat Actuated Fire Detectors for Fire Alarm Systems.
	.7 CAN/ULC-S536, Inspection and Testing of Fire Alarm Systems.
	.8 CAN/ULC-S537-13, Verification of Fire Alarm Systems.
	.9 CAN/ULC-S561-03, Standard Installation and Services for Fire Signal Receiving Centres.
	.10 NBC-2015, National Building Code of Canada.
	.11 NFC-2015, National Fire Code of Canada.
	.12 NFPA 72-2013 National Fire Alarm Code.
	.13 Canadian Electrical Code 2015.

	1.2 DESCRIPTION OF SYSTEM
	.1 Manufacturer shall be responsible to ensure full system is compatible with Owner approved smoke detectors and protective cages.
	.2 Fully supervised, microprocessor-based, addressable, fire alarm system, utilizing digital techniques for data control and digital, and multiplexing techniques for data transmission.
	.3 System to carry out fire alarm and protection functions including receiving alarm signals; initiating general alarm; supervising components and wiring; actuating auxiliary functions; initiating trouble signals and signaling to fire department via dual dialing over phone and cellular networks.
	.4 Zoned, non-coded, single stage.
	.5 Modular in design to allow for future expansion.
	.6 Operation of system shall not require personnel with special computer skills.
	.7 System to include:

	1.3 REQUIREMENTS OF REGULATORY AGENCIES
	.1 System:

	1.4 SHOP DRAWINGS
	.1 Submit shop drawings in accordance with the general requirements of the Contract.

	1.5 OPERATION AND MAINTENANCE DATA
	.1 Provide operation and maintenance data for fire alarm system for incorporation into manual per the general requirements of the Contract.


	2 Products
	2.1 MATERIALS
	.1 Equipment and devices: ULC listed and labelled and supplied by single manufacturer.
	.2 Power supply: to CAN/ULC-S524.
	.3 Audible & visual signal devices: to ULC-S524.
	.4 Control unit: to CAN/ULC-S527.
	.5 Manual fire alarm stations: to ULC-S528.
	.6 Thermal detectors: to ULC-S530.
	.7 Smoke and duct detectors: to CAN/ULC-S529.

	2.2 SYSTEM OPERATION: SINGLE STAGE - SIGNALS ONLY
	.1 Actuation of any alarm initiating device to:

	2.3 CONTROL PANEL
	.1 Central Control Unit (CCU):

	2.4 POWER SUPPLIES
	.1 120 V, 60 Hz as primary source of power for system.
	.2 Voltage regulated, current limited distributed system power.
	.3 Primary power failure or power loss (less than 102 V) will activate common trouble sequence.
	.4 Interface with battery charger and battery to provide uninterruptible transfer of power failure or loss.
	.5 During normal operating conditions fault in battery charging circuit, short or open in battery leads to activate common trouble sequence and standby power trouble indicator.
	.6 Standby batteries: sealed, maintenance free.
	.7 Continuous supervision of wiring for external initiating and alarm circuits to be maintained during power failure.

	2.5 INITIATING/INPUT CIRCUITS
	.1 Receiving circuits for alarm initiating devices such as manual pull stations, smoke detectors and heat detectors, using existing wiring configuration to central control unit.
	.2 Alarm receiving circuits (active and spare): compatible with smoke detectors and open contact devices.
	.3 Actuation of alarm initiating device: cause system to operate as specified in "System Operation".
	.4 Receiving circuits for supervisory, N/O devices. Devices: using existing wiring to central control unit.
	.5 Actuation of supervisory initiating device: cause system to operate as specified in "System Operation".

	2.6 ALARM OUTPUT CIRCUITS
	.1 Alarm output circuits connected to signals, using existing wiring to central control unit.
	.2 Signal circuits' operation to follow system programming; capable of operating horns and strobes. Each signal circuit: rated at 3 A, 24 V DC, fusing for protection protected against overloading / overcurrent.
	.3 Manual alarm silence, automatic alarm silence and alarm silence inhibit to be provided by system's common control.

	2.7 AUXILIARY CIRCUITS
	.1 Auxiliary contacts for control functions.
	.2 Actual status indication, positive feedback, from controlled device.
	.3 Alarm and / or supervisory trouble on system to cause operation of programmed auxiliary output circuits.
	.4 Upon resetting system, auxiliary contacts to return to normal or to operate as pre-programmed.
	.5 Fans: stagger-started upon system reset, timing circuit to separate starting of each fan or set of fans connected to auxiliary contact on system. Timing circuit: controlled by CCU.
	.6 Auxiliary circuits: rated at 2 A, 24 V DC and 120 V AC, complete with fusing.

	2.8 WIRING REQUIREMENTS FOR NEW DEVICES
	.1 Twisted copper conductors: rated 120 V.
	.2 To initiating circuits: 18 AWG minimum, and in accordance with manufacturer’s requirements.
	.3 To initiating circuits: 16 AWG minimum, and in accordance with manufacturer’s requirements.
	.4 To control circuits: 14 AWG minimum, and in accordance with manufacturer’s requirements.
	.5 To be run separately in EMT. Coordinate requirements with CEC 2015 and manufacturer’s recommendations. To be FT-6 rated and rated for fire alarm use and comply with applicable ULC standards.

	2.9 MANUAL ALARM STATIONS
	.1 Addressable manual pull station.
	.2 Pull lever, break glass rod, semi-flush, wall-mounted type, single action, single stage, electronics to communicate station status to addressable module and supply power to station. Bilingual markings. Station address to be set on station in field. Backbox to accommodate pull station and relay.
	.3 Dual action devices where indicated to be impact resistant, Lexan construction.

	2.10 AUTOMATIC ALARM INITIATING DEVICES
	.1 Addressable smoke detector: photoelectric type.
	.2 Addressable duct smoke detectors: air duct type with sampling tubes with protective housing. Complete with two (2) auxiliary contacts.
	.3 Twistlock plug-in type with fixed base.
	.4 Addressable heat detectors as per ULC requirements.
	.5 Wire-in base assembly with integral red alarm LED, and terminals for remote relay alarm LED.
	.6 Electronics to communicate detector’s status to addressable module.
	.7 Detector address to be set on detector base in field.

	2.11 AUDIBLE/VISUAL SIGNAL DEVICES
	.1 Electronic horn/strobe with high intensity horn (90 dB) and low intensity strobe (4.7 candela) with bilingual FIRE/FEU markings on white Lexan strobe lens.
	.2 Overall red Lexan cover with no exposed screws complete with backbox.
	.3 Exterior horns without strobes to be weatherproof complete with recessed weatherproof backbox, suitable for extreme cold environment.
	.4 Horn/strobes installed in cell blocks are to have red wire cage installed c/w tamper resistant hardware.

	2.12 VISUAL ALARM SIGNAL DEVICES
	.1 Strobe type: flashing, red, 24 V DC.
	.2 Designed for surface mounting on ceiling or wall outlet box.

	2.13 SMOKE DETECTOR PROTECTIVE SECURITY CAGES
	.1 14-gauge cold rolled steel housing with perforated mesh side walls. Continuously welded seams with tamper resistant screws. Cage base to be made of 14-gauge cold rolled steel mounted to cell ceiling. White powder coat finish.
	.2 Acceptable product: Notifier SMOKE-GIA2; Edwards 6255-004; Vipond KSFDG-002 (notifier FSL-85A devices).
	.3 Install complete with anti-pick security sealant per Owner’s standard.

	2.14 GRAPHIC DISPLAY
	.1 Acrylic graphic display passive type as follows:

	2.15 RECORD RISER DIAGRAM
	.1 Fire alarm system riser diagram: in glazed frame. Plastic mylar on white background.

	2.16 ANCILLARY DEVICES
	.1 Remote relay unit to initiate fan shut-down.
	.2 Isolation modules.
	.3 Power supplies/signal boosters.
	.4 End of line devices.
	.5 Addressable relay output modules for tying into mechanical equipment and door hold opens.

	2.17 MANUFACTURERS
	.1 Manufacturer shall be responsible to ensure full system is compatible with Owner approved smoke detectors and protective cages.
	.2 Acceptable Manufacturers – Substitutions are not acceptable:


	3 Execution
	3.1 INSTALLATION
	.1 It is intended that all fire alarm equipment, detectors, pull stations, speaker horns, etc. with the exception of the main control panel, will be flush mounted and wire and conduit will be concealed in construction in finished areas.
	.2 Mounting heights shall match existing devices unless otherwise indicated.
	.3 Install systems in accordance with CAN/ULC-S524-06 and CAN/ULC-S561-03.
	.4 Install manual alarm stations and connect to alarm circuit wiring.
	.5 Locate and install detectors and connect to alarm circuit wiring. Do not mount detectors within 1 m of air outlets. Maintain at least 600 mm radius clear space on ceiling, below and around detectors. Locate duct type detectors in straight portions of ducts.
	.6 Detectors shall be mounted both above and below the suspended ceiling tile as indicated.
	.7 Connect alarm circuits to main control panel.
	.8 Install horns and visual signal devices and connect to signaling circuits.
	.9 Provide separate conduits for initiation and signaling circuits.
	.10 Connect signaling circuits to main control panel.
	.11 Connect door holders and releasing devices to alarm loop using relays and addressable relay modules where relevant.
	.12 Install remote relay units to control fan shutdown.
	.13 Splices are not permitted.
	.14 Confirm with manufacturer if supplied addressable relays or intelligent interface devices require separate DC power and if so supply and install DC power feed from main fire alarm panel and sized per manufacturer’s recommendations.
	.15 Provide necessary raceways, cable and wiring to make interconnections to terminal boxes, annunciator equipment and CCU, as required by the equipment manufacturer.
	.16 Ensure that wiring is free of opens, shorts or grounds, before system testing and handing over.
	.17 Identify circuits and other related wiring at central control unit and terminal boxes.
	.18 Make all arrangements to have fire alarm remotely annunciated at Central Station. Supply all equipment, connections, etc. required. Departmental Representative to pay fees and connection costs to the telephone company and local Fire Department.
	.19 Connect relay units to control fan shut-down and door releases with relays and intelligent interface devices and as indicated.

	3.2 FIELD QUALITY CONTROL
	.1 Perform tests and submit field reports in accordance with general conditions of the Contract and CAN/ULC-S537.

	3.3 INSPECTION
	.1 The manufacturer shall make an inspection of equipment, including those components necessary for the direct operation of the system such as manual stations, detectors, and controls. The inspection to comprise an examination of such equipment for the following:
	.2 The manufacturer to supply to the electrical contractor reasonable amounts of technical assistance with respect to any changes necessary to conform to Paragraphs 1, 2, and 4 above. During the period of inspection by manufacturer, the electrical contractor to make available to the manufacturer, electricians as designated by the manufacturer.
	.3 To assist the electrical contractor in preparing his bid, the manufacturer to indicate the number of hours necessary to complete this inspection prior to closing of tenders.
	.4 On completion of the inspection and when all of the above conditions have been complied with, the manufacturer to issue to the Departmental Representative:
	.5 The representative of the manufacturer shall provide evidence of technical training on the type of electronic equipment specified herein and shall have at least five (5) years experience with fire detection and control systems.
	.6 Service technicians and replacement components for the system specified shall be available from an authorized service representative of the manufacturer who is able to provide evidence of the technical training and authorization by the manufacturer.
	.7 All costs involved in this inspection, both from the manufacturer and the electrical contractor work, to be included in the tender price.

	3.4 CLEANING
	.1 Remove protective coverings from sensors and components.
	.2 Clean sensors and keypads such that they are free from marks, packing tape, and finger prints, in accordance with manufacturer's written cleaning recommendations.

	3.5 WARRANTY
	.1 Provide a written guarantee, signed and issued in the name of the Departmental Representative, stating that the fire alarm system is guaranteed against defects in material, workmanship and performance for a period of two (2) years from the date of the Final Certificate of Completion. CAN/ULC-S537.




