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1. Documents Required

2. Site Conditions

3. Work Schedule And
Completion Dates

-1

Maintain at job site, one copy each of
following:

-1 Contract drawings

.2 Specifications

-3 Addenda

.4 Reviewed shop drawings/submissions

.5 Change orders

-6 Other modifications to Contract

.7 Field test reports

.8 Copy of approved work schedule

-9 Manufacturer-®s installation and
application instructions

Records of existing structures and

geotechnical reports may be available for
inspection at the offices of Public Works
and Government Services Canada, 1713 Bedford
Row, Halifax, N.S. This material 1is not
necessarily up to date and is for
information purposes only. 1t should be
complemented by site visits and consultation
with appropriate expertise.

All work is to be completed prior to July
31, 2019.

Prepare and submit to the Departmental
Representative within 5 days of notification
of Contract award, one copy of the
construction schedule iIn the form of a bar
chart showing the dates for commencement and
completion of each major activity of the
work, i@ncluding the work of subcontractors;
dates for submissions, review and return of

shop drawings, etc.; the dates of
Substantial and Final Completion; and
intended man hours of labour and equipment
for each major 1i1tem of work. IT the

schedule as submitted is unacceptable In any
way, submit without delay a revised schedule
satisfactory to the Departmental
Representative.
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4. Measurement
Responsibilities

5. Contractor™s Use
of Site

-3

The Departmental Representative is to notify
the Contractor in writing of acceptance of
the Construction Schedule. Comply with the
Construction Schedule at all times. |If, for
any reason, the Construction Schedule is not
followed, immediately notify the
Departmental Representative of the change
and submit a revised schedule for
acceptance. Upon written acceptance by the
Departmental Representative, this schedule
will become the Construction Schedule.

Whenever required, give Tfurther written

particulars concerning this schedule. The
submission to and acceptance by the
Departmental Representative of the

Contractor®s Construction Schedule or the
furnishing of details and particulars
thereto will not relieve the Contractor of
any duties and responsibilities under the
Contract.

Notify Departmental Representative
sufficiently in advance of operations to
permit required measurements fTor payment
purposes.

Co-operate with users of existing
facilities.

Should interference"s occur, take directions
from Departmental Representative.

Do not unreasonably encumber site with
materials or equipment.

Move stored products or equipment which
interfere with operations of Departmental
Representative or other Contractors.

Obtain and pay for use of additional storage
or work areas needed for operations.
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6.

7.

Codes and

Standards

Project Meetings

.6

Comply with all regulations and authorities
having jJurisdiction over the work, whether
on land or on water.

Ensure no damage occurs to existing
structures as a result of operations. Any
said damage will be repaired at Contractor"s
expense.

Provide temporary barriers and warning signs
in location where work i1s adjacent to areas
used by public.

Perform work in accordance with National
Building Code of Canada (NBC) and any other
code of provincial or local application
provided that in any case of conflict or
discrepancy, the more stringent requirements
will apply.

Meet or exceed requirements of specified
standards, codes and referenced documents.
When a standard or code 1i1s outdated, the
latest edition will supersede the referenced
date.

Observe and enforce construction safety
measures by Canadian Construction Safety
Code and Construction Safety Code of Nova
Scotia. In the event of conflict between
any provisions of above authorities the most
stringent provision will apply.

Departmental Representative will arrange
project meetings and assume responsibility
for setting times and recording and
distributing minutes.
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8. Setting Out of
Work

9. Existing Services

-1

Do all detail surveys necessary for the
work, including Jlocating and maintaining
working points, and establishing lines and
elevations. Perform all layout work, and
carefully preserve benchmarks, reference
points and stakes.

Provide such masts, scaffolds, batter
boards, lines, straight edges, templates and
other devices as may be necessary to
facilitate layout, construction and
inspection of the work. Whenever necessary,
suspend work for such reasonable time as may
be necessary to permit the Departmental
Representative to check or 1inspect any
portion of the Work. The Contractor will
not be allowed any extra compensation or
time for completion because of this
suspension of work.

Elevations for the various grades and
features of the specified works to be
referenced and properly related to a
benchmark, which will be approved by the
Departmental Representative.

Verify all grades, lines, levels, and
dimensions shown on the drawings and report
any errors or inconsistencies to the
Departmental Representative before
commencing work. Provide and maintain well
built batterboards at all points to
facilitate the progress of the work.
Establish all other grades, lines, levels
required to facilitate the work.

Where  work involves breaking into or
connecting to existing services, carry out
work at times directed by governing
authorities, with minimum of disturbance to
pedestrian and vehicular traffic.

Before commencing work, establish location
and extent of service lines in area of work
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10.

Contract Documents

-1

.2

and notify Departmental Representative of
findings.

Submit schedule to and obtain acceptance
from Departmental Representative for any
shut-down or closure of active service or
facility. Adhere to approved schedule and
provide notice to affected parties.

Where unknown services are encountered,
immediately advise Departmental
Representative and confirm findings in
writing.

Contract Drawings:

.1 The drawings for the Work consist of
all drawings listed in these "Plans And
Specifications”™ and any additional
drawings issued at a later date by the
Departmental Representative.

2 Departmental Representative may furnish
additional drawings to assist in proper
execution of work. These drawings will
be issued for clarification only. Such
drawings will have same meaning and
intent as if they were included with
plans referred to in Contract
Documents.

.3 The drawings indicate the extent and
general dimensions of the work. Make
all necessary measurements to ensure
that the result of the work 1is 1In
accordance with the intent.

.4  Verify all existing conditions in field
prior to proceeding with work.

Contract Specifications:
.1 The general requirements and technical

specifications are written solely for
the General Contractor. They are
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11.

12.

Permits and
Regulations

Cutting, Fitting
and Patching

organized into the NMS format of
separate divisions and sections.

.2 Specification language is of the "Short
Form type® for example, where the word
"provide" occurs, interpret it to mean
"the Contractor shall furnish all
labour, material and equipment
necessary to complete the work™.

.3 This Specification and accompanying
drawings are intended to describe and
provide for a Tfinished project. They
are intended to be complementary, and
what is called for by either will be as
binding as if called for by both. The
Contractor shall understand that the
work herein described will be complete
in every detail, notwithstanding that
every 1item necessarily involved is not
particularly mentioned, and Contractor
will be held to provide all labour,
materials and equipment necessary for
the entire completion of the work and
will not avail himself of any errors or
omissions.

Apply for, obtain and pay for all necessary
permits, approvals and other authorizations
required for the work.

Comply with all by-laws, ordinances and
regulations of all authorities having
jurisdiction.

Pay for any Municipal permits, per General
Conditions as stated in the contract.

Execute cutting (including excavation),
fitting and patching required to make work
fit properly.
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13.

14.

15.

Record of
Construction

Payment

Site Examination

.2

Make cuts with clean, true, smooth edges.
Make patches inconspicuous in final
assembly.

Where new work connects with existing and
where existing work 1is altered, cut, patch
and make good to match existing work.

Obtain Departmental Representative®s
approval before cutting, boring or sleeving,
or excavating adjacent to load-bearing
members.

As  work progresses, maintain accurate
records to show all deviations from the
contract drawings, with particular reference
to work which will be concealed. Prior to
the inspection of the work for the issuance
of the Final Certificate of Completion,
provide the Departmental Representative with
one set of white prints of the drawings with
all deviations shown neatly thereon.

Provide ™"as buillt" cross sections of any
excavation, dredging or fill work.

Payment for all work under this contract to
be according to the Contract.

No separate payment will be made for work
specified under any sections of
Specification under Division 01l. The cost of
this work 1is to be considered as overhead
and to be included in the lump sum of the
Contract.

Dimensional changes as directed by the
Departmental Representative to suit existing
conditions, but not resulting in additional
work or materials, will not be considered as
extra to the Contract.

All parties tendering should visit the site
of the work prior to submission of tenders
and make themselves thoroughly acquainted
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16.

17.

18.

Maintenance of
Shipping

Cooperation &
Assistance to
Departmental

Representative

Datum

with site conditions, conditions of existing
objects to be removed, tides, degree of
exposure and all 1i1nformation necessary for
the proper carrying out of the work covered
by the drawings and this Specification.
Submission of Tender will be deemed that
Contractor IS conversant with site
conditions.

The Departmental Representative will give no
consideration whatsoever to any claim by the
Contractor resulting from failure to have
made all the necessary investigations prior
to tendering.

Liaise with the [local port officials to
coordinate activities such that any
interference is minimized.

Co-operate with Departmental Representative
on inspection of work.

Provide assistance when requested.

Provide small motor boat with operator and
sounding chain for Departmental
Representative™s use when requested.

The datum referred to in this Specification
is Chart Datum. Chart Datum is, by
International Agreement a plane below which
the tide will seldom fall. The Canadian
Hydrographic Service has adopted the plane
of the lowest normal tide (L.N.T.) as Chart
Datum. As the rise, fall, and range of tides
varies daily, the Canadian Tide and Current
Tables, as issued by the Canadian
Hydrographic Service, should be consulted
for tidal predictions and other tidal
information relating to the work.
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19.

20.

21.

22.

23.

24.

Contractor”s
Representative

Workers
Compensation

Laws, Standards
Taxes and Fees

Protection and
Repair

Location of
Equipment and
Fixtures

Inspection and
Testing

Continuously maintain on the site an
authorized representative to whom
communication may be addressed and who will
be competent to speak for the Contractor in
discussing work methods.

Contractor and all sub-contractors must be
registered under the Workers Compensation
Act and provide evidence of good standing.

At completion of Contract and before final
payment is made, the Contractor will present
to the Departmental Representative a Letter
of Certification from the Workers
Compensation Board, showing that all
required assessments are paid 1In connection
with all trades.

Comply with all laws and standards governing
all or any part of the work, pay all
applicable taxes and pay for all permits and
certificates required 1in respect of the
execution of the work. Where variances
exist between the requirements of agencies
governing all or any part of the work, the
most vrestrictive will govern, but 1iIn no
instance will the standards established by
the drawings and this Specification, which
exceed such requirements, be reduced.

Repair any damage resulting from operations
under this contract.

Location of equipment, Tfixtures or any
appurtenances indicated are to be considered
approximate.

The Departmental Representative may employ
an Inspector and/or Testing Company to
ensure work conforms with contract.
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25. Disposal of
Debris 21

.2
26. Existing Soils
Conditions -1
27. Relics And
Antiquities 1
.2
.3
28. Temporary
Navigational
Buoys 1

Debris, including construction materials not
incorporated in the work, oil products and
containers, and other materials of this
nature will be disposed of 1In suitable
locations off the site. This iIncludes costs
of disposing of contaminated materials such
as creosote treated timber. Disposal i1s the
responsibility of the Contractor.

Material from the work will not be permitted
to go adrift or otherwise become a menace to
navigation.

Any information pertaining to soils and all
boreholes logs are  furnished by the
Departmental Representative as a matter of
general information only and borehole
descriptions or logs are not to Dbe
interpreted as descriptive of conditions at
locations other than those described by the
boreholes themselves.

Protect relics, antiquities, items of
historical or scientific 1iInterest such as
cornerstones and contents, commemorative

plagues, inscribed tablets, and similar
objects found during course of work.

Give immediate notice to Departmental
Representative and await written
instructions before proceeding with work 1in
this area.

Relics, antiquities and items of historical
or scientific interest remain her Majesty"s
property.

The Contractor 1is to maintain temporary
buoys to mark the position of the outer end
of the structure as construction proceeds.
All buoys are to meet the requirements of
Canadian Coast Guard Standard TP968 and be
equipped with radar reflectors.
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http://www.ccg-gcc.gc.ca/fol10s/00020/docs/Ca
nadianAidsNavigationSystem2011-eng.pdf

shall
with

The Contractor
installation
authority.

coordinate the buoy
the local harbour

The Contractor is responsible for all costs
associated with the supply, installation and
removal of all temporary navigational buoys.




Public Works and Government Services Canada Section 01 15 50
Containment Cell Construction
Chegoggin Point SCH
Yarmouth County, NS
Project No. R.095833.001
Weigh Scales Page 1

1. Requirements of

Regulatory

Agencies .1 Prior to use, have weigh scales certified as
meeting requirements of Statutes of Canada,
Chapter 36, Weights and Measures Act, 1971
and subsequent amendments. Display
certificate 1In a prominent position. No
payment will be made for materials weighed on
non-certified scales.

2. Measurement
for Payment .1 Supply, installation, inspection,
certification, maintenance and removal of
scales to be considered incidental to the
work.

3. Equipment .1 Weigh Scales: of sufficient capacity to
weigh loaded vehicles in a single operation.

.2 Scale House:

.1 To enclose mass indicator and in which
Departmental Representative®s
representative can perform work and
maintain records.

.2 To be weatherproof and have minimum 750
Ix of i1llumination, one sliding window
facing scale platform, one other window
for cross ventilation, shelf desk at
least 0.6 x 1.8 m, and heat to maintain
inside temperature at 20°C. Entrance
door not to face onto scale platform.

.3 Provide sufficient number of approved weigh
tickets, i1n triplicate, with consecutive
serial numbers.

4. Installation .1  Provide, 1install and maintain scales and
scale house convenient to project site at
location approved by Departmental
Representative. Ramps to be level for one
truck length each side of scale.

.2 Remove ramps, scales and scale house when no
longer required.
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5. Operation -1 Departmental Representative®s representative
at scales will weigh materials.

6. Maintenance -1 Maintain scale platform and scale mechanism
clean and free from gravel, asphalt, snow,
ice, and debris.

.2 Maintain approach ramps in good condition
free from sags and ruts.

-3 Have scales retested and recertified 1if
requested by Departmental Representative.
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PROJECT PARTICULARS
1. Description
of Work .1 The work under this contract includes, but

2
PROJECT MEASUREMENT
1. General 1
2. Measurement
For Payment 1

is not limited to:

.1 Construction of a new containment cell

adjacent to the existing harbour at
Chegoggin Point consisting of a
corestone, Tilterstone and armourstone
berm.
All work 1s to be completed prior to July
31, 2019.

The unit and lump sum prices for all items
herein shall be full compensation for the
work of the ltem and shall include the cost
of furnishing all labour, materials, tools,
construction utilities and equipment
necessary to complete the work iIn accordance
with the Contract, Drawings and
Specifications, and shall cover all costs of
surety, management, supervision, labour,
materials, plant and services, security
provisions, and all operations and
allowances customary and necessary to
complete each 1i1tem and the Contract as a
whole notwithstanding the fact that not
every such necessary operation iIs mentioned
or included specifically for measurement.

LUMP SUM ITEMS: The following items are to
be measured separately for costing purposes,

then combined and submitted as one item
under Lump  Sum items in the tender
Documents:

Division 01
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Departmental Representative®s Site Office:
All work associated with the supply,
maintenance, and removal from site of the
Departmental Representative®s site office
per Section 01 51 00 of the Specification
will constitute a lump sum for measurement
purposes.

Division 35

Mobilization and Demobilization will be
measured for payment by lump sum.

UNIT PRICE ITEMS: The following items
outline the unit of measurement for unit
price 1items as indicated 1in the tender
documents:

Division 35
Corestone: The supply and installation of

corestone will be measured for payment by
the tonne.

Filterstone: The supply and installation of
filterstone will be measured for payment by
the tonne.

Armourstone: The supply and installation of
armourstone will be measured for payment by
the tonne.
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1. General 1 Submit to Departmental Representative, for
review, shop drawings, product data, samples
and other information specified.

.2 Until submission is reviewed, work involving
relevant product may not proceed.

2. Shop Drawings -1 Drawings to be originals prepared by
Contractor, Subcontractor, Supplier or
Distributor, which illustrate appropriate
portion of work; showing fabrication,

layout, setting or erection details as
specified iIn appropriate Sections.

.2 Identify details by reference to sheet and
detail numbers shown on Contract Drawings.

.3 Maximum sheet size 860 X 1120 mm.

.4 Reproductions for submissions: opaque diazo
prints.

3. Product Data 21 Certain Specification Sections specify that
manufacturer®s standard schematic drawings,
catalogue sheets, diagrams schedules,
performance charts, illustrations and other
standard descriptive data will be accepted
in lieu of shop drawings.

4. Samples -1 Submit samples 1In sizes and quantities
specified.

.2 Construct field samples and mock-ups at
locations acceptable to Departmental
Representative.

.3 Accepted samples will become standards of
workmanship and material against which,
installed work will be checked on project.

5. Miscellaneous Data .1 Provide certificates, methodologies, designs
and test results as required.
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6.

7.

Coordination of
Submissions

Submission
Requirements

Review shop drawings, product data, samples
and miscellaneous data prior to submission.

Verify:

.1 Field Measurements.

.2 Field Construction Criteria.

.3 Catalogue numbers and similar data.

Coordinate each submission with requirements
of work and Contract documents. Individual
submissions will not be reviewed until all
related information is available.

Contractor™s responsibility for errors and
omissions iIn submission is not relieved by
Departmental Representative®s review of
submissions.

Contractor™s responsibility for deviations
in submission from requirements in Contract
documents i1s not relieved by Departmental
Representative®s review of submission,
unless Departmental Representative (gives
written acceptance of specified deviations.

Notify Departmental Representative, in
writing at time of submission, of deviations
from requirements of Contract documents
stating reasons for deviations.

After Departmental Representative®s review,
distribute copies.

Schedule submissions at least 7 days before
dates reviewed submissions will be needed.

Submit number of copies of shop drawings,
product data which Contractor requires for
distribution, plus 2 copies which will be
retained by Departmental Representative.

Accompany submissions with transmittal
letter, in duplicate, containing:
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-4

8. Shop Drawings
Review -1

Date
Project title and number.
Contractor™s name and address.

AWNP

Identification and quantity of each
shop drawing, product data and sample
submitted.

.5 Other pertinent data.

Submissions shall i1nclude:
.1 Date and revision dates.
2 Project title and number.
.3 Name and address of:
1 Contractor
.2 Sub-Contractor
.3 Supplier
.4 Manufacturer
.5 Separate detailer when pertinent

.4 Identification of product or material.

.5 Relation to adjacent structure or
materials.

.6 Field dimensions, clearly identified as
such.

-7 Specification Section Number.

.8 Applicable standards, such as CSA or
CGSB numbers.

.9 Contractor”s stamp, initialled or
signed, certifying review of
submission, verification of field
measurements and compliance with

Contract documents.

The review of shop drawings by Public Works
and Government Services Canada or 1its
authorized consultant 1i1s for the sole
purpose of ascertaining conformance with the
general concept. This review shall not mean
that Public Works and Government Services

Canada approves the detail design 1inherent
in the shop drawings, responsibility for
which shall remain with the Contractor

submitting same, and such review shall not
relieve the Contractor of responsibility for
errors or omissions iIn the shop drawings or
of responsibility for meeting all
requirements of the construction and
contract documents. Without restricting the
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9.

Other Reviews

generality of the foregoing, the Contractor
is responsible for dimensions to be
confirmed and correlated at the job site,
for iInformation that pertains solely to
fabrication processes or to techniques of
construction and installation and for
coordination of the work of all sub-trades.

As for shop drawings above, other reviews
are fTor the sole purpose of ascertaining
conformance with the general concept.
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1.1 RELATED WORK -1

1.2 DEFINITIONS .1

1.3 SUBMITTALS -1

Section 01 35 24: Special Procedures on Fire
Safety Requirements.

Section 01 35 25: Special Procedures on
Lockout Requirements.

COSH: Canada Occupational Health and Safety
Regulations made under Part 11 of the Canada
Labour Code.

Competent Person: means a person who is:

.1 Qualified by virtue of personal
knowledge, training and experience to
perform assigned work in a manner that
will ensure the health and safety of
persons in the workplace, and;

.2 Knowledgeable about the provisions of
occupational health and safety statutes
and regulations that apply to the Work
and;

.3 Knowledgeable about potential or actual
danger to health or safety associated
with the Work.

Medical Aid Injury: any minor 1injury for
which medical treatment was provided and the
cost of which 1is covered by Workers®
Compensation Board of the province in which
the Injury was incurred.

PPE: personal protective equipment

Work Site: where used in this section shall
mean areas, located at the premises where
Work is undertaken, used by Contractor to
perform all of the activities associated
with the performance of the Work.

Make submittals iIn accordance with Section
01 33 00.

Submit site-specific Health and Safety Plan
prior to commencement of Work.
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-1 Submit within 5-10 work days of
notification of Bid Acceptance. Provide
2 copies.

.2 Departmental Representative will review
Health and Safety Plan and provide
comments.

.3 Revise the Plan as appropriate and
resubmit within 5 work days after
receipt of comments.

-4 Departmental Representative®s review
and comments made of the Plan shall not
be construed as an endorsement,
approval or implied warranty of any
kind by Canada and does not reduce
Contractor®s overall responsibility for
Occupational Health and Safety of the
Work .

.5 Submit revisions and updates made to
the Plan during the course of Work.

Submit name of designated Health & Safety
Site Representative and support
documentation specified in the Safety Plan.

Submit building permit, compliance
certificates and other permits obtained.

Submit copy of Letter in Good Standing from

Provincial Workers Compensation or other

department of labour organization.

-1 Submit update of Letter of Good
Standing whenever expiration date
occurs during the period of Work.

Submit copies of reports or directions
issued by Federal, Provincial and
Territorial health and safety inspectors.

Submit copies of iIncident reports.

Submit WHMIS MSDS - Material Safety Data
Sheets.
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1.4 COMPLIANCE
REQUIREMENTS -1

Comply with Occupational Health and Safety
Act for Province of Nova Scotia, and
Regulations made pursuant to the Act.

Comply with Canada Labour Code - Part 11
(entitled Occupational Health and Safety)
and the Canada Occupational Health and
Safety Regulations (COSH) as well as any
other regulations made pursuant to the Act.
.1 The Canada Labour Code can be viewed
at: http://laws-lois.justice.gc.caZeng/
.2 COSH can be viewed at: http://laws-
lois.justice.gc.caZeng/regulations/SOR-
86-304/i1ndex.html
.3 A copy may be obtained at: Canadian
Government Publishing Public Works &
Government  Services Canada Ottawa,
Ontario, K1A 0S9 Tel: (819) 956-4800
(1-800-635-7943) Publication No. L31-
8572000 E or F)

Treasury Board of Canada Secretariat (TBS):
1 Treasury Board, Fire Protection
Standard April 1, 2010
www . tbs-sct.gc.ca/pol/doc-eng.aspx?id
=17316&section=text

Canadian Standards Association (CSA):
-1 CSA S350-M1980(R2003), Code of Practice
for Safety in Demolition of Structures.

Observe construction safety measures of:
-1 Part 8 of National Building Code
.2 Municipal by-laws and ordinances.

In case of conflict or discrepancy between
above specified requirements, the more
stringent shall apply.

Maintain Workers Compensation Coverage 1In
good standing for duration of Contract.
Provide proof of clearance through
submission of Letter in Good Standing.
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.8
1.5 RESPONSIBILITY -1
.2

1.6 SITE CONTROL
AND ACCESS -1
.2

Health and Safety Page 4
Medical Surveillance: Where prescribed by
legislation or regulation, obtain and
maintain worker medical surveillance
documentation.

Be responsible for health and safety of
persons on site, safety of property on site
and for protection of persons and
environment adjacent to the site to extent
that they may be affected by conduct of
Work.

Comply with and enforce compliance by all
workers, sub-contractors and other persons
granted access to Work Site with safety
requirements of Contract Documents,
applicable federal, provincial, and Ilocal
by-laws, regulations, and ordinances, and
with site-specific Health and Safety Plan.

Control the Work and entry points to Work
Site. Approve and grant access only to
workers and authorized persons. Immediately
stop and remove non-authorized persons.

-1 Departmental Representative will
provide names of those persons
authorized by Departmental

Representative to enter onto Work Site
and will ensure that such authorized
persons have the required knowledge and
training on Health and Safety pertinent
to their reason for being at the site,
however, Contractor remains responsible
for the health and safety of authorized
persons while at the Work Site.

Isolate Work Site from other areas of the

premises by use of appropriate means.

-1 Erect fences, hoarding, barricades and
temporary lighting as required to
effectively delineate the Work Site,
stop non-authorized entry, and to
protect pedestrians and vehicular
traffic around and adjacent to the Work
and create a safe environment.
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2 Post signage at entry points and other
strategic locations indicating
restricted access and conditions for
access.

.3 Use professionally made signs with
bilingual message iIn the 2 official
languages or international known
graphic symbols.

Provide safety orientation session to
persons granted access to Work Site. Advise
of hazards and safety rules to be observed
while on site.

Ensure persons granted site access wear
appropriate PPE. Supply PPE to 1inspection
authorities who require access to conduct
tests or perform iInspections.

Secure Work Site against entry when inactive
or unoccupied and to protect persons against
harm. Provide security guard where adequate
protection cannot be achieved by other
means.

Give precedence to safety and health of
persons and protection of environment over
cost and schedule considerations for Work.

Should unforeseen or peculiar safety related
hazard or condition become evident during

performance of Work, immediately take
measures to rectify situation and prevent
damage or harm. Advise Departmental

Representative verbally and in writing.

File Notice of Project with pertinent

provincial health and safety authorities

prior to beginning of Work.

1 Departmental Representative will assist
in locating address i1t needed.

Post permits, licenses and compliance
certificates at Work Site.
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1.10 HAZARD ASSESSMENTS .1

.2
.3
-4
1.11 PROJECT/SITE
CONDITIONS
-1

Where a particular permit or compliance
certificate cannot be obtained, notify
Departmental Representative in writing and
obtain approval to proceed before carrying
out applicable portion of work.

Perform site specific health and safety
hazard assessment of the Work and its site.

Carryout initial assessment prior to

commencement of Work with further
assessments as needed during progress of
work, including when new trades and

subcontractors arrive on site including when
new trades and subcontractors arrive on
site.

Record results and address 1i1n Health and
Safety Plan.

Keep documentation on site for entire
duration of the Work.

Following are potential health,
environmental and safety hazards at the site
for which Work may involve contact with:

-1 Existing hazardous and controlled
products stored on site:
1 There are none known.

.2 Existing hazardous substances or
contaminated building materials:
.1 There are none known.

.3 Known latent site and environmental
conditions:
1 There are none known.

.4 Known or potential project related
safety hazards at site:
.1 Work involves heavy equipment in a
marine environment (in adverse
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weather conditions including wind,
wave agitation, ice, etc)

.2 Overhead and underground
electrical lines at the site and
along the access.

-5 Facility on-going operations:
-1 Fishing operations including
vessel and vehicle traffic at the
work site.

.2 Above items shall not be construed as being
complete and inclusive of potential health
and safety hazards encountered during Work.

] Include above items i1In the hazard assessment
of the Work.

.4 MSDS Data sheets of pertinent hazardous and
controlled products stored on site can be
obtained from Departmental Representative.

1.12 MEETINGS .1 Attend pre-construction health and safety
meeting, convened and chaired by
Departmental Representative, prior to
commencement of Work, at time, date and
location determined by Departmental
Representative. Ensure attendance of:
1 Superintendent of Work
.2 Designated Health & Safety Site

Representative

.3 Subcontractors

.2 Conduct regularly scheduled tool box and
safety meetings during the Work in
conformance with Occupational Health and
Safety regulations.

.3 Keep documents on site.

1.13 HEALTH AND
SAFETY PLAN .1 Prior to commencement of Work, develop
written Health and Safety Plan specific to
the Work. Implement, maintain, and enforce
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Plan for entire duration of Work and until

final

demobilization from site.

.2 Health and Safety Plan shall 1include the

following components:

-1

.2

-3

List of health risks and safety hazards
identified by hazard assessment.

Control measures used to mitigate risks
and hazards i1dentified.

On-site Contingency and Emergency
Response Plan as specified below.
On-site Communication Plan as specified
below.

Name of Contractor®s designated Health
& Safety Site Representative and
information showing proof of his/her
competence and reporting relationship
in Contractor®™s company.

Names, competence and reporting
relationship of other supervisory
personnel used in the Work  for
occupational health and safety
purposes.

.3 On-site Contingency and Emergency Response

Plan shall include:

-1

Operational procedures, evacuation

measures and communication process to

be implemented 1in the event of an

emergency.

Evacuation Plan: site and floor plan

layouts showing escape routes,

marshalling areas. Details on alarm

notification methods, fire drills,

location of fire fighting equipment and

other related data.

Name, duties and responsibilities of

persons designated as Emergency

Warden(s) and deputies.

Emergency Contacts: name and telephone

number of officials from:

21 General Contractor and
subcontractors.
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2 Pertinent Federal and Provincial
Departments and Authorities
having jurisdiction.
.3 Local emergency resource
organizations.
.5 Harmonize Plan with Facility"s
Emergency Response and Evacuation Plan.
Departmental Representative will

provide pertinent data including name
of PWGSC and Facility Management
contacts.

On-site Communication Plan:

-1 Procedures for sharing of work related
safety information to workers and
subcontractors, including emergency and
evacuation measures.

.2 List of critical work activities to be
communicated with Facility Manager
which have a risk of endangering health
and safety of Facility users.

Address all activities of the Work including
those of subcontractors.

Review Health and Safety Plan regularly
during the Work. Update as conditions
warrant to address emerging risks and
hazards, such as whenever new trade or
subcontractor arrive at Work Site.

Departmental Representative will respond 1in
writing, where deficiencies or concerns are
noted and may request re-submission of the
Plan with correction of deficiencies or
concerns.

Post copy of the Plan, and updates,
prominently on Work Site.
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1.14 SAFETY

SUPERVISION 1 Employ Health & Safety Site Representative
responsible for daily supervision of health
and safety of the Work.

.2 Health & Safety Site Representative may be
the Superintendent of the Work or other
person designated by Contractor and shall be
assigned the responsibility and authority

to:

-1

Implement, monitor and enforce daily
compliance with health and safety
requirements of the Work.

Monitor and enforce Contractor®s site-
specific Health and Safety Plan.

Conduct site safety orientation session
to persons granted access to Work Site.
Ensure that persons allowed site access
are knowledgeable and trained in health
and safety pertinent to their
activities at the site or are escorted
by a competent person while on the Work
Site.

Stop the Work as deemed necessary for
reasons of health and safety.

.3 Health & Safety Site Representative must:

-1

.2

-3

-4 All

Be qualified and competent person 1In
occupational health and safety.

Have site-related working experience
specific to activities of the Work.

Be on Work Site at all times during
execution of the Work.

supervisory personnel assigned to the

Work shall also be competent persons.

.5 Inspections:

-1

Conduct regularly scheduled safety
inspections of the Work on a minimum
bi-weekly basis. Record deficiencies
and remedial action taken.

Conduct Formal Inspections on a minimum
monthly basis. Use standardized safety
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inspection forms. Distribute to
subcontractors.

.3 Follow-up and ensure corrective

measures are taken.

Cooperate with Facility"s Occupational
Health and Safety representative should one
be designated by Departmental
Representative.

Keep inspection reports and supervision
related documentation on site.

Use only skilled workers on Work Site who are
effectively trained 1In occupational health
and safety procedures and practices pertinent
to theilr assigned task.

Maintain employee records and evidence of
training received. Make data available to
Departmental Representative upon request.

When unforeseen or peculiar safety-related
hazard, or condition occur during
performance of Work, Tfollow procedures in
place for Employee®s Right to Refuse Work in
accordance with Acts and Regulations of
Province having jurisdiction and advise
Departmental Representative verbally and 1in
writing.

Notwithstanding requirement to abide by

federal and provincial health and safety

regulations; ensure the TfTollowing minimum
safety rules are obeyed by persons granted
access to Work Site:

1 Wear appropriate PPE pertinent to the
Work or assigned task; minimum being
hard hat, safety footwear, safety
glasses and hearing protection.

.2 Immediately report unsafe condition at
site, near-miss accident, 1injury and
damage.

.3 Maintain site and storage areas iIn a
tidy condition free of hazards causing
injury.
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1.17 CORRECTION OF
NON-COMPL TANCE

1.18 INCIDENT
REPORTING

1.19 HAZARDOUS
PRODUCTS

1

.4 Obey warning signs and safety tags.

Brief persons of disciplinary protocols to
be taken for non compliance. Post rules on
site.

Immediately address health and safety non-
compliance 1issues identified by authority
having jurisdiction or by Departmental
Representative.

Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.

Departmental Representative will stop Work
if non-compliance of health and safety
regulations 1i1s not corrected in a timely
manner .

Investigate and report the following

incidents to Departmental Representative:

1 Incidents requiring notification to
Provincial Department of Occupational
Safety and Health, Workers Compensation
Board or to other regulatory Agency.

.2 Medical aid injuries.

-3 Property damage in excess of
$10,000.00,
.4 Interruptions to Facility operations

resulting i1n an operational lost to a
Federal department in excess of
$5000.00.

Submit report in writing.

Comply with requirements of Workplace
Hazardous Materials Information System
(WHMIS) .

Keep MSDS data sheets for all products
delivered to site.
-1 Post on site.
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2 Submit copy to Departmental
Representative.
1.20 BLASTING .1 Blasting or other use of explosives 1s not

permitted on site without prior receipt of
written permission and instructions from
Departmental Representative.

1.21 POWDER ACTUATED
DEVICES .1 Use powder actuated fastening devices only
after receipt of written permission from
Departmental Representative.
1.22 CONFINED

SPACES .1 Abide by occupational health and safety
regulations regarding work in confined
spaces.

1.23 SITE RECORDS .1 Maintain on Work Site copy of safety related

documentation and reports stipulated to be
produced in compliance with Acts and
Regulations of authorities having
jurisdiction and of those documents
specified herein.

.2 Upon request, make available to Departmental
Representative or authorized Safety Officer
for inspection.
1.24 POSTING OF
DOCUMENTS .1 Ensure applicable 1tems, articles, notices
and orders are posted in conspicuous location
on Work Site in accordance with Acts and
Regulations of Province having jurisdiction.

.2 Post other documents as specified herein,
including:
-1 Site specific Health and Safety Plan
.2  WHMIS data sheets
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1.1 References 1

.10

.11

.12

.13

1.2 Definitions 1

Canada Shipping Act, Transport Canada, 2001,
amended 2013-12-01

Canadian Coast Guard Regulations, Fisheries
and Oceans Canada

Canadian Environmental Assessment Act, 2012,
amended 2013-11-25

Canadian Environmental Protection Act, 1999,
amended on 2014-03-28

Fisheries Act, 1985, Fisheries and Oceans
Canada, amended 2013-11-25

Guidelines for the Use of Explosives In or
Near Canadian Fisheries Waters, 1998

Migratory Birds Convention Act, 1994,
Environment Canada, amended 2010-12-10

Navigation Protection Act, 1985. Transport
Canada, amended 2014-04-01

Nova Scotia — Environment Act
Species at Risk Act, 2002, amended 2013-03-08

The Federal Policy on Wetland Conservation,
1991, Environment Canada

Transportation of Dangerous Goods Act, 1992,
Transport Canada, amended 2009-06-16

Workplace Hazardous Materials Information
System, Health Canada.

Archaeological Resources: All tangible
evidence of human activity that 1is of
historical, cultural or scientific interest.
Examples include features, structures,
archaeological objects or remains at or from
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an archaeological site, or an object recorded
as an isolated archaeological find.

Buffer zone: a vegetated land that protects

watercourses from adjacent land uses. It
refers to the land adjacent to watercourses,
such as streams, rivers, lakes, ponds,
oceans, and wetlands, including the

floodplain and the transitional lands
between the watercourse and the drier upland
areas.

Deleterious substance: (@) any substance
that, i1f added to any water, would degrade
or alter or form part of a process of
degradation or alteration of the quality of
that water so that i1t is rendered or 1is
likely to be rendered deleterious to fish or
fish habitat or to the use by man of fish
that frequent that water, or (b) any water
that contains a substance iIn such quantity
or concentration, or that has been so
treated, processed or changed, by heat or
other means, from a natural state that it
would, 1f added to any other water, degrade
or alter of form part of a process of
degradation or alteration of the quality of
that water so that i1t is rendered or 1is
likely to be rendered deleterious to fish or
fish habitat or to the use by man of fish
that frequent that water.

Fish habitat: spawning grounds and any other
areas, including nursery, rearing, Tfood
supply and migration areas, on which Ffish
depend directly or 1indirectly in order to
carry out their life processes.

Hazardous material: Product, substance, or
organism that 1is wused for 1ts original
purpose; and that is either dangerous goods
or a material that may cause adverse i1mpact
to the environment or adversely affect
health of persons, animals, or plant life
when released Into the environment.
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1.3 Transportation

Invasive or alien species: refers to a
species or subspecies introduced outside 1its
normal distribution whose establishment and
spread threaten ecosystems, habitats or
species with economic or environmental harm.

Navigable water: a canal and any other body
of water created or altered as a result of
the construction of any work.

Surface watercourse: refers to the bed and
shore of a river, stream, lake, creek, pond,
marsh, estuary or salt-water body that
contains water for at least part of each
year.

Wetlands: land where the water table is at,
near or above the surface or which 1is
saturated for a long enough period to
promote such features as wet-altered soils
and water tolerant vegetation. Wetlands
include organic wetlands or "peatlands,"™ and
mineral wetlands or mineral soil areas that
are influenced by excess water but produce
little or no peat.

Transport hazardous materials and hazardous
waste In compliance with the Transportation
of Dangerous Goods Act.

Do not overload trucks when haul ing
construction material.

Maintain trucks clean and free of mud, dirt
and other foreign matter.

Secure contents against spillage. Avoid
potential release of contents and of any
foreign matter onto highways, roads and
access routes used for the work .
Immediately clean any ground spills and
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.10

211

soils to extent as directed by authority
having jurisdiction.

Prior to commencement of work, advise and
seek approval from the Departmental
Representative of the existing roads and
temporary routes / roads proposed to be used
to access work areas and to haul material to
and from the site.

Construction material and debris is not to
become waterborne.

Any tools, equipment, vehicles, temporary
structures or parts  thereof used or
maintained for the purpose of building or
placing a work in navigable water are not to
remain in place after the completion of the
project.

Vessels are to be permitted safe access
through the worksite at all times, and
assisted as necessary.

All materials and equipment used in
construction must be marked 1In accordance
with the Collision Regulations of the Canada
Shipping Act, 2001 when Jlocated on the
waterway .

Advise the Canadian Coast Guard, Marine
Communication and Traffic Services (MCTS) at
(902)564-7751 or toll free at 1-800-686-8676
sufficiently in advance of commencement of
work or when deploying or removing site
markings In order to allow for appropriate
Notices to Shipping/Mariners action.

Work activities must comply with all / any
conditions of the Navigation Protection Act
(NPA) permit issued by Transport Canada.
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1.4 Operation of
Machinery -1

1.5 Containment and
Spill Management -1

Ensure that machinery arrives on site In a
clean condition and is maintained free of
fluid leaks, invasive species and noxious
weeds.

Whenever possible, operate machinery on land
above the high water mark, on ice, or from a
floating barge iIn a manner that minimizes
disturbance to the banks and bed of the
water body.

Wash, refuel and service machinery and store
fuel and other materials for the machinery
in such a way as to prevent any deleterious
substances from entering the water.

Comply with Federal (CEPA Storage Tank
Systems for Petroleum Products and Allied
Petroleum Products Regulations) and
Provincial regulations, codes, standards and
guidelines for the storage of fuel and
allied petroleum products on site.

Do not dump petroleum products or any other
deleterious substances on ground or 1in the
water.

Be diligent and take all necessary
precautions to avoid spills and contaminate
the soil and water (both surface and
subsurface) when handling petroleum products
on site and during fueling and servicing of
vehicles and equipment.

Maintain on site appropriate emergency spill
response equipment consisting of at least
one 250-litre (55 gallon) overpack spill kit
for containment and cleanup of spills.

Maintain vehicles and equipment 11n good
working order to prevent leaks on site.
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1.6 Hazardous
Material handling 1

In the event of a petroleum spill,
immediately notify the Departmental
Representative and the Canadian Coast Guard
(CCG) at 1-800-565-1633 (24 hour report
line). Preform cleanup in accordance with
all regulations and procedures stipulated by
authority having jurisdiction.

Materials such as paint, primers, blasting
abrasives, rust solvents, degreasers, grout,
or other chemicals are not to enter the
watercourse.

Develop a response plan that 1s to be
implemented iImmediately iIn the event of a
sediment release or spill of a deleterious
substance.

All equipment to be used iIn or over the
marine environment iIs to be free from leaks
or coating of hydrocarbon-based fluids
and/or lubricants harmful to the
environment. Hoses and tanks are to be
inspected on a regular basis to prevent
fractures and breaks.

Store and handle hazardous materials in
accordance with applicable federal and
provincial regulations, codes, standards and
guidelines. Store in [location that will
prevent spillage into the environment.

Label containers to WHMIS requirements and
keep MSDS data sheets on site for all
hazardous materials.

Maintain i1nventory of hazardous materials
and hazardous waste stored on site. List
items by product name, quantity and date
when stored.

Store and handle flammable and combustible
materials 1In accordance with National Fire
Code.
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1.7 Disposal of Wastes

1.8 Water Quality

-1

Do not bury rubbish, construction and
demolition debris (i.e., concrete, creosote
timbers, steel, 1Impacted soil materials
etc.) and waste materials on site.

Dispose and recycle construction and
demolition debris and waste materials in
accordance with Provincial Waste Management
Regulations and the project waste management
requirements specified in sections 02 41 23
— Demolition and Removals

Do not dispose of hazardous waste, volatile
materials (such as mineral spirits, paints,
thinners etc.) and petroleum products into
waterways, storm or sanitary sewers or 1in
waste landfill sites.

Dispose of hazardous waste 1In accordance
with applicable federal and provincial,
regulations, codes, standards and
guidelines.

Conduct placement of rock within/near a
watercourse In such a manner to Limit
turbidity and reduce sediment suspension in
the water to an absolute minimum at all
times.

Maintain appropriate production speed and
momentum of the construction equipment. Make
adjustments as required and as approved by
Departmental Representative.

Strategically position excavator equipment
and haul vehicles to avoid over the water
swings of construction material whenever
possible.

Avoid bottom stockpiling, dragging or side
casting material during construction.

Where work may affect the water quality
adjacent to water iIntake Jlines wused by
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lobster holding fTacilities, fish processing
facilities and other harbour users, schedule
work in cooperation with the Harbour
Authority as directed by  Departmental
Representative to minimize 1interference and
impact to harbour users.

Do not wash down equipment within a 30 meter
buffer zone of a wetland, watercourse or
other identified environmentally sensitive
area.

Where required, install effective sediment
control measures before starting work to
prevent the entry or re-suspension of
sediment in the water body. Inspect
sediment control measures regularly to
ensure they are functioning properly, and
make all necessary repairs if any damage
occurs. Upon completion of use, remove
these control measures In a way that
prevents the escape of settled sediment.

Develop and implement an Erosion and
Sediment Control Plan for the site that
minimizes risk of sedimentation of the water
body during all phases of the work. Erosion
and sediment control measures should be
maintained until all disturbed ground has
been permanently stabilized, suspended
sediment has resettled to the bed of the
water body or settling basin and runoff
water 1i1s clear. The plan should, where
applicable, include:

a) Installation of effective erosion and
sediment control measures before
starting work to prevent sediment from
entering the water body.

b) Measures for managing water Tflowing
onto the site, as well as water being
pumped / diverted from the site such

that sediment 1i1s TfTiltered out
prior to the water entering a water
body. For example, pumping / diversion
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.10

.11

of water to a vegetated area,
construction of a settling basin or
other filtration system.

c) Site isolation measures (e.g., silt
boom or silt curtain) for containing
suspended sediment where in-water work
is required (e.g.-, construction,
underwater cable installation).

d) Measures for containing and stabilizing
waste material (e.g.-, construction
waste and materials, commercial logging
waste, uprooted or cut aquatic plants,
accumulated debris) above the high
water mark of nearby water bodies to
prevent re-entry.

e) Regular 1inspection and maintenance of
erosion and sediment control measures
and structures during the course of the
work.

) Repairs to erosion and sediment control
measures and structures if damage
occurs.

9) Removal of non-biodegradable erosion
and sediment control materials once
site is stabilized.

Construction activities must be completed in
such a way as to minimize the amount of
fines and organic debris that may enter
nearby aquatic environments. All  rock
material used must be clean and free from
excessive fTines, organics, debris and non-
toxic (i.e., Tfree of Tfuel, oil, grease
and/or any other contaminants), non-ore
bearing and from a provincially approved
non-water source.

Equipment will be washed, maintained and
fuelled 1In areas that avoid the potential
for deleterious substances to enter the
marine environment or local watercourses.

Wherever possible, machinery will operate
from a barge or from land or infrastructure
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1.9 Socioeconomic
Restrictions

1.10 Bird and Bird
Habitat

.12

.13

above the high water mark in a manner that
minimizes disturbance.

Visually monitor turbidity in the vicinity
of the project to ensure that the turbidity
is limited. If turbidity outside the zone of
influence (100 feet / 30 meters) changes
excessively from the existing conditions of
the surrounding water (i.e. distinct changes
in water clarity), the work will stop and
contingency measures will be 1mplemented as
required.

Develop and implement a Water Quality
Management Program for the site to ensure
water quality is not negatively impacted as a
result of project activities.

Abide by municipal and provincial
regulations for any restrictions on work
performed during the night time and on flood
lighting of the site. Obtain applicable
permits.

Place flood lights iIn opposite direction of
adjacent residential and business areas.

Work equipment and machinery must Dbe
equipped with purposely designed mufflers to
reduce noise on site to lowest possible
level. Maintain mufflers in good operating
condition at all times.

Become knowledgeable with and abide by the
Migratory Birds Convention Act (MBCA) 1in
regards to the protection of migratory
birds, their eggs, nests and their young
encountered on site and In the vicinity.

Minimize disturbance to all birds on site
and adjacent areas during the entire course
of the Work.
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1.11 Fish Protection 1

Do not approach concentrations of seabirds,
waterfowl and shorebirds when anchoring
equipment, accessing wharves or ferrying
supplies.

During night time work, lights are to be
shielded and pointed downwards. They are to
be positioned iIn opposite direction of
nearby bird nesting habitat.

Do not use beaches, dunes and other natural
previously undisturbed areas of the site to
conduct work unless specifically approved by
the Departmental Representative.

Should nests of migratory birds in wetlands
be encountered during work, iImmediately
notify Departmental Representative for
directives to be followed.

-1 Do not disturb nest site and
neighbouring vegetation until nesting
is completed.

.2 Minimize work i1mmediately adjacent to
such areas until nesting is completed.

-3 Protect these areas by following
recommendations of Canadian Wildlife
Service.

Weather conditions are to be assessed on a
daily basis to determine the risk of extreme
weather 1In the project areas. Avoid work
during periods which Environment and Climate
Change Canada has issued rainfall or wave
warning for the work area.

Ensure that all in-water activities, or
associated in-water structures, do not
interfere with fish passage, constrict the
channel width, or reduce flows.

Screen any water intakes or outlet pipes to
prevent entrainment or impingement of Ffish.
Entrainment occurs when a fish Is drawn into
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a water intake and cannot escape.
Impingement occurs when an entrapped fish is
held 1n contact with the iIntake screen and
is unable to free itself.

Be aware of the risk for contamination of
the fish habitat at the site as a result of
alien species being introduced in the water.

To minimize the possibility of fish habitat
contamination and the spread of aquatic
invasive (alien species), all construction
equipment which will be iImmersed into the
water of a watercourse, or has the
possibility of coming into contact with such
water during the course of the work, must be
cleaned and washed to ensure that they are
free of marine growth and alien species.

21 Equipment shall 1include boats, barges,
cranes, excavators, haul trucks, pumps,
pipe lines and other all miscellaneous
tools and equipment previously used in
a marine environment.

Cleaning and washing of equipment shall be
performed immediately upon their arrival at
the site and before use In or over the body
of water.

Conduct cleaning and washing operations as
follows:

21 Scrape and remove heavy accumulation of
mud and dispose appropriately.

.2 Wash all surfaces of equipment by use
of a pressurized fresh water supply.

.3 Immediately follow with application of
a heavy sprayed coating of undiluted
vinegar or other environmentally
approved cleaning agent to thoroughly
remove all plant matter, animals and
sediments.
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.10

.11

.12

.4 Check and remove all plant, animal and
sediment matter from the all bilges and
filters.

.5 Drain standing water from equipment and
let fully dry before use.

.6 Upon removal from the water, drain
standing water from equipment and let
fully dry before removal off the site.

Do not perform cleaning and washdown within
a 30 metre buffer zone of a wetland,
watercourse or other identified
environmentally sensitive area.

Record of Assurance Logbook:

21 Maintain an on-going log of past and
present usage and washdowns of all
equipment to illustrate mitigation
measures undertaken against fish
habitat contamination by alien species.

.2 Write data In a hard cover bound
logbook to include the following:

-1 Date and Hlocation where equipment
was previously used in a
watercourse or wetland;

.2 Type of work performed.

.3 Dates of wash down for each piece
of equipment;

.4 Cleaning method and cleaning
agent(s) used.

Keep Record of Assurance Logbook updated
from project to project. Upon request,
submit logbook to Departmental
Representative for review.

Abide by requirements and recommendations
from Fisheries and Oceans Canada — Fisheries
Protection Program in cleaning and wash down
of equipment.

Work activities must comply with all/Zany
conditions of the Fisheries Act
Authorization issued by Fisheries and Oceans
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1.15 Air Quality 1

1.16 Fires 1

1.17 Archaeological -1

Canada. A copy of the Fisheries Act
Authorization is included in Appendix A, and
a copy must be kept on site at all times.

Keep airborne dust and dirt resulting from
the work on site to an absolute minimum.

Dust suppression by the application of water
must be employed, when required. Apply dust
control measures to roads, parking lots and
work areas. The Departmental Representative
shall determine locations where water is to
be applied, the amount of water to be
applied, and the times at which i1t shall be
applied. Waste oil must not to be used for
dust control under any circumstances.

Spray surfaces with water or other
environmentally approved product. Use
purposely suited equipment or machinery and
apply i1n sufficient quantity and frequency
to provide effective result and continued
dust control during the entire course of the
work .

Do not wuse oil or any other petroleum
products for dust control.

Fires and burning of rubbish on site is not
permitted.

All construction personnel are responsible

for reporting any unusual materials
unearthed during construction to the
construction supervisor. |If the find 1is

believed to be an archaeological resource,
the Construction Supervisor will immediately
stop work in the vicinity of the find and
notify the PSPC Project Manager.

IT an archaeological and / or historically
significant item 1is discovered during the
work activities, work in the area will be
stopped i1mmediately and the Departmental
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representative will be contacted as well as
the provincial Archaeological Services unit.

a) Nova Scotia - NS Department of
Communities, Culture and Heritage,
Special Places Program, telephone:
(902) 424-6475

Work can only resume in the vicinity of the
find when authorized by the PSPC Project
Manager and Construction Supervisor, after
approval has been granted by the Nova Scotia
Department of Communities, Culture and
Heritage.

In the event of the discovery of human
remains of evidence of burials, excavation
work will immediately cease and nearest law
enforcement agency will be contacted
immediately by the PSPC Project Manager
and/or the Construction Supervisor.




Public Works and Government Services Canada Section 01 35 24

Containment Cell Construction
Chegoggin Point SCH

Yarmouth County, NS

Project No. R.095833.001

Special Procedures on Fire Safety Requirements Page 1

PART 1 - GENERAL

1.1 Section

Includes 1
2
.3
1.2 Related Work 1
.2
1.3 References 1
.2
1.4 Definitions 1
1.5 Submittals 1
2
.3
1.6 Fire Safety & -1

Hot Work Requirement

Fire Safety Requirements

Hot Work Permit

Existing Fire Protection and Alarm Systems
Section 01 35 29: Health and Safety

Section 01 35 25: Special Procedures on
Lockout Requirements

FCC No. 301-June 1982 Standard for
Construction Operations.

FCC No. 302-June 1982 Standard for Welding
and Cutting.

Hot Work defined as:
1 Welding work
.2 Cutting of materials by use of
torch or other open flame
devices
.3 Grinding with equipment which
produces sparks.

Submit copy of Hot Work Procedures, to
Departmental Representative for review,
within 14 calendar days after contract
award.

Include sample of Hot Work Permit.

Submit above documents iIn accordance with
the submittal - general requirements
specified in section 01 33 00.

Implement and follow fire safety measures
during Work. Comply with following:
1 National Fire Code, 1995

.2 Fire Protection Standards FCC

301, Standard for Construction

Operations and FCC 302, Standard
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for Welding and Cutting as
issued by the Fire Protection
Services of Human Resources
Development Canada.

.3 Federal and Provincial
Occupational Health and Safety
Acts and Regulations as

specified in section 01 35 29.

In event of conflict between any
provisions of above authorities the most
stringent provision will apply. Should a
dispute arise in determining the most
stringent requirement, Departmental
Representative will advise on the course
of action to be followed.

FCC standards, noted above, may be viewed
at the Regional Fire Protection Services”
office (previously known as the Fire
Commissioner of Canada) located at 99 Wyse
Road, 8th floor, Dartmouth, NS; telephone:
(902)-426-6053.

Hot Work Requirements:

1 Obtain Departmental Representative®s
written Authorization to Proceed for
the performance of Hot Work on site
as may be required In the course of

Work.

.2 To obtain authorization submit to
Departmental Representative for
review:

.1 Contractor®s Hot Work Procedures
to be followed on site 1iIn
accordance with clause 1.8
below.

.2 Type of work and frequency of
situations which will require
Hot Work.

.3 Upon confirmation that effective
fire safety measures will be
implemented for hot work,
Departmental Representative will
grant Authorization to Proceed.

.4 In most cases, Departmental
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1.7 Conformance 1

Representative will 1ssue only
one written authorization
covering the entire construction
project and duration of work.
However in some cases, depending
on the nature or phasing of
work, the quantity of various
trades needing to perform
welding and cutting on site, or
other deemed situation,
Departmental Representative
might designate certain portions
of the work as separate
entities, each entity requiring
individual written authorization
to proceed. Follow Departmental
Representative®s directives 1in
this regard.

Do not perform any Hot Work until receipt
of Departmental Representative®s written
Authorization to Proceed.

In tenant occupied facilities, coordinate
performance of Hot Work with Facility
Manager through the Departmental
Representative. When directed perform Hot
Work during non-operative hours when
Facility i1s vacant of employees. Follow
Departmental Representative®s directives
in this regard.

Ensure that Hot Work Procedures, as
established for project and agreed upon
with Departmental Representative, are
stringently followed. Enforce use and
compliance by all workers.

Brief all workers and subcontractors on
Hot Work Procedures and Permit system.

Faillure to comply with the established hot
work procedures may result in the issuance
of a Non-Compliance Notification at
Departmental Representative®s discretion
with possible disciplinary measures
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1.8 Hot Work 1
Procedures

imposed as specified in section 01 35 29.

Develop Hot Work Procedures, to Dbe
followed when Hot Work i1s required as part
of the work.

Describe safe work practices and sequence
of activities to be followed on site by
Contractor and workers to minimize the
potential occurrence of a fire resulting
from Hot Work.

Hot Work Procedures to include:

-1 Requirement to perform hazard
assessment of the site or iImmediate
work area, based on type and extent
of Hot Work required, iIn accordance
with Hazard Assessment and Safety
Plan requirements of section 01 35
29. Carryout hazard assessment for
each hot work event.

.2 Use of a Hot Work Permit systenm,
iIssued by an authorized person 1In
Contractor®s employ, for each event
when Hot Work is required, granting
permission to carryout hot work.

.3 Provision of a designated person(s)
to carryout a Fire Safety Watch for a
minimum of 30 minutes i1mmediately
upon completion of the hot work.

Procedures to comply with Tfire safety
codes and standards specified herein and
occupational health and safety regulations
specified i1n section 01 35 29.

Generic procedures, if used, must be
edited, supplemented with pertinent
information and tailored to reflect
specific project conditions. Clearly label
as being the Hot Work Procedures
applicable to this contract.

Include within procedures the step by step
process on how to prepare and Iissue the
Hot Work Permit.
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1.9 Hot Work
Permit
UJ

.7

Hot Work Procedures to be i1n typewritten

format, Hlisting step by step procedures

and worker instructions, clearly

establishing and allocating

responsibilities of:

.1 Worker(s),

.2 Designated person authorized to issue
the Hot Work Permit,

.3 Fire Safety Watcher,

.4 Subcontractors and Contractor.

Develop "Hot Work Permit” form in
typewritten format.

Hot Work Permit form to 1include, as a

minimum, the following data:

-1 Project name and project number;

.2 Building name, address and specific
floor, room or area where hot work
will be performed;

.3 Date when permit i1ssued

.4 Description on type of hot work to be
carried out;

.5 Special precautions required,
including type of fire extinguisher
needed;

.6 Name and signature of authorized
person, designated by Contractor, to
Issue the permit.

.7 Name of worker(s) (clearly printed)
to which the permit is being issued.

.8 Time duration of permit (not to
exceed 8 hours) indicating "'Start”
time & date and ""Completion™ time &
date when Hot Work permit will be iIn
effect.

.9 Worker signature with date and time
when hot work terminated.

.10 Specified period of time requiring
Safety Watch.

.11 Name and signature of person
designated as Fire Safety Watcher,
complete with time & date when safety
watch terminated, certifying that the
surrounding area was under his
continual watch and iInspection for
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the minimum time period specified in
Permit and commenced immediately upon
the completion of Hot Work.

.3 Industry Standard forms shall only be used
if all data specified above is included on
form.

.4 Each Hot Work Permit to be completed 1in

full and signed as follows:

.1 Authorized person issuing Permit
before hot work commences;

.2 Worker(s) upon completion of Hot
Work;

-3 Fire Safety Watcher upon termination
of safety watch and;

.4 Returned to Contractor”s Site
Superintendent for safe keeping.

1.10 Fire Protection .1 Fire protection and alarm systems shall
and Alarm Systems not be:

.1 Obstructed.

.2 Shut-off, unless approved by

Departmental Representative.
.3 Left inactive at the end of a working
day or shift.

.2 Do not use fire hydrants, standpipes and
hose systems for purposes other than fire
fighting.

.3 Costs incurred, from the fire department,
building owner, resulting from negligently
setting off false alarms will be charged
to the Contractor in the form of financial
progress payment reductions and holdback
assessments against the Contract.

1.11 Documents .1 Keep Hot Work Permits and Hazard
on Site assessment documentation on site for
duration of Work.

.2 Upon request, make available to
Departmental Representative or to
authorized safety representative for
inspection.
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PART 2 - PRODUCTS
2.1 Not Used 1 Not Used.

PART 3 - EXECUTION
3.1 Not Used 1 Not Used.
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PART 1 - GENERAL

1.1 Section 1

Includes

1.2 Related Work 1
2

1.3 References i
2
.3
4

1.4 Definitions 1
2
.3
4

Procedures to isolate and lockout electrical
facility or other equipment from energy
source.

Section 01 35 29: Health and Safety
Section 01 35 24: Fire Safety Requirements
CSA (C22.1-2002 - Canadian Electrical Code,

Part 1, Safety Standard for Electrical
Installations.

CSA C22.3 No. 1-mM87 (R2001) - Overhead
Systems.
CSA C22.3 No. 7-94 (R2000) - Underground
Systems.

COSH, Canada Occupational Health and Safety
Regulations made under Part 11 of the Canada
Labour Code.

Electrical Facility: means any system,
equipment, device, apparatus, wiring,
conductor, assembly or part thereof that 1is
used Tfor the generation, transformation,
transmission, distribution, storage,
control, measurement or utilization of
electrical energy, and that has an amperage
and voltage that iIs dangerous to persons.

Guarantee of Isolation: means a guarantee by
a competent person in control or in charge
that a particular facility or equipment 1is
isolated.

De-energize: in the electrical sense, that a
piece of equipment is isolated and grounded,
e.g. 1T the equipment is not grounded, it
cannot be considered de-energized (DEAD).

Guarded: means that an equipment or facility
is covered, shielded, fenced, enclosed,
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1.5 Compliance
Requirements

1.6 Submittals

inaccessible by location, or otherwise
protected In a manner that, to the extent
that is reasonably practicable, will prevent
or reduce danger to any person who might
touch or go near such item.

Isolate: means that an electrical fTacility,
mechanical equipment or machinery is
separated or disconnected from every source
of electrical, mechanical, hydraulic,
pneumatic or other kind of energy that 1is
capable of making it dangerous.

Live/Zalive: means that an electrical
facility produces, contains, stores or 1is
electrically connected to a source of
alternating or direct current of an amperage
and voltage that i1s dangerous or contains
any hydraulic, pneumatic or other kind of
energy that 1i1s capable of making the
facility dangerous to persons.

Perform lockouts in compliance with:

-1 Canadian Electrical Code
.2 Federal and Provincial Occupational Health

and Safety Acts and Regulations.

.3 Regulations and code of practice as

applicable to mechanical equipment or
other machinery being de-energized.

.4 Procedures specified herein.

In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent
requirement, Departmental Representative
will advise on the course of action to be
followed.

Submit copy of proposed Lockout Procedures
and sample form of lockout permit or lockout
tags for review.

Submit documentation within 14 calendar days
of contract award. Do not proceed with work
until submittal has been reviewed by
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1.7 Isolation of
Existing Services

1

Departmental Representative.

Submit above documents 1In accordance with
the submittal - general requirements
specified iIn section 01 33 00.

Resubmit Lockout Procedures with noted
revisions as may result from Departmental
Representative™s review.

Obtain Departmental Representative®s written
authorization prior to conducting work on an
existing active, energized service oOr
facility required as part of the work and
before proceeding with Jlockout of such
services or facility.

To obtain authorization, submit to
Departmental Representative following
documentation:

.1 Written Request for Isolation of the

service or facility and;

.2 Copy of Contractor®s Lockout Procedures.

Make a Request for Isolation for each event,
unless directed otherwise by Departmental
Representative, and as follows:

1 Fill-out standard forms 1in current use

at the Facility when so directed by
Departmental Representative or;

.2 Where no form exist at Facility, make

request iIn writing identifying:

1 Identification of system or
equipment to be i1solated, including
its location;

.2 Time duration, indicating Start
time & date and Completion time &
date when 1isolation will be in
effect.

-3 Voltage of service feed to system
or equipment being isolated.

-4 Name of person making the request.

.3 Document to be in typewritten format.
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1.8 Lockouts

-4

Do not proceed until receipt of written
notification from Departmental
Representative granting the Isolation
Request and authorizating to proceed with
the 1isolation of designated equipment or
facility. Departmental Representative may
designate other individual at the Facility
as the person authorized to grant the
Isolation Request.

Conduct safe, orderly shut down of equipment
or fTacilities, de-energize and i1solate power
and other sources of energy and lockout
items in accordance with requirement of
clause 1.8 below.

Plan and schedule shut down of existing
services in consultation with the
Departmental Representative and the Facility
Manager. Minimize impact and downtime of
facility operations.

Determine in advance, as much as possible,
in cooperation with the Departmental
Representative, the type and frequency of
situations which will require a Request for
Isolation. Follow Departmental
Representative®™s directives in this regard.

Conduct hazard assessment as part of the
planning process of isolating existing
equipment and facilities. Hazard Assessments
to conform with requirements of Health and
Safety Section 01 35 29.

Isolate and lockout electrical facilities,
mechanical equipment and machinery from all
potential energy sources prior to starting
work on such i1tems.

Develop and implement lockout procedures to
be followed on site as an integral part of
the Work.

Use energy isolation lockout devices
specifically designed and appropriate for
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.8

type of fTacility or equipment being locked
out.

Use i1ndustry standard lockout tags.

Provide appropriate safety grounding and
guards as required.

Prepare Lockout Procedures in writing.
Describe safe work practices, work functions
and sequence of activities to be followed on
site to safely isolate all potential energy
sources and lockout/tagout Tfacilities and
equipment.

Include within procedures a system of worker
request and issuance of individual Ilockout
permit by a person, employed by Contractor,
designated to be “in-charge”™ and being
responsible for:

1 Controlling issuance of permits or tags

to workers.
Determining permit duration.

.2
.3 Maintaining record of permits and tags

issued.

-4 Submitting a Request for Isolation to
Departmental Representative when
required in accordance with Clause 1.7
above.

.5 Designating a Safety Watcher, when one

IS required based on type of work.

.6 Ensuring equipment or facility has been

properly isolated, providing a Guarantee
of Isolation to worker(s) prior to
proceeding with work.

.7 Collecting and safekeeping lockout tags,

returned by workers, as a record of the
event.

Clearly establish, describe and allocate,
within procedures, the responsibilities of:

-1 Workers.
.2 Designated person controlling 1issuance

of lockout tags/permits.

.3 Safety Watcher.
.4 Subcontractors and General Contractor.
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-9

.10

211

.12

1.9 Conformance i

1.10 Documents 1
on Site

Procedures shall meet the requirements of
Codes and Regulations specified iIn clause
1.5 above.

Generic procedures, if used, must be edited,
supplemented with pertinent information and
tailored to reflect specific project
conditions. Clearly label as being the
procedures applicable to this contract.

.1 Incorporate site specific rules and
procedures established by Facility
Manager and in Tforce at site. Obtain
such procedures through Departmental
Representative.

Procedures to be in typewritten format.

Submit copy of Lockout Procedures to

Departmental Representative, 1in accordance

with submittal requirements of clause 1.6
herein, prior to commencement of work.

Ensure that lockout procedures, as
established for project on site, are
stringently  followed. Enforce use and
compliance by all workers.

Brief all persons working on electrical
facilities, mechanical and other equipment

fed by an energy source on requirements of
this section.

Faillure to perform Jlockouts in accordance
with regulatory requirements or TfTollow
procedures specified herein may result 1in

the issuance of a Non-Compl1ance
Notification at Departmental
Representative™s discretion with possible

disciplinary measures
in section 01 35 29.

imposed as specified

Post Lockout Procedures on site i1In common
location for viewing by workers.
Keep copies of Request for Isolation
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PART 2 - PRODUCTS
2.1 Not Used i

PART 3 - EXECUTION
3.1 Not Used i

submitted to Departmental Representative and
lockout permits or tags 1issued to workers
during the course of work for full project
duration.

Upon request, make such data available to
Departmental Representative or to authorized
safety representative for inspection.

Not Used.

Not Used.




Public Works and Government Services Canada Section 01 45 00

Containment Cell Construction

Chegoggin Point SCH
Yarmouth County, NS

Project No. R.095833.001

Testing Laboratory Services Page 1

3.

Related
Requirements

Appointment and
Payment

Contractor-s
Responsibilities

-1

Particular requirements for 1iInspection and
testing to be carried out by testing
laboratory designated by Departmental
Representative are specified under various
sections.

Departmental Representative will appoint and
pay for services of testing [laboratory
except for the following:

-1 Inspection and testing vrequired by
laws, ordinances, rules, regulations or
orders of public authorities.

.2 Inspection and testing performed
exclusively for Contractor”s
convenience.

.3 Testing, adjustment and balancing of
conveying systenms, mechanical and
electrical equipment and systems.

.4 Mill tests and certificates of
compliance.

.5 Tests specified to be carried out by
Contractor under the supervision of
Departmental Representative.

Where tests or Inspections by designated
testing laboratory reveal work not in
accordance with contract requirements,
Contractor shall pay costs for additional
tests or inspections as Departmental
Representative may require to verify
acceptability of corrected work.

Furnish labour and facilities to:

-1 Provide access to work to be iInspected
and tested.

.2 Facilitate inspections and tests.

-3 Make good work disturbed by inspection
and test.

.4 Provide storage on site for
laboratory®s exclusive use to store
equipment and cure test samples.
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Notify Departmental Representative
sufficiently in advance of operations to
allow for assignment of laboratory personal
and scheduling of test.

Where materials are specified to be tested,
deliver representative samples in required
quantity to testing laboratory.

Pay costs for uncovering and making good
work  that iIs covered before required
inspection or testing 1s completed and
approved by Departmental Representative.
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1. Access 1
2
.3

2. Contractor”s
Site Office 1
2

3. Departmental
Representative®s
Site Office 21

Provide and maintain adequate access to
project site.

IT authorized to use existing roads or
structures for access to project site,
maintain such roads for duration of Contract
and make  good damage resulting from
Contractor®s use of roads.

The contractor is to maintain full access to
the work site. Should a court injunction be
required ordering a person or group to
refrain from 1impeding access to the site,
such as a demonstration, picketing or union
action, then obtaining the injunction and
any associated costs will be considered
incidental to this contract. Any delays
associated with such activity will Dbe
considered incidental to this contract.

Establish on the site of the work and keep
open at all times during the execution of
the work an office where all letters,
orders, notices and other communications may
be received or acknowledged either by the
Contractor or his authorized agent or
representative. Provide a telephone i1n the
office.

Keep one up-to-date copy of contract
documents, bulletins and other materials as
specified under Section 01 10 10.

Provide temporary office for sole use of
Departmental Representative, complete with
heat and lights. Insulated office required
during October to May. Locate on or adjacent
to site.

Inside dimensions minimum 5 m long x 3 m
wide x 2.4 m high, with floor 0.3 m above
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-3
-4
.5
.6
4. Storage Sheds -1
.2
5. Sanitary
Facilities 1
.2
6. Parking -1
7. Power 1

grade, complete with 4-50% opening windows
and one lockable door.

Arrange and pay TfTor telephone and fax
machine installation and service in
Departmental Representative®s office for the
Departmental Representative®s exclusive use.
Long distance calls placed on this phone by
the Departmental Representative will be paid
for by Departmental Representative.

Washroom facilities not required 1iIn the
office. Provide outside sanitary fTacilities
to approval.

Equip office with six chairs, flat 1200 X
2400 X 25 table with writing surface and 4
drawer lockable filing cabinet.

Maintain in clean condition.

Provide adequate weather tight sheds with
raised floors, for storage of materials,
tools and equipment which are subject to
damage by weather.

Contractor to make his own arrangements for
on-site storage areas.

Provide sanitary fTacilities for work force
in accordance with governing regulations and
ordinances.

Post notices and take such precautions as
required by local health authorities. Keep
area and premises iIn sanitary condition.

Contractor to make own arrangements to
provide parking space for work force.

Arrange, pay Tfor and maintain temporary
electrical power supply 1in accordance with
governing regulations and ordinances.
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2
8. Water Supply -1
9. Barricades 1
2
.3
10. Security 1
11. Site Signs and
Notices 1
2
.3
12. Removal of
Temporary
Facilities 1

Install temporary fTacilities for power such
as pole lines and cables to approval of local
power supply authority.

Arrange, pay for and maintain temporary
water supply 1i1n accordance with governing
regulations and ordinances.

Provide and maintain sufficient barricades,
fencing, notices, warning signs, light
signals, etc. for the protection of
adjoining property and to warn others and
workmen engaged on the job of the dangers
caused by the work.

Types and location of barricades, etc. to be
in accordance with local regulations and to
the satisfaction of Departmental
Representative.

The presence of such barricades, lights,
etc. shall not relieve the Contractor of the
responsibility for any damages.

Contractor to make his own arrangements for
security of his equipment, materials,
damages resulting from fire and theft.

Only Project Ildentification and Consultant/
Contractor signboards and notices for safety
or instruction are permitted on site.

Format, location and quantity of site signs
and notices to be accepted by Departmental
Representative.

Signs and notices for safety or instruction
to be in English and French languages, or
commonly understood graphic symbols.

Remove temporary Tacilities from site when
directed by Departmental Representative.
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.2 When project is closed down for a period of
time, keep temporary Tacilities operational
until no longer required by Departmental

Representative.
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1. General 1
2
.3
4
2. Manufacturers
Instructions i
2
3. Fastenings-General .1
4. Delivery and
Storage 1

Use new material and equipment unless
otherwise specified.

Submit following information for any or all
materials and products proposed for supply
within 7 days of request by Departmental
Representative:

name and address of manufacturer

trade name, model and catalogue number
performance, descriptive and test data
manufacturer”s installation or
application instructions

.5 evidence of arrangements to procure.

ArWNPF

Provide material and equipment of specified
design and quality, performing to published
ratings and for which replacement parts are
readily available.

Use products of one manufacturer for
equipment or material of same type or
classification unless otherwise specified.

Unless otherwise specified, comply with
manufacturer®s latest printed instructions
for materials and installation methods.

Notify Departmental Representative in
writing of any conflict between these
specifications and manufacturers
instructions. Departmental Representative
will designate which document 1is to be
followed.

All fastenings are to be the sizes indicated
on the contract plans and are to be hot
dipped galvanized to CSA-G164 Latest Edition
unless otherwise noted.

Deliver, store and maintain packaged
material and equipment with manufacturer-s
seal and labels intact.
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5.

6.

Conformance

Substitution

Prevent damage, adulteration and soiling of
material and equipment during delivery,
handling and storage. Immediately remove
rejected material and equipment from site.

Store material and equipment iIn accordance
with supplier™s iInstructions.

When material or equipment is specified by
standard or performance specifications, upon
request of Departmental Representative,
obtain from manufacturer an independent
testing laboratory report, stating that
material or equipment meets or exceeds
specified requirements.

Proposals for substitution may be submitted
only after award of Contract. Such requests
must iInclude statements of respective costs
of items originally specified and proposed
substitutions.

Proposals will be considered by Departmental
Representative if:

-1 Products selected by tenderer from
those specified, are not available, or

.2 Delivery date of products from those
specified would unduly delay completion
of Contract, or

.3 Alternative products to those
specified, which are brought to
attention of, and considered by
Departmental Representative as

equivalent to those specified and will
result in a credit to Contract amount.

Should proposed substitution be accepted
either iIn part or 1in whole, assume full
responsibility and costs when substitution
affects other work on project. Pay for
design or drawing changes required as result
of substitution.

Amounts of all credits arising from approval
of substitutions will be determined by
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7.

8.

Construction

Equipment and Plant .

Damaged and
Rejected Materials

Departmental Representative and Contract
price will be reduced accordingly. No
substitutions will be permitted without
prior written approval of Departmental
Representative.

Owner reserves the right for acceptance or
rejection of substitution of materials.

On request, prove to the satisfaction of
Departmental Representative that the
construction equipment and plant are
adequate to manufacture, transport, place
and fTinish work to quality and production
rates specified. IT inadequate, replace or
provide additional equipment or plant as
directed.

Maintain construction equipment and plant in
good operating order.

Immediately replace, repair or otherwise
make good any material damaged, broken or
defaced during construction to the
satisftaction of Departmental Representative.

Remove rejected materials from site.
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1. Record Drawings 1

Departmental Representative will provide two
sets of white prints for record drawing
purposes.

Maintain project record drawings and

accurately record deviations from contract

documents caused by site conditions and

changes ordered by Departmental

Representative.

Mark changes in red coloured ink.

Record following information:

-1 Elevations of various elements in
relation to Chart Datum.

.2 Field changes in dimensions and
details.

.3 Changes made by Change Order.

At completion of project and prior to final
inspection, neatly transfer notations to
second set and submit both sets to
Departmental Representative.
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1. General 1

2. Cleaning

During
Construction -1
.2
.3
.4
3. Final Cleaning -1
.2

Conduct cleaning and disposal operations to
comply with ordinances and antipollution
laws.

Store volatile waste 1iIn covered metal
containers, and remove from premises at end
of each working day.

Prevent accumulation of waste which create
hazardous conditions.

Maintain the work, at least on a daily basis
free from accumulations of waste material
and debris.

Provide on-site containers fTor collection of
waste materials, and debris.

Remove waste materials, and debris from
site.

Schedule cleaning operations SO that
resulting dust, debris and other
contaminants will not fall on wet concrete
or newly painted surfaces.

In preparation for acceptance of the project
on an interim or final certificate of
completion perform final cleaning.

Remove grease, dust, dirt, stains, and other
foreign materials from finished surfaces.




