CONSTRUCTION/DEMOLITION WASTE  Section 01 74 21

P/N: R.096621.001 MANAGEMENT AND DISPOSAL Page 1
Wharft Repairs
Burin, NL 2018-09-14
1.1 RELATED Section 01 35 43 - Environment Procedures.
SECTIONS
Section 02 41 16 - Sitework, Demolition and
Removal .
Section 03 30 00 - Cast-in-Place Concrete.
Section 06 05 73 - Wood Treatment.
Section 31 53 16 - Structural Timber.
1.2 WASTE Prior to commencement of work, prepare waste

MANAGEMENT PLAN

Management Workplan.

Workplan to include:

.1 Waste audit.

.2 Waste reduction practices.

.3 Material source separation process.

.4 Procedures for sending recyclables to

recycling facilities.

.5 Procedures for sending non-salvageable
items and waste to approved waste processing
facility or landfill site.

-6 Training and supervising workforce on

waste management at site.

Workplan to incorporate waste management
requirements specified herein and in other
sections of the Specifications.

Develop Workplan in collaboration with all
subcontractors to ensure all waste management
issues and opportunities are addressed.

Submit copy of Workplan to Departmental
Representative for review and approval.

-1 Make revisions to Plan as directed by
Departmental Representative.

Implement and manage all aspects of Waste
Management Workplan for duration of work.

Revise Plan as work progresses addressing new
opportunities for diversion of waste from
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1.3 WASTE AUDIT -1 At project start-up, conduct waste audit of:

-1 Site conditions identifying salvageable
and non-salvageable 1tems and waste resulting
from demolition and removal work.

.2 Projected waste resulting from product
packaging and from material leftover after
installation work.

.2 Develop written list. Record type,
composition and quantity of various
salvageable items and waste anticipated,
reasons for waste generation and operational
factors which contribute to waste.

1.4 WASTE REDUCTION -1 Based on waste audit, develop waste reduction
program.

.2 Structure program to prioritize actions, with
waste reduction as first priority, followed
by salvage and recycling effort, then
disposal as solid waste.

.3 Identify materials and equipment to be:
21 Protected and turned over to
Departmental Representative when indicated.
.2 Sent to recycling facility.
-3 Sent to waste processing/landfill site
for their recycling effort.
.4 Disposed of in approved landfill site.

.4 Reduce construction waste during
installation work. Undertake practices which
will minimize waste and optimize full use of
new materials on site, such as:

21 Use of a central cutting area to allow
for easy access to off-cuts;

.2 Use of off-cuts for blocking and
bridging elsewhere.

.3 Use of effective and strategically
placed facilities on site for storage and
staging of left-over or partially cut
materials to allow for easy incorporation
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1.5 MATERIAL SOURCE .1
SEPARATION PROCESS

.4

into work whenever possible avoiding
unnecessary waste.

Develop other strategies and innovative
procedures to reduce waste such as minimizing
the extent of packaging used for delivery of
materials to site, etc.

Develop and implement material source
separation process at commencement of work
as part of mobilization and waste management
at site.

Provide on-site facilities to collect, handle
and store anticipated quantities of reusable,
salvageable and recyclable materials.

-1 Use suitable containers for individual
collection of i1tems based on intended
purpose.

.2 Locate to facilitate deposit but without
hindering daily operations of existing
building tenants.

.3 Clearly mark containers and stockpiles
as to purpose and use.

Perform demolition and removal of existing
structure components and equipment following
a systematic deconstruction process.

21 Separate materials and equipment at
source, carefully dismantling, labelling and
stockpiling alike items for the following

purposes:
1 Reinstallation into the work where
indicated.

.2 Sending as many items as possible
to locally available recycling
facility.

-3 Segregating remaining waste and
debris into various individual waste
categories for disposal in a ""non-mixed
state' as recommended by waste
processing/landfill sites.

Isolate product packaging and delivery
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containers from general waste stream. Send
to recycling facility or return to
supplier/manufacturer.

.5 Send leftover material resulting from
installation work for recycling whenever
possible.

.6 Establish methods whereby hazardous and toxic
waste materials, and their containers,
encountered or used iIn the course work are
properly isolated, stored on site and
disposed i1n accordance with applicable laws
and regulations from authorities having
jurisdiction.

.7 Isolate and store existing materials and
equipment identified for re-incorporation
into the Work. Protect against damage.

1.6 WORKER TRAINING 1 Provide adequate training to workforce,

AND SUPERVISION through meetings and demonstrations, to
emphasize purpose and worker
responsibilities iIn carrying out the Waste
Management Plan.

.2 Waste Management Coordinator: designate
full-time person on site, experienced in
waste management and having knowledge of the
purpose and content of Waste Management Plan
to:

-1 Oversee and supervise waste management
during work.

.2 Provide instructions and directions to
all workers and subcontractors on waste
reduction, source separation and disposal
practices.

.3 Post a copy of Plan in a prominent location
on site for review by workers.
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1.7 CERTIFICATION -1 Submit to Departmental Representative,
OF MATERIAL copies of certified weigh bills from
DIVERSION authorized waste processing sites and sale

receipts from recycling/reuse facilities
confirming receipt of building materials and
quantity of waste diverted from landfill.

.2 Submit data at pre-determined project
milestones as determined by Departmental
Representative.

.3 Compare actual quantities diverted from
landfill with projections made during waste

audit.
1.8 DISPOSAL -1 Burying or burning of rubbish and waste
REQUIREMENTS materials is prohibited.

.2 Disposal of waste, volatile materials,
mineral spirits, oil, paint, paint thinner
or unused preservative material into
waterways, storm, or sanitary sewers 1is
prohibited.

.3 Do not dispose of preservative treated wood
through Incineration.

.4 Do not dispose of preservative treated wood
with other materials destined for recycling
or reuse.

-5 Dispose of treated wood, end pieces, wood
scraps and sawdust at a sanitary landfill.

.6 Dispose of waste only at approved waste
processing facility or landfill sites
approved by authority having jurisdiction.

.7 Contact the authority having jurisdiction
prior to commencement of work, to determine
what, if any, demolition and construction
waste materials have been banned from
disposal in landfills and at transfer
stations. Take appropriate action to isolate
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such banned materials at site of work and
dispose i1n strict accordance with provincial
and municipal regulations.

.8 Transport waste intended for landfill in
separated condition, following rules and
recommendations of Landfill Operator in
support of their effort to divert, recycle
and reduce amount of solid waste placed in
landfill.

.9 Collect, bundle and transport salvaged
materials to be recycled in separated
categories and condition as directed by
recycling facility. Ship materials only to
approved recycling facilities.





