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Part 1 General

1.1 RELATED SECTIONS

.1  Section 01 56 00 - Temporary Barriers and Enclosures

.2 Section 01 35 29.06 - Health and Safety Requirements

1.2 ACCESS AND EGRESS

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 
including stairs, runways, ramps or ladders and scaffolding, independent of finished surfaces 
and in accordance with relevant municipal, provincial and other regulations.

1.3 USE OF SITE AND FACILITIES

.1 Execute work with least possible interference or disturbance to normal use of premises. Make 
arrangements with Departmental Representative to facilitate work as stated.

.2 Maintain existing services to building and provide for personnel and vehicle access.

.3 Where security is reduced by work provide temporary means to maintain security.

.4 Departmental Representative will assign sanitary facilities for use by Contractor's personnel. 
Keep facilities clean.

.5 Designated existing elevators or dumbwaiters may not be used by construction personnel or 
for transporting of construction materials.

.6 Closures: protect work temporarily until permanent enclosures are completed.

1.4 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

.1 Execute work with least possible interference or disturbance to building operations, 
occupants, public and normal use of premises. Arrange with Departmental Representative to 
facilitate execution of work.

1.5 EXISTING SERVICES

.1 Where Work involves breaking into or connecting to existing services give Departmental 
Representative 48 hours notice for necessary interruption of mechanical or electrical service 
throughout course of work. Keep duration of interruptions to a minimum. Carry out 
interruptions after normal working hours of occupants, preferably on weekends.

.2 Provide for personnel, pedestrian and vehicular traffic.

.3 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and Enclosures.
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1.6 SPECIAL REQUIREMENTS

.1 Submit Construction Progress Schedules - Bar (GANTT) Chart.

.2 Ensure that Contractor personnel employed on site become familiar with and obey regulations 
including safety, fire, traffic and security regulations.

.3 Keep within limits of work and avenues of ingress and egress.

1.7 BUILDING SMOKING ENVIRONMENT

.1 Smoking is not allowed in the building.

1.8 WORK SITE REQUIREMENTS

.1 Work site restrictions and outlining of work site shall be in accordance with Section 01 35 
29.06 – Health and Safety Requirements.

Part 2 Products

2.1 NOT USED

Part 3 Execution

3.1 NOT USED

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 Federal Legislation 
.1 Canada Labour Code, Part II, section 124 and 125. Canada Occupational Health and 
Safety Regulations 
.2 Transportation of Dangerous Goods Act, 1992 (TDGA) 
.3 Canada Consumer Product Safety Act  

.1 Surface Coating Materials Regulations SOR/2005-109. 
.4 Canadian Environmental Protection Act, 1999 (CEPA)  

.1 PCB Regulations (SOR/2008-273) 

.2 Federal Halocarbon Regulations, 2003 (SOR/2003-289)

.2 Provincial Legislation
.1 Ontario Occupational Health and Safety Act, R.S.O. 1990, 2010 edition. 

.1 Ontario Regulation 490/09 – Designated Substances (O.Reg. 490/09). 

.2 Ontario Regulation 278/05 – Designated Substance - Asbestos on 
Construction Projects and in Buildings and Repair Operations, (O.Reg. 278/05). 
.3 Ontario Regulation 213/91 for Construction Projects (O.Reg. 213/91) 

.2 Ontario Environmental Protection Act, R.R.O. 1990,  
.1 Ontario Regulation 347/09, General – Waste Management (O.Reg. 347/09). 
.2 Ontario Regulations 362/90 – Waste Management, PCBs (O.Reg. 362/90) 
.3 Ontario Regulation 463/10, Ozone Depleting Substances and Other 
Halocarbons (O.Reg. 463/10). 

.3 Canadian General Standards Board (CGSB). 

.4 Canadian Standards Association (CSA International). CAN/CSA-Z94.4-11 Respiratory 
Protection.

.5 Underwriters' Laboratories of Canada (ULC).

1.2 DEFINITIONS

.1 HEPA vacuum: High Efficiency Particulate Arrestor filtered vacuum equipment with a filter 
system capable of collecting and retaining fibres greater than 0.3 microns in any direction at 
99.97% efficiency. 

.2 Time-weighted average exposure limit (TWAEL): the time-weighted average airborne 
concentration of a biological or chemical agent to which a worker may be exposed in a work 
day or work week as prescribed by O.Reg. 490/09 Designated Substances, as amended.

1.3 DESIGNATED SUBSTANCES

.1 Confirm with the Departmental Representative that no additional designated substances have 
been brought to the project area prior to beginning work. 

.2 Additional designated substances and hazardous materials may exist outside the accessible 
survey area but are beyond the scope of this project. 

.3 Should any additional material, suspected to be a designated substance, be encountered 
within the project area, any disturbance of such material must be stopped, precautionary 
measures taken, and the Departmental Representative must be notified immediately. Do not 
proceed until written instructions have been received. 
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.1 ACRYLONITRILE: Not Identified 

.2 ARSENIC: Not Identified 

.3 ASBESTOS: Not Identified

.4 BENZENE: Identified 

.5 COKE OVEN EMISSIONS: Not Identified 

.6 ETHYLENE OXIDE: Not Identified 

.7 ISOCYANATES: Not Identified 

.8 LEAD:  Identified  

Laboratory analysis results indicate that the following paints in the project areas have 
lead contents greater than the 90ppm threshold outlined in the Canada Consumer 
Product Safety Act’s Surface Coating Materials Regulations SOR/2005-109 (as 
amended).  
�   Light-grey paint from the wall in room 0023A in the basement; and 
�   Grey paint from the floor in room 0025 in room 0025 in the basement. 
These paints are considered to be lead-based paints.  

.9 MERCURY: Not Identified 

.10 SILICA: Identified 

Free crystalline silica is present in concrete in the project area. 
.11 VINYL CHLORIDE MONOMER: Not Identified 
.12 POLYCHLORINATED BIPHENYLS (PCBS): Not Identified 
.13 OZONE DEPLETING SUBSTANCES (ODS): Not Identified

1.4 RECOMMENDATIONS

.1 LEAD

.1 Comply with Ontario Regulations O, Reg. 490/09 (as amended) while performing 
works that may disturb lead-containing materials. 
.2 Follow recommendations provided in the Ontario Ministry of Labour (MoL) Guideline 
entitled “Guideline: Lead on Construction Projects”. This document classifies all disturbances 
of lead-containing materials as Type 1, Type 2a, Type 2b, Type 3a or Type 3b work, based on 
presumed airborne concentrations of lead generated during the work each of which will have 
defined work practices. Although this document is not a regulation, Ministry of Labour 
Inspectors uses it as guidance during site inspections. 
.3 Disposal of construction waste containing lead must be done in accordance with 
“General – Waste Management” O.Reg. 347/90 (as amended) under the Ontario 
Environmental Protection Act and the federal Transportation of Dangerous Goods Act. 
 

.2 SILICA 

.1 Comply with Ontario Regulations O.Reg. 490/09 when performing works that may 
disturb silica-containing materials. 
.2 Follow recommendations provided in the Ontario Ministry of Labour Guideline entitled 
“Guideline: Silica on Construction Projects”. This document classifies all silica disturbances 
as Type 1, Type 2 or Type 3 work, and assigns different levels of respiratory protection and 
work procedures for each classification.

END OF SECTION
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Part 1 General

1.1 ADMINISTRATIVE

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and in 
orderly sequence to not cause delay in Work. Failure to submit in ample time is not 
considered sufficient reason for extension of Contract Time and no claim for extension by 
reason of such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 
acceptable. 

.5 Review submittals prior to submission to Departmental Representative. This review 
represents that necessary requirements have been determined and verified, or will be, and 
that each submittal has been checked and coordinated with requirements of Work and 
Contract Documents. Submittals not stamped, signed, dated and identified as to specific 
project will be returned without being examined and considered rejected. 

.6 Notify Departmental Representative, in writing at time of submission, identifying deviations 
from requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are coordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 
Departmental Representative's review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by Departmental Representative review. 

.10 Keep one reviewed copy of each submission on site. 

1.2 SHOP DRAWINGS AND PRODUCT DATA

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, performance 
charts, brochures and other data which are to be provided by Contractor to illustrate details 
of a portion of Work. 

.2 Submit drawings stamped and signed by professional engineer registered or licensed in 
Province of Ontario, Canada. 

.3 Indicate materials, methods of construction and attachment or anchorage, erection diagrams, 
connections, explanatory notes and other information necessary for completion of Work. 
Where articles or equipment attach or connect to other articles or equipment, indicate that 
such items have been coordinated, regardless of Section under which adjacent items will be 
supplied and installed. Indicate cross references to design drawings and specifications. 

.4 Allow 10 days for Departmental Representative's review of each submission. 

.5 Adjustments made on shop drawings by Departmental Representative are not intended to 
change Contract Price. If adjustments affect value of Work, state such in writing to 
Departmental Representative prior to proceeding with Work. 
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.6 Make changes in shop drawings as Departmental Representative may require, consistent 
with Contract Documents. When resubmitting, notify Departmental Representative in writing 
of revisions other than those requested. 

.7 Accompany submissions with transmittal letter, containing: 
.1 Date. 
.2 Project title and number. 
.3 Contractor's name and address. 
.4 Identification and quantity of each shop drawing, product data and sample. 
.5 Other pertinent data. 

.8 Submissions include: 
.1 Date and revision dates. 
.2 Project title and number. 
.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 
.4 Contractor's stamp, signed by Contractor's authorized representative certifying 
approval of submissions, verification of field measurements and compliance with Contract 
Documents. 
.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 
clearances. 
.3 Setting or erection details. 
.4 Capacities. 
.5 Performance characteristics. 
.6 Standards. 
.7 Operating weight. 
.8 Wiring diagrams. 
.9 Single line and schematic diagrams. 
.10 Relationship to adjacent work. 

.9 After Departmental Representative's review, distribute copies. 

.10 Submit one electronic copy in Adobe PDF format of shop drawings for each requirement 
requested in specification Sections and as Departmental Representative may reasonably 
request. 

.11 Documentation of the testing and verification actions taken by manufacturer's representative 
to confirm compliance with manufacturer's standards or instructions. 

.12 Submit electronic copy in Adobe PDF format of Operation and Maintenance Data for 
requirements requested in specification Sections and as requested by Departmental 
Representative.

.13 Delete information not applicable to project. 

.14 Supplement standard information to provide details applicable to project. 

.15 If upon review by Departmental Representative, no errors or omissions are discovered or if 
only minor corrections are made, electronic copy will be returned and fabrication and 
installation of Work may proceed. If shop drawings are rejected, noted copy will be returned 
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and resubmission of corrected shop drawings, through same procedure indicated above, 
must be performed before fabrication and installation of Work may proceed.  

 
.16 The review of shop drawings by Public Works and Government Services Canada (PWGSC) 

is for sole purpose of ascertaining conformance with general concept.  
.1  This review shall not mean that PWGSC approves detail design inherent in shop 
drawings, responsibility for which shall remain with Contractor submitting same, and such 
review shall not relieve Contractor of responsibility for errors or omissions in shop drawings 
or of responsibility for meeting requirements of construction and Contract Documents.  
.2  Without restricting generality of foregoing, Contractor is responsible for dimensions to 
be confirmed and correlated at job site, for information that pertains solely to fabrication 
processes or to techniques of construction and installation and for co-ordination of Work of 
sub-trades.  

 

Part 2   Products 
 
2.1   NOT USED 

.1  Not Used.  
 

Part 3   Execution 
 
3.1   NOT USED 

.1  Not Used.  
 
 

END OF SECTION 
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Part 1 General

1.1 RELATED SECTIONS

.1 Section 01 33 00 – Submittal Procedures

1.2 REFERENCES

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations

.2 Health Canada/Workplace Hazardous Materials Information System (WHMIS)

.1 Material Safety Data Sheets (MSDS).

.3 Province of Ontario

.1 Occupational Health and Safety Act, R.S.O. – Latest Edition.

1.3 SUBMITTALS

.1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures.

.2 Submit to Departmental Representative copies of the following documents, including updates 
issues:
.1 Health and Safety Program as indicated in paragraph 1.12, prior to commencement of 

work on the work site.

.2 Reports or directions issued by authorities having jurisdiction, immediately upon 
issuance from that authority.

.3 Accident or Incident Reports, within 24 hours of occurrence.

.4 Copy of all notifications to employees and subcontractors regarding presence of 
known designated substances prior to start of work.

.3 Submit other data, information and documentation upon request by the Departmental 
Representative as stipulated elsewhere in this section.

1.4 COMPLIANCE REQUIREMENTS

.1 Comply with the latest edition of the Ontario Health and Safety Act, R.S.O and the 
Regulations made pursuant to the Act.

.2 Observe and enforce construction safety measures required by:
.1 National Building Code of Canada (latest edition).
.2 Provincial Workplace Safety and Insurance Board.
.3 Municipal statutes and ordinances.

.3 In the event of conflict between any provisions of above authorities the most stringent 
provision shall apply.

1.5 RESPONSIBILITY

.1 The Contractor is responsible for health and safety of persons on site, safety of property on 
site and for protection of persons adjacent to site and environment to extent that they may be 
affected by conduct of Work.

.2 The Contractor is to comply with and enforce compliance by employees with safety 
requirements of Contract Documents, applicable federal, provincial, territorial and local 
statutes, regulations, and ordinances, and with site-specific Health and Safety Plan.
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.3 Should an unforeseen or peculiar safety related hazard or condition become evident during 
performance of work, immediately take measures to rectify the situation and prevent damage 
or harm. Advise the Departmental Representative verbally and in writing of the hazard or 
conditions.

1.6 SITE CONTROL AND ACCESS

.1 Control all work site access points and work site activities. Delineate and isolate the work site 
from adjacent and surrounding areas by use of appropriate means to maintain control of all 
work site access points.

.2 Make provisions for granting permission to access onto work site to all persons who require 
access. Procedures for granting permission to access are to be in accordance with the 
Ontario Occupational Health and Safety Act, and the Regulations made pursuant to the Act 
and the Contractor’s Health and Safety Program.

.3 Ensure persons granted access to the work site are in possession of and wear the minimum 
personal protective equipment (PPE) designated by the Contractor’s Health and Safety 
Program. Ensure persons granted access to the work site are provided with, trained in the use 
of, and wear, appropriate PPE that are required above and beyond the designated minimum 
previously noted and as specifically related to the work site activity that they are involved in.  
Be responsible for the efficacy of the PPE that is provided above and beyond the designated 
minimums.

.4 Erect signage at access points and at other strategic locations around the work site clearly 
identifying the work site area(s) as being “OFF-LIMITS” to non-authorized persons. Signage 
must be professionally made with well understood graphic symbols and is not to be used as 
advertizing but for the specific use as related to site safety and key contract information.
.1 Information to be provided on the signage is as follows:

.1 Project Name/Description:

.2 Contractors Company Name:

.3 Project Superintendent’s Name/Phone No.:

.4 Departmental Representative Point of Contact Name/Phone No.:

.5 Secure the work site at all times to protect against un-authorized access.

1.7 FILING OF NOTICE

.1 Where required, file Notice of Project and any other required Notices with the Provincial/ 
Territorial Authorities prior to commencement of the work. Provide the Departmental 
Representative with a copy of the filed Notice(s) prior to commencement of the work.

1.8 PERMITS

.1 Obtain permits, licenses and compliance certificates at appropriate times and frequencies as 
required by the authorities having jurisdiction.

.2 Post all permits, licenses and compliance certificates on work site and provide copies to the 
Departmental Representative.

1.9 PROJECT/SITE CONDITIONS

.1 The following are the known hazardous substances and/or hazardous conditions at the work 
site which shall be considered as health or environmental hazards and shall be properly 
managed should they be encountered as part of the work:
.1 General Construction Hazards.
.2 No known hazardous substances.
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.2 The above lists shall not be construed as being complete and inclusive of all safety and health 
hazards encountered as a result of Contractor’s operations during the course of work. Include 
above items into the hazard assessment program specified herein.

.3 Post on site the “Designated Substance Notice” in location approved by Departmental 
Representative.

1.10 MEETINGS

.1 Prior to commencement of work attend a pre-commencement meeting conducted by 
Departmental Representative. Ensure minimum attendance by Contractor’s site 
superintendent. Departmental Representative will advise of time, date and location of the 
meeting and will be responsible for recording and distributing the minutes.

.2 Conduct site specific occupational health and safety meetings as required by the Ontario 
Health and Safety Act, and the Regulations made pursuant to the Act.

.3 Record and post minutes of all meetings in plain view on the work site.  Make copies available 
to Departmental Representative upon request.

1.11 HEALTH AND SAFETY PROGRAM

.1 Contractors are required under Ontario Occupational Health and Safety Act, and the 
Regulations made pursuant to the Act to have in place a Health and Safety Program.  
Compliance requirements for the content, detail and implementation of the program resides 
with the Provincial/Territorial Authority. For the purpose of this Contract the Health and Safety 
Program shall include a site-specific Health and Safety Plan that acknowledges, assesses 
and addresses the hazardous substances and/or hazardous conditions known and identified 
in paragraph 1.10 above, and on-going hazard assessments performed during the progress of 
work identifying and documenting new or potential health risks and safety hazards not 
previously known and identified.

.2 Provide one copy of the Health and Safety Program to the Departmental Representative prior 
to commencement work on the work site. The copy provided to the Departmental 
Representative is for the purpose of review against the contract requirements related to the 
known hazardous substances and/or hazardous conditions. The review is not to be construed 
to imply approval by the Departmental Representative that the program is complete, accurate 
and legislatively compliant wit Ontario Occupational Health and Safety Act, and the 
Regulations made pursuant to the Act, and shall not relieve the contractor of their legal 
obligation under such legislations.

.3 Provide a clearly marked and fully stocked First-Aid Case in a readily available location 
approved by Departmental Representative.

1.12 ACCIDENT REPORTING

.1 Investigate and report incidents and accidents as required by Ontario Occupational Health 
and Safety Act, and the Regulations made pursuant to the Act.

.2 For the purpose of this contract immediately investigate and provide a report to the 
Departmental Representative on accidents, incidents and near misses that involve:
.1 A resulting injury that may or may not require medical aid and may or may not involve 

lost time at work by the injured person(s).
.2 Exposure to toxic chemicals or substances.
.3 Property damage, or potential property damage.
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.4 Interruption to adjacent and/or integral infrastructure operations with any potential loss 
implications.

.3 In the investigation and reporting of incidents and accidents, the Contractor shall report to the 
Departmental Representative within one (1) hour.

.4 The Contractor shall provide a complete written report to the Departmental Representative 
within 48 hours of the accident and/or incident occurring. The report shall include at minimum:
.1 Date and Time the accident/incident occurred.
.2 Project name and site.
.3 Contractor Company Name and Address.
.4 Name, Occupation and address of injured person(s).
.5 Description of injury or property damage.
.6 Estimate of potential cost impact (lost time (hours), property damage ($)).
.7 Supervisor of injured person.
.8 Witnesses to event, including contact information.
.9 Brief description of event.
.10 Cause of Accident/Incident.

.5 The Contractor shall respond in a timely fashion to correct the action that was deemed to 
have caused the incident and/or accident and advise in writing on the action taken to prevent 
a re-occurrence of the incident and/or accident.

1.13 RECORDS ON SITE

.1 Maintain on site a copy of the safety documentation as specified in this section and any other 
safety related reports and documents issued to or received from the authorities having 
jurisdiction.

.2 Upon request, make copies available to the Departmental Representative.

1.14 UNFORESEEN HAZARDS

.1 Should any unforeseen or peculiar safety-related factor, hazard, or condition become evident 
during performance of Work, and follow procedures in place for Employee’s right to Refuse 
Work in accordance with Acts and Regulations of Province having jurisdiction. Advise 
Departmental Representative verbally and in writing.

1.15 POSTING OF DOCUMENTS

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 
site in accordance with Acts and Regulations of Province having jurisdiction, and in 
consultation with Departmental Representative.

1.16 CORRECTION OF NON-COMPLIANCE

.1 Immediately address health and safety non-compliance issues identified by authority having 
jurisdiction or by Departmental Representative.

.2 Provide Departmental Representative with written report of action taken to correct non-
compliance of health and safety issues identified.

.3 Departmental Representative may stop work if non-compliance of health and safety 
regulations is not corrected.
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1.17 BLASTING

.1 Blasting or other use of explosives is not permitted without prior receipt of written instruction 
by Departmental Representative.

1.18 POWDER ACTUATED DEVICES

.1 Use powder actuated devices only after receipt of written permission from Departmental 
Representative.

1.19 WORK STOPPAGE

.1 Give precedence to safety and health of public and site personnel and protection of 
environment over cost and schedule considerations for work.

Part 2 Products

2.1 NOT USED

Part 3 Execution

3.1 NOT USED

END OF SECTION
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Part 1   General 
 
1.1   INSPECTION 

.1  Allow Departmental Representative access to Work. If part of Work is in preparation at 
locations other than Place of Work, allow access to such Work whenever it is in progress.  

 
.2  Give timely notice requesting inspection if Work is designated for special tests, inspections or 

approvals by Departmental Representative instructions, or law of Place of Work.  
 

.3  If Contractor covers or permits to be covered Work that has been designated for special 
tests, inspections or approvals before such is made, uncover such Work, have inspections or 
tests satisfactorily completed and make good such Work.  

 
.4  Departmental Representative will order part of Work to be examined if Work is suspected to 

be not in accordance with Contract Documents. If, upon examination such work is found not 
in accordance with Contract Documents, correct such Work and pay cost of examination and 
correction.  

 
1.2   ACCESS TO WORK 

.1  Allow inspection/testing agencies access to Work, off site manufacturing and fabrication 
plants.  

 
.2  Co-operate to provide reasonable facilities for such access.  

 
1.3   PROCEDURES 

.1  Notify appropriate agency and Departmental Representative 2 days in advance of 
requirement for tests, in order that attendance arrangements can be made.  

 
.2  Submit samples and/or materials required for testing, as specifically requested in 

specifications. Submit with reasonable promptness and in orderly sequence to not cause 
delays in Work.  

 
.3  Provide labour and facilities to obtain and handle samples and materials on site. Provide 

sufficient space to store and cure test samples.  
 
1.4   REJECTED WORK 

.1  Remove defective Work, whether result of poor workmanship, use of defective products or 
damage and whether incorporated in Work or not, which has been rejected by Departmental 
Representative as failing to conform to Contract Documents. Replace or re-execute in 
accordance with Contract Documents.  

 
.2  Make good other Contractor's work damaged by such removals or replacements promptly.  

 
.3  If in opinion of Departmental Representative it is not expedient to correct defective Work or 

Work not performed in accordance with Contract Documents, Departmental Representative 
will deduct from Contract Price difference in value between Work performed and that called 
for by Contract Documents, amount of which will be determined by Departmental 
Representative. 
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1.5 REPORTS

.1 Submit one (1) electronic copy in Adobe PDF format of inspection and test reports to 
Departmental Representative.

.2 Provide copies to subcontractor of work being inspected or tested.

1.6 EQUIPMENT AND SYSTEMS

.1 Submit adjustment and balancing reports for electrical systems. 

Part 2 Products

2.1 NOT USED

.1 Not Used. 

Part 3 Execution

3.1 NOT USED

.1 Not Used. 

END OF SECTION
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Part 1 General

1.1 RELATED SECTIONS

.1 Section 01 56 00 – Temporary Barriers and Enclosures

1.2 SECTION INCLUDES

.1 Construction aids.

.2 Office and sheds.

.3 Parking.

.4 Project identification.

1.3 REFERENCES

.1 Canadian Standards Association (CSA International)
.1 CSA-A23.1/A23.2, Concrete Materials and Methods of Concrete 

Construction/Methods of Test and Standard Practices for Concrete.
.2 CSA-0121-M, Douglas Fir Plywood.
.3 CAN/CSA-S269.2-M, Access Scaffolding for Construction Purposes.
.4 CAN/CSA-Z321, Signs and Symbols for the Occupational Environment.

1.4 INSTALLATION AND REMOVAL

.1 Indicate use of supplemental or other staging area.

.2 Provide construction facilities in order to execute work expeditiously.

.3 Remove from site all such work after use.

1.5 SCAFFOLDING

.1 Scaffolding in accordance with CAN/CSA-S269.2.

.2 Provide and maintain scaffolding, ramps, ladders, swing staging, platforms and temporary 
stairs. Remove promptly when no longer required.

.3 Scaffolding system designs above certain heights will have to be stamped by a Professional 
Engineer registered in the Province of Ontario.

1.6 HOISTING

.1 Provide, operate and maintain hoists and cranes required for moving of workers, materials 
and equipment. Make financial arrangements with subcontractors for their use of hoists.

.2 Hoists and cranes to be operated by qualified operator.

.3 Provide proof of insurance for crane subcontractors.

1.7 ELEVATORS

.1 Designated existing and permanent elevators may not be used by construction personnel and 
transporting of materials.
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1.8 SITE STORAGE/LOADING

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably 
encumber premises with products.

.2 Do not load or permit to load any part of Work with weight or force that will endanger Work.

1.9 CONSTRUCTION PARKING

.1 Departmental Representative will determine if parking is available on site. 
.1 If available, parking will be permitted on site provided it does not disrupt performance 

of Work. Maintain and administer these spaces as directed.

.2 Provide and maintain adequate access to project site.

.3 If authorized to use existing roads for access to project site, maintain such roads for duration 
of Contract and make good damage resulting from Contractors’ use of roads.

1.10 EQUIPMENT, TOOL AND MATERIALS STORAGE

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof enclosures for 
storage of tools, equipment and materials.

.2 Locate materials not required to be stored in weatherproof enclosures on site in manner to 
cause least interference with work activities.

1.11 SANITARY FACILITIES

.1 Departmental Representative will assign sanitary facilities for use by Contractor's personnel.  
Keep facilities clean.

.2 Post notices and take precautions as required by local health authorities. Keep area and 
premises in sanitary condition.

.3 Permanent facilities may be used on approval of Departmental Representative.

1.12 CLEAN-UP

.1 Remove construction debris, waste materials, packaging material from work site daily.

.2 Clean dirt or mud tracked onto paved or surfaced roadways.

.3 Store materials resulting from demolition activities that are salvageable.

.4 Stack stored new or salvaged material not in construction facilities.

Part 2 Products

2.1 NOT USED

Part 3 Execution

3.1 NOT USED

END OF SECTION
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 52 00 – Construction Facilities 

1.2 SECTION INCLUDES 

.1 Barriers. 

.2 Traffic Controls. 

.3 Fire Routes. 

1.3 GUARD RAILS AND BARRICADES 

.1 Provide secure, rigid guard rails and barricades as required. 

.2 Provide as required by governing authorities and as indicated. 

1.4 INSTALLATION AND REMOVAL 

.1 Provide temporary controls in order to execute Work expeditiously. 

.2 Remove from site all such work after use. 

1.5 ACCESS TO SITE 

.1 Provide and maintain access roads, sidewalk crossings, ramps and construction runways as 
may be required for access to Work. 

1.6 FIRE ROUTES 

.1 Maintain access to property including overhead clearances for use by emergency response 
vehicles. 

1.7 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

.1 Protect surrounding private and public property from damage during performance of Work. 

.2 Be responsible for damage incurred. 

1.8 PROTECTION OF BUILDING FINISHES 

.1 Provide protection for finished and partially finished building finishes and equipment during 
performance of Work. 

.2 Provide necessary screens and covers. 

.3 Confirm with Departmental Representative locations and installation schedule 3 days prior to 
installation. 

.4 Be responsible for damage incurred due to lack of or improper protection. 
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Part 2 Products 

2.1 NOT USED 

Part 3 Execution 

3.1 NOT USED 

END OF SECTION 
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Part 1 General

1.1 REFERENCES

.1 Within text of each specifications section, reference may be made to reference standards. 

.2 Conform to these reference standards, in whole or in part as specifically requested in 
specifications. 

.3 If there is question as to whether products or systems are in conformance with applicable 
standards, Departmental Representative reserves right to have such products or systems 
tested to prove or disprove conformance. 

.4 Cost for such testing will be borne by Departmental Representative in event of conformance 
with Contract Documents or by Contractor in event of non-conformance. 

1.2 QUALITY

.1 Products, materials, equipment and articles incorporated in Work shall be new, not damaged 
or defective, and of best quality for purpose intended. If requested, furnish evidence as to 
type, source and quality of products provided. 

.2 Procurement policy is to acquire, in cost effective manner, items containing highest 
percentage of recycled and recovered materials practicable consistent with maintaining 
satisfactory levels of competition. Make reasonable efforts to use recycled and recovered 
materials and in otherwise utilizing recycled and recovered materials in execution of work. 

.3 Defective products, whenever identified prior to completion of Work, will be rejected, 
regardless of previous inspections. Inspection does not relieve responsibility but is 
precaution against oversight or error. Remove and replace defective products at own 
expense and be responsible for delays and expenses caused by rejection. 

.4 Should disputes arise as to quality or fitness of products, decision rests strictly with 
Departmental Representative based upon requirements of Contract Documents. 

.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 
particular or like item throughout building. 

.6 Permanent labels, trademarks and nameplates on products are not acceptable in prominent 
locations, except where required for operating instructions, or when located in mechanical or 
electrical rooms. 

1.3 AVAILABILITY

.1 In event of failure to notify Departmental Representative at commencement of Work and 
should it subsequently appear that Work may be delayed for such reason, Departmental 
Representative reserves right to substitute more readily available products of similar 
character, at no increase in Contract Price or Contract Time. 

1.4 STORAGE, HANDLING AND PROTECTION

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and 
soiling and in accordance with manufacturer's instructions when applicable. 
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.2 Store packaged or bundled products in original and undamaged condition with 
manufacturer's seal and labels intact. Do not remove from packaging or bundling until 
required in Work. 

.3 Store products subject to damage from weather in weatherproof enclosures. 

.4 Remove and replace damaged products at own expense and to satisfaction of Departmental 
Representative.

.5 Touch-up damaged factory finished surfaces to Departmental Representative's satisfaction. 
Use touch-up materials to match original. Do not paint over name plates.

1.5 TRANSPORTATION

.1 Pay costs of transportation of products required in performance of Work. 

1.6 MANUFACTURER'S INSTRUCTIONS

.1 Unless otherwise indicated in specifications, install or erect products in accordance with 
manufacturer's instructions. Do not rely on labels or enclosures provided with products. 
Obtain written instructions directly from manufacturers. 

.2 Notify Departmental Representative in writing, of conflicts between specifications and 
manufacturer's instructions, so that Departmental Representative will establish course of 
action. 

.3 Improper installation or erection of products, due to failure in complying with these 
requirements, authorizes Departmental Representative to require removal and re-installation 
at no increase in Contract Price or Contract Time. 

1.7 QUALITY OF WORK

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and skilled 
in respective duties for which they are employed. Immediately notify Departmental 
Representative if required Work is such as to make it impractical to produce required results. 

.2 Do not employ anyone unskilled in their required duties. Departmental Representative 
reserves right to require dismissal from site, workers deemed incompetent or careless. 

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 
Departmental Representative, whose decision is final. 

1.8 CO-ORDINATION

.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous 
supervision. 

.2 Be responsible for coordination and placement of openings, sleeves and accessories. 

1.9 CONCEALMENT

.1 In finished areas conceal pipes, ducts and wiring in floors, walls and ceilings, except where 
indicated otherwise. 

.2 Before installation inform Departmental Representative if there is interference. Install as 
directed by Departmental Representative.
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1.10 REMEDIAL WORK

.1 Perform remedial work required to repair or replace parts or portions of Work identified as 
defective or unacceptable. Co-ordinate adjacent affected Work as required. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a manner to 
neither damage nor put at risk any portion of Work. 

1.11 LOCATION OF FIXTURES

.1 Consider location of fixtures, outlets, and mechanical and electrical items indicated as 
approximate. 

.2 Inform Departmental Representative of conflicting installation. Install as directed. 

1.12 FASTENINGS

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 
materials, unless indicated otherwise. 

.2 Prevent electrolytic action between dissimilar metals and materials. 

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior work, 
unless stainless steel or other material is specifically requested in affected specification 
Section. 

.4 Space anchors within individual load limit or shear capacity and ensure they provide positive 
permanent anchorage. Wood, or any other organic material plugs are not acceptable. 

.5 Keep exposed fastenings to a minimum, space evenly and install neatly. 

.6 Fastenings which cause spalling or cracking of material to which anchorage is made are not 
acceptable. 

1.13 FASTENINGS - EQUIPMENT

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable 
for service. 

.2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304 stainless 
steel for exterior areas. 

.3 Bolts may not project more than one diameter beyond nuts. 

.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers where 
vibrations occur. Use resilient washers with stainless steel. 

1.14 PROTECTION OF WORK IN PROGRESS

.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural 
member, unless specifically indicated without written approval of Departmental 
Representative.
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1.15 EXISTING UTILITIES

.1 When breaking into or connecting to existing services or utilities, execute Work at times 
directed by local governing authorities, with minimum of disturbance to Work, building 
occupants and pedestrian and vehicular traffic. 

.2 Protect, relocate or maintain existing active services. When services are encountered, cap 
off in manner approved by authority having jurisdiction. Stake and record location of capped 
service. 

Part 2 Products

2.1 NOT USED

.1 Not Used. 

Part 3 Execution

3.1 NOT USED

.1 Not Used. 

END OF SECTION
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Part 1 General

1.1 PROJECT CLEANLINESS

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris. 

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 
directed by Departmental Representative. 

.3 Make arrangements with and obtain permits from authorities having jurisdiction for disposal 
of waste and debris. 

.4 Provide on-site containers for collection of waste materials and debris. 

.5 Provide and use marked separate bins for recycling. 

.6 Dispose of waste materials and debris off site. 

.7 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and as 
recommended by cleaning material manufacturer. 

.8 Schedule cleaning operations so that resulting dust, debris and other contaminants will not 
contaminate building systems. 

1.2 FINAL CLEANING

.1 When Work is Substantially Performed remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others and leave Work clean 
and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and equipment. 

.4 Remove waste products and debris.

.5 Remove waste materials from site at regularly scheduled times or dispose of as directed by 
Departmental Representative.

.6 Make arrangements with and obtain permits from authorities having jurisdiction for disposal 
of waste and debris. 

.7 Remove stains, spots, marks and dirt from decorative work, electrical and mechanical 
fixtures, furniture fitments, walls and floors.

.8 Clean lighting reflectors, lenses, and other lighting surfaces. 

.9 Inspect finishes, fitments and equipment and ensure specified workmanship and operation. 

.10 Remove dirt and other disfiguration from exterior surfaces. 
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1.3 WASTE MANAGEMENT AND DISPOSAL

.1 Separate waste materials for reuse and recycling.

Part 2 Products

2.1 NOT USED

.1 Not Used. 

Part 3 Execution

3.1 NOT USED

.1 Not Used. 

END OF SECTION
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Part 1 General

1.1 SUMMARY

.1 This Section includes requirements for reduction, reuse and recycling of materials discarded 
during the course of construction.

1.2 DEFINITIONS

.1 Construction Waste Diversion and Management Workplan: written plan prepared by the 
Contractor which identifies all types of materials expected to be generated as waste (i.e., 
leaving the site), along with hauler name(s) for each material, specific contact information, 
management method (i.e., recycle, reuse, landfill) for each material expected to be 
generated during the course of construction. Identifies opportunities to reduce, reuse and 
recycle waste in this specific, preferential order (the "3Rs"). Also identifies responsibilities, 
means by which different materials will be separated on site, and means to track 
volumes/weights and fate of all materials leaving the site, including collection of weigh bills 
from haulers.

.2 Land clearing waste: waste materials from land clearing and site preparation that include 
pre-existing development materials and plant matter but excluding soil.

.3 Non-Hazardous Solid Waste: any non-hazardous waste material (including land clearing 
waste) that leaves the project site for processing off-site.

.4 Reduce: act of avoiding generation of discards in the first place by such measures as proper 
ordering quantities, eliminating packaging or using reusable packaging (protective blankets 
on furniture instead of foam/shrink wrap), proper measuring and cutting, or avoiding use of 
an unnecessary material altogether.

.5 Reuse: repeated use of product in same form but not necessarily for same purpose. Reuse 
includes:
.1 Salvaging reusable materials from re-modelling projects, before demolition stage, for 
resale, reuse on current project or for storage for use on future projects.
.2 Returning reusable items including pallets or unused products to vendors or back to 
subcontractors shops for reuse on other projects.

.6 Recycling: process of sorting, treating and reconstituting solid waste and other discarded 
materials for purpose of using as feedstock for new product(s), displace all or part of the use 
of virgin materials. Recycling does not include burning, incinerating, or waste plasma 
gasification.

.7 Source Separation: sorting/separating different types of waste materials into specifically 
designated and marked bins or holding areas for each material type.

1.3  REFERENCES

.1 Public Works and Government Services Canada (PWGSC). The Environmentally 
Responsible Construction and Renovation Handbook, Second Edition, March 2000. 
http://www.tpsgc-pwgsc.gc.ca/biens-property/gd-envcnstrctn index-eng.html.

.2 PWGSC. 2002 National Construction, Renovation and Demolition Non-Hazardous Solid 
Waste Management Protocol. http://www.greenvalleyrecycling.ca/documents/waste 
management_protocol.pdf.
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1.4 OBJECTIVES

.1 Minimize the amount of non-hazardous solid waste generated by construction activities

.2 Divert at least 75% of solid waste generated on the project from landfills or incineration. 
Calculations to be tracked by weight and volume.

1.5 SUBMITTALS

.1 Develop and provide to Departmental Representative a Construction Waste Diversion and 
Management Workplan at least ten (10) business days prior to work on site. Workplan shall 
consist of, at a minimum, the following sections:
.1 Project Overview and Construction Waste Management and Diversion Goals
.2 Anticipated non-hazardous solid waste materials and proposed receiving facilities
.3 On-site material handling and source separation procedures (bin placement, 
procedures, etc.)
.4 Waste Management Responsibilities and Communication
.5 Waste Tracking Process (using CW1 & CW2 forms provided after Contract award).

.2 Submit Form CW 1: Waste Tracking Form for each bin leaving the site, providing a 
breakdown of bin contents, and attach invoices, weighbills, letters or other documentation 
that clearly indicates the receiving facility, end use (reuse, recycle or landfill/incineration) and 
weight of waste.

 Form CW 1 to be utilized for work from the following Divisions:
 .1 Division 26 – Electrical

.2 Division 28 – Electronic Safety and Security

.3 Submit Waste Tracking Forms and supporting information to Departmental Representative 
within 2 weeks (10 business days) of bin leaving site.

.4 If subcontractors intend to remove materials from site outside of the project-provided waste 
management process, such as removing materials for reuse, subcontractor must provide 
completed Form CW 2: Subcontractor Waste Tracking Form, complete with supporting 
information substantiating type of material(s), quantities, and how they will be reuse or 
recycled.

Part 2 Products

2.1 NOT USED

.1 Not used.

Part 3 Execution

3.1  EXECUTION

.1 Project Coordinator, Site Superintendent (or other person designated by the Contractor) shall 
be responsible for coordinating all aspects of construction waste diversion, management and 
tracking during construction, including coordination of subcontractor submission as required.

.2 Prevent damage of materials due to mishandling, improper storage (moisture damage) or 
contamination.
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.3 Encourage suppliers and subcontractors to either take-back packaging and document this 
process or decase materials before arriving on-site.

.4 Use pre-fabricated or pre-engineered components to minimize off-cuts and other waste 
generation.

.5 Complete all submittals and perform work in accordance with the approved Construction 
Waste Diversion and Management Workplan.

.6 Incineration, gasification or using waste materials as landfill cover is not permitted as a reuse 
or recycling method.

.7 Contractor to assess opportunities to reuse or recycle additional material in completing the 
Construction Waste Diversion and Management Workplan.

.8 Include information on the proposed management of each material, including receiving 
facilities, proposed management method in the Construction Waste Diversion and 
Management Workplan.

.9 Conduct daily inspections of containers to assess and correct any cross-contamination that 
may results in rejection of a load and negative impact on acceptability for recycling.

.10 Remove from site and dispose of all packaging materials at appropriate recycling facilities.

.11 Collect and separate for disposal all packaging material in appropriate on-site bins for 
recycling in accordance with Construction Waste Diversion and Management Work Plan.

.12 Divert unused wiring materials from landfill to metal recycling facility as approved by 
Departmental Representative.

.13 Fold up metal banding, flatten and place in designated area for recycling.

.14 Place material defined as hazardous or toxic waste in designated containers.

.15 Ensure emptied containers are sealed and stored safely for disposal away from children.

.16 Do not dispose of preservative treated wood through incineration.

.17 Do not dispose of preservative treated wood with other material destined for recycling or re-
use.

.18 Dispose of treated wood, end pieces, wood scraps and sawdust at sanitary landfill approved 
by Departmental Representative.

.19 All waste that is not re-used or re-cycled, to be disposed at approved waste site, licensed to 
receive the waste to be disposed.

END OF SECTION
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Part 1 General

1.1 ADMINISTRATIVE REQUIREMENTS

.1 Pre-warranty Meeting: 
.1 Convene meeting one week prior to contract completion with contractor's 
representative and Departmental Representative to: 

.1 Verify Project requirements. 

.2 Review manufacturer's installation instructions and warranty requirements. 
.2 Departmental Representative to establish communication procedures for: 

.1 Notifying construction warranty defects. 

.2 Determine priorities for type of defects. 

.3 Determine reasonable response time. 
.3 Contact information for bonded and licensed company for warranty work action: 
provide name, telephone number and address of company authorized for construction 
warranty work action. 
.4 Ensure contact is located within local service area of warranted construction, is 
continuously available, and is responsive to inquiries for warranty work action. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Two weeks prior to Substantial Performance of the Work, submit to the Departmental 
Representative, three final copies of operating and maintenance manuals in English.

.3 Provide spare parts, maintenance materials and special tools of same quality and 
manufacture as products provided in Work. 

.4 Provide evidence, if requested, for type, source and quality of products supplied. 

1.3 FORMAT

.1 Organize data as instructional manual. 

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face pockets. 

.3 When multiple binders are used correlate data into related consistent groupings. 
.1 Identify contents of each binder on spine. 

.4 Cover: identify each binder with type or printed title 'Project Record Documents'; list title of 
project and identify subject matter of contents. 

.5 Arrange content by systems, under Section numbers and sequence of Table of Contents. 

.6 Provide tabbed fly leaf for each separate product and system, with typed description of 
product and major component parts of equipment. 

.7 Text: manufacturer's printed data, or typewritten data. 

.8 Drawings: provide with reinforced punched binder tab. 
.1 Bind in with text; fold larger drawings to size of text pages. 

.9 Provide scaled CAD files in dwg format on CD-ROM. 
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1.4 CONTENTS - PROJECT RECORD DOCUMENTS

.1 Table of Contents for Each Volume: provide title of project; 
.1 Date of submission; names. 
.2 Addresses, and telephone numbers of Consultant and Contractor with name of 
responsible parties. 
.3 Schedule of products and systems, indexed to content of volume. 

.2 For each product or system: 
.1 List names, addresses and telephone numbers of subcontractors and suppliers, 
including local source of supplies and replacement parts. 

.3 Product Data: mark each sheet to identify specific products and component parts, and data 
applicable to installation; delete inapplicable information. 

.4 Drawings: supplement product data to illustrate relations of component parts of equipment 
and systems, to show control and flow diagrams. 

.5 Typewritten Text: as required to supplement product data. 
.1 Provide logical sequence of instructions for each procedure, incorporating 
manufacturer's instructions specified in Section 01 45 00 - Quality Control. 

1.5 AS -BUILT DOCUMENTS AND SAMPLES

.1 Maintain, at site for Departmental Representative one record copy of: 
.1 Contract Drawings. 
.2 Specifications. 
.3 Addenda. 
.4 Change Orders and other modifications to Contract. 
.5 Reviewed shop drawings, product data, and samples. 
.6 Field test records. 
.7 Inspection certificates. 
.8 Manufacturer's certificates. 

.2 Store record documents and samples in field office apart from documents used for 
construction. 
.1 Provide files, racks, and secure storage. 

.3 Label record documents and file in accordance with Section number listings in List of 
Contents of this Project Manual. 
.1 Label each document "PROJECT RECORD" in neat, large, printed letters. 

.4 Maintain record documents in clean, dry and legible condition. 
.1 Do not use record documents for construction purposes. 

.5 Keep record documents and samples available for inspection by Departmental 
Representative.

1.6 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

.1 Record information on set of black line opaque drawings, provided by Departmental 
Representative.

.2 Use felt tip marking pens, maintaining separate colours for each major system, for recording 
information. 
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.3 Record information concurrently with construction progress. 
.1 Do not conceal Work until required information is recorded. 

.4 Contract Drawings and shop drawings: mark each item to record actual construction, 
including: 
.1 Measured locations of internal utilities and appurtenances, referenced to visible and 
accessible features of construction. 
.2 Field changes of dimension and detail. 
.3 Changes made by change orders. 
.4 Details not on original Contract Drawings. 
.5 References to related shop drawings and modifications. 

.5 Specifications: mark each item to record actual construction, including: 
.1 Manufacturer, trade name, and catalogue number of each product actually installed, 
particularly optional items and substitute items. 
.2 Changes made by Addenda and change orders. 

.6 Provide digital photos, if requested, for site records. 

1.7 EQUIPMENT AND SYSTEMS

.1 For each item of equipment and each system include description of unit or system, and 
component parts. 
.1 Give function, normal operation characteristics and limiting conditions. 
.2 Include performance curves, with engineering data and tests, and complete 
nomenclature and commercial number of replaceable parts. 

.2 Panel board circuit directories: provide electrical service characteristics, controls, and 
communications. 

.3 Include installed colour coded wiring diagrams. 

.4 Operating Procedures: include start-up, break-in, and routine normal operating instructions 
and sequences. 
.1 Include regulation, control, stopping, shut-down, and emergency instructions. 
.2 Include summer, winter, and any special operating instructions. 

.5 Maintenance Requirements: include routine procedures and guide for trouble-shooting; 
disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and 
checking instructions. 

.6 Provide servicing schedule.

.7 Include manufacturer's printed operation and maintenance instructions. 

.8 Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams 
required for maintenance. 

.9 Provide list of original manufacturer's spare parts, current prices, and recommended 
quantities to be maintained in storage. 

.10 Include test reports as specified in Section 01 45 00 - Quality Control and 01 91 13 - General 
Commissioning (Cx) Requirements. 

.11 Additional requirements: as specified in individual specification sections.
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1.8 MATERIALS AND FINISHES

.1 Building products, applied materials, and finishes: include product data, with catalogue 
number, size, composition, and colour and texture designations. 

.2 Instructions for cleaning agents and methods, precautions against detrimental agents and 
methods, and recommended schedule for cleaning and maintenance. 

.3 Moisture-protection and weather-exposed products: include manufacturer's 
recommendations for cleaning agents and methods, precautions against detrimental agents 
and methods, and recommended schedule for cleaning and maintenance. 

.4 Additional requirements: as specified in individual specifications sections. 

1.9 MAINTENANCE MATERIALS

.1 Spare Parts: 
.1 Provide spare parts, in quantities specified in individual specification sections. 
.2 Provide items of same manufacture and quality as items in Work. 
.3 Deliver to site; place and store. 
.4 Receive and catalogue items. 

.1 Submit inventory listing to Departmental Representative.

.2 Include approved listings in Maintenance Manual. 
.5 Obtain receipt for delivered products and submit prior to final payment. 

.2 Extra Stock Materials: 
.1 Provide maintenance and extra materials, in quantities specified in individual 
specification sections. 
.2 Provide items of same manufacture and quality as items in Work. 
.3 Deliver to site; place and store. 
.4 Receive and catalogue items. 

.1 Submit inventory listing to Departmental Representative.

.2 Include approved listings in Maintenance Manual. 
.5 Obtain receipt for delivered products and submit prior to final payment. 

.3 Special Tools: 
.1 Provide special tools, in quantities specified in individual specification section. 
.2 Provide items with tags identifying their associated function and equipment. 
.3 Deliver to site; place and store. 
.4 Receive and catalogue items. 

.1 Submit inventory listing to Departmental Representative.

.2 Include approved listings in Maintenance Manual. 

1.10 DELIVERY, STORAGE AND HANDLING

.1 Store spare parts, maintenance materials, and special tools in manner to prevent damage or 
deterioration. 

.2 Store in original and undamaged condition with manufacturer's seal and labels intact. 

.3 Store components subject to damage from weather in weatherproof enclosures. 

.4 Store paints and freezable materials in a heated and ventilated room. 
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.5 Remove and replace damaged products at own expense and for review by Departmental 
Representative.

1.11 WARRANTIES AND BONDS

.1 Develop warranty management plan to contain information relevant to Warranties. 

.2 Submit warranty management plan, 30 days before planned pre-warranty conference, to 
Departmental Representative approval. 

.3 Warranty management plan to include required actions and documents to assure that 
Departmental Representative receives warranties to which it is entitled. 

.4 Provide plan in narrative form and contain sufficient detail to make it suitable for use by 
future maintenance and repair personnel. 

.5 Submit, warranty information made available during construction phase, to Departmental 
Representative for approval prior to each monthly pay estimate. 

.6 Assemble approved information in binder, submit upon acceptance of work and organize 
binder as follows: 
.1 Separate each warranty or bond with index tab sheets keyed to Table of Contents 
listing. 
.2 List subcontractor, supplier, and manufacturer, with name, address, and telephone 
number of responsible principal. 
.3 Obtain warranties and bonds, executed in duplicate by subcontractors, suppliers, and 
manufacturers, within ten days after completion of applicable item of work. 
.4 Verify that documents are in proper form, contain full information, and are notarized. 
.5 Co-execute submittals when required. 
.6 Retain warranties and bonds until time specified for submittal. 

.7 Except for items put into use with Departmental Representative’s permission, leave date of 
beginning of time of warranty until Date of Substantial Performance is determined. 

.8 Conduct joint 11 month warranty inspection, measured from time of acceptance, by 
Departmental Representative.

.9 Include information contained in warranty management plan as follows: 
.1 Roles and responsibilities of personnel associated with warranty process, including 
points of contact and telephone numbers within the organizations of Contractors, 
subcontractors, manufacturers or suppliers involved. 
.2 Listing and status of delivery of Certificates of Warranty for extended warranty items, 
to include lighting.
.3 Provide list for each warranted equipment, item, feature of construction or system 
indicating: 

.1 Name of item. 

.2 Model and serial numbers. 

.3 Location where installed. 

.4 Name and phone numbers of manufacturers or suppliers. 

.5 Names, addresses and telephone numbers of sources of spare parts. 

.6 Warranties and terms of warranty: include one-year overall warranty of 
construction. Indicate items that have extended warranties and show separate 
warranty expiration dates. 
.7 Cross-reference to warranty certificates as applicable. 
.8 Starting point and duration of warranty period. 
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.9 Summary of maintenance procedures required to continue warranty in force. 

.10 Cross-Reference to specific pertinent Operation and Maintenance manuals. 

.11 Organization, names and phone numbers of persons to call for warranty 
service. 
.12 Typical response time and repair time expected for various warranted 
equipment. 

.4 Contractor's plans for attendance at 11 month post-construction warranty 
inspections. 
.5 Procedure and status of tagging of equipment covered by extended warranties. 
.6 Post copies of instructions near selected pieces of equipment where operation is 
critical for warranty and/or safety reasons. 

.10 Respond in timely manner to oral or written notification of required construction warranty 
repair work. 

.11 Written verification to follow oral instructions. 
.1 Failure to respond will be cause for the Departmental Representative to proceed with 
action against Contractor. 

1.12 WARRANTY TAGS

.1 Tag, at time of installation, each warranted item. Provide durable, oil and water resistant tag 
approved by Departmental Representative.

.2 Attach tags with copper wire and spray with waterproof silicone coating. 

.3 Leave date of acceptance until project is accepted for occupancy. 

.4 Indicate following information on tag: 
.1 Type of product/material. 
.2 Model number. 
.3 Serial number. 
.4 Contract number. 
.5 Warranty period. 
.6 Inspector's signature. 
.7 Construction Contractor. 

Part 2 Products

2.1 NOT USED

.1 Not Used. 

Part 3 Execution

3.1 NOT USED

.1 Not Used. 

END OF SECTION
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Part 1 General

1.1 SUMMARY

.1 Section Includes: 
.1 General requirements relating to commissioning of project's components and 
systems, specifying general requirements to PV of components, equipment, sub-systems, 
systems, and integrated systems. 

.2 Acronyms: 
.1 AFD - Alternate Forms of Delivery, service provider. 
.2 BMM - Building Management Manual. 
.3 Cx - Commissioning. 
.4 EMCS - Energy Monitoring and Control Systems. 
.5 O&M - Operation and Maintenance. 
.6 PI - Product Information. 
.7 PV - Performance Verification. 
.8 TAB - Testing, Adjusting and Balancing. 

1.2 GENERAL

.1 Cx is a planned program of tests, procedures and checks carried out systematically on 
systems and integrated systems of the finished Project. Cx is performed after systems and 
integrated systems are completely installed, functional and Contractor's Performance 
Verification responsibilities have been completed and approved. Objectives: 
.1 Verify installed equipment, systems and integrated systems operate in accordance 
with contract documents and design criteria and intent. 
.2 Ensure appropriate documentation is compiled into the BMM. 
.3 Effectively train O&M staff. 

.2 Contractor assists in Cx process, operating equipment and systems, troubleshooting and 
making adjustments as required. 
.1 Systems to be operated at full capacity under various modes to determine if they 
function correctly and consistently at peak efficiency. Systems to be interactively with each 
other as intended in accordance with Contract Documents and design criteria. 
.2 During these checks, adjustments to be made to enhance performance to meet 
environmental or user requirements. 

.3 Design Criteria: as per client's requirements or determined by designer.  To meet Project 
functional and operational requirements. 

.4 AFD managed projects the term Departmental Representative in Cx specifications to be 
interpreted as AFD Service Provider. 

1.3 COMMISSIONING OVERVIEW

.1 Cx to be a line item of Contractor's cost breakdown. 

.2 Cx activities supplement field quality and testing procedures described in relevant technical 
sections. 

.3 Cx is conducted in concert with activities performed during stage of project delivery. Cx 
identifies issues in Planning and Design stages which are addressed during Construction 
and Cx stages to ensure the installed equipment is constructed and proven to operate 
satisfactorily under weather, environmental and occupancy conditions to meet functional and 
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operational requirements. Cx activities includes transfer of critical knowledge to facility 
operational personnel. 

.4 Departmental Representative will issue Interim Acceptance Certificate when: 
.1 Completed Cx documentation has been received, reviewed for suitability and 
approved by Departmental Representative.
.2 Equipment, components and systems have been commissioned. 
.3 O&M training has been completed. 

1.4 NON-CONFORMANCE TO PERFORMANCE VERIFICATION REQUIREMENTS

.1 Should equipment, system components, and associated controls be incorrectly installed or 
malfunction during Cx, correct deficiencies, re-verify equipment and components within the 
unfunctional system, including related systems as deemed required by Departmental 
Representative, to ensure effective performance. 

.2 Costs for corrective work, additional tests, inspections, to determine acceptability and proper 
performance of such items to be borne by Contractor. Above costs to be in form of progress 
payment reductions or hold-back assessments. 

1.5 PRE-CX REVIEW

.1 Before Construction: 
.1 Review contract documents, confirm by writing to Departmental Representative.

.1 Adequacy of provisions for Cx. 

.2 Aspects of design and installation pertinent to success of Cx. 

.2 During Construction: 
.1 Co-ordinate provision, location and installation of provisions for Cx. 

.3 Before start of Cx: 
.1 Have completed Cx Plan up-to-date. 
.2 Ensure installation of related components, equipment, sub-systems, systems is 
complete. 
.3 Fully understand Cx requirements and procedures. 
.4 Have Cx documentation shelf-ready. 
.5 Understand completely design criteria and intent and special features. 
.6 Submit complete start-up documentation to Departmental Representative.
.7 Have Cx schedules up-to-date. 
.8 Ensure systems have been cleaned thoroughly. 
.9 Complete TAB procedures on systems, submit TAB reports to Departmental 

Representative for review and approval. 
.10 Ensure "As-Built" system schematics are available. 

.4 Inform Departmental Representative in writing of discrepancies and deficiencies on finished 
works. 

1.6 CONFLICTS

.1 Report conflicts between requirements of this section and other sections to Departmental 
Representative before start-up and obtain clarification. 

.2 Failure to report conflict and obtain clarification will result in application of most stringent 
requirement. 



Justice Building GENERAL COMMISSIONING Section 01 91 13
Electrical Work 2018 (CX) REQUIREMENTS 
249 Wellington, Ottawa, ON Page 3 of 8

1.7 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 
.1 Submit no later than 2 weeks after award of Contract: 

.1 Name of Contractor's Cx agent. 

.2 Draft Cx documentation. 

.3 Preliminary Cx schedule. 
.2 Request in writing to Departmental Representative for changes to submittals and 
obtain written approval at least 4 weeks prior to start of Cx. 
.3 Submit proposed Cx procedures to Departmental Representative where not specified 
and obtain written approval at least [8] weeks prior to start of Cx. 
.4 Provide additional documentation relating to Cx process required by Departmental 
Representative.

1.8 COMMISSIONING DOCUMENTATION

.1 Refer to Section 01 91 33 - Commissioning (Cx) Forms: Installation Check Lists and Product 
Information (PI) / Performance Verification (PV) Forms for requirements and instructions for 
use. 

.2 Departmental Representative to review and approve Cx documentation. 

.3 Provide completed and approved Cx documentation to Departmental Representative.

1.9 COMMISSIONING SCHEDULE

.1 Provide detailed Cx schedule as part of construction schedule.

.2 Provide adequate time for Cx activities prescribed in technical sections and commissioning 
sections including: 
.1 Approval of Cx reports. 
.2 Verification of reported results. 
.3 Repairs, retesting, re-commissioning, re-verification. 
.4 Training. 

1.10 COMMISSIONING MEETINGS

.1 Convene Cx meetings following project meetings as specified herein. 

.2 Purpose: to resolve issues, monitor progress, identify deficiencies, relating to Cx. 

.3 Continue Cx meetings on regular basis until commissioning deliverables have been 
addressed. 

.4 At 60% construction completion stage. Departmental Representative to call a separate Cx 
scope meeting to review progress, discuss schedule of equipment start-up activities and 
prepare for Cx.  Issues at meeting to include: 
.1 Review duties and responsibilities of Contractor and subcontractors, addressing 
delays and potential problems. 
.2 Determine the degree of involvement of trades and manufacturer's representatives in 
the commissioning process. 

.5 Thereafter Cx meetings to be held until project completion and as required during equipment 
start-up and functional testing period. 
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.6 Meeting will be chaired by Departmental Representative, who will record and distribute 
minutes. 

.7 Ensure subcontractors and relevant manufacturer representatives are present at 60% and 
subsequent Cx meetings and as required. 

1.11 STARTING AND TESTING

.1 Contractor assumes liabilities and costs for inspections. Including disassembly and re-
assembly after approval, starting, testing and adjusting, including supply of testing 
equipment. 

1.12 WITNESSING OF STARTING AND TESTING

.1 Provide 7 days’ notice prior to commencement. 

.2 Departmental Representative to witness of start-up and testing. 

.3 Contractor's Cx Agent to be present at tests performed and documented by sub-trades, 
suppliers and equipment manufacturers. 

1.13 MANUFACTURER'S INVOLVEMENT

.1 Obtain manufacturer’s installation, start-up and operations instructions prior to start-up of 
components, equipment and systems and review with Departmental Representative.
.1 Compare completed installation with manufacturer's published data, record 
discrepancies, and review with manufacturer. 
.2 Modify procedures detrimental to equipment performance and review same with 
manufacturer before start-up. 

1.14 PROCEDURES

.1 Verify that equipment and systems are complete, clean, and operating in normal and safe 
manner prior to conducting start-up, testing and Cx. 

.2 Conduct start-up and testing in following distinct phases: 
.1 Included in delivery and installation: 

.1 Verification of conformity to specification, approved shop drawings and 
completion of PI report forms. 
.2 Visual inspection of quality of installation. 

.2 Start-up: follow accepted start-up procedures. 

.3 Operational testing: document equipment performance. 

.4 System PV: include repetition of tests after correcting deficiencies. 

.5 Post-substantial performance verification: to include fine-tuning. 

.3 Correct deficiencies and obtain approval from Departmental after distinct phases have been 
completed and before commencing next phase. 

.4 Document require tests on approved PV forms. 

.5 Failure to follow accepted start-up procedures will result in re-evaluation of equipment by an 
independent testing agency selected by Departmental Representative. If results reveal that 
equipment start-up was not in accordance with requirements, and resulted in damage to 
equipment, implement following: 
.1 Minor equipment/systems: implement corrective measures approved by 
Departmental Representative.
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.2 Major equipment/systems: if evaluation report concludes that damage is minor, 
implement corrective measures approved by Departmental Representative.
.3 If evaluation report concludes that major damage has occurred, Departmental 
Representative shall reject equipment. 

.1 Rejected equipment to be remove from site and replace with new. 

.2 Subject new equipment/systems to specified start-up procedures. 

1.15 START-UP DOCUMENTATION

.1 Assemble start-up documentation and submit to Departmental Representative for approval 
before commencement of commissioning. 

.2 Start-up documentation to include: 
.1 Factory and on-site test certificates for specified equipment. 
.2 Pre-start-up inspection reports. 
.3 Signed installation/start-up check lists. 
.4 Start-up reports, 
.5 Step-by-step description of complete start-up procedures, to permit Departmental 
Representative to repeat start-up at any time. 

1.16 OPERATION AND MAINTENANCE OF EQUIPMENT AND SYSTEMS

.1 After start-up, operate and maintain equipment and systems as directed by 
equipment/system manufacturer. 

.2 With assistance of manufacturer develop written maintenance program and submit 
Departmental Representative for approval before implementation. 

.3 Operate and maintain systems for length of time required for commissioning to be 
completed. 

.4 After completion of commissioning, operate and maintain systems until issuance of certificate 
of interim acceptance. 

1.17 TEST RESULTS

.1 If start-up, testing and/or PV produce unacceptable results, repair, replace or repeat 
specified starting and/or PV procedures until acceptable results are achieved. 

.2 Provide manpower and materials, assume costs for re-commissioning. 

1.18 START OF COMMISSIONING

.1 Notify Departmental Representative at least 14 days prior to start of Cx. 

.2 Start Cx after elements of building affecting start-up and performance verification of systems 
have been completed. 

1.19 INSTRUMENTS / EQUIPMENT

.1 Submit to Departmental Representative for review and approval: 
.1 Complete list of instruments proposed to be used. 
.2 Listed data including, serial number, current calibration certificate, calibration date, 
calibration expiry date and calibration accuracy. 
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.2 Provide the following equipment as required: 
.1 2-way radios. 
.2 Ladders. 
.3 Equipment as required to complete work. 

1.20 COMMISSIONING PERFORMANCE VERIFICATION

.1 Carry out Cx: 
.1 Under actual operating conditions, over entire operating range, in all modes. 
.2 On independent systems and interacting systems. 

.2 Cx procedures to be repeatable and reported results are to be verifiable. 

.3 Follow equipment manufacturer's operating instructions. 

.4 EMCS trending to be available as supporting documentation for performance verification. 

1.21 WITNESSING COMMISSIONING

.1 Departmental Representative to witness activities and verify results. 

1.22 AUTHORITIES HAVING JURISDICTION

.1 Where specified start-up, testing or commissioning procedures duplicate verification 
requirements of authority having jurisdiction, arrange for authority to witness procedures so 
as to avoid duplication of tests and to facilitate expedient acceptance of facility. 

.2 Obtain certificates of approval, acceptance and compliance with rules and regulation of 
authority having jurisdiction. 

.3 Provide copies to Departmental Representative within 5 days of test and with Cx report. 

1.23 EXTENT OF VERIFICATION

.1 Provide manpower and instrumentation to verify up to 100% of reported results, unless 
specified otherwise in other sections. 

.2 Number and location to be at discretion of Departmental Representative.

.3 Conduct tests repeated during verification under same conditions as original tests, using 
same test equipment, instrumentation. 

.4 Review and repeat commissioning of systems if inconsistencies found in more than 20% of 
reported results. 

.5 Perform additional commissioning until results are acceptable to Departmental 
Representative.

1.24 REPEAT VERIFICATIONS

.1 Assume costs incurred by Departmental Representative for third and subsequent 
verifications where: 
.1 Verification of reported results fail to receive Departmental Representative's 
approval. 
.2 Repetition of second verification again fails to receive approval. 
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.3 Departmental Representative deems Contractor's request for second verification was 
premature. 

1.25 SUNDRY CHECKS AND ADJUSTMENTS

.1 Make adjustments and changes which become apparent as Cx proceeds. 

.2 Perform static and operational checks as applicable and as required. 

1.26 DEFICIENCIES, FAULTS, DEFECTS

.1 Correct deficiencies found during start-up and Cx to satisfaction of Departmental 
Representative. 

.2 Report problems, faults or defects affecting Cx to Departmental Representative in writing. 
Stop Cx until problems are rectified. Proceed with written approval from Departmental 
Representative.

1.27 COMPLETION OF COMMISSIONING

.1 Upon completion of Cx leave systems in normal operating mode. 

.2 Except for warranty and seasonal verification activities specified in Cx specifications, 
complete Cx prior to issuance of Interim Certificate of Completion. 

.3 Cx to be considered complete when contract Cx deliverables have been submitted and 
accepted by Departmental Representative.

1.28 ACTIVITIES UPON COMPLETION OF COMMISSIONING

.1 When changes are made to baseline components or system settings established during Cx 
process, provide updated Cx form for affected item. 

1.29 MAINTENANCE MATERIALS, SPARE PARTS, SPECIAL TOOLS

.1 Supply, deliver, and document maintenance materials, spare parts, and special tools as 
specified in contract. 

1.30 OCCUPANCY

.1 Cooperate fully with Departmental Representative during stages of acceptance and 
occupancy of facility. 

1.31 INSTALLED INSTRUMENTATION

.1 Use instruments installed under Contract for TAB and PV if: 
.1 Accuracy complies with these specifications. 
.2 Calibration certificates have been deposited with Departmental Representative.

.2 Calibrated EMCS sensors may be used to obtain performance data provided that sensor 
calibration has been completed and accepted. 
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1.32 PERFORMANCE VERIFICATION TOLERANCES

.1 Application tolerances: 
.1 Specified range of acceptable deviations of measured values from specified values 
or specified design criteria. Except for special areas, to be within +/- 10% of specified values. 

.2 Instrument accuracy tolerances: 
.1 To be of higher order of magnitude than equipment or system being tested. 

.3 Measurement tolerances during verification: 
.1 Unless otherwise specified actual values to be within +/- 2% of recorded values. 

1.33 DEPARTMENTAL PERFORMANCE TESTING

.1 Performance testing of equipment or system by Departmental Representative will not relieve 
Contractor from compliance with specified start-up and testing procedures. 

Part 2 Products

2.1 NOT USED

.1 Not Used. 

Part 3 Execution

3.1 NOT USED

.1 Not Used. 

END OF SECTION
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Part 1   General 
 
1.1   SUMMARY 

.1  Section Includes:  
.1  Commissioning forms to be completed for equipment, system and integrated system.  

 
1.2   INSTALLATION / START-UP CHECK LISTS 

.1  Include the following data:  
.1  Product manufacturer's installation instructions and recommended checks.  
.2  Special procedures as specified in relevant technical sections.  
.3  Items considered good installation and engineering industry practices deemed 
appropriate for proper and efficient operation.  

 
.2  Equipment manufacturer's installation/start-up check lists are acceptable for use. As deemed 

necessary by Departmental Representative supplemental additional data lists will be 
required for specific project conditions.  

 
.3  Use check lists for equipment installation. Document check list verifying checks have been 

made, indicate deficiencies and corrective action taken.  
 

.4  Installer to sign check lists upon completion, certifying stated checks and inspections have 
been performed. Return completed check lists to Departmental Representative. Check lists 
will be required during Commissioning and will be included in Building Maintenance Manual 
(BMM) at completion of project.  

 
.5  Use of check lists will not be considered part of commissioning process but will be stringently 

used for equipment pre-start and start-up procedures.  
 
1.3   PRODUCT INFORMATION (PI) REPORT FORMS 

.1  Product Information (PI) forms compiles gathered data on items of equipment produced by 
equipment manufacturer, includes nameplate information, parts list, operating instructions, 
maintenance guidelines and pertinent technical data and recommended checks that is 
necessary to prepare for start-up and functional testing and used during operation and 
maintenance of equipment. This documentation is included in the BMM at completion of 
work.  

 
.2  Prior to Performance Verification (PV) of systems complete items on PI forms related to 

systems and obtain Departmental Representative's approval.  
 
1.4   PERFORMANCE VERIFICATION (PV) FORMS 

.1  PV forms to be used for checks, running dynamic tests and adjustments carried out on 
equipment and systems to ensure correct operation, efficiently and function independently 
and interactively with other systems as intended with project requirements.  

 
.2  PV report forms include those developed by Contractor records measured data and readings 

taken during functional testing and Performance Verification procedures.  
 

.3  Prior to PV of integrated system, complete PV forms of related systems and obtain 
Departmental Representative's approval.  
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1.5   SAMPLES OF COMMISSIONING FORMS 

.1  Departmental Representative will develop and provide to Contractor required project-specific 
Commissioning forms in electronic format complete with specification data.  

 
.2  Revise items on Commissioning forms to suit project requirements.  

 
1.6   CHANGES AND DEVELOPMENT OF NEW REPORT FORMS 

.1  When additional forms are required but are not available from Departmental Representative 
develop appropriate verification forms and submit to Departmental Representative for 
approval prior to use.  
.1  Additional commissioning forms to be in same format as provided by Departmental 
Representative. 

 
1.7   COMMISSIONING FORMS 

.1  Use Commissioning forms to verify installation and record performance when starting 
equipment and systems.  

 
.2  Strategy for Use:  

.1  Departmental Representative provides Contractor project-specific Commissioning 
forms with Specification data included.  
.2  Contractor will provide required shop drawings information and verify correct 
installation and operation of items indicated on these forms.  
.3  Confirm operation as per design criteria and intent.  
.4  Identify variances between design and operation and reasons for variances.  
.5  Verify operation in specified normal and emergency modes and under specified load 
conditions.  
.6  Record analytical and substantiating data.  
.7  Verify reported results.  
.8  Form to bear signatures of recording technician and reviewed and signed off by 
Departmental Representative. 
.9  Submit immediately after tests are performed.  
.10  Reported results in true measured SI unit values.  
.11  Provide Departmental Representative with originals of completed forms.  
.12  Maintain copy on site during start-up, testing and commissioning period.  
.13  Forms to be both hard copy and electronic format with typed written results in 
Building Management Manual. 

 
1.8   LANGUAGE 

.1  To suit the language profile of the awarded contract.  
 

Part 2   Products 
 
2.1   NOT USED 

.1  Not Used.  
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Part 3   Execution 
 
3.1   NOT USED 

.1  Not Used.  
 
 

END OF SECTION 


	01 14 00 - Work Restrictions
	Part 1 General
	1.1 RELATED SECTIONS
	.1 Section 01 56 00 - Temporary Barriers and Enclosures
	.2 Section 01 35 29.06 - Health and Safety Requirements

	1.2 ACCESS AND EGRESS
	.1 Design, construct and maintain temporary "access to" and "egress from" work areas, including stairs, runways, ramps or ladders and scaffolding, independent of finished surfaces and in accordance with relevant municipal, provincial and other regulations.

	1.3 USE OF SITE AND FACILITIES
	.1 Execute work with least possible interference or disturbance to normal use of premises. Make arrangements with Departmental Representative to facilitate work as stated.
	.2 Maintain existing services to building and provide for personnel and vehicle access.
	.3 Where security is reduced by work provide temporary means to maintain security.
	.4 Departmental Representative will assign sanitary facilities for use by Contractor's personnel. Keep facilities clean.
	.5 Designated existing elevators or dumbwaiters may not be used by construction personnel or for transporting of construction materials.
	.6 Closures: protect work temporarily until permanent enclosures are completed.

	1.4 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING
	.1 Execute work with least possible interference or disturbance to building operations, occupants, public and normal use of premises. Arrange with Departmental Representative to facilitate execution of work.

	1.5 EXISTING SERVICES
	.1 Where Work involves breaking into or connecting to existing services give Departmental Representative 48 hours notice for necessary interruption of mechanical or electrical service throughout course of work. Keep duration of interruptions to a minimum. Carry out interruptions after normal working hours of occupants, preferably on weekends.
	.2 Provide for personnel, pedestrian and vehicular traffic.
	.3 Construct barriers in accordance with Section 01 56 00 � Temporary Barriers and Enclosures.

	1.6 SPECIAL REQUIREMENTS
	.1 Submit Construction Progress Schedules - Bar (GANTT) Chart.
	.2 Ensure that Contractor personnel employed on site become familiar with and obey regulations including safety, fire, traffic and security regulations.
	.3 Keep within limits of work and avenues of ingress and egress.

	1.7 BUILDING SMOKING ENVIRONMENT
	.1 Smoking is not allowed in the building.

	1.8 WORK SITE REQUIREMENTS
	.1 Work site restrictions and outlining of work site shall be in accordance with Section 01 35 29.06 – Health and Safety Requirements.


	Part 2 Products
	2.1 NOT USED

	Part 3 Execution
	3.1 NOT USED


	01 14 25 - Designated Substances
	Part 1 General
	1.1 REFERENCES
	.1 Federal Legislation
	.1 Canada Labour Code, Part II, section 124 and 125. Canada Occupational Health and Safety Regulations
	.2 Transportation of Dangerous Goods Act, 1992 (TDGA)
	.3 Canada Consumer Product Safety Act
	.1 Surface Coating Materials Regulations SOR/2005-109.
	.4 Canadian Environmental Protection Act, 1999 (CEPA)
	.1 PCB Regulations (SOR/2008-273)
	.2 Federal Halocarbon Regulations, 2003 (SOR/2003-289)
	.2 Provincial Legislation
	.1 Ontario Regulation 490/09 – Designated Substances (O.Reg. 490/09).
	.2 Ontario Regulation 278/05 – Designated Substance - Asbestos on Construction Projects and in Buildings and Repair Operations, (O.Reg. 278/05).
	.3 Ontario Regulation 213/91 for Construction Projects (O.Reg. 213/91)
	.2 Ontario Environmental Protection Act, R.R.O. 1990,
	.1 Ontario Regulation 347/09, General – Waste Management (O.Reg. 347/09).
	.2 Ontario Regulations 362/90 – Waste Management, PCBs (O.Reg. 362/90)
	.3 Ontario Regulation 463/10, Ozone Depleting Substances and Other Halocarbons (O.Reg. 463/10).
	.3 Canadian General Standards Board (CGSB).
	.4 Canadian Standards Association (CSA International). CAN/CSA-Z94.4-11 Respiratory Protection.
	.5 Underwriters' Laboratories of Canada (ULC).

	1.2 DEFINITIONS
	.1 HEPA vacuum: High Efficiency Particulate Arrestor filtered vacuum equipment with a filter system capable of collecting and retaining fibres greater than 0.3 microns in any direction at 99.97% efficiency.
	.2 Time-weighted average exposure limit (TWAEL): the time-weighted average airborne concentration of a biological or chemical agent to which a worker may be exposed in a work day or work week as prescribed by O.Reg. 490/09 Designated Substances, as amended.

	1.3 DESIGNATED SUBSTANCES
	.1 Confirm with the Departmental Representative that no additional designated substances have been brought to the project area prior to beginning work.
	.2 Additional designated substances and hazardous materials may exist outside the accessible survey area but are beyond the scope of this project.
	.3 Should any additional material, suspected to be a designated substance, be encountered within the project area, any disturbance of such material must be stopped, precautionary measures taken, and the Departmental Representative must be notified immediately. Do not proceed until written instructions have been received.
	.1 ACRYLONITRILE: Not Identified
	.2 ARSENIC: Not Identified
	.3 ASBESTOS: Not Identified
	.4 BENZENE: Identified
	.5 COKE OVEN EMISSIONS: Not Identified
	.6 ETHYLENE OXIDE: Not Identified
	.7 ISOCYANATES: Not Identified
	.8  LEAD:  Identified
	Laboratory analysis results indicate that the following paints in the project areas have lead contents greater than the 90ppm threshold outlined in the Canada Consumer Product Safety Act’s Surface Coating Materials Regulations SOR/2005-109 (as amended).
	•   Light-grey paint from the wall in room 0023A in the basement; and
	•   Grey paint from the floor in room 0025 in room 0025 in the basement.
	These paints are considered to be lead-based paints.
	.9  MERCURY: Not Identified
	.10 SILICA: Identified
	Free crystalline silica is present in concrete in the project area.
	.11 VINYL CHLORIDE MONOMER: Not Identified
	.12 POLYCHLORINATED BIPHENYLS (PCBS): Not Identified
	.13 OZONE DEPLETING SUBSTANCES (ODS): Not Identified

	1.4 RECOMMENDATIONS
	.1 LEAD
	.1 Comply with Ontario Regulations O, Reg. 490/09 (as amended) while performing works that may disturb lead-containing materials.
	.2  Follow recommendations provided in the Ontario Ministry of Labour (MoL) Guideline entitled “Guideline: Lead on Construction Projects”. This document classifies all disturbances of lead-containing materials as Type 1, Type 2a, Type 2b, Type 3a or Type 3b work, based on presumed airborne concentrations of lead generated during the work each of which will have defined work practices. Although this document is not a regulation, Ministry of Labour Inspectors uses it as guidance during site inspections.
	.3 Disposal of construction waste containing lead must be done in accordance with “General – Waste Management” O.Reg. 347/90 (as amended) under the Ontario Environmental Protection Act and the federal Transportation of Dangerous Goods Act.
	.2 SILICA
	.1 Comply with Ontario Regulations O.Reg. 490/09 when performing works that may disturb silica-containing materials.
	.2 Follow recommendations provided in the Ontario Ministry of Labour Guideline entitled “Guideline: Silica on Construction Projects”. This document classifies all silica disturbances as Type 1, Type 2 or Type 3 work, and assigns different levels of respiratory protection and work procedures for each classification.



	01 33 00 - Submittal Procedures
	01 35 29.06 - Health and Safety Requirements
	Part 1 General
	1.1 RELATED SECTIONS
	.1 Section 01 33 00 – Submittal Procedures

	1.2 REFERENCES
	.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations
	.2 Health Canada/Workplace Hazardous Materials Information System (WHMIS)
	.3 Province of Ontario

	1.3 SUBMITTALS
	.1 Make submittals in accordance with Section 01 33 00 � Submittal Procedures.
	.2 Submit to Departmental Representative copies of the following documents, including updates issues:
	.3 Submit other data, information and documentation upon request by the Departmental Representative as stipulated elsewhere in this section.

	1.4 COMPLIANCE REQUIREMENTS
	.1 Comply with the latest edition of the Ontario Health and Safety Act, R.S.O and the Regulations made pursuant to the Act.
	.2 Observe and enforce construction safety measures required by:
	.3 In the event of conflict between any provisions of above authorities the most stringent provision shall apply.

	1.5 RESPONSIBILITY
	.1 The Contractor is responsible for health and safety of persons on site, safety of property on site and for protection of persons adjacent to site and environment to extent that they may be affected by conduct of Work.
	.2 The Contractor is to comply with and enforce compliance by employees with safety requirements of Contract Documents, applicable federal, provincial, territorial and local statutes, regulations, and ordinances, and with site�specific Health and Safety Plan.
	.3 Should an unforeseen or peculiar safety related hazard or condition become evident during performance of work, immediately take measures to rectify the situation and prevent damage or harm. Advise the Departmental Representative verbally and in writing of the hazard or conditions.

	1.6 SITE CONTROL AND ACCESS
	.1 Control all work site access points and work site activities. Delineate and isolate the work site from adjacent and surrounding areas by use of appropriate means to maintain control of all work site access points.
	.2 Make provisions for granting permission to access onto work site to all persons who require access. Procedures for granting permission to access are to be in accordance with the Ontario Occupational Health and Safety Act, and the Regulations made pursuant to the Act and the Contractor’s Health and Safety Program.
	.3 Ensure persons granted access to the work site are in possession of and wear the minimum personal protective equipment (PPE) designated by the Contractor’s Health and Safety Program. Ensure persons granted access to the work site are provided with, trained in the use of, and wear, appropriate PPE that are required above and beyond the designated minimum previously noted and as specifically related to the work site activity that they are involved in.  Be responsible for the efficacy of the PPE that is provided above and beyond the designated minimums.
	.4 Erect signage at access points and at other strategic locations around the work site clearly identifying the work site area(s) as being “OFF-LIMITS” to non-authorized persons. Signage must be professionally made with well understood graphic symbols and is not to be used as advertizing but for the specific use as related to site safety and key contract information.
	.5 Secure the work site at all times to protect against un-authorized access.

	1.7 FILING OF NOTICE
	.1 Where required, file Notice of Project and any other required Notices with the Provincial/ Territorial Authorities prior to commencement of the work. Provide the Departmental Representative with a copy of the filed Notice(s) prior to commencement of the work.

	1.8 PERMITS
	.1 Obtain permits, licenses and compliance certificates at appropriate times and frequencies as required by the authorities having jurisdiction.
	.2 Post all permits, licenses and compliance certificates on work site and provide copies to the Departmental Representative.

	1.9 PROJECT/SITE CONDITIONS
	.1 The following are the known hazardous substances and/or hazardous conditions at the work site which shall be considered as health or environmental hazards and shall be properly managed should they be encountered as part of the work:
	.2 The above lists shall not be construed as being complete and inclusive of all safety and health hazards encountered as a result of Contractor’s operations during the course of work. Include above items into the hazard assessment program specified herein.
	.3 Post on site the “Designated Substance Notice” in location approved by Departmental Representative.

	1.10 MEETINGS
	.1 Prior to commencement of work attend a pre-commencement meeting conducted by Departmental Representative. Ensure minimum attendance by Contractor’s site superintendent. Departmental Representative will advise of time, date and location of the meeting and will be responsible for recording and distributing the minutes.
	.2 Conduct site specific occupational health and safety meetings as required by the Ontario Health and Safety Act, and the Regulations made pursuant to the Act.
	.3 Record and post minutes of all meetings in plain view on the work site.  Make copies available to Departmental Representative upon request.

	1.11 HEALTH AND SAFETY PROGRAM
	.1 Contractors are required under Ontario Occupational Health and Safety Act, and the Regulations made pursuant to the Act to have in place a Health and Safety Program.  Compliance requirements for the content, detail and implementation of the program resides with the Provincial/Territorial Authority. For the purpose of this Contract the Health and Safety Program shall include a site-specific Health and Safety Plan that acknowledges, assesses and addresses the hazardous substances and/or hazardous conditions known and identified in paragraph 1.10 above, and on-going hazard assessments performed during the progress of work identifying and documenting new or potential health risks and safety hazards not previously known and identified.
	.2 Provide one copy of the Health and Safety Program to the Departmental Representative prior to commencement work on the work site. The copy provided to the Departmental Representative is for the purpose of review against the contract requirements related to the known hazardous substances and/or hazardous conditions. The review is not to be construed to imply approval by the Departmental Representative that the program is complete, accurate and legislatively compliant wit Ontario Occupational Health and Safety Act, and the Regulations made pursuant to the Act, and shall not relieve the contractor of their legal obligation under such legislations.
	.3 Provide a clearly marked and fully stocked First-Aid Case in a readily available location approved by Departmental Representative.

	1.12 ACCIDENT REPORTING
	.1 Investigate and report incidents and accidents as required by Ontario Occupational Health and Safety Act, and the Regulations made pursuant to the Act.
	.2 For the purpose of this contract immediately investigate and provide a report to the Departmental Representative on accidents, incidents and near misses that involve:
	.3 In the investigation and reporting of incidents and accidents, the Contractor shall report to the Departmental Representative within one (1) hour.
	.4 The Contractor shall provide a complete written report to the Departmental Representative within 48 hours of the accident and/or incident occurring. The report shall include at minimum:
	.5 The Contractor shall respond in a timely fashion to correct the action that was deemed to have caused the incident and/or accident and advise in writing on the action taken to prevent a re-occurrence of the incident and/or accident.

	1.13 RECORDS ON SITE
	.1 Maintain on site a copy of the safety documentation as specified in this section and any other safety related reports and documents issued to or received from the authorities having jurisdiction.
	.2 Upon request, make copies available to the Departmental Representative.

	1.14 UNFORESEEN HAZARDS
	.1 Should any unforeseen or peculiar safety-related factor, hazard, or condition become evident during performance of Work, and follow procedures in place for Employee’s right to Refuse Work in accordance with Acts and Regulations of Province having jurisdiction. Advise Departmental Representative verbally and in writing.

	1.15 POSTING OF DOCUMENTS
	.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on site in accordance with Acts and Regulations of Province having jurisdiction, and in consultation with Departmental Representative.

	1.16 CORRECTION OF NON�COMPLIANCE
	.1 Immediately address health and safety non-compliance issues identified by authority having jurisdiction or by Departmental Representative.
	.2 Provide Departmental Representative with written report of action taken to correct non-compliance of health and safety issues identified.
	.3 Departmental Representative may stop work if non-compliance of health and safety regulations is not corrected.

	1.17 BLASTING
	.1 Blasting or other use of explosives is not permitted without prior receipt of written instruction by Departmental Representative.

	1.18 POWDER ACTUATED DEVICES
	.1 Use powder actuated devices only after receipt of written permission from Departmental Representative.

	1.19 WORK STOPPAGE
	.1 Give precedence to safety and health of public and site personnel and protection of environment over cost and schedule considerations for work.
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	01 45 00 - Quality Control
	01 52 00 - Construction Facilities
	Part 1 General
	1.1 RELATED SECTIONS
	.1 Section 01 56 00 – Temporary Barriers and Enclosures

	1.2 SECTION INCLUDES
	.1 Construction aids.
	.2 Office and sheds.
	.3 Parking.
	.4 Project identification.

	1.3 REFERENCES
	.1 Canadian Standards Association (CSA International)

	1.4 INSTALLATION AND REMOVAL
	.1 Indicate use of supplemental or other staging area.
	.2 Provide construction facilities in order to execute work expeditiously.
	.3 Remove from site all such work after use.

	1.5 SCAFFOLDING
	.1 Scaffolding in accordance with CAN/CSA-S269.2.
	.2 Provide and maintain scaffolding, ramps, ladders, swing staging, platforms and temporary stairs. Remove promptly when no longer required.
	.3 Scaffolding system designs above certain heights will have to be stamped by a Professional Engineer registered in the Province of Ontario.

	1.6 HOISTING
	.1 Provide, operate and maintain hoists and cranes required for moving of workers, materials and equipment. Make financial arrangements with subcontractors for their use of hoists.
	.2 Hoists and cranes to be operated by qualified operator.
	.3 Provide proof of insurance for crane subcontractors.

	1.7 ELEVATORS
	.1 Designated existing and permanent elevators may not be used by construction personnel and transporting of materials.

	1.8 SITE STORAGE/LOADING
	.1 Confine work and operations of employees by Contract Documents. Do not unreasonably encumber premises with products.
	.2 Do not load or permit to load any part of Work with weight or force that will endanger Work.

	1.9 CONSTRUCTION PARKING
	.1 Departmental Representative will determine if parking is available on site.
	.2 Provide and maintain adequate access to project site.
	.3 If authorized to use existing roads for access to project site, maintain such roads for duration of Contract and make good damage resulting from Contractors’ use of roads.

	1.10 EQUIPMENT, TOOL AND MATERIALS STORAGE
	.1 Provide and maintain, in clean and orderly condition, lockable weatherproof enclosures for storage of tools, equipment and materials.
	.2 Locate materials not required to be stored in weatherproof enclosures on site in manner to cause least interference with work activities.

	1.11 SANITARY FACILITIES
	.1 Departmental Representative will assign sanitary facilities for use by Contractor's personnel.  Keep facilities clean.
	.2 Post notices and take precautions as required by local health authorities. Keep area and premises in sanitary condition.
	.3 Permanent facilities may be used on approval of Departmental Representative.

	1.12 CLEAN-UP
	.1 Remove construction debris, waste materials, packaging material from work site daily.
	.2 Clean dirt or mud tracked onto paved or surfaced roadways.
	.3 Store materials resulting from demolition activities that are salvageable.
	.4 Stack stored new or salvaged material not in construction facilities.
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	01 56 00 - Temporary Barriers and Enclosures
	Part 1 General
	1.1 RELATED SECTIONS
	.1 Section 01 52 00 – Construction Facilities

	1.2 SECTION INCLUDES
	.1 Barriers.
	.2 Traffic Controls.
	.3 Fire Routes.

	1.3 GUARD RAILS AND BARRICADES
	.1 Provide secure, rigid guard rails and barricades as required.
	.2 Provide as required by governing authorities and as indicated.

	1.4 INSTALLATION AND REMOVAL
	.1 Provide temporary controls in order to execute Work expeditiously.
	.2 Remove from site all such work after use.

	1.5 ACCESS TO SITE
	.1 Provide and maintain access roads, sidewalk crossings, ramps and construction runways as may be required for access to Work.

	1.6 FIRE ROUTES
	.1 Maintain access to property including overhead clearances for use by emergency response vehicles.

	1.7 PROTECTION FOR OFF�SITE AND PUBLIC PROPERTY
	.1 Protect surrounding private and public property from damage during performance of Work.
	.2 Be responsible for damage incurred.

	1.8 PROTECTION OF BUILDING FINISHES
	.1 Provide protection for finished and partially finished building finishes and equipment during performance of Work.
	.2 Provide necessary screens and covers.
	.3 Confirm with Departmental Representative locations and installation schedule 3 days prior to installation.
	.4 Be responsible for damage incurred due to lack of or improper protection.
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	01 61 00 - Common Product Requirements
	01 74 11 - Cleaning
	01 74 21 - Construction-Demolition
	01 78 00 - Closeout Submittals
	01 91 13 - General Commissioning (CX) Requirements
	01 91 33 - Commissioning Forms

