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PART 1 - GENERAL 
 

1.1 Description  .1 In general, work under this contract consists of the 
furnishing of all plant, labour, equipment, and materials 
for the temporary wharf reinforcement Structure 402, at 
the public wharf in Lameque, Gloucester Co., NB.  The 
work is to be completed in strict compliance with the 
plans and specifications as prepared for this project.  

1.2 Statement of Work    .1 In general, work under this Contract shall consist of, but 
not be limited to, the following:  
.1 The removal, stockpiling and reinstatement of 

in-situ material, used as granular backfill. 
.2 The construction of a Berlin Wall which includes 

the supply and installation of driven H-Piles, 
precast concrete wall panels, timber lagging, 
blocking, steel tie-rods and concrete anchor 
block. 

.3 The supply and installation of a galvanized steel 
channel grating walkway system gaping the top 
of the walls.  

.4 The supply and installation of steel struts 
between the walls and other miscellaneous steel.  

.5 The supply and installation of filter fabric. 

.6 The supply and installation of R-5 rip-rap and 
base materials. 

.7 The supply and installation of galvanized steel 
ladders with timber uprights. 

.8 All materials, equipment and labour for 
excavation, backfilling and compaction as 
required to complete the work. 

.9 All material removals, relocation work, 
reinstallation work, and patching to extent shown 
and as necessary to complete the work of this 
Contract.  

.10 The appropriate disposal of all existing materials 
removed from the work and not designated by 
the Departmental Representative to be reinstalled 
or salvaged. 

.2 Work under this Contract is divided into descriptive 
sections which are not intended to identify absolute 
contractual limits. The Contractor is responsible for 
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organizing division of labour and supply of materials 
and equipment necessary to complete the project in all 
its parts as established in the Articles of the Agreement.  

.3 All work under this Contract to be performed in such a 
manner as to meet all Environmental and Health and 
Safety requirements.  

1.3 Schedule of Work    .1 The work to be carried out under this contract must be 
completed within the time limits set out in the terms of 
the Contract.  

.2 Immediately upon award of contract, the Contractor will 
submit a schedule of work to the Departmental 
Representative, showing anticipated progress stages and 
final completion of work within time required by 
contract documents. All entries contained in unit price 
table will be entered on schedule using a horizontal bar 
graph method.  

.3 Should Contractor find that he cannot maintain schedule 
as originally intended, he will immediately submit a 
revised schedule without being requested to do so by 
Departmental Representative and take the necessary 
action to have the project back on schedule.  

1.4 Work Commencement   .1 The Contractor is to make every effort to ensure that 
sufficient material and equipment is delivered to site at 
the earliest possible date after award.  

1.5 Familiarization with Site   .1 Parties intending to tender for this work are advised to 
visit the site and make their own estimates of facilities 
and difficulties attending execution of work, actual site 
and soil conditions, severity, fishing activities, exposure 
and uncertainty of weather and all other contingencies.  

.2 Obtain prior permission from the Departmental 
Representative before carrying out such site inspection.  

.3 Bidders are required to review the list of potential site 
hazards provided in Section 01 35 29 - Health and Safety 
Requirements.  

.4 Bidders are required to wear all appropriate personal 
protective equipment and take all precautionary 
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measures necessary to ensure their safety during any 
pre-tender site visit.  

.5 Contractor shall make own assessment of the site 
conditions, existing wharf structure and the difficulties 
in carrying out the work as specified.  

.6 Bidders are advised to consult the Tide Tables issued by 
Fisheries and Oceans as a guide to the tidal conditions 
affecting the work.  

1.6 Reference Drawings   .1 Reference drawings for the existing structures are 
available for viewing at Public Services Procurement 
Canada office at 1045 Main Street, Moncton, NB.  
Contact Persons:  Jean Girouard   

 
.2         Jean Girouard  1506 229 2420 

1.7 Site Conditions and New 
Construction    

.1 All Site Conditions that differ from the drawings or 
specifications must be communicated immediately to the 
departmental representative before commencement of 
the work.  

.2 Contractor to be aware that the existing steel sheet pile 
face is in very poor condition. Ensure work does not 
impact the stability of the existing wharf face and that it 
does not get damaged further during the work. 
Sequencing, demolition and construction plans are to be 
submitted for approval prior to start of work. 

.3 The Contractor is advised that Structure 401 may be 
under reconstruction prior to start of work under this 
contract. Plan and execute work in order to minimize 
interference. 

1.8 Contractor’s Use of Site   .1 The Contractor is advised that the demolition/ 
construction operations, including storage of materials 
for this contract, must not interfere with the fishing 
activities and/or the operations at the wharf. Plan and 
execute work to minimize interferences. Consult 
harbour authority and follow their directions. The 
contact person is: Dave Haché, 506 336 7033 or Geatan 
Noel 506 336 5944. 

.2 The Contractor will be solely responsible for arranging 
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the storage and stockpiling of materials on or off the site. 
Any materials stored at the site which interfere with any 
of the day to day activities at or near the site will be 
moved promptly at the Contractor’s expense upon 
request by the Departmental Representative. 

.3 Exercise care so as not to obstruct or damage public and 
private property in the area. 

.4 The contractor is advised that the wharf facilities and the 
access to the site may be used by other contractors and 
users.  

1.9 Protection of Existing 
Services and Facilities   

.1 It will be the responsibility of the Contractor to become 
fully acquainted with the existing services and take 
necessary steps to protect the services during 
construction operations.  

.2 Contractor will take adequate precautions to protect 
existing concrete decks on adjacent structures and 
asphalt surfaces designated to remain undisturbed when 
operating tracked equipment.  

.3 At completion of work, restore area to its original 
condition. Damage to the structure and property will be 
repaired by Contractor. Remove all construction 
materials, residue, excess, etc., and leave work site, 
adjacent access roads and wharf structures in 
pre-construction conditions.  

1.10 Codes and Standards   .1 Perform work in accordance with the National Building 
Code of Canada and any other code of provincial or local 
application including all amendments up to project 
tender closing date provided that in any case of conflict 
or discrepancy, the more stringent requirements shall 
apply.  

.2 Materials and workmanship must meet or exceed 
requirements of specified standards, codes and 
referenced documents.  

1.11 Interpretation of  
Documents    

.1 Supplementary to the Order of Precedence article of the 
General Conditions, the Division 01 Sections take 
precedence over the technical division sections of these 
Specifications.  
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1.12 Term Engineer    .1 Unless specifically stated otherwise, the term Engineer 
when used in the Specifications and on the Drawings 
shall mean the Departmental Representative as defined 
in the General Conditions of the Contract.  

1.13 Setting Out Work    .1 Assume full responsibility for and execute complete 
layout of work to locations, lines and elevations 
indicated.  

.2 Provide devices needed to lay out and construct work.  

.3 Supply such devices as straight edges and templates 
required to facilitate Departmental Representative's 
inspection of work.  

.4 Supply stakes and other survey markers required for 
laying out work.  

.5 Setting out the work, mobilization, demobilization, and 
other costs associated with the work but not included as 
part of specific bid items will be considered as incidental 
to the Construction/Demolition/Mob/Demob pay item in 
Section 02 41 13 Site Work, Preparation and Removal.  

1.14 Measurement for  
Payment    

.1 Notify Departmental Representative sufficiently in 
advance of operations to permit required measurements 
for payment.  

.2 Items to be measured for payment are the following: 
.1 Construction/Demolition/Mob/Demob: Section 

02 41 13 - Site Work Preparation and 
Demolition. 

.2 Concrete Anchor Blocks: Section 03 41 00 – 
Precast Structural Concrete 

.3 Precast Wall Panels: Section 03 41 00 – Precast 
Structural Concrete. 

.4 Tie-rods: Section 05 50 00 – Metal Fabrications. 

.5 Ladders: Section 05 50 00 – Metal Fabrications. 

.6 Channel Grating Walkway: Section 05 50 00 – 
Metal Fabrications. 

.7 Concrete Panel Support Clips:  Section 05 50 00 
– Metal Fabrications. 

.8 Timber Lagging Support Clips:  Section 05 50 00 
– Metal Fabrications. 
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.9 Struts:  Section 05 50 00 – Metal Fabrications. 

.10 Miscellaneous Steel:  Section 05 50 00 – Metal 
Fabrications. 

.11 Dimension Timber: Section 06 30 00 – 
Dimension Timber. 

.12 Filter Fabric:  Section 31 32 21 – Geotextiles. 

.13 Random Rip-Rap (R-5):  Section 31 37 10 – 
Dense Stone Fill. 

.14 H-Piles: Section 31 62 16 - Steel H-Piles. 

.15 Granular Base:  Section 32 11 23 – Granular 
Base Materials. 

.3 There will not be any separate payments made for the 
cost of snow and ice removal at the construction site, for 
access roads and storage sites or extra payment due to 
delays caused by ice movements and winter storms or 
because of interference by the operation of the harbour. 

.4 Pay applicable federal, provincial and municipal taxes. 

1.15 Documents Required   .1 Maintain at job site, one copy each of the following:  
.1 Contract Drawings  
.2 Specifications  
.3 Addenda  
.4 Reviewed Shop Drawings  
.5 List of outstanding Shop Drawings  
.6 Change Orders  
.7 Other modifications to Contract  
.8 Field Test Reports  
.9 Copy of Approved Work Schedule  
.10 Health and Safety Plan and other safety related 

documents  
.11 Electrical Lock-Out  
.12 Fire Safety Hot Work Permit  
.13 Permits, Codes and Acts.  
.14 Waste Management Plan  
.15 Copy of New Brunswick Occupational Health 

and Safety Act.  
.16 Other documents as stipulated elsewhere in the 

Contract Documents, Drawings and these 
Specifications.  

1.16 Permits    .1 In accordance with the General Conditions, obtain and 
pay for building permit, certificates, licenses and other 
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permits as required by municipal, provincial and federal 
authorities.  

.2 Provide appropriate notifications of project to municipal 
and provincial inspection authorities.  

.3 Obtain compliance certificates as prescribed by 
legislative and regulatory provisions of municipal, 
provincial and federal authorities as applicable to the 
performance of work.  

.4 Submit to Departmental Representative, copy of 
application forms and approval documents received 
from above referenced authorities.  

1.17 Existing Services    .1 Before commencing work, establish location and extent 
of service lines and notify Departmental Representative 
of findings in writing.  

.2 Submit schedule to, and obtain approval from, 
Departmental Representative for any shut-down or 
closure of active service or facility. This includes 
disconnection of electrical power and lighting. Adhere to 
approved schedule and provide notice to affected parties.  

.3 Be aware that the Harbour Facilities must be kept 
operational for the full duration of Work of this Contract. 
Services to areas used by the public, fishermen and 
harbour users must also be maintained at all times as 
directed.  

.4 Protect, relocate or maintain existing active services as 
required. When inactive services are encountered, cap 
off in manner approved by authorities having 
jurisdiction over service. Record locations of 
maintained, re-routed and abandoned service lines.  

.5 Removal and reinstatement of pipes, services, utilities, 
poles, etc., (in accordance with service providers' or 
owners' requirements) will be incidental to the Work.  

1.18 Chart Datum    .1 All elevations used in this specification and 
accompanying drawings are referred to the chart datum 
which is Lowest Normal Tides (L.N.T.) for the purpose 
of the contract. The value of the benchmark (B.M.) as 
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shown on the drawings indicates elevations above chart 
datum.  

1.19 Cutting, Fitting and  
Patching    

.1 Where new work connects with existing and where 
existing work is altered, cut, patch and make good to 
match existing work. This includes patching of openings 
in existing work resulting from removal of existing 
services.  

1.20 Existing Soil Conditions   .1 The Contractor must make his own evaluation of soil 
conditions.  

.2 Geotechnical report prepared for this project is available 
at Public Service and Procurement Canada offices at 
1045 main Street, Moncton, NB. Contact Person: Jean 
Girouard 506 229 2420.   

1.21 Ice and Snow Removal   .1 Assume full responsibility for snow and ice removal to 
gain access to the construction site, access to the wharf 
and storage areas, if required.  
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PART 1 - GENERAL 
 

1.1 Submittals     .1 Upon award of contract and prior to commencement of 
work, submit to Departmental Representative the 
following work management documents:  
.1 Work Schedule as specified herein.  
.2 Shop Drawing Submittal Schedule specified in 

section 01 33 00. 
.3 Special Procedures on Lockout Procedures 

specified in section 01 35 25. 
.4 Health and Safety Plan specified in section 

01 35 29.  

1.2 Work Schedule  .1 Construction of 401 commences early July, 2019 by 
others. 

.2 On-site work at 402 is to begin immediately after the 
award of the contract, with completion by October 31, 
2019.   All adjacent structures will be used sporadically 
throughout the remainder of the ice free year and must be 
kept operational during the construction.  

  

.3 The contractor will coordinate his work with the 
Harbour Authority’s directives. 

.4 Upon acceptance of bid submit: 
.1 Detailed work schedule within 7 calendar days of 

contract award.  
.2 Schedule to indicate all calendar dates from 

commencement to completion of all work within 
the time stated in the accepted bid.  

.3 Provide sufficient details in schedule to clearly 
illustrate entire implementation plan, depicting 
efficient coordination of tasks and resources, to 
achieve completion of work on time and permit 
effective monitoring of work progress in relation 
to established milestones. 

.5 Work schedule content to include as a minimum the 
following:  
.1 Bar (GANTT) Charts, indicating all work 

activities, tasks and other project elements, their 
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anticipated durations, planned dates for 
achieving key activities and major project 
milestones. 

.6 Work schedule must take into consideration and reflect 
the work phasing, and operational restrictions as 
indicated on drawings. 

.7 Schedule work in cooperation with the Departmental 
Representative. Incorporate within Work Schedule, 
items identified by Departmental Representative during 
review of schedule. 

.8 Completed schedule shall be approved by Departmental 
Representative. When approved, take necessary 
measures to complete work within scheduled time. Do 
not change schedule without Departmental 
Representative's approval.  

.9 Ensure that all sub trades and subcontractors are made 
aware of the work restraints and operational restrictions 
specified.  

.10 Schedule Updates:  
.1 Submit on a weekly basis or as otherwise 

directed by Departmental Representative.  
.2 Provide information and pertinent details 

explaining reasons for necessary changes to 
implementation plan.  

.3 Identify problem areas, anticipated delays, 
impact on schedule and proposed corrective 
measures to be taken. 

.11 Departmental Representative will make interim reviews 
and evaluate progress of work based on approved 
schedule. Frequency of such reviews will be as decided 
by Departmental Representative. Address and take 
corrective measures on items identified by reviews and 
as directed by Departmental Representative. Update 
schedule accordingly.  

.12 In every instance, change or deviation from the Work 
Schedule, no matter how minimal the risk or impact on 
safety or inconvenience to tenant or public might appear, 
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will be subject to prior review and approval by the 
Departmental Representative.  

1.3 Operational Restrictions .1 The Contractor must recognize that harbour activities 
and occupants will be affected by implementation of this 
Contract. The Contractor must perform the work with 
utmost regard to the safety and convenience of all 
harbour users. All work activities must be planned and 
scheduled with this in mind. The Contractor will not be 
permitted to disturb any portion of the harbour without 
providing temporary facilities as necessary to ensure 
safe and direct passage through disturbed or otherwise 
affected areas.  

.2 Facility circulation maintained:  
.1 Ensure that entrances, roadways, loading zones 

and other circulation routes are maintained free 
and clear providing safe and uninterrupted 
passage for Facility users and public at all times 
during the entire Work.  

1.4 Project Meetings   .1 Departmental Representative will arrange project 
meetings. 

.2 Departmental Representative will assume responsibility 
for setting times and recording minutes. 

.3 All project meetings will take place on site of work 
unless otherwise directed by the Departmental 
Representative. 

.4 The Contractor’s superintendent and sub-contractors are 
to be present at all project meetings. 

1.5 Work Coordination   .1 The General Contractor is responsible for coordinating 
the work of the various trades and predetermining where 
the work of such trades interfaces with each other. 
.1 Designate one person from own employ having 

overall responsibility to review contract 
documents and shop drawings, plan and manage 
such coordination.  

.2 Work Cooperation:  
.1 Ensure cooperation between trades in order to 



                                                                 
Temporary Wharf Reinforcement SCHEDULING AND Section 01 14 10 
Structure 402 MANAGEMENT OF WORK  Page 4 of 4 
Lameque, NB  
Project No. R.101516.001                                                                                    
 

facilitate the general progress of the work and 
avoid situations of spatial interference.  

.2 Ensure that each trade provides all other trades 
reasonable opportunity for the completion of the 
work and in such a way as to prevent 
unnecessary delays, cutting, patching and the 
need to remove and replace completed work.  

.3 No extra costs to the Contract will be considered by the 
Departmental Representative as a result of Contractor's 
failure to effectively coordinate all portions of the Work. 
Disputes between the various trades as a result of their 
not being informed of the areas and extent of interface 
work shall be the sole responsibility of the General 
Contractor to be resolved at own cost. 

1.6 Other Contracts  .1 Further contracts may be let during the period that this 
Contract is in progress. 

.2 Cooperate with other Contractors in carrying out their 
respective work and carry out all instructions from the 
Departmental Representative in this regard. 

.3 Connect properly and coordinate work with that of other 
Contractors. 
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PART 1 - GENERAL 
 

1.1 Related Sections  .1 Section 01 78 00   Closeout Submittals. 

1.2 Submittal General   
Requirements     

.1 Submit to Departmental Representative for review 
requested submittals specified in various sections of the 
Specifications including shop drawings, samples, 
permits, compliance certificates, test reports, work 
management plans and other data required as part of the 
work.  

.2 Submit with reasonable promptness and in orderly 
sequence so as to allow for Departmental 
Representative's review and not cause delay in Work. 
Failure to submit in ample time will not be considered 
sufficient reason for an extension of Contract time and 
no claim for extension by reason of such default will be 
allowed.  

.3 Do not proceed with work until relevant submissions 
have been reviewed.  

.4 Present shop drawings, product data, samples and 
mock-ups in SI Metric units.  

.5 Where items or information is not produced in SI Metric 
units, converted values are acceptable. 

.6 Review, stamp, sign and date submittals prior to 
submission to Departmental Representative. This review 
represents that necessary requirements have been 
determined and verified, or will be, and that each 
submittal has been checked and co-ordinated with 
requirements of Work and Contract Documents. 
Submittals not stamped, signed, dated and identified as 
to specific project will be returned without being 
examined and shall be considered rejected.  

.7 Verify that field measurements and affected adjacent 
Work are coordinated.  

.8 Notify Departmental Representative, in writing at time 
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of submission, identifying deviations from requirements 
of Contract Documents stating reasons for deviations. 
Identify variations from Contract Documents and 
product or system limitations, which may be detrimental 
to successful performance of the complete Work. 

.9 Contractor's responsibility for errors, omissions or 
deviations in submission from requirements of Contract 
Documents is not relieved by Departmental 
Representative's review of submission, unless 
Departmental Representative gives written acceptance 
of specific deviations.  

.10 Make changes or revision to submissions which 
Departmental Representative may require, consistent 
with Contract Documents and resubmit as directed by 
Departmental Representative. When resubmitting, 
identify in writing of any revisions other than those 
requested.  

.11 Keep one reviewed copy of each submittal document on 
site for duration of Work.  

1.3 Shop Drawings and   
Product Data   

.1 The term "shop drawings" means drawings, diagrams, 
illustrations, schedules, performance charts, technical 
product data, brochures and other data to be provided by 
Contractor to illustrate details of a portion of Work.  

.2 Shop Drawing Submittal Schedule:  
.1 Submit, within 10 working days of contract 

award, in format acceptable to Departmental 
Representative, a submittal schedule listing all 
shop drawings to be submitted for project as 
specified in various sections of the 
Specifications.  

.2 Schedule to indicate proposed submission date 
for each item, status of review and anticipated 
product delivery date to site. Track all 
submissions for entire project.  

.3 As work progresses, revise schedule identifying 
items which have been reviewed and finalized 
and indicating those outstanding.  

.4 Update schedule at stipulated dates or project 
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time intervals predetermined and agreed upon 
with Departmental Representative at 
commencement of Work.  

.3 Shop Drawing Quantities: submit sufficient copies 
required by the General Contractor and sub-contractors 
plus 3 copies which will be retained by Departmental 
Representative.  

.4 Shop Drawings Format:  
.1 Opaque white prints or photocopies of original 

drawings or standard drawings modified to 
clearly illustrate work specific to project 
requirements. Maximum sheet size to be 1000 x 
700 mm.  

.2 Product Data from manufacturer's standard 
catalogue sheets, brochures, literature, 
performance charts and diagrams, used to 
illustrate standard manufactured products, to be 
original full colour brochures, clearly marked 
indicating applicable data and deleting 
information not applicable to project.  

.3 Non or poorly legible drawings, photocopies or 
facsimiles will not be accepted and returned not 
reviewed.  

.5 Shop Drawings Content:  
.1 Indicate materials, methods of construction and 

attachment or anchorage, erection diagrams, 
connections, explanatory notes and other 
information necessary for completion of Work. 
Where items or equipment attach or connect to 
other items or equipment, confirm that all 
interrelated work have been coordinated, 
regardless of section or trade from which the 
adjacent work is being supplied and installed.  

.2 Supplement manufacturer's standard drawings 
and literature with additional information to 
provide details applicable to project.  

.3 Delete information not applicable to project on 
all submittals.  

.6 Allow 14 calendar days for Departmental 
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Representative's review of each submission.  

.7 Adjustments or corrections made on shop drawings by 
Departmental Representative are not intended to change 
Contract Price. If adjustments affect value of Work, 
advise Departmental Representative in writing prior to 
proceeding with Work.  

.8 If upon review by Departmental Representative, no 
errors or omissions are discovered or if only minor 
corrections and comments are made, fabrication and 
installation may proceed upon receipt of shop drawings. 
If shop drawings are rejected and noted to be 
Resubmitted, do not proceed with that portion of work 
until resubmission and review of corrected shop 
drawings, through same submission procedures 
indicated above.  

.9 Be advised that costs and expenses incurred by 
Departmental Representative to conduct more than one 
review of incorrectly prepared shop drawing submittal 
for a particular material, equipment or component of 
work may be assessed against the Contractor in the form 
of a financial holdback to the Contract.  

.10 Accompany each submissions with transmittal letter 
containing:  
.1 Date.  
.2 Project title and project number.  
.3 Contractor's name and address.  
.4 Identification and quantity of each shop drawing, 

product data and sample.  
.5 Other pertinent data.  

.11 Submissions shall include:  
.1 Date and revision dates.  
.2 Project title and project number.  
.3 Name and address of:  

.1 Subcontractor.  

.2 Supplier.  

.3 Manufacturer.  
.4 Contractor's stamp, signed by Contractor's 

authorized Representative certifying approval of 
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submissions, verification of field measurements 
and compliance with Contract Documents.  

.5 Cross references to particular details of Contract 
Drawings and Specifications section number for 
which shop drawing submission addresses.  

.6 Details of appropriate portions of Work as 
applicable:  
.1 Fabrication.  
.2 Layout, showing dimensions, including 

identified field dimensions, and 
clearances.  

.3 Setting or erection details.  

.4 Capacities.  

.5 Performance characteristics.  

.6 Standards.  

.7 Relationship to adjacent work.  

.12 After Departmental representative's review, distribute 
copies.  

.13 The review of shop drawings by Public Works and 
Government Services Canada (PWGSC) or its 
authorized Consultant is for sole purpose of ascertaining 
conformance with general concept. This review shall not 
mean that PWGSC approves the detail design inherent in 
the shop drawings, responsibility for which shall remain 
with Contractor submitting same, and such review shall 
not relieve Contractor of responsibility for errors or 
omissions in shop drawings or of responsibility for 
meeting all requirements of the construction and 
Contract Documents. Without restricting generality of 
foregoing, Contractor is responsible for dimensions to be 
confirmed and correlated at job site, for information that 
pertains solely to fabrication processes or to techniques 
of construction and installation and for co-ordination of 
Work of all sub-trades.  

1.4 Samples  .1 Submit for review samples as specified in respective 
specification sections. Label samples with origin and 
intended use.  

.2 Deliver samples to Departmental Representative's office 
or to other address as directed. Do not drop off samples 
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at construction site unless pre-approved.  

.3 Notify Departmental Representative in writing, at time 
of submission, of deviations in samples from 
requirements of Contract Documents. 

.4 Adjustments made on samples by Departmental 
Representative are not intended to change Contract 
Price. If adjustments affect value of Work, state such in 
writing to Departmental Representative prior to 
proceeding with Work. 

.5 Make changes in samples which Departmental 
Representative may require, consistent with Contract 
Documents. 

.6 Reviewed and accepted samples will become standard of 
workmanship and material against which installed Work 
will be verified.  
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PART 1 - GENERAL 
 

1.1 Related Sections    .1 Section 01 35 29   Health and Safety Requirements. 

1.2 Section Includes  .1 Fire Safety Requirements. 

.2 Hot Work Permit. 

1.3 References   .1 Fire Protection Standards issued by Fire Protection 
Services, Labour Program Division of Service Canada:  
.1 FCC No. 301-June 1982 Standard for 

Construction Operations.  
.2 FCC No. 302-June 1982 Standard for Welding 

and Cutting. 
.3 FCC standards, may be viewed at the Regional 

Fire Protection Services' office (previously 
known as the Fire Commissioner of Canada) 
located at 99 Wyse Road, 8th Floor, Dartmouth, 
NS, Tel: (902) 426-605. 

1.4 Definitions   .1 Hot Work defined as:  
.1 Welding work.  
.2 Cutting of materials by use of torch or other open 

flame devices.  
.3 Grinding with equipment, which produces 

sparks.  
.4 Use of open flame torches.  

1.5 Submittals   .1 Submit copy of Hot Work Procedures and sample of Hot 
Work permit to Departmental Representative for review, 
within 14 calendar days after contract award. 

1.6 Fire Safety   
Requirements   

.1 Implement and follow fire safety measures during Work. 
Comply with following:  
.1 National Fire Code.  
.2 Fire Protection Standards FCC 301 and FCC 

302.  
.3 Federal and Provincial Occupational Health and 

Safety Acts and Regulations.  

.2 In event of conflict between any provisions of above 
authorities the most stringent provision will apply. 
Should a dispute arise in determining the most stringent 
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requirement, Departmental Representative will advise 
on the course of action to be followed. 

1.7 Hot Work   
Authorization   

.1 Obtain Departmental Representative's written 
“Authorization to Proceed” before conducting any form 
of Hot Work on site. 

.2 To obtain authorization submit to Departmental 
Representative: 
.1 Contractor's typewritten Hot Work Procedures to 

be followed on site as specified below. 
.2 Description of the type and frequency of Hot 

Work required. 
.3 Sample Hot Work Permit to be used. 

.3 Upon review and confirmation that effective fire safety 
measures will be implemented and followed during 
performance of hot work, Departmental Representative 
will give authorization to proceed as follows: 
.1 Issue one written "Authorization to Proceed" 

covering the entire project for duration of work 
or; 

.2 Subdivide the work into pre-determined, 
individual activities, each activity requiring a 
separately written authorization to proceed. 

.4 Requirement for individual authorization will be based 
on: 
.1 Nature or phasing of work; 
.2 Risk to Facility operations; 
.3 Quantity of various trades needing to perform 

hot work on project or; 
.4 Other situation deemed necessary by 

Departmental Representative to ensure fire 
safety on premises. 

.5 Do not perform any Hot Work until receipt of 
Departmental Representative's written "Authorization to 
Proceed" for that portion of work. 

1.8 Hot Work Procedures  .1 Develop and implement safety procedures and work 
practices to be followed during the performance of Hot 
Work. 
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.2 Hot Work Procedures to include: 
.1 Requirement to perform hazard assessment of 

site and immediate work area before hand for 
each hot work event in accordance with Safety 
Plan specified in section 01 35 29. 

.2 Use of a Hot Work Permit system with 
individually written permit issued by 
Contractor's Superintendent to specific worker or 
subcontractor granting permission to proceed 
with Hot Work. 

.3 Permit required for each Hot Work event. 

.4 Designation of a person on site as a Fire Safety 
Watcher responsible to conduct a fire safety 
watch for a minimum duration of 60 minutes 
immediately following the completion of the Hot 
Work.  

.5 Compliance with fire safety codes, standards and 
occupational health and safety regulations 
specified.  

.3 Generic procedures, if used, must be edited and 
supplemented with pertinent information tailored to 
reflect specific project conditions. Label document as 
being the Hot Work Procedures for this contract. 

.4 Procedures shall clearly establish responsibilities of:  
.1 Worker performing hot work,  
.2 Person issuing the Hot Work Permit,  
.3 Fire Safety Watcher,  
.4 Subcontractor(s) and Contractor. 

.5 Brief all workers and subcontractors on Hot Work 
Procedures and of Permit system. Stringently enforce 
compliance. 

.6 Failure to comply with fire safety procedures may result 
in the issue of a Non-Compliance notification as 
specified in Section 01 35 29. 

1.9 Hot Work Permit   .1 Hot Work Permit to include the following: 
.1 Project name and project number;  
.2 Area where hot work will be performed;  
.3 Date of issue;  
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.4 Description of hot work type needed;  

.5 Special precautions to be followed, including 
type of fire extinguisher needed;  

.6 Name and signature of permit issuer.  

.7 Name of worker to which the permit is issued.  

.8 Permit validity period not to exceed 8 hours. 
Indicate start time/date and termination 
time/date.  

.9 Worker's signature with time/date of hot work 
completion.  

.10 Stipulated time period of safety watch.  

.11 Fire Safety Watcher's signature with time/date. 

.2 Permit to be typewritten form. Industry Standard forms 
shall only be used if all data specified above is included 
on form.  

.3 Each Hot Work Permit to be completed in full, signed 
and returned to Contractor's Superintendent for safe 
keeping on site. 

1.10 Documents on Site   .1 Keep Hot Work Permits and Hazard assessment 
documentation on site for duration of Work. 

.2 Upon request, make these available to Departmental 
Representative or to authorized safety Representative for 
inspection. 

 
                                                              END OF SECTION                                                         -                                                                                                                            
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PART 1 - GENERAL 
 

1.1 Related Sections   .1 Section 01 35 29   Health and Safety Requirements. 

1.2 Description  .1 Procedures to isolate and lockout includes electrical 
facility or other equipment from energy source. 

1.3 References   .1 CSA C22.1-2002 - Canadian Electrical Code, Part 1, 
Safety Standard for Electrical Installations. 

.2 CSA C22.3 No. 1-M87 (R2001) - Overhead Systems. 

.3 CSA C22.3 No. 7-94 (R2000) - Underground Systems. 

.4 COSH, Canada Occupational Health and Safety 
Regulations made under Part II of the Canada Labour 
Code. 

1.4 Definitions   .1 Electrical Facility: means any system, equipment, 
device, apparatus, wiring, conductor, assembly or part 
thereof that is used for the generation, transformation, 
transmission, distribution, storage, control, 
measurement or utilization of electrical energy, and that 
has an amperage and voltage that is dangerous to 
persons. 

.2 Guarantee of Isolation: means a guarantee by a 
competent person in control or in charge that a particular 
facility or equipment is isolated. 

.3 De-energize: in the electrical sense, that a piece of 
equipment is isolated and grounded, e.g. if the 
equipment is hot grounded, it cannot be considered 
de-energized (DEAD). 

.4 Guarded: means that an equipment or facility is covered, 
shielded, fenced, enclosed, inaccessible by location, or 
otherwise protected in a manner that, to the extent that is 
reasonably practicable, will prevent or reduce danger to 
any person who might touch or go near such item. 

.5 Isolate: means that an electrical facility, mechanical 
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equipment or machinery is separated or disconnected 
from every source of electrical, mechanical, hydraulic, 
pneumatic or other kind of energy that is capable of 
making it dangerous. 

.6 Live/alive: means that an electrical facility produces, 
contains, stores or is electrically connected to a source 
of alternating or direct current of an amperage and 
voltage that is dangerous or contains any hydraulic, 
pneumatic or other kind of energy that is capable of 
making the facility dangerous to persons. 

1.5 Compliance Requirements .1 Perform lockouts in compliance with: 
.1 Canadian Electrical Code. 
.2 Federal and Provincial Occupational Health and 

Safety Acts and Regulations as specified in 
section 01 35 29. 

.3 Regulations and code of practice as applicable to 
mechanical equipment or other machinery being 
de-energized. 

.4 Procedures specified herein. 

.2 In event of conflict between any provisions of above 
authorities the most stringent provision will apply. 
Should a dispute arise in determining the most stringent 
requirement, the Departmental Representative will 
advise on the course of action to be followed. 

1.6 Submittals  .1 Submit copy of proposed Lockout Procedures and 
sample of lockout tags for review. 

.2 Submit documentation within 14 calendar days of 
contract award. Do not proceed with work until 
submittal has been reviewed by the Departmental 
Representative.  

.3 Submit above documents in accordance with the 
submittal - general requirements specified in section 01 
33 00. 

.4 Resubmit Lockout Procedures with noted revisions as 
may result from the Departmental Representative's 
review. 
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1.7 Isolation of Existing  
Services  

.1 Obtain the Departmental Representative's written 
authorization prior to conducting work on an existing 
active, energized service or facility required as part of 
the work and before proceeding with lockout of such 
services or facility. 

.2 To obtain authorization, submit to the Departmental 
Representative following documentation: 
.1 Written Request for Isolation of the service or 

facility and; 
.2 Copy of Contractor's Lockout Procedures. 

.3 Make a Request for Isolation for each event, unless 
directed otherwise by the Departmental Representative, 
and as follows: 
.1 Fill-out standard forms in current use at the 

Facility when so directed by the Departmental 
Representative or; 

.2 Where no form exist at Facility, make request in 
writing identifying: 
.1 Identification of system or equipment to 

be isolated, including its location; 
.2 Time duration, indicating Start time & 

date and Completion time & date when 
isolation will be in effect. 

.3 Voltage of service feed to system or 
equipment being isolated. 

.4 Name of person making the request. 

.4 Do not proceed until receipt of written notification from 
the Departmental Representative granting the Isolation 
Request and authorizing to proceed with the isolation of 
designated equipment or facility. The Departmental 
Representative may designate other individual at the 
Facility as the person authorized to grant the Isolation 
Request. 

.5 Conduct safe, orderly shutdown of equipment or 
facilities, de-energize and isolate power and other 
sources of energy and lockout items in accordance with 
requirement of clause 1.8 below. 
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.6 Determine in advance, as much as possible, in 
cooperation with the Departmental Representative, the 
type and frequency of situations which will require a 
Request for Isolation. Follow the Departmental 
Representative's directives in this regard. 

.7 Plan and schedule shut down of existing services in 
consultation with the Departmental Representative and 
the Facility Manager. Minimize impact and downtime 
of facility operations. 

.8 Conduct hazard assessment as part of the planning 
process of isolating existing equipment and facilities. 
Hazard Assessments to conform with requirements of 
Health and Safety Section 01 35 29. 

1.8 Lockouts  .1 De-energize, isolate and lockout electrical facility, 
mechanical equipment and machinery from all potential 
sources of energy prior to working on such items. 

.2 Develop and implement clear and specific lockout 
procedures to be followed as part of the Work. 

.3 Prepare typed written Lockout Procedures describing 
safe work practices, procedures, worker responsibilities 
and sequence of activities to be followed on site by work 
force to safely isolate an active piece of equipment or 
electrical facility and effectively lockout and tagout it's 
sources of energy. 

.4 Include as part of the Lockout Procedures a system of 
lockout permits managed by Contractor's 
Superintendent or other qualified person designated by 
him/her as being "in-charge" at the site. 
.1 A lockout permit shall be issued to specific 

worker providing a Guarantee of Isolation 
before each event when work must be performed 
on a live equipment or electrical facility. 

.2 Duties of .2 Duties of person managing the 
permit system to include: 
.1 Issuance of permits and lockout tags to 

workers. 
.2 Determining permit duration. 
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.3 Maintaining record of permits and tags 
issued. 

.4 Making a Request for Isolation to 
Departmental Representative when 
required as specified above. 

.5 Designating a Safety Watcher, when one 
is required based on type of work. 

.6 Ensuring equipment or facility has been 
properly isolated. 

.7 Collecting and safekeeping lockout tags 
returned by workers as a record of the 
event. 

.5 Clearly establish, describe and allocate responsibilities 
of: 
.1 Workers. 
.2 Person managing the lockout permit. 
.3 Safety Watcher. 
.4 Subcontractor(s) and General Contractor. 

.6 Generic procedures, if used, must be edited and 
supplemented with pertinent information to reflect 
specific project requirements. 
.1 Clearly label the document as being the Lockout 

procedures applicable to work of this contract. 

.7 Use energy isolation lockout devices specifically 
designed and appropriate for type of facility or 
equipment being locked out. 

.8 Use industry standard lockout tags. 

.9 Provide appropriate safety grounding and guards as 
required. 

1.9 Conformance  .1 Ensure that lockout procedures, as established for 
project on site, are stringently followed. Enforce use and 
compliance by all workers. 

.2 Brief all persons working on electrical facilities, 
mechanical and other equipment fed by an energy 
source on requirements of this section. 

.3 Failure to perform lockouts in accordance with 
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regulatory requirements or follow procedures specified 
herein may result in the issuance of a Non-Compliance 
Notification at the Departmental Representative's 
discretion with possible disciplinary measures imposed 
as specified in section 01 35 29. 

1.10 Documents  .1 Post Lockout Procedures on site in common on Site 
location for viewing by workers. 

.2 Keep copies of Request for Isolation submitted to the 
Departmental Representative and lockout procedures 
issued to workers during the course of work for full 
project duration. 

.3 Upon request, make such data available to the 
Departmental Representative or to authorized safety 
representative for inspection. 

  
 
 
                                                              END OF SECTION                                                            -                                                                                                                                                           
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PART 1 - GENERAL 
 

1.1 Definitions   .1  COSH: Canada Occupational Health and Safety 
Regulations made under Part II of the Canada Labour 
Code.  

.2 Competent Person: means a person who is: 
.1 Qualified by virtue of personal knowledge, 

training and experience to perform assigned 
work in a manner that will ensure the health and 
safety of persons in the workplace, and; 

.2 Knowledgeable about the provisions of 
occupational health and safety statutes and 
regulations that apply to the Work and; 

.3 Knowledgeable about potential or actual danger 
to health or safety associated with the Work. 

.3 Medical Aid Injury: any minor injury for which medical 
treatment was provided and the cost of which is covered 
by Workers' Compensation Board of the province in 
which the injury was incurred.  

.4 PPE: personal protective equipment  

.5 Work Site: where used in this section shall mean areas, 
located at the premises where Work is undertaken, used 
by Contractor to perform all of the activities associated 
with the performance of the Work. 

1.2 Submittals  .1 Make submittals in accordance with Section 01 33 00. 

.2 Submit site-specific Health and Safety Plan prior to 
commencement of Work. 
.1 Submit within 5 work days of notification of Bid 

Acceptance. Provide 3 copies. 
.2 Departmental Representative will review Health 

and Safety Plan and provide comments. 
.3 Revise the Plan as appropriate and resubmit 

within 5 work days after receipt of comments.  
.4 Departmental Representative's review and 

comments made of the Plan shall not be 
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construed as an endorsement, approval or 
implied warranty of any kind by Canada and 
does not reduce Contractor's overall 
responsibility for Occupational Health and 
Safety of the Work. 

.5 Submit revisions and updates made to the Plan 
during the course of Work. 

.3 Submit name of designated Health & Safety Site 
Representative and support documentation specified in 
the Safety Plan. 

.4 Submit building permit, compliance certificates and 
other permits obtained. 

.5 Submit copy of Letter in Good Standing from Provincial 
Workers Compensation or other department of labour 
organization. 
.1 Submit update of Letter of Good Standing 

whenever expiration date occurs during the 
period of Work. 

.6 Submit copies of reports or directions issued by Federal, 
Provincial and Territorial health and safety inspectors. 

.7 Submit copies of incident reports. 

.8 Submit WHMIS MSDS - Material Safety Data Sheets. 

1.3 Compliance  
Requirements   

.1 Comply with Occupational Health and Safety Act for 
Province of New Brunswick, and General Regulations 
made pursuant to the Act. 

.2 Comply with Canada Labour Code - Part II (entitled 
Occupational Health and Safety) and the Canada 
Occupational Health and Safety Regulations (COSH) as 
well as any other regulations made pursuant to the Act. 
.1 The Canada Labour Code can be viewed at: 

www.http://laws.justice.gc.ca/en/L-2/  
.2 COSH can be viewed at: 

www.http://laws.justice.gc.ca/eng/SOR-86-304/ 
n e .html  

.3 A copy may be obtained at: Canadian 
Government Publishing Public Works & 
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Government Services Canada Ottawa, Ontario, 
K1A 0S9 Tel: (819) 956-4800 (1-800-635-7943) 
Publication No. L31-85/2000 E or F)  

.3         Observe construction safety measures of:  
Part 8 of National Building Code.  
Municipal by-laws and ordinances. 

.4          In case of conflict or discrepancy between above 
specified requirements, the more stringent shall apply.  

.5          Maintain Workers Compensation Coverage in good 
standing for duration of Contract. Provide proof of 
clearance through submission of Letter in Good 
Standing. 

.6          Medical Surveillance: Where prescribed by legislation 
or regulation, obtain and maintain worker medical 
surveillance documentation. 

1.4 Responsibility  .1 Be responsible for health and safety of persons on site, 
safety of property on site and for protection of persons 
and environment adjacent to the site to extent that they 
may be affected by conduct of Work. 

.2 Comply with and enforce compliance by all workers, 
sub-contractors and other persons granted access to 
Work Site with safety requirements of Contract 
Documents, applicable federal, provincial, and local 
by-laws, regulations, and ordinances, and with 
site-specific Health and Safety Plan. 

1.5 Site Control and Access  .1 Control the Work and entry points to Work Site. 
Approve and grant access only to workers and 
authorized persons. Immediately stop and remove 
non-authorized persons. 
.1 Departmental Representative will provide names 

of those persons authorized by Departmental 
Representative to enter onto Work Site and will 
ensure that such authorized persons have the 
required knowledge and training on Health and 
Safety pertinent to their reason for being at the 
site, however, Contractor remains responsible for 
the health and safety of authorized persons while 
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at the Work Site. 

.2 Isolate Work Site from other areas of the premises by use 
of appropriate means. 
.1 Erect fences, hoarding, barricades and temporary 

lighting as required to effectively delineate the 
Work Site, stop non-authorized entry, and to 
protect pedestrians and vehicular traffic around 
and adjacent to the Work and create a safe 
environment. 

.2 Post signage at entry points and other strategic 
locations indicating restricted access and 
conditions for access. 

.3 Use professionally made signs with bilingual 
message in the 2 official languages or 
international known graphic symbols. 

.3 Provide safety orientation session to persons granted 
access to Work Site. Advise of hazards and safety rules 
to be observed while on site. 

.4 Ensure persons granted site access wear appropriate 
PPE. Supply PPE to inspection authorities who require 
access to conduct tests or perform inspections. 

.5 Secure Work Site against entry when inactive or 
unoccupied and to protect persons against harm. 
(Provide security guard where adequate protection 
cannot be achieved by other means).  

1.6 Protection  .1 Give precedence to safety and health of persons and 
protection of environment over cost and schedule 
considerations for Work. 

.2 Should unforeseen or peculiar safety related hazard or 
condition become evident during performance of Work, 
immediately take measures to rectify situation and 
prevent damage or harm. Advise Departmental 
Representative verbally and in writing. 

1.7 Filling of Notice  .1 File Notice of Project with pertinent provincial health 
and safety authorities prior to beginning of Work.  
.1 Departmental Representative will assist in 

locating address if needed. 
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1.8 Permits   .1 Post permits, licenses and compliance certificates. 

.2 Where a particular permit or compliance certificate 
cannot be obtained, notify Departmental Representative 
in writing and obtain approval to proceed before 
carrying out applicable portion of work. 

1.9 Hazard Assessments   .1 Perform site specific health and safety hazard 
assessment of the Work and its site.  

.2 Carryout initial assessment prior to commencement of 
Work with further assessments as needed during 
progress of work, including when new trades and 
subcontractors arrive on site. 

.3 Record results and address in Health and Safety Plan.  

.4 Keep documentation on site for entire duration of the 
Work. 

1.10 Project/Site Conditions   .1 Following are potential health, environmental and safety 
hazards at the site for which Work may involve contact 
with:  
.1 Existing hazardous and controlled products 

stored on site:  
.1 Gasoline dispensing station. 
.2 Waste oil storage tank. 
.3 Fuel Tank. 

.2 Existing hazardous substances or contaminated 
materials: 
.1 Creosoted and Copper Chromate Arsenic 

(CCA) treated timbers used in the wharf 
construction. 

.3 Known latent site and environmental conditions:  
.1 Marine Environment. 

.1 Work above and in the water.  

.2 Site exposed to waves. 

.3 Site exposed to marine storms. 
.2 Seasonal conditions: 
 Winter. 

.1 Cold weather, freezing rain and 
snow. 

.2 Working surfaces, equipment and 
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materials covered in ice. 
.3 Ice in harbour. 
.4 Hypothermia. 

.3 Rusty nails, spikes, metal parts and bolts. 

.4 Work under power lines. 
.4 Facility on-going operations:  

.1 Vessel movement. 

.2 Loading and unloading on wharf. 

.3 Fishers attending their vessels. 

.4 Wharf traffic. 

.2 Above items shall not be construed as being complete 
and inclusive of potential health and safety hazards 
encountered during Work. 

.3 Include above items in the hazard assessment of the 
Work. 

.4 MSDS Data sheets of pertinent hazardous and controlled 
products stored on site can be obtained from 
Departmental Representative. 

1.11 Meetings  .1 Attend pre-construction health and safety meeting, 
convened and chaired by Departmental Representative, 
prior to commencement of Work, at time, date and 
location determined by Departmental Representative. 
Ensure attendance of:  
.1 Superintendent of Work 
.2 Designated Health & Safety Site Representative  
.3 Subcontractors 

.2 Conduct regularly scheduled tool box and safety 
meetings during the Work in conformance with 
Occupational Health and Safety regulations. 

.3 Keep documents on site. 

1.12 Health and Safety Plan   .1 Prior to commencement of Work, develop written 
Health and Safety Plan specific to the Work. Implement, 
maintain, and enforce Plan for entire duration of Work 
and until final demobilization from site. 

.2 Health and Safety Plan shall include the following 
components:  
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.1 List of health risks and safety hazards identified 
by hazard assessment.  

.2 Control measures used to mitigate risks and 
hazards identified.  

.3 On-site Contingency and Emergency Response 
Plan as specified below.  

.4 On-site Communication Plan as specified below.  

.5 Name of Contractor's designated Health & 
Safety Site Representative and information 
showing proof of his/her competence and 
reporting relationship in Contractor's company.  

.6 Names, competence and reporting relationship of 
other supervisory personnel used in the Work for 
occupational health and safety purposes. 

.3 On-site Contingency and Emergency Response Plan 
shall include: 
.1 Operational procedures, evacuation measures 

and communication process to be implemented 
in the event of an emergency. 

.2 Evacuation Plan: site and floor plan layouts 
showing escape routes, marshalling areas. 
Details on alarm notification methods, fire drills, 
location of firefighting equipment and other 
related data. 

.3 Name, duties and responsibilities of persons 
designated as Emergency Warden(s) and 
deputies. 

.4 Emergency Contacts: name and telephone 
number of officials from:  
.1 General Contractor and subcontractors.  
.2 Pertinent Federal and Provincial 

Departments and Authorities having 
jurisdiction. 

.3 Local emergency resource organizations. 
.5 Harmonize Plan with Facility's Emergency 

Response and Evacuation Plan. Departmental 
Representative will provide pertinent data 
including name of PWGSC and Facility 
Management contacts. 

.4 On-site Communication Plan:  
.1 Procedures for sharing of work related safety 
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information to workers and subcontractors, 
including emergency and evacuation measures.  

.2 List of critical work activities to be 
communicated with Facility Manager which 
have a risk of endangering health and safety of 
Facility users.  

.5 Address all activities of the Work including those of 
subcontractors.  

.6 Review Health and Safety Plan regularly during the 
Work. Update as conditions warrant to address emerging 
risks and hazards, such as whenever new trade or 
subcontractor arrive at Work Site.  

.7 Departmental Representative will respond in writing, 
where deficiencies or concerns are noted and may 
request re-submission of the Plan with correction of 
deficiencies or concerns.  

.8 Post copy of the Plan, and updates, prominently on Work 
Site.  

1.13 Safety Supervision   .1 Employ Health & Safety Site Representative responsible 
for daily supervision of health and safety of the Work.  

.2 Health & Safety Site Representative may be the 
Superintendent of the Work or other person designated 
by Contractor and shall be assigned the responsibility 
and authority to: 
.1 Implement, monitor and enforce daily 

compliance with health and safety requirements 
of the Work.  

.2 Monitor and enforce Contractor's site-specific 
Health and Safety Plan. 

.3 Conduct site safety orientation session to persons 
granted access to Work Site. 

.4 Ensure that persons allowed site access are 
knowledgeable and trained in health and safety 
pertinent to their activities at the site or are 
escorted by a competent person while on the 
Work Site. 

.5 Stop the Work as deemed necessary for reasons 
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of health and safety. 

.3 Health & Safety Site Representative must:  
.1 Be qualified and competent person in 

occupational health and safety.  
.2 Have site-related working experience specific to 

activities of the Work.  
.3 Be on Work Site at all times during execution of 

the Work. 

.4 All supervisory personnel assigned to the Work shall 
also be competent persons. 

.5 Inspections: 
.1 Conduct regularly scheduled safety inspections 

of the Work on a minimum bi-weekly basis. 
Record deficiencies and remedial action taken. 

.2 Ensure that there is a follow up and confirm that 
remedial actions were taken. 

.6 Collaborate with the Health and Safety Site 
Representative, if the Departmental Representative has 
designated one. 

.7 Maintain on site the safety inspection reports and the site 
activity documentation. 

1.14 Training   .1 Use only skilled workers on Work Site who are 
effectively trained in occupational health and safety 
procedures and practices pertinent to their assigned task.  

.2 Maintain employee records and evidence of training 
received. Make data available to Departmental 
Representative upon request. 

.3 When unforeseen or peculiar safety-related hazard, or 
condition occur during performance of Work, follow 
procedures in place for Employee's Right to Refuse 
Work in accordance with Acts and Regulations of 
Province having jurisdiction and advise Departmental 
Representative verbally and in writing.  

1.15 Minimum Site   
Safety Rules   

.1 Notwithstanding requirement to abide by federal and 
provincial health and safety regulations; ensure the 
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 following minimum safety rules are obeyed by persons 
granted access to Work Site:  
.1 Wear appropriate PPE pertinent to the Work or 

assigned task; minimum being hard hat, safety 
footwear, safety glasses and hearing protection. 

.2 Immediately report unsafe condition at site, 
near-miss accident, injury and damage. 

.3 Maintain site and storage areas in a tidy 
condition free of hazards causing injury. 

.4 Obey warning signs and safety tags. 

.2 Brief persons of disciplinary protocols to be taken for 
non-compliance. 

1.16 Correction of   
Non-Compliance   

.1 Immediately address health and safety non-compliance 
issues identified by authority having jurisdiction or by 
Departmental Representative. 

.2 Provide Departmental Representative with written report 
of action taken to correct non-compliance of health and 
safety issues identified. 

.3 Departmental Representative will stop Work if 
non-compliance of health and safety regulations is not 
corrected in a timely manner.  

1.17 Incident Reporting   .1 Investigate and report the following incidents to 
Departmental Representative:  
.1 Incidents requiring notification to Provincial 

Department of Occupational Safety and Health, 
Workers Compensation Board or to other 
regulatory Agency. 

.2 Medical aid injuries.  

.3 Property damage in excess of $10,000.00,  

.4 Interruptions to Facility operations resulting in 
an operational lost to a Federal department in 
excess of $5000.00.  

.2 Submit report in writing.  

1.18 Hazardous Products   .1 Comply with requirements of Workplace Hazardous 
Materials Information System (WHMIS).  

.2 Keep MSDS data sheets for all products delivered to site.  
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.1 Post on site.  

.2 Submit copy to Departmental Representative. 

1.19 Blasting   .1 Blasting or other use of explosives is not permitted on 
site without prior receipt of written permission from 
Departmental Representative. 

1.20 Powder Actuated Devices .1 Use powder actuated fastening devices only after receipt 
of written permission from Departmental 
Representative. 

1.21 Confined Spaces  .1 Abide by occupational health and safety regulations 
regarding work in confined spaces. 

1.22 Site Records   .1 Maintain on Work Site copy of safety related 
documentation and reports stipulated to be produced in 
compliance with Acts and Regulations of authorities 
having jurisdiction and of those documents specified 
herein.  

.2 Upon request, make available to Departmental 
Representative or authorized Safety Officer for 
inspection.  

1.23 Posting of Documents  .1 Ensure applicable items, articles, notices and orders are 
posted in conspicuous location on Work Site in 
accordance with Acts and Regulations of Province 
having jurisdiction. 

.2 Post other documents as specified herein, including:  
.1 Site specific Health and Safety Plan. 
.2 WHMIS data sheets. 
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PART 1 - GENERAL 
 

1.1 Related Sections   .1 Section 01 74 21  Waste Management and Disposal 
Construction/Demolition. 

1.2 References   .1 WHMIS: Workplace Hazardous Materials Information 
System, Health Canada. 

.2 Transportation of Dangerous Goods Act. Transport 
Canada, updated 2009-08-27. 

.3 Guidelines for the Use of Explosives In or Near Canadian 
Fisheries Waters, Department of Fisheries and Oceans 
Canada, 1998. 

.4 MBCA: Migratory Birds Convention Act, Environment 
Canada, 1994. 

.5 Canadian Coast Guard Regulations, Department of 
Fisheries and Oceans Canada. 

.6 Canadian Shipping Act, Transport Canada, 2001. 

.7 AWPA: American Wood Preserver Association. 

1.3 Definitions   .1 Hazardous Material: Product, substance, or organism that 
is used for its original purpose; and that is either 
dangerous goods or a material that may cause adverse 
impact to the environment or adversely affect health of 
persons, animals, or plant life when released into the 
environment.  

.2 Wetlands: land where the water table is at, near or above 
the surface or which is saturated for a long enough period 
to promote such features as wet-altered soils and water 
tolerant vegetation. Wetlands include organic wetlands or 
"peatlands," and mineral wetlands or mineral soil areas 
that are influenced by excess water but produce little or 
no peat.  

.3 Watercourse: refers to the bed and shore of a river, 
stream, lake, creek, pond, marsh, estuary or salt-water 
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body that contains water for at least part of each year.  

.4 Alien species: refers to a species or subspecies introduced 
outside its normal distribution whose establishment and 
spread threaten ecosystems, habitats or species with 
economic or environmental harm. 

.5 Buffer zone: a vegetated land that protects watercourses 
from adjacent land uses. It refers to the land adjacent to 
watercourses, such as streams, rivers, lakes, ponds, 
oceans, and wetlands, including the floodplain and the 
transitional lands between the watercourse and the drier 
upland areas.  

1.4 Transportation    .1 Transport hazardous materials and hazardous waste in 
compliance with Federal Transportation of Dangerous 
Goods Act.  

.2 Do not overload trucks when hauling material. Secure 
contents against spillage.  

.3 Maintain trucks clean and free of mud, dirt and other 
foreign matter.  

.4 Avoid potential release of contents and of any foreign 
matter onto highways, roads and access routes used for 
the Work. Take extra care when hauling hazardous 
materials. Immediately clean any spillage and soils.  

.5 Before commencement of work, advise the Departmental 
Representative of the existing roads and temporary routes 
proposed to be used to access work areas and to haul 
material to and from the site.  

1.5 Hazardous Material  
Handling    

.1 Handle and store hazardous materials on site in 
accordance with WHMIS procedures and requirements.  

.2 Store all hazardous liquids in location and manner to 
prevent their spillage into the environment.  

.3 Maintain written inventory of all hazardous materials 
kept on site. List product name, quantity and storage date.  

.4 Keep MSDS data sheets on site for all items.  
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1.6 Petroleum, Oil   
and Lubricants    

.1 Comply with Federal and Provincial laws, regulations, 
codes and guidelines for the storage of fuel and petroleum 
products on site. 

.2 Do not place fuel storage tanks and store fuel or other 
petroleum products within a 30 metre buffer zone of 
watercourses and wetlands. Do not fuel or lubricate 
equipment within this 30 metre buffer zone. Obtain 
approval from Departmental Representative of 
acceptable location on site for fuel storage and equipment 
service.  

.3 Do not dump petroleum products or any other deleterious 
substances on ground or in the water.  

.4 Be diligent and take all necessary precautions to avoid 
spills and contaminate the soil and water (both surface 
and subsurface) when handling petroleum products on 
site and during fueling and servicing of vehicles and 
equipment.  

.5 Maintain on site appropriate emergency spill response 
equipment consisting of at least one 250-litre (55 gallon) 
overpack spill kit for containment and cleanup of spills.  

.6 Maintain vehicles and equipment in good working order 
to prevent leaks on site.  

.7 In the event of a petroleum spill, immediately notify the 
Departmental Representative and the Canadian Coast 
Guard (CCG) at 1-800-565-1633 (24 hour report line). 
Perform clean-up in accordance with all regulations and 
procedures stipulated by authority having jurisdiction.  

1.7 Disposal of Wastes            .1 Do not bury rubbish, demolition debris and waste 
materials on site.  

.2 Dispose and recycle demolition debris and waste 
materials in accordance with project waste management 
requirements specified in section 01 74 21.  

.3 Do not dispose of hazardous waste, volatile materials 
(such as mineral spirits, paints, thinners etc.) and 
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petroleum products into waterways, storm or sanitary 
sewers or in waste landfill sites.  

.4 Dispose of hazardous waste in accordance with 
applicable federal and provincial laws, regulations, codes 
and guidelines. 

.5 Concrete waste:  
.1 Do not discharge residual or rejected concrete on 

site. 
.2 Immediately clean any accidental release of 

concrete on site prior to solidification.  
.3 Do not wash and clean concrete vehicles on site.  
.4 Perform dumping of residual material and truck 

cleaning operations only at the concrete plant. 
Follow environmental regulations and good 
practices as approved by the Provincial 
Department of the Environment and other 
authorities having jurisdiction.  

1.8 Water Quality   .1 Conduct dredging or excavation work of a watercourse or 
wetland in such a manner to limit turbidity and reduce 
sediment suspension in the water to an absolute minimum 
at all times.  
.1 Maintain appropriate production speed and 

momentum of the dredging or excavation 
equipment. Make adjustments as required and as 
approved by the Departmental Representative.  

.2 Strategically position the excavating equipment 
and haul vehicles to avoid over the water swings 
of excavated material whenever possible.  

.2 Where work may affect the water quality adjacent to 
water intake lines used by Lobster Holding Facilities, 
Fish Processing Facilities and other harbour users, 
schedule work in cooperation with the Harbour Authority 
as directed by Departmental Representative to minimize 
interference and impact to harbour users.  

.3 Visually monitor the water turbidity of the surrounding 
areas adjacent to the work and up to the established limit 
of 200 metres.  
.1 Should excessive change occur in the turbidity 
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beyond the dredge limit which differs from 
existing conditions of the surrounding water 
bodies, such as a distinct color difference; notify 
the Departmental Representative to obtain 
appropriate mitigation measures to be followed.  

.4 Water quality during suction dredging:  
.1 Minimize out-fall of the dredge material at the 

disposal site by placing the pipeline outfall at or 
near the water level surface.  

.2 Restrict vessel traffic adjacent to the disposal site 
to an absolute minimum to avoid the 
re-suspension of dredged material from propeller 
wash.  

.5 Water contamination by preservative treated wood: 
.1 Preservative treated lumber and timber, whether 

plant or site treated, shall be cured for a minimum 
of 30 days from date of the treatment application 
before their installation in areas which will be in 
contact with the water. 

.2 Do not cut treated wood lumber over the surface 
of a watercourse or wetland. 

.3 Do not use liquid applied preservative products 
over the surface of a watercourse or wetland. 

.4 Wood treated with Chromate Copper Arsenate 
(CCA) or Ammoniac Copper Zinc Arsenate 
(ACZA) must be CSA or AWPA approved. 

.5 Do not use timber and lumber treated with 
creosote, petroleum and pentachlorophenol for 
any part of the Work.  

.6 Do not wash down equipment within a 30 meter buffer 
zone of a wetland, watercourse or other identified 
environmentally sensitive area. 

1.9 Socioeconomic  
Restrictions         

 

.1 Abide by municipal and provincial regulations for any 
restrictions on work performed during the night time and 
on flood lighting of the site. Obtain applicable permits. 

.2 Place flood lights in opposite direction of adjacent 
residential and business areas. 
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.3 Equipment and machinery with purposely designed 
mufflers to reduce noise on site to lowest possible level. 
Maintain mufflers in good operating condition at all 
times.  

1.10 Bird and Habitat  .1 Become knowledgeable with abide by the Migratory 
Birds Convention Act (MBCA) in regards to the 
protection of migratory birds, their eggs, nests and their 
young encountered on site and in the vicinity.  

.2 Minimize disturbance to all birds on site and adjacent 
areas during the entire course of the Work.  

.3 Do not approach concentrations of seabirds, waterfowl 
and shorebirds when anchoring equipment, accessing 
wharves or ferrying supplies.  

.4 During night time work, position flood lights in opposite 
direction of nearby bird nesting habitat.  

.5 Do not use beaches, dunes and other natural previously 
undisturbed areas of the site to conduct work unless 
specifically approved by the Departmental 
Representative.  

.6 Should nests of migratory birds in wetlands be 
encountered during work, immediately notify 
Departmental Representative for directives to be 
followed.  
.1 Do not disturb nest site and neighboring 

vegetation until nesting is completed.  
.2 Minimize work immediately adjacent to such 

areas until nesting is completed.  
.3 Protect these areas by following 

recommendations of Canadian Wildlife Service. 

1.11 Fish and Fish Habitat   .1 Be aware of the risk for contamination of the fish habitat 
at the site as a result of alien species being introduced in 
the water. 

.2 To minimize the possibility of fish habitat contamination, 
all construction equipment which will be immersed into 
the water of a watercourse, or has the possibility of 
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coming into contact with such water during the course of 
the work, must be cleaned and washed to ensure that they 
are free of marine growth and alien species.  
.1 Equipment shall include boats, barges, cranes, 

excavators, haul trucks, pumps, pipe lines and 
other all miscellaneous tools and equipment 
previously used in a marine environment.  

.3 Cleaning and washing of equipment shall be performed 
immediately upon their arrival at the site and before use 
in or over the body of water.  

.4 Conduct cleaning and washing operations as follows:  
.1 Scrap and remove heavy accumulation of mud 

and dispose appropriately.  
.2 Wash all surfaces of equipment by use of a 

pressurized fresh water supply.  
.3 Immediately follow with application of a heavy 

sprayed coating of undiluted vinegar or other 
environmentally approved cleaning agent to 
thoroughly remove all plant matter, animals and 
sediments.  

.4 Check and remove all plant, animal and sediment 
matter from the all bilges and filters.  

.5 Drain standing water from equipment and let fully 
dry before use.  

.6 Upon removal from the water, drain standing 
water from equipment and let fully dry before 
removal off the site.  

.5 Do not perform cleaning and wash down within a 30 
metre buffer zone of a wetland, watercourse or other 
identified environmentally sensitive area.  

.6 Record of Assurance Logbook:  
.1 Maintain an on-going log of past and present 

usage and wash downs of all equipment to 
illustrate mitigation measures undertaken against 
fish habitat contamination by alien species.  

.2 Write data in a hard cover bound logbook,  

.3 Include the following:  
.1 Date and location where equipment was 

previously used in a watercourse or 
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wetland;  
.2 Type of work performed.  
.3 Dates of wash down for each piece of 

equipment;  
.4 Cleaning method and cleaning agent(s) 

used.  

.7 Keep Record of Assurance Logbook updated from 
project to project. Upon request, submit logbook to 
Departmental Representative for review.  

.8 Abide by requirements and recommendations of the 
Federal Department of Environment and the Department 
of Fisheries and Oceans - Habitat Protection and 
Sustainable Development Branch in cleaning and wash 
down of equipment.  

1.12 Air Quality    .1 Keep airborne dust and dirt resulting from the work on 
site to an absolute minimum.  

.2 Apply dust control measures to roads, parking lots and 
work areas.  

.3 Spray surfaces with water or other environmentally 
approved product. Use purposely suited equipment or 
machinery and apply in sufficient quantity and frequency 
to provide effective result and continued dust control 
during the entire course of the work.  

.4 Do not use oil or any other petroleum products for dust 
control.  

1.13 Fires   .1 Fires and burning of rubbish on site is not permitted.  
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PART 1 - GENERAL 
 

1.1 Inspection   .1 Give timely notice requesting inspection of Work 
designated for special tests, inspections or approvals by 
Departmental Representative or by inspection 
authorities having jurisdiction. 

.2 In accordance with the General Conditions, 
Departmental Representative may order any part of 
Work to be examined if Work is suspected to be not in 
accordance with Contract Documents. 

.3 If Contractor covers or permits to be covered Work 
designated for special tests, inspections or approvals 
before such is made, uncover Work until particular 
inspections or tests have been fully and satisfactorily 
completed and until such time as Departmental 
Representative gives permission to proceed. 

.4 Pay costs to uncover and make good work disturbed by 
inspections and tests. 

1.2 Testing   .1 Tests on materials, equipment and building systems as 
specified in various sections of the Specifications is the 
responsibility of the Contractor except where stipulated 
otherwise. 

.2 Unspecified tests may also be made by Departmental 
Representative, at the discretion of the Departmental 
Representative. The costs of these tests will be paid for 
by the Departmental Representative. 

.3 Where tests or inspections reveal work not in 
accordance with contract requirements, Contractor shall 
pay costs for additional tests and inspections incurred by 
Departmental Representative as required to verify 
acceptability of corrected work. 

1.3 Independent Inspection 
Agency  

.1 Departmental Representative may engage and Agencies 
for purpose of inspecting and testing portions of Work 
except for the following which remain part of 
Contractor's responsibilities: 
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.1 Inspection and testing required by laws, 
ordinances, rules, regulations or orders of public 
authorities. 

.2 Inspection and testing performed exclusively for 
Contractor's convenience. 

.3 Tests as specified within various sections 
designated to be carried out by Contractor under 
the supervision of Departmental Representative. 

.2 Provide sufficient advance notice to Departmental 
Representative of time when the Work will be ready for 
testing by designated Testing Agency in order for 
Departmental Representative to make attendance 
arrangements with such Agency. When directed by 
Departmental Representative notify the Agency 
directly. 

.3 When specified or directed, submit representative 
samples of materials, in required quantities, to Testing 
Agency for testing purposes. Submit with reasonable 
promptness and in an orderly sequence so as not to cause 
delay in Work. 

.4 Provide labour and facilities to obtain, handle and 
deliver samples. 

.5 Provide sufficient space on site for Testing Agency's 
exclusive use to store equipment and cure test samples. 

.6 Employment of Independent Inspection and Testing 
Agencies by Departmental Representative does not 
relax responsibility to perform Work in accordance with 
Contract Documents. 

1.4 Access to Work   .1 Facilitate Departmental Representative's access to 
Work. If part of Work is being fabricated at locations 
other than construction site, make preparations to allow 
access to such Work whenever it is in progress. 

.2 Furnish labour and facility to provide access to the work 
being inspected and tested. 

.3 Co-operate to facilitate such inspections and tests. 
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1.5 Rejected Work   .1 Remove and replace defective Work, whether result of 
poor workmanship, use of defective or damaged 
products and whether incorporated in Work or not, 
which has been identified by Departmental 
Representative as failing to conform to Contract 
Documents. 

.2 Make good damages to new and existing construction 
and finishes resulting from removal or replacement of 
defective work. 
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PART 1 - GENERAL  
 

1.1 Requirements of  
Regulatory Agencies    

.1 Prior to use, have weigh scales certified as meeting 
requirements of Statutes of Canada, Chapter 36, Weights 
and Measures Act 1970-71-72 and subsequent 
amendments. Display certificate in a prominent position. 

1.2 Measurement Procedures .1 Include costs of certification, installation, maintenance 
and removal of scales or use of local commercial scales 
in items of work to be measured by mass. 

1.3 Equipment  .1 Weigh scales: electronic truck scale of sufficient 
capacity to weigh loaded vehicles in a single operation. 

.2 Existing certified commercial scales may be utilized if 
available and approved by Departmental Representative. 

.3 The supply of labor, materials, tools, equipment, 
protection, transportation, administration fees, profits 
and necessary financing, etc., to complete the work 
stipulated in this project, shall be included in each of the 
items at the locations. 

1.4 Scale House  .1 To enclose mass indicator and in which Departmental 
Representative’s representative can perform work and 
maintain records. 

.2 To be weatherproof and have minimum 750 lx of 
illumination, one sliding window facing scale platform, 
one other window for cross ventilation, shelf desk at 
least 0.6 x 1.8 m, and heat to maintain inside temperature 
at 20oC. The entrance door is not to face onto scale 
platform. 

1.5 Operation  .1 Departmental Representative’s inspector at scales will 
monitor weighing of materials when available. 

.2 Provide sufficient number of weigh tickets in triplicate, 
with consecutive serial numbers. Obtain Departmental 
Representative’s approval of design. 

.3 Weigh slips to be signed by the Departmental 
Representative’s inspector at time of delivery. 
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1.6 Maintenance  .1 Maintain scale platform and scale mechanism clean and 
free from gravel, asphalt, snow, ice and debris. 

.2 Maintain approach and exit ramps in good condition free 
from sags and ruts. 

.3 Have scales recertified if requested by Departmental 
Representative. 
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PART 1 - GENERAL 
 

1.1 Site Access and Parking 
 

.1 Provide and maintain adequate access to project site. 

.2 If authorized to use existing roads for access to project 
site, maintain such roads for duration of contract and 
make good and repair damage resulting from 
Contractor's use of roads. 

1.2 Departmental  
Representative’s   
Site Office  

.1 Contractor does not need to provide a site office.  

1.3 Site Utilities  .1 Provide sanitary facilities, fresh water and electricity, 
for work force and Departmental Representative and/or 
their identified field staff in accordance with governing 
regulations and ordinances. Contractor will make his 
own arrangements for utilities and they will be provided 
at Contractor's expense. 

.2 Post notices and take such precautions as required by 
local health authorities. Keep area and premises in 
sanitary condition.  

1.4 Material Storage   .1 Locate site storage trailers where directed by 
Departmental Representative. Place in location of least 
interference with existing Facility operations.  

.2 Material storage space on site is limited. Coordinate 
delivery to minimize storage period on site before being 
needed for incorporation into work. 

1.5 Power  .1 Arrange, pay for and maintain temporary electrical 
power supply in accordance with governing regulations 
and ordinances. 

.2 Supply and install all temporary facilities for power 
such as pole lines, meter socket, underground cables, 
etc. as required and to approval of local power supply 
authority. 
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1.6 Removal of Temporary  
Facilities  

.1 Remove temporary facilities from site when work is 
completed. 
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PART 1 - GENERAL    

1.1 General    
 

.1 Conduct cleaning and disposal operations to comply 
with local ordinances and anti-pollution laws. 

.2 Store volatile waste in covered metal containers, and 
remove from premises at end of each working day. 

1.2 Cleaning During  
Construction    
 

.1 Maintain work site in a tidy condition, free from 
accumulations of waste material and debris. Clean 
areas on a daily basis. 

.2 Provide on-site containers for collection of waste 
materials and debris. 

.3 Use separate collection bins, clearly marked as to 
purpose, for source separation and recycling of waste 
and debris in accordance with waste management 
requirements specified. 

.4 Remove waste materials, and debris from site on a 
daily basis. 

1.3 Final Cleaning  .1 In preparation for acceptance of the project on an 
interim or final certificate of completion perform final 
cleaning. 

.2 Broom clean and wash exterior paved surfaces and 
walks; rake clean other surfaces of grounds. 

.3 Ensure work site and adjacent access and wharf 
structures are returned to pre-construction conditions. 
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PART 1 - GENERAL  

1.1 Related Sections  .1 Section 01 35 44   Environmental Protection Procedures 
for Marine Work. 

1.2 General  .1 Carry out work placing maximum emphasis on the areas 
of: 
.1 Waste reduction; 
.2 Diversion of waste from landfill and; 
.3 Material Recycling. 

1.3 Waste Reduction  .1 Develop waste reduction strategy for work. 

.2 Structure program to prioritize actions, with waste 
reduction as first priority, followed by salvage and 
recycling effort, then disposal as solid waste. 

.3 Identify materials and equipment to be: 
.1 Salvaged for resale by Contractor. 
.2 Sent to recycling facility. 
.3 Sent to waste processing/landfill site for their 

recycling effort. 
.4 Disposed of in approved landfill site. 

.4 Reduce construction waste during installation work. 
Undertake practices which will minimize waste and 
optimize full use of new materials on site, such as: 
.1 Use of a central cutting area to allow for easy 

access to off-cuts; 
.2 Use of off-cuts for blocking and bridging 

elsewhere. 
.3 Use of effective and strategically placed facilities 

on site for storage and staging of left-over or 
partially cut materials (such as plywood, 
dimension timber, etc.) to allow for easy 
incorporation into work whenever possible 
avoiding unnecessary waste. 

.5 Develop other strategies and innovative procedures to 
reduce waste. 

1.4 Material Source  
Separation Process  

.1 Develop and implement material source separation 
process at commencement of work as part of 
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mobilization and waste management at site. 

.2 Provide on-site facilities to collect, handle and store 
anticipated quantities of reusable, salvageable and 
recyclable materials. 

.3 Establish methods whereby hazardous and toxic waste 
materials, and their containers, encountered or used in the 
course work are properly isolated, stored on site and 
disposed in accordance with applicable laws and 
regulations from authorities having jurisdiction. 

1.5 Disposal Requirements  .1 Dispose of waste only at approved waste processing 
facility or landfill sites approved by authority having 
jurisdiction. 

.2 Contact the authority having jurisdiction prior to 
commencement of work, to determine what, if any, 
construction waste materials have been banned from 
disposal in landfills. Take appropriate action to isolate 
such banned materials at site of work and dispose in strict 
accordance with provincial and municipal regulations. 

.3 Collect, bundle and transport salvaged materials to be 
recycled in separated categories and condition as directed 
by recycling facility. Ship materials only to approved 
recycling facilities. 

.4 Sale of salvaged items by Contractor to other parties not 
permitted on site. 

1.6 Removal  .1 Remove in their entirety all materials and objects 
specified for removal including all fastenings. Carefully 
remove materials designated to be reused. 
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PART 1 - GENERAL 

 

1.1 Related Sections   .1 Section 01 78 00   Closeout Submittals.  

1.2 Description   .1 Administrative procedures preceding inspection and 
acceptance of Work by Departmental Representative.  

1.3 Inspection and  
Declaration         

.1 Contractor's Inspection: Coordinate and perform, in 
concert with subcontractors, an inspection and check of 
all Work. Identify and correct deficiencies, defects, 
repairs and perform outstanding items as required to 
complete work in conformance with Contract 
Documents. 
.1 Notify Departmental Representative in writing 

when deficiencies from Contractor's inspection 
have been rectified and that Work is deemed to 
be complete and ready for Departmental 
Representative's inspection of the completed 
work.  

.2 Departmental Representative's Inspection: Accompany 
Departmental Representative during all substantial and 
final inspections of the Work.  
.1 Address defects, faults and outstanding items of 

work identified by such inspections.  
.2 Advise Departmental Representative when all 

deficiencies identified have been rectified.  

.3 Note that Departmental Representative will not issue a 
Certificate of Substantial Performance of the work until 
such time that Contractor performs following work and 
turns over the specified documents:  
.1 The documents required as per Section 01 78 00 

closeout submittals. 

.4 Correct all discrepancies before Departmental 
Representative will issue the Certificate of Completion.  
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PART 1 - GENERAL  

1.1 Section Includes   .1 Project Record Documents. 

1.2 Project Records   
Documents         

.1 Departmental Representative will provide 2 white print 
sets of contract drawings and 2 copies of Specifications 
Manual specifically for "as-built" purposes. 

.2 Maintain at site one set of the contract drawings and 
specifications to record actual as-built site conditions. 

.3 Maintain up-to-date, real time as-built drawings and 
specifications in good condition and make available for 
inspection by the Departmental Representative upon 
request. 

.4 As-Built Drawings: 
.1 Record changes in red ink on the prints. Mark 

only on one set of prints and at completion of 
work, neatly transfer notations to second set (also 
by use of red ink). 

.2 Submit both sets to Departmental Representative 
prior to application for Certificate of Substantial 
Performance.  

.3 Stamp all drawings with "As-Built Drawings". 
Label and place Contractor's signature and date.  

.4 Show all modifications, substitutions and 
deviations from what is shown on the contract 
drawings or in specifications. 

.5 Record following information: 
.1 Depths of various elements of foundation 

in relation to survey datum.  
.2 Field changes of dimension and detail;  
.3 Location of all capped or terminated 

services and utilities; 
.4 All design elevations, sections, plans and 

details dimensioned and marked-up to 
consistently report finished installation 
conditions; 

.5 Any details produced in the course of the 
contract by the Departmental 
Representative to supplement or to 
change existing design drawings; 
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.6 All change orders issued over the course 
of the contract must be documented on 
the finished as-built documents, 
accurately and consistently depicting the 
changed condition as it applies to all 
affected drawing details. 

.5 As-built Specifications: legibly mark in red each item to 
record actual construction, including: 
.1 Manufacturer, trade name, and catalogue number 

of each product actually installed, particularly 
items substituted from that specified.  

.2 Changes made by Addenda and Change Orders. 

.3 Mark up both copies of specifications; stamp 
"as-built", sign and date similarly to drawings as 
per above clause. 

.6 Maintain As-built documents current as the contract 
progresses. Departmental Representative will conduct 
reviews and inspections of the documents on a regular 
basis. Failure to maintain as-built current and complete 
to satisfaction of the Departmental Representative shall 
be subject to financial penalties in the form of progress 
payment reductions and holdback assessments.  
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