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1.1 DESCRIPTION OF  
WORK    
 
 

.1  In general, work under this contract consists of but 
not limited to:  

 
.1  Removal of existing timber, HDPE and CSP      
      culverts.  
.2  Removal of two (2) timber pedestrian bridges. 
.3  Selective clearing. 
.4    Site preparation. 
.5    Scarification and fine grading of trail bed.  
.6    Installation and levelling of organic layer over 
      designated areas. 
.7    Supply/installation of rip rap drainage swales. 
.8    Supply/installation of erosion control 
structures.                                        
.9    Supply/installation of seedlings and small trees 
      and shrubs. 
.10   Transplanting of seedlings and small trees 
      and shrubs. 
 
 
 
 

.2  Site of Work is at: Fundy National Park, Alma, New 
Brunswick.  

 
 
 
 

1.2 FAMILIARIZATION  
WITH SITE    
 
 

.1  Before submitting a bid, it is recommended that bidders 
visit the site to review and verify the form, nature 
and extent of the work, materials needed, the means 
of access and the temporary facilities required to 
perform the Work.  

 
.2  Obtain prior permission from the Departmental 

Representative before carrying out such site 
inspection.  

 
 

1.3 CODES AND  
STANDARDS    
 
 

.1  Perform work in accordance with the 2017 National 
Building Code of Canada and any other code of provincial 
or local application, including all amendments up to 
bid closing date, provided that in any case of conflict 
or discrepancy, the more stringent requirement shall 
apply.  

 
.2  Materials and workmanship must meet or exceed 

requirements of specified standards, codes and 
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referenced documents.  
 
 
 
 

1.4 INTERPRETATION  
OF DOCUMENTS    
 
 

.1  Supplementary to the Order of Precedence article of 
the General Conditions of the Contract, the Division 
01 sections take precedence over the technical 
specification sections in other Divisions of the 
Specification Manual.  

 
 
 
 

1.6 SETTING OUT  
WORK    
 
 

.1  Assume full responsibility for and execute complete 
layout of work to locations, lines and elevations 
indicated.  

 
.2  Provide devices needed to lay out and construct work.  
 
.3  Supply such devices as straight edges and templates 

required to facilitate Departmental Representative's 
inspection of work.  

 
 
 
 

1.7 COST BREAKDOWN  
 
 

.1  Before submitting first progress claim submit 
breakdown of Contract price in detail as directed by 
Departmental Representative and aggregating contract 
price. Required forms will be provided for application 
of progress payment.  

 
.2  List items of work numerically following the same 

division/section number system of the specification 
manual and thereafter sub-divide into major work 
components and building systems as directed by 
Departmental Representative.  

 
.3  Upon approval, cost breakdown will be used as basis 

for progress payment.  
 
 
 
 

1.8 DOCUMENTS  
REQUIRED    
 
 

.1  Maintain at job site, one copy each of the following:  
.1  Contract Drawings  
.2  Specifications  
.3  Addenda  
.4  Reviewed Shop Drawings  



     
Goose River Trail GENERAL INSTRUCTIONS Section 01 10 10 
Decommissioning  Page 3 
Fundy National Park 
Alma, NB  
R.086382.001                                           May 2018      
 

.5  List of outstanding shop drawings  

.6  Change Orders  

.7  Other modifications to Contract  

.8  Field Test Reports  

.9  Copy of Approved Work Schedule  

.10  Health and Safety Plan and other safety related 
documents  
.11   Environmental Protection Plan 
.12  Other documents as stipulated elsewhere in the 
Contract Documents.  
 
 
 

 
1.9 PERMITS    
 
 

.1  In accordance with the General Conditions, obtain and 
pay for building permit, certificates, licenses and 
other permits as required by municipal, provincial and 
federal authorities.  

 
.2  Provide appropriate notifications of project to 

municipal and provincial inspection authorities.  
 
.3  Obtain compliance certificates as prescribed by 

legislative and regulatory provisions of municipal, 
provincial and federal authorities as applicable to 
the performance of work.  

 
.4  Submit to Departmental Representative, copy of 

application forms and approval documents received from 
above referenced authorities.  

 
 
 
 

1.10  
SMOKING  
ENVIRONMENT    
 
 

.1  Comply with smoking restrictions. No smoking.  
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1.1 ACCESS AND EGRESS 
 

.1 Design, construct and maintain temporary "access to" and 

"egress from" work areas, including roads, trails or finished 

surfaces and in accordance with relevant municipal, provincial 

and other regulations. 

.2 Existing bridges: Maximum safe carry load on each bridge 

is 5 tons. Maximum width on bridges is 1.5m. Contractor 

equipment is to be sized to meet these restrictions. Contractor 

to make necessary modifications to bridges for equipment to 

be used above the indicated weight and width at no extra cost 

to the contract. 

.3 Existing erosion control blanket areas to remain 

undisturbed. 

 

1.2 USE OF SITE 

AND FACILITIES 
.1 Execute work with least possible interference or disturbance 

to areas outside the limits of contract. Make arrangements with 

Departmental Representative to facilitate work as stated. 

.2 Maintain existing services to Park and provide for personnel 

and vehicle access. 

.3 Contractor shall make provisions for temporary sanitary 

facilities for use by Contractor's personnel. Keep facilities 

clean at all times throughout the Work. 

.4 Closures: protect work temporarily until permanent 

enclosures are completed. 

.5 Fundy National Park is of national significance. Damage to 

the site and facilities is not permitted, and all damage shall 

be repaired and restored to original condition at the direction 

and sole approval of the Departmental Representative. 

Reparations, if required, shall be at the sole expense of the 

Contractor. 

 

 

1.3 EXISTING SERVICES 
 

.1 Notify, Departmental Representative and utility companies 

of intended interruption of services and obtain required 

permission. 

.2 Where Work involves breaking into or connecting to existing 

services, give Departmental Representative 72 hours of notice 

for necessary interruption of mechanical or electrical service 

throughout course of work. Keep duration of interruptions 

minimum. Carry out interruptions outside of Hours of Operation 

and after normal working hours of staff, or as approved by 

Departmental Representative. 

.3 Provide for personnel, pedestrian and vehicular traffic. 
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1.4 SPECIAL REQUIREMENTS 
 

.1 Fundy National Park Visitor Reception Centre Hours of 

Operation: 

.1 May 20th – June 22nd: open daily 10:00 a.m. – 5:45 

p.m. 

.2 June 23rd to September 3rd: open daily 8:00 a.m. – 

9:45 p.m. 

.3 September 4th – October 9th: open daily 8:00 a.m. – 

6:45 p.m. 

.2 Other Hours of operation are shown on 

http://www.pc.gc.ca/eng/pn-np/nb/fundy/visit/heureshours. 

.3 Carry out noise generating Work after public hours of 

operation unless otherwise approved by Departmental 

Representative. During seasonal closure and non-operating 

times, Work times at Contractor’s discretion in conformance 

with Employment Standards Act and Regulations of New Brunswick. 

.4 Ensure Contractor's personnel employed on site become 

familiar with and obey regulations, including safety, fire, 

traffic and security regulations. 

.5 Keep within limits of work and avenues of ingress and egress. 

.6 Ingress and egress of Contractor vehicles at site is limited 

to existing roadways. 

.8 During Hours of Operation (Open to the Public): Deliver 

materials from 6pm to 8am only unless otherwise approved by 

Departmental Representative. During seasonal closure and 

non-operating times, Work times at Contractor’s discretion in 

conformance with Employment Standards Act and Regulations of 

New Brunswick. 

.9 Bidder is responsible to visit the site prior to tender close 

to become familiar with site conditions as necessary. No 

mechanized vehicles allowed on trail system. 

1.5 SECURITY 
 

.1 Where security has been reduced by Work of Contract, provide 

temporary means to maintain security. 

 

1.6 SMOKING ENVIRONMENT 
 

.1 Comply with smoking restrictions. Smoking and “vaping” (use 

of electronic cigarettes, vaporizers and e-liquids) are not 

permitted at structures during or after construction. Comply 

with Fundy National Park regulations and requirements, which 

may be amended from time-to-time based on seasonal fire hazards. 

 

1.7 PROTECTION AND  

MAINTENANCE OF TRAFFIC 
.1 Provide access and temporary relocated roads as necessary 

to maintain traffic. 
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.2 Maintain and protect traffic on affected roads during 

construction period except as otherwise specifically directed 

by Departmental Representative. 

.3 Provide measures for protection and diversion of traffic, 

including provision of watch-persons and flag-persons, 

erection of barricades, placing of lights around and in front 

of equipment and work, and erection and maintenance of adequate 

warning, danger, and direction signs 

.4 Protect travelling public from damage to person and property. 

.5 Contractor's traffic on roads selected for hauling material 

to and from site to interfere as little as possible with public 

traffic. 

.6 Verify adequacy of existing roads and allowable load limit 

on these roads. Contractor responsible for repair of damage 

to roads caused by construction operations. 

.7 Construct access and haul roads only if no other option is 

       available. 

.8 Haul roads: constructed with suitable grades and widths; 

sharp curves, blind corners, and dangerous cross traffic shall 

be avoided. 

.9 Provide necessary lighting, signs, barricades, and 

distinctive markings for safe movement of traffic. 

.10 Dust control: adequate to ensure safe operation at all 

times. 

.11 Location, grade, width, and alignment of construction and 

hauling roads: subject to approval by Departmental 

Representative. 

.12 Provide snow removal during period of Work. 

.13 Remove, upon completion of work, haul roads designated by 

Departmental Representative. 

 

 

 

 

 

 

 

 

 

 

 

 

 

END OF SECTION 
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1.1 SUBMITTALS    
 
 

.1  Upon acceptance of bid and prior to commencement of 
work, submit to Departmental Representative the 
following work management documents:  
.1  Work Schedule as specified herein.  
.2  Shop Drawing Submittal Schedule specified in  
      Section 01 33 00.  
.3  Health and Safety Plan specified in Section   
      01 35 29. 
.4    Environmental Protection Plan specified in    
      Section 01 35 43 
 
 

 
1.2 WORK SCHEDULE  
 
 

.1  Upon acceptance of bid submit:  
.1  Preliminary work schedule within 7 calendar days 
of contract award.  
.2  Detailed work schedule within 14 calendar days 
of contract award.  
 

.2  Schedule to indicate all calendar dates from 
commencement to completion of all work within the time 
stated in the accepted bid.  

 
.3  Provide sufficient details to clearly illustrate 

entire implementation plan, depicting efficient 
coordination of tasks and resources, to achieve 
completion of work on time and permit effective 
monitoring of work progress in relation to established 
milestones.  

 
.4  Work schedule content to include as a minimum the 

following:  
.1  Bar (GANTT) Charts, indicating all work 
activities, tasks and other project elements, their 
anticipated durations, planned dates for achieving key 
activities and major project milestones supported 
with;  
.2  Written narrative on key elements of work 
illustrated in bar chart, providing sufficient details 
to demonstrate a reasonable implementation plan for 
completion of project within designated time.  
.3  Generally Bar Charts derived from commercially 
available computerized project management system are 
preferred but not mandatory.  
 

.5  Work schedule must take into consideration and reflect 
the work phasing, required sequence of work, special 
conditions and operational restrictions as specified 
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below and indicated on drawings.  
 
.6  Schedule work in cooperation with the Departmental 

Representative. Incorporate within Detailed Work 
Schedule, items identified by Departmental 
Representative during review of preliminary schedule.  

 
.7  Completed schedule shall be approved by Departmental 

Representative. When approved, take necessary measures 
to complete work within scheduled time. Do not change 
schedule without Departmental Representative's 
approval.  

 
.8  Ensure that all sub trades and subcontractors are made 

aware of the work restraints and operational 
restrictions specified.  

 
.9  Schedule Updates:  

.1  Submit on a bi-weekly basis when requested by 
Departmental Representative.  
.2  Provide information and pertinent details 
explaining reasons for necessary changes to 
implementation plan.  
.3  Identify problem areas, anticipated delays, 
impact on schedule and proposed corrective measures 
to be taken.  
 

.10  Departmental Representative will make interim reviews 
and evaluate progress of work based on approved 
schedule. Frequency of such reviews will be as decided 
by Departmental Representative. Address and take 
corrective measures on items identified by reviews and 
as directed by Departmental Representative. Update 
schedule accordingly.  

 
.11  In every instance, change or deviation from the Work 

Schedule, no matter how minimal the risk or impact on 
safety or inconvenience to tenant or public might 
appear, will be subject to prior review and approval 
by the Departmental Representative.  

 
 
 
 

1.3 OPERATIONAL  
RESTRICTIONS    
 
 

.1  The Contractor must perform the work with utmost regard 
to the safety and convenience of park users. All work 
activities must be planned and scheduled with this in 
mind.  

 
.2  Contractor to meet with the Departmental 

Representative on a weekly basis to identify intended 



     
Goose River Trail SCHEDULING AND Section 01 14 10 
Decommissioning MANAGEMENT OF WORK Page 3 
Fundy National Park 
Alma, NB   
R.086382.001                                    JUNE 2018      
 

work areas, activities and scheduling for the coming 
week.  

 
 

.3  Limit Maneuvering Space on Site: To areas approved by 
Departmental Representative.  

 
 

.4  Safety Signage:  
.1  Provide onsite, and erect as required during 
progress of work, proper bilingual signage. Mount where 
directed and as required on self-supporting stands, 
or on fixed walls warning the building occupants of 
construction activities in progress and alerting need 
to exercise caution in proceeding through disturbed 
areas of the facility, and directing building occupants 
through any detours which may be required.  
.2  Signage to be professionally printed and mounted 
on wooden backing, colored and to express messages as 
directed by the Departmental Representative.  
.3  Generally maximum size of sign should be in the 
order of 1.0 square meters. Number of signs required 
will be decided in conjunction with Institution and 
as directed by departmental representative.  
.4  Include costs for the supply and installation 
as well as removal of these signs and the related 
patching and making good of associated walls in the 
bid price.  
 

.5  Dust and Dirt Control:  
.1  Effectively plan and implement dust control 
measures and cleaning activities as an integral part 
of all construction activities. Review all measures 
with the Departmental Representative before 
undertaking work, especially for major dust generating 
activities.  
.2  Do not allow demolition debris and construction 
waste to accumulate on site and contribute to the 
propagation of dust.  
.3  As work progresses, maintain construction areas 
in a tidy condition at all times.  

.9  Ensure that all sub-trades are made aware of and abide 
by the contents of this section. 

 
 

1.4 PROJECT MEETINGS  
 
 

.1  Schedule and administer project meetings, held on a 
minimum bi-weekly basis, for entire duration of work 
and more often when directed by Departmental 
Representative as deemed necessary due to progress of 
work or particular situation.  
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.2  Prepare agenda for meetings.  
 
.3  Notify participants in writing 4 days in advance of 

meeting date.  
.1  Ensure attendance of all subcontractors.  
.2  Departmental Representative will provide list 
of other attendees to be notified.  
 

.4  Hold meetings at project site or where approved by 
Departmental Representative.  

 
.5  Preside at meetings and record minutes.  

.1 Indicate significant proceedings and decisions. 
Identify action items by parties.  
.2 Distribute to participants by mail or by facsimile 
within 3 calendar days after each meeting.  
.3 Make revisions as directed by Departmental 
Representative.  
.4 Departmental Representative will advise whether 
submission of minutes by Email is acceptable. Decision 
will be based on compatibility of software among 
participants.  
 
 
 

 
1.5   WORK  
COORDINATION    
 
 

.1  The General Contractor is responsible for coordinating 
the work of the various trades and predetermining where 
the work of such trades interfaces with each other.  
.1  Designate one person from own employ having 
overall responsibility to review contract documents 
and shop drawings, plan and manage such coordination.  
 

.2  The General Contractor shall convene meetings between 
trades whose work interfaces and ensure that they are 
fully aware of the areas and the extent of where 
interfacing is required.  

 
.3  Submission of shop drawings and ordering of 

prefabricated equipment or prebuilt components shall 
only occur once coordination meeting for such items 
has taken place between trades and all conditions 
affecting the work of the interfacing trades has been 
made known and accounted for.  

 
.4  Work Cooperation:  

.1  Ensure cooperation between trades in order to 
facilitate the general progress of the work and avoid 
situations of spatial interference.  
.2  Ensure that each trade provides all other trades 
reasonable opportunity for the completion of the work 
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and in such a way as to prevent unnecessary delays, 
cutting, patching and the need to remove and replace 
completed work.  
 

.5  No extra costs to the Contract will be considered by 
the Departmental Representative as a result of 
Contractor's failure to effectively coordinate all 
portions of the Work. Disputes between the various 
trades as a result of their not being informed of the 
areas and extent of interface work shall be the sole 
responsibility of the General Contractor to be resolved 
at own cost. 

 
 
     END OF SECTION 
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PART 1 GENERAL 
 
1.1 MEASUREMENT 
 

.1  All measurement shall be slope measure unless otherwise 
indicated. 

 
1.2 PAY ITEMS 
 

.1 All items in this contract will be paid for by costs included in 
the unit prices and one lump sum payment for costs not included in 
these items. 

 
.2 Bid item 1 – Sections 01 35 13.10, 01 35 29, 01 35 43, 01 74 22 

    .1 Terms of Payment: Lump sum. 
    .2 This item includes: 
     .1 Mobilization and demobilization for the project. 

.2 Provision, installation and maintenance of temporary 
construction signage. 
.3 Environmental procedures. 
.4 Periodic and general maintenance of all erosion 
control measures or as directed by Departmental 
Representative. 

     .5 Construction facilities. 
     .6 Construction site trailer. 
     .7 Common Work Results. 
      .1 Insurance and bonding. 
   `   .2 Fees, permits, etc. 
      .3 Inspection and testing. 
      .4 Commissioning. 
 

.3 Bid item 2 - Section 02 41 99 – Culvert Demolition and Removal 
    .1 Unit of measure: Linear metre. 
    .2 Method of Measurement: Number of culverts removed. 

.3 This item includes: dismantling, removal and disposal of 
culverts. 

 
.4 Bid item 3 - Section 02 41 99 – Bridge Removal 

    .1 Unit of measure: Each. 
    .2 Method of Measurement: Number of bridges removed. 

.3 This item includes: dismantling, removal and disposal of 
bridges, regrading, rip rap supply and placement and temporary 
crossing components (as required). 

 
.5 Bid item 4 - Section 31 11 01 – Selective Clearing 

    .1 Unit of measure: Number of trees removed. 
.2 This item includes: clearing, removal and random placement 
of felled trees within trail corridor. Trees min. 50mm DBH and 
maximum 150mm DBH. Smaller trees are considered incidental to 
the works. 
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.6 Bid item 5 - Sections 31 14 11/31 22 16.14 – Reshaping of Trail 
   Corridor 

.1 Unit of measure: Square metre of surface area in slope 
measure. 
2 This item includes: scarification/grading of designated areas 
within trail corridor, covering regraded areas with local 
organic material, removal and reinstall of ditch organics, 
trail tread material placement in ditches. 

 
.7 Bid item 6 - Sections 31 14 11/31 22 16.14 – Install grade reversals 

    .1 Unit of measure:  Each. 
.2 This item includes: fine grading to lines and levels 
indicated and removal of small tree(less than 50mm DBH) 
shrubs in designated areas. 
 

.8 Bid item 7 - Sections 31 14 11/31 22 16.14 – Remove/reinstall wet 
        crossings 

    .1 Unit of measure:  Each. 
.2 This item includes: removal of rip rap surfacing, fine 
grading, and re-installation of rip rap to lines and levels 
indicated in designated areas. 

 
.9 Bid item 8 - Sections 31 14 11/31 37 00 – Install riprap drainage 

         swale 
.1 Unit of measure: Square metre of surface area in slope 
measure. 
.2 This item includes: excavation, grading, supply/placement 
of rip rap to lines and levels indicated in designated areas. 
 

.10 Bid item 9 - Section 31 14 11 – Install drainage swale 
.1 Unit of measure: Square metre of surface area in slope 
measure. 
.2 This item includes: excavation, grading to lines and levels 
indicated in designated areas. 

 
.11 Bid item 10 - Section 31 19 02 – Erosion control matting 

.1 Unit of measure: Square metre of surface area in slope 
measure. 
.2 This item includes: supply/placement of matting to lines 
and levels indicated in designated areas. 

 
.12 Bid item 11 - Section 31 22 16.14 – Straw Mulching 

.1 Unit of measure: Square metre of surface area in slope 
measure. 
.2 This item includes: supply/placement of mulching to lines 
and levels indicated in designated areas. 

 
.13 Bid item 12 - Section 31 22 16.14 – Straw Bale Check dam 

    .1 Unit of measure: Each. 
.2 This item includes: supply/placement of check dams to lines 
and levels indicated in designated areas. 
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.14 Bid item 13 - Section 31 22 16.14 – Silt fencing 

    .1 Unit of measure: Linear metre. 
.2 This item includes: supply/placement of silt fencing to lines 
and levels indicated in designated areas. 
 

.15 Bid item 14 - Section 31 22 16.14 – Sand bag cofferdam 
    .1 Unit of measure: Cubic metre.  

.2 This item includes: supply/placement of coffer dams to lines 
and levels indicated in designated areas. 
 

 
.16 Bid item 15 – Section 31 22 16.14 Imported Organic Materials 

.1 Unit of measure: Square metre of surface area of supplied 
and placed material at 50mm depth (slope measurement). 
.2 This item includes: supply/placement of imported organic 
material to lines and levels indicated in designated areas. 

  
.17 Bid Item 16 – Section 32 93 11 Seedling transplanting 

    .1 Unit of measure: Each. 
.2 This item includes: supply/placement of transplanted 
seedlings within disturbed trail corridor and forest litter 
mulching. 

 
 
PART 2 
 
PRODUCTS 2.1 
 
NOT USED 
 
PART 3 
 
EXECUTION 3.1 
NOT USED 
 
 

  
 
  

END OF SECTION 
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1.1 RELATED  

SECTIONS    

 

 

.1  Section 01 14 10 - SCHEDULING and MANAGEMENT OF THE 

WORK.  

 

.2  Section 01 35 29 - HEALTH AND SAFETY REQUIREMENTS.  

 

.3  Section 01 78 00 - CLOSEOUT SUBMITTALS.  

 

 

 

1.2 SUBMITTAL  

GENERAL REQUIREMENTS  

 

 

.1  Submit to Departmental Representative for review 

requested submittals specified in various sections of 

the specifications including shop drawings, samples, 

permits, compliance certificates, test reports, work 

management plans and other data required as part of 

the work.  

 

.2  Submit with reasonable promptness and in orderly 

sequence so as to allow for Departmental 

Representative's review and not cause delay in Work. 

Failure to submit in ample time will not be considered 

sufficient reason for an extension of Contract time 

and no claim for extension by reason of such default 

will be allowed.  

 

.3  Do not proceed with work until relevant submissions 

have been reviewed.  

 

.4  Present shop drawings, product data, samples and 

mock-ups in SI Metric units.  

 

.5  Where items or information is not produced in SI Metric 

units, provide soft converted values.  

 

.6  Review submittals prior to submission. Ensure that 

necessary requirements have been determined and 

verified and that each submittal has been checked and 

coordinated with requirements of Work and Contract 

Documents.  

.1  Submittals not stamped, signed, dated and 

identified as to specific project will be returned 

unexamined by Departmental Representative and 

considered rejected.  

 

.7  Verify field measurements and affected adjacent Work 

are coordinated.  

 

.8  Notify Departmental Representative, in writing at time 

of submission, identifying deviations from 

requirements of Contract Documents stating reasons for 
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deviations.  

 

.9  Contractor's responsibility for errors, omissions or 

deviations in submission from requirements of Contract 

Documents is not relieved by Departmental 

Representative's review.  

 

.10  Submittal format: paper originals, or alternatively 

clear and fully legible photocopies of originals. 

Facsimiles are not acceptable, except in special 

circumstances pre-approved by Departmental 

Representative. Poorly printed non-legible 

photocopies or facsimiles will not be accepted and be 

returned for resubmission.  

 

.11  Make changes or revision to submissions which 

Departmental Representative may require, consistent 

with Contract Documents and resubmit as directed by 

Departmental Representative. When resubmitting, 

identify in writing of any revisions other than those 

requested.  

 

.12  Keep one reviewed copy of each submittal document on 

site for duration of Work.  

 

 

 

 

1.3 SHOP DRAWINGS  

AND PRODUCT DATA    

 

 

.1  The term "shop drawings" means drawings, diagrams, 

illustrations, schedules, performance charts, 

technical product data, brochures and other data to 

be provided by Contractor to illustrate details of a 

portion of Work.  

 

.2  Shop Drawing Submittal Schedule:  

.1  Submit within 15 working days of acceptance of 

bid a schedule listing all shop drawings to be submitted 

for project.  

.2  Schedule shall be in format acceptable to 

Departmental Representative and indicate proposed 

submission date for each item, status of review and 

anticipated product delivery date to site. Track all 

submissions for entire project.  

.3  Revise schedule as work progresses. Identify 

items which have been reviewed and finalized and 

indicating those outstanding.  

.4  Update schedule at stipulated dates or project 

time intervals predetermined and agreed upon with 

Departmental Representative at commencement of Work.  

 

.3  Shop Drawing Quantities: submit sufficient copies 
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required by the General Contractor and sub-contractors 

plus 3 copies which will be retained by Departmental 

Representative.  

.1  Ensure sufficient copies are submitted to enable 

one complete set to be included in each of the 

maintenance manuals specified in 01 78 00.  

 

.4  Shop Drawings Format:  

.1  Opaque white prints or photocopies of original 

drawings or standard drawings modified to clearly 

illustrate work specific to project requirements. 

Maximum sheet size to be 1000 x 707 mm.  

.2  Product Data from manufacturer's standard 

catalogue sheets, brochures, literature, performance 

charts and diagrams, used to illustrate standard 

manufactured products, to be original full color 

brochures, clearly marked indicating applicable data 

and deleting information not applicable to project.  

.3 Non-legible or poorly legible drawings, photocopies 

or facsimiles will not be accepted and returned not 

reviewed.  

 

.5  Shop Drawings Content:  

.1  Indicate materials, methods of construction and 

attachment or anchorage, erection diagrams, 

connections, explanatory notes and other information 

necessary for completion of Work. Where items or 

equipment attach or connect to other items or 

equipment, confirm that all interrelated work have been 

coordinated, regardless of section or trade from which 

the adjacent work is being supplied and installed.  

.2  Supplement manufacturer's standard drawings and 

literature with additional information to provide 

details applicable to project.  

.3  Delete information not applicable to project on 

all submittals.  

.4  Equipment installation/start-up data: include 

manufacturer's recommended installation instructions, 

pre-start and start-up checklists for those pieces of 

equipment and systems designated to be commissioned 

as specified in section.  

 

.6  Allow 7 calendar days for Departmental 

Representative's review of each submission.  

 

.7  Adjustments or corrections made on shop drawings by 

Departmental Representative are not intended to change 

Contract Price. If adjustments affect value of Work, 

advise Departmental Representative in writing prior 

to proceeding with Work.  
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.8  If upon review by Departmental Representative, no 

errors or omissions are discovered or if only minor 

corrections and comments are made, fabrication and 

installation may proceed upon receipt of shop drawings. 

If shop drawings are rejected and noted to be 

Resubmitted, do not proceed with that portion of work 

until resubmission and review of corrected shop 

drawings, through same submission procedures indicated 

above.  

 

.9  Be advised that costs and expenses incurred by 

Departmental Representative to conduct more than one 

review of incorrectly prepared shop drawing submittal 

for a particular material, equipment or component of 

work may be assessed against the Contractor in the form 

of a financial holdback to the Contract.  

 

.10  Accompany each submissions with transmittal letter, 

in duplicate, containing:  

.1  Date.  

.2  Project title and project number.  

.3  Contractor's name and address.  

.4  Identification and quantity of each shop 

drawing, product data and sample.  

.5  Other pertinent data.  

 

.11  Submissions shall include:  

.1  Date and revision dates.  

.2  Project title and project number.  

.3  Name and address of:  

.1  Subcontractor.  

.2  Supplier.  

.3  Manufacturer.  

.4  Contractor's stamp, signed by Contractor's 

authorized Representative certifying approval of 

submissions, verification of field measurements and 

compliance with Contract Documents.  

.5  Cross references to particular details of 

contract drawings and specifications section number 

for which shop drawing submission addresses.  

.6  Details of appropriate portions of Work as 

applicable:  

.1  Fabrication.  

.2  Layout, showing dimensions, including 

identified field dimensions, and clearances.  

.3  Setting or erection details.  

.4  Capacities.  

.5  Performance characteristics.  

.6  Standards.  

.7  Operating weight.  

.8  Wiring diagrams.  
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.9  Single line and schematic diagrams.  

.10  Relationship to adjacent work.  

 

.12  After Departmental Representative's review, 

distribute copies.  

 

.13  The review of shop drawings by the Departmental 

Representative or by an authorized Consultant or 

designate is for sole purpose of ascertaining 

conformance with general concept. This review shall 

not mean that Canada approves the detail design 

inherent in the shop drawings, responsibility for which 

shall remain with Contractor submitting same, and such 

review shall not relieve Contractor of responsibility 

for errors or omissions in shop drawings or of 

responsibility for meeting all requirements of the 

construction and Contract Documents. Without 

restricting generality of foregoing, Contractor is 

responsible for dimensions to be confirmed and 

correlated at job site, for information that pertains 

solely to fabrication processes or to techniques of 

construction and installation and for co-ordination 

of Work of all sub-trades.  

 

 

 

 

 

1.4 SAMPLES    

 

 

.1  Submit for review samples as specified in respective 

specification Sections. Label samples with origin and 

intended use.  

 

.2  Deliver samples to Departmental Representative's 

office or to other address as directed. Do not drop 

off samples at construction site except for 

pre-approved circumstances previously approved by 

Departmental Representative.  

 

.3  Notify Departmental Representative in writing, at time 

of submission of deviations in samples from 

requirements of Contract Documents.  

 

.4  Where color, pattern or texture is criterion, submit 

full range of samples.  

 

.5  Adjustments made on samples by Departmental 

Representative are not intended to change Contract 

Price. If adjustments will result in a cost increase 

to the Contract notify Departmental Representative in 

writing prior to proceeding with Work.  
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.6  Make changes in samples which Departmental 

Representative may require, consistent with Contract 

Documents.  

 

.7  Reviewed and accepted samples will become standard of 

workmanship and material against which installed Work 

will be verified.  

 
  

 

 

 

 

 

 

END OF SECTION 
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1.1 GENERAL PROTECTION 

 

 

Work shall comply with or exceed the requirements of the 

following: 

.1 Canada National Parks Act (S.C. 2000, c. 32), including 

amendments up to tender closing date. 

.2 National Parks Building Regulations (C.R.C., c. 1114). 

 

1.2 PRESERVATION OF  

PROPERTY 
 

 

.1 At direction of Departmental Representative, a start up 

meeting will be held on site involving the Contractor and 

primary sub-contractors. The meeting shall be to ensure 

primary construction personnel are aware of the environmental 

concerns, laws, rules and regulations pertaining to 

Fundy National Park. 

 

.2 All site regulations, relevant federal and provincial 

acts, regulations, guidelines and codes of good practice 

apply to all Work and activities associated with this project. 

 

.3 The Work shall be performed in a manner that will not have 

a significant environmental impact on Fundy National Park 

property and its natural resources, including but not limited 

to flora, fauna or natural objects, or pose a danger to health 

and safety. 

 

.4 Equipment and machinery shall be minimally invasive in 

size, vibration potential, and weight. Bridge restrictions 

require that all equipment shall be maximum weight of 5 ton 

and maximum width of 1.5m. When practicable for the task, 

use light duty construction equipment, such as 

mini-excavator, skid steers, portable hand-held equipment, 

single axle truck cranes, and similar lightweight equipment 

options, or as approved by Departmental Representative. 

 

.5 Do not use equipment or vehicles that impose loads in excess 

of the load capacity of site roads and parking areas. If load 

capacity of existing roads and parking lots is not available 

or is otherwise uncertain, assume that they have been designed 

as low-volume roads and parking lots and not for heavy use 

and heavy loads. 

 

.6 Areas adjacent to designated work areas may be sensitive 

ecosystems or historically significant that can be easily 

damaged and harmed; in order to limit risk of damaging 

adjacent Park property and sensitive ecosystems or 

historically designated elements, restrict work, workers and 

equipment, including staging and storage areas, to designated 

work areas. 

.1 Do not permit equipment to stray from work locations, and 

only extend work to adjacent 
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areas as minimally necessary to complete the Work, and only 

as authorized by Departmental Representative; submit work 

plans and work layout drawings to Departmental Representative 

for review and approval. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     END OF SECTION 
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1.1 DEFINITIONS    

 

 

.1  COSH: Canada Occupational Health and Safety 

Regulations made under Part II of the Canada Labor Code.  

 

.2  Competent Person: means a person who is:  

.1  Qualified by virtue of personal knowledge, 

training and experience to perform assigned work in 

a manner that will ensure the health and safety of 

persons in the workplace, and;  

.2  Knowledgeable about the provisions of 

occupational health and safety statutes and 

regulations that apply to the Work and;  

.3  Knowledgeable about potential or actual danger 

to health or safety associated with the Work.  

 

.3  Medical Aid Injury: any minor injury for which medical 

treatment was provided and the cost of which is covered 

by Workers' Compensation Board of the province in which 

the injury was incurred.  

 

.4  PPE: personal protective equipment  

 

.5  Work Site: where used in this section shall mean areas, 

located at the premises where Work is undertaken, used 

by Contractor to perform all of the activities 

associated with the performance of the Work.  

 

 

 

1.2 SUBMITTALS    

 

 

.1  Make submittals in accordance with Section 01 33 00.  

 

.2  Submit site-specific Health and Safety Plan prior to 

commencement of Work.  

.1  Submit within 10 work days of notification of 

Bid Acceptance. Provide 3 copies.  

.2  Departmental Representative will review Health 

and Safety Plan and provide comments.  

.3  Revise the Plan as appropriate and resubmit 

within 5 work days after receipt of comments.  

.4  Departmental Representative's review and 

comments made of the Plan shall not be construed as 

an endorsement, approval or implied warranty of any 

kind by Canada and does not reduce Contractor's overall 

responsibility for Occupational Health and Safety of 

the Work.  

.5  Submit revisions and updates made to the Plan 

during the course of Work.  

 

.3  Submit name of designated Health & Safety Site 

Representative and support documentation specified in 

the Safety Plan.  
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.4  Submit building permit, compliance certificates and 

other permits obtained.  

 

.5  Submit copy of Letter in Good Standing from Provincial 

Workers Compensation or other department of labour 

organization.  

.1  Submit update of Letter of Good Standing whenever 

expiration date occurs during the period of Work.  

 

.6  Submit copies of reports or directions issued by 

Federal, Provincial and Territorial health and safety 

inspectors.  

 

.7  Submit copies of incident reports.  

 

.8  Submit WHMIS MSDS - Material Safety Data Sheets.  

 

 

 

 

1.3 COMPLIANCE  

REQUIREMENTS    

 

 

.1  Comply with the Occupational Health and Safety Act for 

the Province of New Brunswick, and General Regulations 

made pursuant to the Act.  

 

.2  Comply with Canada Labor Code - Part II (entitled 

Occupational Health and Safety) and the Canada 

Occupational Health and Safety Regulations (COSH) as 

well as any other regulations made pursuant to the Act.  

.1  The Canada Labor Code can be viewed at: 

www.http://laws.justice.gc.ca/en/L-2/  

.2  COSH can be viewed at: 

www.http://laws.justice.gc.ca/eng/SOR-86-304/ne 

.html  

.3  A copy may be obtained at: Canadian Government 

Publishing Public Works & Government Services Canada 

Ottawa, Ontario, K1A 0S9 Tel: (819) 956-4800 

(1-800-635-7943) Publication No. L31-85/2000 E or F)  

 

.3  Observe and enforce construction safety measures 

required by:  

.1  National Building Code of Canada;  

.2  Provincial Worker's Compensation Board;  

.3  Municipal statutes and ordinances  

 

.4  In event of conflict between any provisions of above 

authorities the most stringent provision will apply. 

Should a dispute arise in determining the most 

stringent requirement, Departmental Representative 

will advise on the course of action to be followed.  
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.5  Maintain Workers Compensation Coverage in good 

standing for duration of Contract. Provide proof of 

clearance through submission of Letter in Good 

Standing.  

 

.6  Medical Surveillance: Where prescribed by legislation 

or regulation, obtain and maintain worker medical 

surveillance documentation.  

 

 

 

 

1.4 RESPONSIBILITY  

 

 

.1  Be responsible for health and safety of persons on site, 

safety of property on site and for protection of persons 

and environment adjacent to the site to extent that 

they may be affected by conduct of Work.  

 

.2  Comply with and enforce compliance by all workers, 

sub-contractors and other persons granted access to 

Work Site with safety requirements of Contract 

Documents, applicable federal, provincial, and local 

by-laws, regulations, and ordinances, and with 

site-specific Health and Safety Plan.  

 

 

 

 

1.5 SITE CONTROL  

AND ACCESS    

 

 

.1  Control the Work and entry points to Work Site. Approve 

and grant access only to workers and authorized 

persons. Immediately stop and remove non-authorized 

persons. Contractor remains responsible for the health 

and safety of authorized persons while at the Work Site.  

 

.2  Isolate Work Site from other areas of the premises by 

use of appropriate means.  

.1  Erect fences, hoarding, barricades s required 

to effectively delineate the Work Site, stop 

non-authorized entry, and to protect park users around 

and adjacent to the Work and create a safe environment.  

 

.2  Post signage at entry points and other strategic 

locations indicating restricted access and conditions 

for access.  

.3  Use professionally made signs with bilingual 

message in the 2 official languages or international 

known graphic symbols.  

 

.3 Ensure persons granted site access wear appropriate 

PPE.  
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1.6 PROTECTION  

 

 

.1  Give precedence to safety and health of persons and 

protection of environment over cost and schedule 

considerations for Work.  

 

.2  Should unforeseen or peculiar safety related hazard 

or condition become evident during performance of Work, 

immediately take measures to rectify situation and 

prevent damage or harm. Advise Departmental 

Representative verbally and in writing.  

 

 

 

 

 

 

1.7 FILING OF  

NOTICE    

 

.1  File Notice of Project with pertinent provincial health 

and safety authorities prior to beginning of Work.  

.1  Departmental Representative will assist in 

locating address if needed.  

 

 

 

1.8 PERMITS    

 

.1  Post permits, licenses and compliance certificates, 

specified in section 01 10 10, at Work Site.  

 

.2  Where a particular permit or compliance certificate 

cannot be obtained, notify Departmental Representative 

in writing and obtain approval to proceed before 

carrying out applicable portion of work.  

 

 

 

 

1.9 HAZARD  

ASSESSMENTS    

 

 

.1  Perform site specific health and safety hazard 

assessment of the Work and its site.  

 

.2  Carryout initial assessment prior to commencement of 

Work with further assessments as needed during progress 

of work, including when new trades and subcontractors 

arrive on site.  

 

.3  Record results and address in Health and Safety Plan.  

 

.4  Keep documentation on site for entire duration of the 

Work.  
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1.10 PROJECT/SITE  

CONDITIONS    

 

 

.1  The only known hazardous materials on site are pressure 

treated wood components on bridge structures. 

  

.2  Above items shall not be construed as being complete 

or inclusive of potential health risks or safety 

hazards at the site but are provided for consideration 

during Contractor's hazard assessment of the Work.  

 

 

 

 

1.12 MEETINGS  

 

 

.1  Attend pre-construction health and safety meeting, 

convened and chaired by Departmental Representative, 

prior to commencement of Work, at time, date and 

location determined by Departmental Representative. 

Ensure attendance of:  

.1  Superintendent of Work  

.2  Designated Health & Safety Site Representative  

.3  Subcontractors  

 

.2  Conduct regularly scheduled tool box and safety 

meetings during the Work in conformance with 

Occupational Health and Safety regulations.  

 

.3  Keep documents on site.  

 

 

 

1.13 HEALTH AND  

SAFETY PLAN    

 

 

.1  Prior to commencement of Work, develop written Health 

and Safety Plan specific to the Work. Implement, 

maintain, and enforce Plan for entire duration of Work 

and until final demobilization from site.  

 

.2  Health and Safety Plan shall include the following 

components:  

.1  List of health risks and safety hazards 

identified by hazard assessment.  

.2  Control measures used to mitigate risks and 

hazards identified.  

.3  On-site Contingency and Emergency Response Plan 

as specified below.  

.4  On-site Communication Plan as specified below.  

.5  Name of Contractor's designated Health & Safety 

Site Representative and information showing proof of 

his/her competence and reporting relationship in 

Contractor's company.  

.6  Names, competence and reporting relationship of 

other supervisory personnel used in the Work for 
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occupational health and safety purposes.  

.3  On-site Contingency and Emergency Response Plan shall 

include:  

.1  Operational procedures, evacuation measures and 

communication process to be implemented in the event 

of an emergency.  

.2  Evacuation Plan: site and floor plan layouts 

showing escape routes, marshalling areas. Details on 

alarm notification methods, fire drills, location of 

fire-fighting equipment and other related data.  

.3  Name, duties and responsibilities of persons 

designated as Emergency Warden(s) and deputies.  

.4  Emergency Contacts: name and telephone number 

of officials from:  

.1  General Contractor and subcontractors.  

.2  Pertinent Federal and Provincial 

Departments and Authorities having 

jurisdiction.  

.3  Local emergency resource organizations.  

.5  Harmonize Plan with Facility's Emergency 

Response and Evacuation Plan. Departmental 

Representative will provide pertinent data including 

name of PWGSC and Facility Management contacts.  

 

.4  On-site Communication Plan:  

.1  Procedures for sharing of work related safety 

information to workers and subcontractors, including 

emergency and evacuation measures.  

.2  List of critical work activities to be 

communicated with Facility Manager which have a risk 

of endangering health and safety of Facility users.  

 

.5  Address all activities of the Work including those of 

subcontractors.  

 

.6  Review Health and Safety Plan regularly during the 

Work. Update as conditions warrant to address emerging 

risks and hazards, such as whenever new trade or 

subcontractor arrive at Work Site.  

 

.7  Departmental Representative will respond in writing, 

where deficiencies or concerns are noted and may 

request re-submission of the Plan with correction of 

deficiencies or concerns.  

 

.8  Post copy of the Plan, and updates, prominently on Work 

Site.  

 

 

 

1.14 SAFETY  .1  Employ Health & Safety Site Representative responsible 
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SUPERVISION    

 

 

for daily supervision of health and safety of the Work.  

 

.2  Health & Safety Site Representative may be the 

Superintendent of the Work or other person designated 

by Contractor and shall be assigned the responsibility 

and authority to:  

.1  Implement, monitor and enforce daily compliance 

with health and safety requirements of the Work  

.2  Monitor and enforce Contractor's site-specific 

Health and Safety Plan.  

.3  Conduct site safety orientation session to 

persons granted access to Work Site.  

.4  Ensure that persons allowed site access are 

knowledgeable and trained in health and safety 

pertinent to their activities at the site or are 

escorted by a competent person while on the Work Site.  

.5  Stop the Work as deemed necessary for reasons 

of health and safety.  

 

.3  Health & Safety Site Representative must:  

.1  Be qualified and competent person in 

occupational health and safety.  

.2  Have site-related working experience specific 

to activities of the Work.  

.3  Be on Work Site at all times during execution 

of the Work.  

 

.4  All supervisory personnel assigned to the Work shall 

also be competent persons.  

 

.5  Inspections:  

.1  Conduct regularly scheduled safety inspections 

of the Work on a minimum bi-weekly basis. Record 

deficiencies and remedial action taken.  

 

 

.6  Cooperate with Facility's Occupational Health and 

Safety representative should one be designated by 

Departmental Representative.  

 

.7  Keep inspection reports and supervision related 

documentation on site.  

 

 

 

 

 

1.15 TRAINING    

 

 

.1  Use only skilled workers on Work Site who are 

effectively trained in occupational health and safety 

procedures and practices pertinent to their assigned 

task.  
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.2  Maintain employee records and evidence of training 

received. Make data available to Departmental 

Representative upon request.  

 

.3  When unforeseen or peculiar safety-related hazard, or 

condition occur during performance of Work, follow 

procedures in place for Employee's Right to Refuse Work 

in accordance with Acts and Regulations of Province 

having jurisdiction and advise Departmental 

Representative verbally and in writing.  

 

 

 

1.16 MINIMUM  

SITE SAFETY RULES    

 

 

.1  Notwithstanding requirement to abide by federal and 

provincial health and safety regulations; ensure the 

following minimum safety rules are obeyed by persons 

granted access to Work Site:  

.1  Wear appropriate PPE pertinent to the Work or 

assigned task; minimum being hard hat, safety footwear, 

safety glasses and hearing protection.  

.2  Immediately report unsafe condition at site, 

near-miss accident, injury and damage.  

.3  Maintain site and storage areas in a tidy 

condition free of hazards causing injury.  

.4  Obey warning signs and safety tags.  

 

.2  Brief persons of disciplinary protocols to be taken 

for non-compliance.  

 

 

 

1.17 CORRECTION OF  

NON-COMPLIANCE    

 

 

.1  Immediately address health and safety non-compliance 

issues identified by authority having jurisdiction or 

by Departmental Representative.  

 

.2  Provide Departmental Representative with written 

report of action taken to correct non-compliance of 

health and safety issues identified.  

 

.3  Departmental Representative will stop Work if 

non-compliance of health and safety regulations is not 

corrected in a timely manner.  

 

 

 

1.18 INCIDENT  

REPORTING    

 

 

.1  Investigate and report the following incidents to 

Departmental Representative:  

.1  Incidents requiring notification to Provincial 

Department of Occupational Safety and Health, Workers 
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Compensation Board or to other regulatory Agency.  

.2  Medical aid injuries.  

.3  Property damage in excess of $10,000.00,  

.4  Interruptions to Facility operations resulting 

      in an operational lost to a Federal department 

      in excess of $5000.00.  

 

.2  Submit report in writing.  

 

 

 

 

1.19 TOOLS AND  

EQUIPMENT SAFETY    

 

 

.1  Routinely check tools and equipment for safe operation. 

Immediately tag and remove faulty items off site.  

 

 

 

 

1.20 HAZARDOUS  

PRODUCTS    

 

 

.1  Comply with requirements of Workplace Hazardous 

Materials Information System (WHMIS).  

 

.2  Keep MSDS data sheets for all products delivered to 

site.  

.1  Post on site.  

.2  Submit copy to Departmental Representative.  

.3  For interior work in an occupied Facility, post 

additional copy in one or more publically accessible 

locations.  

 

 

 

1.21 BLASTING    

 

 

.1  Blasting or other use of explosives is not permitted 

on site without prior receipt of written permission 

and instructions from Departmental Representative.  

 

 

 

 

1.22 POWDER ACTUATED  

DEVICES    

 

 

.1  Use powder actuated fastening devices only after 

receipt of written permission from Departmental 

Representative.  

 

 

 

1.23 CONFINED  

SPACES    

 

 

.1  Abide by occupational health and safety regulations 

regarding work in confined spaces.  
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1.24 SITE RECORDS    

 

 

.1  Maintain on Work Site copy of safety related 

documentation and reports stipulated to be produced 

in compliance with Acts and Regulations of authorities 

having jurisdiction and of those documents specified 

herein.  

 

.2  Upon request, make available to Departmental 

Representative or authorized Safety Officer for 

inspection.  

 

 

 

 

 

1.25 POSTING OF  

DOCUMENTS    

 

 

.1  Ensure applicable items, articles, notices and orders 

are posted in conspicuous location on Work Site in 

accordance with Acts and Regulations of Province having 

jurisdiction.  

 

.2  Post other documents as specified herein, including:  

.1  Site specific Health and Safety Plan  

.2  WHMIS data sheets  

 

 

 

 

 

 
  

 

 

 

 

 

 

END OF SECTION 
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PART 1 - GENERAL  
 

 

1.1 DEFINITIONS    
 
 

.1  Environmental Pollution and Damage: presence of 
chemical, physical, biological elements or agents 
which adversely affect human health and welfare; 
unfavourably alter ecological balances of importance 
to human life; affect other species of importance to 
humankind; or degrade environment aesthetically, 
culturally and/or historically.  

 
.2  Environmental Protection: prevention/control of 

pollution and habitat or environment disruption during 
construction. Control of environmental pollution and 
damage requires consideration of land, water, and air; 
biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, 
chemical, gaseous, and liquid waste; radiant energy 
and radioactive material as well as other pollutants.  

 
1.2 ACTION & 
INFORMATION SUBMITTALS 

.1   Submit in accordance with Section 01 33 00 - 
Submittal Procedures. 
 
.2   Before commencing construction activities or 
delivery of materials to site, submit Environmental 
Protection Plan for review and approval by     
Departmental Representative. Perform all work in 
accordance with Goose River Trail Decommissioning and 
Restoration Basic Impact Analysis report. 
 
.3  Environmental Protection Plan must include 
comprehensive overview of known or potential 
environmental issues to be addressed during construction. 
 
.4 Address topics at level of detail commensurate with 
environmental issue and required construction tasks. 
 
.5 Include in Environmental Protection Plan: 
      .1 Name of person responsible for ensuring         
         adherence to Environmental   Protection Plan. 
      .2 Name and qualifications of person responsible   
         for manifesting hazardous waste to be removed   
         from site. 
      .3 Name and qualifications of person responsible   
         for training site personnel. 
      .4 Descriptions of environmental protection        
         personnel training program. 
      .5 Erosion and sediment control plan identifying   
         type and location of  erosion and sediment      
         controls to be provided including monitoring and 
         reporting requirements to assure that control   
         measures are in compliance with erosion and     
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        sediment control plan, Federal, Provincial, and  
        Municipal laws and regulations and EPA 832/R-92- 
        005, Chapter 3. 
     .6 Drawings indicating locations of proposed        
        temporary excavations or embankments for haul    
        roads, stream crossings, material storage areas, 
        structures, sanitary facilities, and stockpiles  
        of excess or spoil materials including methods to 
        control runoff and to contain 
        materials on site. 
     .7 Traffic Control Plans including measures to      
        reduce erosion of temporary roadbeds by          
        construction traffic, especially during wet      
        weather. 
         .1 Plans to include measures to minimize amount 
         of material transported onto paved public roads 
         by vehicles or runoff. 
     .8 Work area plan showing proposed activity in each 
        portion of area and identifying areas of limited 
        use or non-use. 
         .1 Plan to include measures for marking limits  
         of use areas and methods for protection of      
         features to be preserved within authorized work 
         areas. 
     .9 Spill Control Plan to include procedures,        
        instructions, and reports to be used in event of 
        unforeseen spill of regulated substance. 
    .10 Non-Hazardous solid waste disposal plan          
        identifying methods and locations for solid waste 
        disposal including clearing debris. 
    .11 Air pollution control plan detailing provisions  
        to assure that dust, debris, materials, and      
        trash, are contained on project site. 
    .12 Contaminant Prevention Plan identifying          
        potentially hazardous substances to be used on   
        job site; intended actions to prevent            
        introduction of such materials into air, water,  
        or ground; and detailing provisions for          
        compliance with Federal, Provincial, and         
        Municipal laws and regulations for storage and   
        handling of these materials. 
    .13 Waste Water Management Plan identifying methods  
        and procedures for management and discharge of   
        waste waters which are directly derived from     
        construction activities, such as concrete curing 
        water, clean-up water, dewatering of ground      
        water, disinfection water, hydrostatic test      
        water, and water used in flushing of lines. 
    .14 Historical, archaeological, cultural resources   
        biological resources and wetlands plan that      
        defines procedures for identifying and protecting 
        historical, archaeological, cultural resources,  
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       biological resources and wetlands. 
  
1.3 FIRES       
 

.1  Fires and burning of rubbish on site not permitted.  
 

1.4 DISPOSAL OF  
WASTES        
 
 

.1  Do not bury rubbish and waste materials on site. 
 
.2  Do not dispose of waste or volatile materials, such as 

mineral spirits, oil or paint thinner into waterways, 
storm or sanitary sewers.  

 
1.5 DRAINAGE     
 
 

.1 Develop and submit Erosion and Sediment Control Plan 
(ESC) identifying type and location of erosion and 
sediment controls provided. Plan to include monitoring 
and reporting requirements to assure that control 
measures are in compliance with erosion and sediment 
control plan, Federal, Provincial, and Municipal laws 
and regulations, EPA 832/R-92-005, Chapter 3. 

 
.2  Do not pump water containing suspended materials into 

waterways, sewer or drainage systems.  
 
.3  Control disposal or runoff of water containing 

suspended materials or other harmful substances in 
accordance with local authority requirements.  

 
1.6 SITE CLEARING AND PLANT 
PROTECTION 
 
 
 
 
 
                                                            
1.7 POLLUTION  
CONTROL        

.1    Protect trees and plants within trail corridor 
unless otherwise indicated by Departmental 
Representative.  

.2    Protect trees and shrubs adjacent to construction 
work.  

 
.3   Restrict tree removal to areas indicated or 

designated by Departmental Representative. 
 
 
.1  Maintain temporary pollution control features 

installed under this contract.  
.2  Control emissions from equipment to local authorities' 

emission requirements.  
 
.3  Prevent extraneous materials from contaminating air 

and waterways beyond application area, by providing 
temporary enclosures.  

 
.4  Cover or wet down dry materials and rubbish to prevent 

blowing dust and debris.  
  
1.8 NOTIFICATION   
 
 

.1   Departmental Representative will notify Contractor in 
writing of observed noncompliance with Federal, 
Provincial or Municipal environmental laws or 
regulations, permits, and other elements of 
Contractor's Environmental Protection plan.  
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.2  After receipt of such notice, inform Departmental 

Representative of proposed corrective action and take 
such action for approval by Departmental 
Representative. 

 
.3  Departmental Representative will issue stop order of 

work until satisfactory corrective action has been 
taken.  

 
.4  No time extensions granted or equitable adjustments 

allowed to Contractor for such suspensions.  
 
 

PART 2 - PRODUCTS  
 

Not Used. 

PART 3 - EXECUTION  
 

Not Used. 
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1 DEFINITIONS    

 

 

.1  Hazardous Material: Product, substance, or organism 

that is used for its original purpose, and that is 

either dangerous goods or a material that may cause 

adverse impact to the environment or adversely affect 

health of persons, animals, or plant life when released 

into the environment.  

 

 

 

 

2 WASTE MANAGEMENT  

 

 

.1  Incorporate environmental and sustainable practices 

in managing waste resulting from work.  

 

.2  Divert as much waste as possible from landfill.  

 

.3  Coordinate work of sub trades and subcontractors to 

ensure all possible waste reduction and recycling 

opportunities are taken. Follow waste management 

requirements specified in trade sections of the 

Specifications.  

 

.4  Reduce waste during installation of new materials. 

Undertake practices which will optimize full use of 

materials and minimize waste.  

 

.5  Develop innovative procedures to reduce quantity of 

waste generated by construction such as by delivering 

materials to site with minimal packaging etc.  

 

.6  Provide on-site facilities to collect, handle and store 

anticipated quantities of reusable, salvageable and 

recyclable materials.  

 

.7  During demolition and removal work separate materials 

and equipment at source, carefully dismantling, 

labelling and stockpiling alike items for the following 

purposes:  

.1  Reinstallation into the work where indicated.  

.2  Salvaging reusable items not needed in project 

which Contractor may sell to other parties.  

.3  Sending as many items as possible to locally 

available recycling facility.  

.4  Segregating remaining waste and debris into 

various individual waste categories for disposal in 

a "non-mixed state" as recommended by waste 

processing/landfill sites.  

 

.8  Isolate product packaging and delivery containers from 

general waste stream. Send to recycling facility or 
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return to supplier/manufacturer.  

 

.9  Send leftover material resulting from installation 

work for recycling whenever possible.  

 

.10  Establish methods whereby hazardous and toxic 

materials, and their containers used on site are 

properly handled, stored and disposed in accordance 

with applicable federal, provincial and municipal laws 

and regulations.  

 

 

 

 

3 DISPOSAL  

REQUIREMENTS    

 

 

.1  Burying or burning of rubbish and waste materials is 

prohibited.  

 

.2  Disposal of volatile materials, mineral spirits, oil, 

paint, and other hazardous materials into waterways, 

storm, or sanitary sewers is prohibited.  

 

.3  Dispose of waste only at approved waste processing 

facility or landfill sites approved by authority having 

jurisdiction.  

 

.4  Contact the authority having jurisdiction prior to 

commencement of work, to determine what, if any, 

demolition and construction waste materials have been 

banned from disposal in landfills and at transfer 

stations. Take appropriate action to isolate such 

banned materials at site of work and dispose in strict 

accordance with provincial and municipal regulations.  

 

.5  Transport and dispose of waste intended for waste 

processing plant or landfill facility in separated 

condition and to Operator's rules and recommendations 

in support of their effort to recycle, reduce and divert 

certain waste stream from general landfill.  

 

.6  Collect, bundle and transport salvaged materials to 

be recycled in separated categories and condition as 

directed by recycling facility. Ship materials only 

to approved recycling facilities.  

 

.7  Sale of salvaged items by Contractor to other parties 

not permitted on site.  

 
  

 

 

END OF SECTION 
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1.1 SECTION  

INCLUDES    

 

 

.1  Administrative procedures preceding inspection and 

acceptance of Work by Departmental Representative.  

 

 

 

 

1.2 RELATED  

SECTIONS    

 

 

.1  Section 01 78 00 - Closeout Submittals.  

 

 

 

 

 

1.3 INSPECTION AND  

DECLARATION    

 

 

.1  Contractor's Inspection: Coordinate and perform, in 

concert with subcontractors, an inspection and check 

of all Work. Identify and correct deficiencies, 

defects, repairs and perform outstanding items as 

required to complete work in conformance with Contract 

Documents.  

.1  Notify Departmental Representative in writing 

when deficiencies from Contractor's inspection have 

been rectified and that Work is deemed to be complete 

and ready for Departmental Representative's inspection 

of the completed work.  

 

.2  Departmental Representative's Inspection: Accompany 

Departmental Representative during all substantial and 

final inspections of the Work.  

.1  Address defects, faults and outstanding items 

of work identified by such inspections.  

.2  Advise Departmental Representative when all 

deficiencies identified have been rectified.  

 

.3  Note that Departmental Representative will not issue 

a Certificate of Substantial Performance of the work 

until such time that Contractor performs following work 

and turns over the specified documents:  

.1  Project record as-built documents;  

.2  Final Operations and Maintenance manuals;  

.3  Maintenance materials, parts and tools;  

.4  Compliance certificates from applicable 

authorities;  

.5  Reports resulting from designated tests;  

.6  Demonstration and training complete with user 

manuals;  

.7  Manufacturer's Guarantee certificates.  

.8  Testing, adjusting and balancing of equipment 

and systems complete with submission of test reports.  

.9  Commissioning of equipment and systems 



     

Goose River Trail CLOSEOUT PROCEDURES Section 01 77 00 

Decommissioning  Page  2 

Fundy National Park 

Alma, NB 

R.086382.001                                    JUNE 2018     

 

specified.  

 

.4  Correct all discrepancies before Departmental 

Representative will issue the Certificate of 

Completion.  

 
  

 

 

 

 

 

END OF SECTION 
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1.1 RELATED  

SECTIONS    

 

 

.1  Section 01 14 10 SCHEDULING and MANAGEMENT of WORK.  

 

.2  Section 01 33 00 - SUBMITTAL PROCEDURES.  

 

.3  Section 01 77 00 - CLOSEOUT PROCEDURES.  

 

 

 

 

1.2 SECTION  

INCLUDES    

 

 

.1  Project Record Documents.  

 

 

 

 

 

 

1.3 PROJECT RECORD  

DOCUMENTS    

 

 

.1  Departmental Representative will provide 2 white print 

sets of contract drawings and 2 copies of 

Specifications Manual specifically for 'AS-BUILT' 

purposes.  

 

.2  Maintain at site one set of the contract drawings and 

specifications to record actual 'AS-BUILT' site 

conditions.  

 

.3  Maintain up-to-date, real time as-built drawings and 

specifications in good condition and make available 

for inspection by the Departmental Representative upon 

request.  

 

.4  'AS-BUILT': Drawings:  

.1  Record changes in red ink on the prints. Mark 

only on one set of prints and at completion of work, 

neatly transfer notations to second set (also by use 

of red ink).  

.2  Submit both sets to Departmental Representative 

prior to application for Certificate of Substantial 

Performance.  

.3  Stamp all drawings with "As-Built Drawings". 

Label and place Contractor's signature and date.  

.4  Show all modifications, substitutions and 

deviations from what is shown on the contract drawings 

or in specifications including change order and 

addendum.  

 

.5  Record following information:  

  

.1  Field changes of dimension and detail;     
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.2  All design details dimensioned and marked-up to 

consistently report finished installation conditions;  

.3  Any details produced in the course of the 

contract by the Departmental Representative to 

supplement or to change existing design drawings;  

.4  All change orders issued over the course of the 

contract must be documented on the finished 'AS-BUILT' 

documents, accurately and consistently depicting the 

changed condition as it applies to all affected drawing 

details.  

 

.6  'AS-BUILT' Specifications: legibly mark in red each 

item to record actual construction, including:  

 

.7  Maintain 'AS-BUILT' documents current as the contract 

progresses. Departmental Representative will conduct 

reviews and inspections of the documents on a regular 

basis. Failure to maintain as-builts current and 

complete to satisfaction of the Departmental 

Representative shall be subject to financial penalties 

in the form of progress payment reductions and holdback 

assessments.  

 

 

 

 

1.4 REVIEWED  

SHOP DRAWINGS    

 

 

.1  Provide a complete set of all shop drawings reviewed 

for project to incorporate into each copy of the 

Operations & Maintenance manuals.  

 

.2  Submit full sets at same time and as part of the contents 

of the Operation and Maintenance manuals specified.  

 

 

 

 

  

 END OF SECTION 
  

 




