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Section 01 10 10
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May 2018

1.1 DESCRIPTION OF -1
WORK

.2
1.2 FAMILIARIZATION -1
WITH SITE

.2
1.3 CODES AND -1
STANDARDS

.2

In general, work under this contract consists of but
not limited to:

A Removal of existing timber, HDPE and CSP

culverts.
2 Removal of two (2) timber pedestrian bridges.
-3 Selective clearing.
.4 Site preparation.
.5 Scarification and fine grading of trail bed.
.6 Installation and levelling of organic layer over
designated areas.
-7 Supply/installation of rip rap drainage swales.
.8 Supply/installation of erosion control
structures.
-9 Supply/installation of seedlings and small trees

and shrubs.
.10 Transplanting of seedlings and small trees
and shrubs.

Site of Work is at: Fundy National Park, Alma, New
Brunswick.

Before submitting a bid, it is recommended that bidders
visit the site to review and verify the form, nature
and extent of the work, materials needed, the means
of access and the temporary facilities required to
perform the Work.

Obtain prior permission from the Departmental
Representative before carrying out such site
inspection.

Perform work in accordance with the 2017 National

Building Code of Canada and any other code of provincial
or local application, including all amendments up to
bid closing date, provided that in any case of conflict
or discrepancy, the more stringent requirement shall

apply.

Materials and workmanship must meet or exceed
requirements of specified standards, codes and
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referenced documents.

1.4 INTERPRETATION 1 Supplementary to the Order of Precedence article of
OF DOCUMENTS the General Conditions of the Contract, the Division
01 sections take precedence over the technical
specification sections in other Divisions of the
Specification Manual.

1.6 SETTING OUT 1 Assume full responsibility for and execute complete
WORK layout of work to locations, lines and elevations
indicated.
2 Provide devices needed to lay out and construct work.
-3 Supply such devices as straight edges and templates

required to facilitate Departmental Representative®s
inspection of work.

1.7 COST BREAKDOWN 1 Before submitting first progress claim submit
breakdown of Contract price in detail as directed by
Departmental Representative and aggregating contract
price. Required forms will be provided for application
of progress payment.

.2 List items of work numerically following the same
division/section number system of the specification
manual and thereafter sub-divide into major work
components and building systems as directed by
Departmental Representative.

.3 Upon approval, cost breakdown will be used as basis
for progress payment.

1.8 DOCUMENTS 1 Maintain at job site, one copy each of the following:
REQUIRED A Contract Drawings
.2 Specifications
3
4

Addenda
Reviewed Shop Drawings
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.5 List of outstanding shop drawings
.6 Change Orders
7 Other modifications to Contract
-8 Field Test Reports
-9 Copy of Approved Work Schedule

1.9 PERMITS

1.10
SMOKING
ENVIRONMENT

.10 Health and Safety Plan and other safety related
documents

11 Environmental Protection Plan

.12 Other documents as stipulated elsewhere in the
Contract Documents.

In accordance with the General Conditions, obtain and
pay for building permit, certificates, licenses and
other permits as required by municipal, provincial and
federal authorities.

Provide appropriate notifications of project to
municipal and provincial inspection authorities.

Obtain compliance certificates as prescribed by
legislative and regulatory provisions of municipal,
provincial and federal authorities as applicable to
the performance of work.

Submit to Departmental Representative, copy of

application forms and approval documents received from
above referenced authorities.

Comply with smoking restrictions. No smoking.
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1.1 ACCESS AND EGRESS

1.2 USE OF SITE
AND FACILITIES

.1 Design, construct and maintain temporary "access to" and
"egress from" work areas, including roads, trails or finished
surfaces and in accordance with relevant municipal, provincial
and other regulations.

.2 Existing bridges: Maximum safe carry load on each bridge
is 5 tons. Maximum width on bridges is 1.5m. Contractor
equipment is to be sized to meet these restrictions. Contractor
to make necessary modifications to bridges for equipment to
be used above the indicated weight and width at no extra cost
to the contract.

.3 Existing erosion control blanket areas to remain
undisturbed.

.1 Execute work with least possible interference or disturbance
to areas outside the limits of contract. Make arrangements with
Departmental Representative to facilitate work as stated.

.2 Maintain existing services to Park and provide for personnel
and vehicle access.

.3 Contractor shall make provisions for temporary sanitary
facilities for use by Contractor's personnel. Keep facilities
clean at all times throughout the Work.

.4 Closures: protect work temporarily until permanent
enclosures are completed.

.5 Fundy National Park is of national significance. Damage to
the site and facilities is not permitted, and all damage shall
be repaired and restored to original condition at the direction
and sole approval of the Departmental Representative.
Reparations, if required, shall be at the sole expense of the
Contractor.

1.3 EXISTING SERVICES

.1 Notify, Departmental Representative and utility companies
of intended interruption of services and obtain required
permission.

.2 Where Work involves breaking into or connecting to existing
services, give Departmental Representative 72 hours of notice
for necessary interruption of mechanical or electrical service
throughout course of work. Keep duration of interruptions
minimum. Carry out interruptions outside of Hours of Operation
and after normal working hours of staff, or as approved by
Departmental Representative.

.3 Provide for personnel, pedestrian and vehicular traffic.
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1.4 SPECIAL REQUIREMENTS

.1 Fundy National Park Visitor Reception Centre Hours of

Operation:
.1 May 20th - June 22nd: open daily 10:00 a.m. - 5:45
p.m.
.2 June 23rd to September 3rd: open daily 8:00 a.m. -—
9:45 p.m.
.3 September 4th - October 9th: open daily 8:00 a.m. -
6:45 p.m.

.2 Other Hours of operation are shown on
http://www.pc.gc.ca/eng/pn-np/nb/fundy/visit/heureshours.

.3 Carry out noise generating Work after public hours of
operation unless otherwise approved by Departmental
Representative. During seasonal closure and non-operating
times, Work times at Contractor’s discretion in conformance
with Employment Standards Act and Regulations of New Brunswick.
.4 Ensure Contractor's personnel employed on site become
familiar with and obey regulations, including safety, fire,
traffic and security regulations.

.5 Keep within limits of work and avenues of ingress and egress.
.6 Ingress and egress of Contractor vehicles at site is limited
to existing roadways.

.8 During Hours of Operation (Open to the Public): Deliver
materials from 6pm to 8am only unless otherwise approved by
Departmental Representative. During seasonal closure and
non-operating times, Work times at Contractor’s discretion in
conformance with Employment Standards Act and Regulations of
New Brunswick.

.9 Bidder is responsible to visit the site prior to tender close
to become familiar with site conditions as necessary. No
mechanized vehicles allowed on trail system.

1.5 SECURITY

.1 Where security has been reduced by Work of Contract, provide
temporary means to maintain security.

1.6 SMOKING ENVIRONMENT

.1 Comply with smoking restrictions. Smoking and “vaping” (use
of electronic cigarettes, vaporizers and e-liquids) are not

permitted at structures during or after construction. Comply
with Fundy National Park regulations and requirements, which
may be amended from time-to-time based on seasonal fire hazards.

1.7 PROTECTION AND

MAINTENANCE OF TRAFFIC
.1 Provide access and temporary relocated roads as necessary
to maintain traffic.
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.2 Maintain and protect traffic on affected roads during
construction period except as otherwise specifically directed

by Departmental Representative.

.3 Provide measures for protection and diversion of traffic,
including provision of watch-persons and flag-persons,
erection of barricades, placing of lights around and in front
of equipment and work, and erection and maintenance of adequate

warning, danger, and direction signs

.4 Protect travelling public from damage to person and property.
.5 Contractor's traffic on roads selected for hauling material
to and from site to interfere as little as possible with public
traffic.

.6 Verify adequacy of existing roads and allowable load limit
on these roads. Contractor responsible for repair of damage
to roads caused by construction operations.

.7 Construct access and haul roads only if no other option is
available.

.8 Haul roads: constructed with suitable grades and widths;
sharp curves, blind corners, and dangerous cross traffic shall

be avoided.

.9 Provide necessary lighting, signs, barricades, and
distinctive markings for safe movement of traffic.

.10 Dust control: adequate to ensure safe operation at all
times.

.11 Location, grade, width, and alignment of construction and

hauling roads: subject to approval by Departmental

Representative.

.12 Provide snow removal during period of Work.

.13 Remove, upon completion of work, haul roads designated by
Departmental Representative.

END OF SECTION
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1.1 SUBMITTALS -1

1.2 WORK SCHEDULE -1

Upon acceptance of bid and prior to commencement of

work, submit to Departmental Representative the

following work management documents:

A Work Schedule as specified herein.

.2 Shop Drawing Submittal Schedule specified in
Section 01 33 00.

-3 Health and Safety Plan specified in Section
01 35 29.

.4 Environmental Protection Plan specified in
Section 01 35 43

Upon acceptance of bid submit:

1 Preliminary work schedule within 7 calendar days
of contract award.
.2 Detailed work schedule within 14 calendar days

of contract award.

Schedule to indicate all calendar dates from
commencement to completion of all work within the time
stated in the accepted bid.

Provide sufficient details to clearly illustrate
entire implementation plan, depicting efficient
coordination of tasks and resources, to achieve
completion of work on time and permit effective
monitoring of work progress in relation to established
milestones.

Work schedule content to include as a minimum the
following:

1 Bar (GANTT) Charts, indicating all work
activities, tasks and other project elements, their
anticipated durations, planned dates for achieving key
activities and major project milestones supported
with;

2 Written narrative on key elements of work
illustrated in bar chart, providing sufficient details
to demonstrate a reasonable implementation plan for
completion of project within designated time.

.3 Generally Bar Charts derived from commercially
available computerized project management system are
preferred but not mandatory.

Work schedule must take into consideration and reflect
the work phasing, required sequence of work, special
conditions and operational restrictions as specified
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below and indicated on drawings.

.6 Schedule work in cooperation with the Departmental
Representative. Incorporate within Detailed Work
Schedule, items identified by Departmental
Representative during review of preliminary schedule.

.7 Completed schedule shall be approved by Departmental
Representative. When approved, take necessary measures
to complete work within scheduled time. Do not change
schedule without Departmental Representative®s
approval .

-8 Ensure that all sub trades and subcontractors are made
aware of the work restraints and operational
restrictions specified.

-9 Schedule Updates:

1 Submit on a bi-weekly basis when requested by
Departmental Representative.
.2 Provide information and pertinent details

explaining reasons for necessary changes to
implementation plan.

-3 Identify problem areas, anticipated delays,
impact on schedule and proposed corrective measures
to be taken.

.10 Departmental Representative will make interim reviews
and evaluate progress of work based on approved
schedule. Frequency of such reviews will be as decided
by Departmental Representative. Address and take
corrective measures on items identified by reviews and
as directed by Departmental Representative. Update
schedule accordingly.

211 In every instance, change or deviation from the Work
Schedule, no matter how minimal the risk or impact on
safety or inconvenience to tenant or public might
appear, will be subject to prior review and approval
by the Departmental Representative.

1.3 OPERATIONAL .1 The Contractor must perform the work with utmost regard
RESTRICTIONS to the safety and convenience of park users. All work
activities must be planned and scheduled with this in
mind.
.2 Contractor to meet with the Departmental

Representative on a weekly basis to identify intended
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1.4 PROJECT MEETINGS -1

work areas, activities and scheduling for the coming
week .

Limit Maneuvering Space on Site: To areas approved by
Departmental Representative.

Safety Signage:

1 Provide onsite, and erect as required during
progress of work, proper bilingual signage. Mount where
directed and as required on self-supporting stands,
or on fixed walls warning the building occupants of
construction activities in progress and alerting need
to exercise caution in proceeding through disturbed
areas of the facility, and directing building occupants
through any detours which may be required.

2 Signage to be professionally printed and mounted
on wooden backing, colored and to express messages as
directed by the Departmental Representative.

.3 Generally maximum size of sign should be in the
order of 1.0 square meters. Number of signs required
will be decided in conjunction with Institution and
as directed by departmental representative.

-4 Include costs for the supply and installation
as well as removal of these signs and the related
patching and making good of associated walls in the
bid price.

Dust and Dirt Control:

A Effectively plan and implement dust control
measures and cleaning activities as an integral part
of all construction activities. Review all measures
with the Departmental Representative before
undertaking work, especially for major dust generating
activities.

2 Do not allow demolition debris and construction
waste to accumulate on site and contribute to the
propagation of dust.

-3 As work progresses, maintain construction areas
in a tidy condition at all times.

Ensure that all sub-trades are made aware of and abide
by the contents of this section.

Schedule and administer project meetings, held on a
minimum bi-weekly basis, for entire duration of work
and more often when directed by Departmental
Representative as deemed necessary due to progress of
work or particular situation.
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.2 Prepare agenda for meetings.
.3 Notify participants in writing 4 days in advance of
meeting date.
1 Ensure attendance of all subcontractors.
.2 Departmental Representative will provide list

of other attendees to be notified.

-4 Hold meetings at project site or where approved by
Departmental Representative.

.5 Preside at meetings and record minutes.
-1 Indicate significant proceedings and decisions.
Identify action items by parties.
.2 Distribute to participants by mail or by facsimile
within 3 calendar days after each meeting.
.3 Make revisions as directed by Departmental
Representative.
-4 Departmental Representative will advise whether
submission of minutes by Email is acceptable. Decision
will be based on compatibility of software among

participants.
1.5 WORK 1 The General Contractor is responsible for coordinating
COORDINATION the work of the various trades and predetermining where
the work of such trades interfaces with each other.
A Designate one person from own employ having

overall responsibility to review contract documents
and shop drawings, plan and manage such coordination.

.2 The General Contractor shall convene meetings between
trades whose work interfaces and ensure that they are
fully aware of the areas and the extent of where
interfacing is required.

.3 Submission of shop drawings and ordering of
prefabricated equipment or prebuilt components shall
only occur once coordination meeting for such items
has taken place between trades and all conditions
affecting the work of the interfacing trades has been
made known and accounted for.

-4 Work Cooperation:
1 Ensure cooperation between trades in order to
facilitate the general progress of the work and avoid
situations of spatial interference.
.2 Ensure that each trade provides all other trades
reasonable opportunity for the completion of the work
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and in such a way as to prevent unnecessary delays,
cutting, patching and the need to remove and replace
completed work.

-5 No extra costs to the Contract will be considered by
the Departmental Representative as a result of
Contractor™s failure to effectively coordinate all
portions of the Work. Disputes between the various
trades as a result of their not being informed of the
areas and extent of interface work shall be the sole
responsibility of the General Contractor to be resolved
at own cost.

END OF SECTION
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PART 1 GENERAL

1.1 MEASUREMENT

1 All measurement shall be slope measure unless otherwise
indicated.

1.2 PAY ITEMS

-1 All items in this contract will be paid for by costs included in
the unit prices and one lump sum payment for costs not included in

these items.

-2 Bid item 1 — Sections 01 35 13.10, 01 35 29, 01 35 43, 01 74 22
-1 Terms of Payment: Lump sum.
.2 This item includes:
.1 Mobilization and demobilization for the project.
-2 Provision, installation and maintenance of temporary
construction signage.
-3 Environmental procedures.
.4 Periodic and general maintenance of all erosion
control measures or as directed by Departmental
Representative.
.5 Construction facilities.
.6 Construction site trailer.
.7 Common Work Results.
.1 Insurance and bonding.
- -2 Fees, permits, etc.
-3 Inspection and testing.
-4 Commissioning.

.3 Bid 1tem 2 - Section 02 41 99 — Culvert Demolition and Removal
.1 Unit of measure: Linear metre.
.2 Method of Measurement: Number of culverts removed.
.3 This item includes: dismantling, removal and disposal of
culverts.

.4 Bid item 3 - Section 02 41 99 — Bridge Removal
.1 Unit of measure: Each.
.2 Method of Measurement: Number of bridges removed.
-3 This item includes: dismantling, removal and disposal of
bridges, regrading, rip rap supply and placement and temporary
crossing components (as required).

.5 Bid item 4 - Section 31 11 01 — Selective Clearing
.1 Unit of measure: Number of trees removed.
-2 This item includes: clearing, removal and random placement
of felled trees within trail corridor. Trees min. 50mm DBH and
maximum 150mm DBH. Smaller trees are considered incidental to

the works.
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.6 Bid item 5 - Sections 31 14 11/31 22 16.14 — Reshaping of Trail
Corridor

.1 Unit of measure: Square metre of surface area in slope
measure.
2 This item includes: scarification/grading of designated areas
within trail corridor, covering regraded areas with local
organic material, removal and reinstall of ditch organics,
trail tread material placement in ditches.

.7 Bid item 6 - Sections 31 14 11/31 22 16.14 — Install grade reversals
-1 Unit of measure: Each.
.2 This item includes: fine grading to lines and levels
indicated and removal of small tree(less than 50mm DBH)
shrubs in designated areas.

.8 Bid item 7 - Sections 31 14 11/31 22 16.14 — Remove/reinstall wet
crossings
-1 Unit of measure: Each.
-2 This item includes: removal of rip rap surfacing, fine
grading, and re-installation of rip rap to lines and levels
indicated in designated areas.

-9 Bid item 8 - Sections 31 14 11/31 37 00 — Install riprap drainage
swale
.1 Unit of measure: Square metre of surface area in slope
measure.
.2 This item includes: excavation, grading, supply/placement
of rip rap to lines and levels indicated in designated areas.

.10 Bid item 9 - Section 31 14 11 — Install drainage swale
-1 Unit of measure: Square metre of surface area in slope
measure.
.2 This item includes: excavation, grading to lines and levels
indicated in desighated areas.

-11 Bid item 10 - Section 31 19 02 — Erosion control matting
-1 Unit of measure: Square metre of surface area in slope
measure.
.2 This item includes: supply/placement of matting to lines
and levels indicated in designated areas.

.12 Bid item 11 - Section 31 22 16.14 — Straw Mulching
.1 Unit of measure: Square metre of surface area in slope
measure.
.2 This item includes: supply/placement of mulching to lines
and levels indicated in designated areas.

.13 Bid item 12 - Section 31 22 16.14 — Straw Bale Check dam
-1 Unit of measure: Each.
.2 This item includes: supply/placement of check dams to lines
and levels indicated in designated areas.
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.14 Bid item 13 - Section 31 22 16.14 — Silt fencing
-1 Unit of measure: Linear metre.
-2 This item includes: supply/placement of silt fencing to lines
and levels indicated in designated areas.

.15 Bid item 14 - Section 31 22 16.14 — Sand bag cofferdam
.1 Unit of measure: Cubic metre.
-2 This item includes: supply/placement of coffer dams to lines
and levels indicated in designated areas.

.16 Bid item 15 — Section 31 22 16.14 Imported Organic Materials
-1 Unit of measure: Square metre of surface area of supplied
and placed material at 50mm depth (slope measurement).

.2 This item includes: supply/placement of imported organic
material to lines and levels indicated in desighated areas.

.17 Bid Item 16 — Section 32 93 11 Seedling transplanting
-1 Unit of measure: Each.
.2 This item includes: supply/placement of transplanted
seedlings within disturbed trail corridor and forest litter
mulching.
PART 2
PRODUCTS 2.1
NOT USED
PART 3

EXECUTION 3.1
NOT USED

END OF SECTION



Goose River Trail
Decommissioning
Fundy National Park
Alma, NB
R.086382.001

SUBMITTAL PROCEDURES Section 01 33 00

Page 1

JUNE 2018

1.1 RELATED
SECTIONS

1.2 SUBMITTAL
GENERAL REQUIREMENTS

Section 01 14 10 - SCHEDULING and MANAGEMENT OF THE
WORK.

Section 01 35 29 - HEALTH AND SAFETY REQUIREMENTS.

Section 01 78 00 - CLOSEOUT SUBMITTALS.

Submit to Departmental Representative for review
requested submittals specified in various sections of
the specifications including shop drawings, samples,
permits, compliance certificates, test reports, work
management plans and other data required as part of
the work.

Submit with reasonable promptness and in orderly
sequence so as to allow for Departmental
Representative's review and not cause delay in Work.
Failure to submit in ample time will not be considered
sufficient reason for an extension of Contract time
and no claim for extension by reason of such default
will be allowed.

Do not proceed with work until relevant submissions
have been reviewed.

Present shop drawings, product data, samples and
mock-ups in SI Metric units.

Where items or information is not produced in SI Metric
units, provide soft converted values.

Review submittals prior to submission. Ensure that
necessary requirements have been determined and
verified and that each submittal has been checked and
coordinated with requirements of Work and Contract
Documents.

.1 Submittals not stamped, signed, dated and
identified as to specific project will be returned
unexamined by Departmental Representative and
considered rejected.

Verify field measurements and affected adjacent Work
are coordinated.

Notify Departmental Representative, in writing at time
of submission, identifying deviations from
requirements of Contract Documents stating reasons for
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1.3 SHOP DRAWINGS
AND PRODUCT DATA

.10

11

.12

deviations.

Contractor's responsibility for errors, omissions or
deviations in submission from requirements of Contract
Documents is not relieved by Departmental
Representative's review.

Submittal format: paper originals, or alternatively
clear and fully legible photocopies of originals.
Facsimiles are not acceptable, except in special
circumstances pre-approved by Departmental
Representative. Poorly printed non-legible
photocopies or facsimiles will not be accepted and be
returned for resubmission.

Make changes or revision to submissions which
Departmental Representative may require, consistent
with Contract Documents and resubmit as directed by
Departmental Representative. When resubmitting,
identify in writing of any revisions other than those
requested.

Keep one reviewed copy of each submittal document on
site for duration of Work.

The term "shop drawings" means drawings, diagrams,
illustrations, schedules, performance charts,
technical product data, brochures and other data to
be provided by Contractor to illustrate details of a
portion of Work.

Shop Drawing Submittal Schedule:

.1 Submit within 15 working days of acceptance of
bid a schedule listing all shop drawings to be submitted
for project.

.2 Schedule shall be in format acceptable to
Departmental Representative and indicate proposed
submission date for each item, status of review and
anticipated product delivery date to site. Track all
submissions for entire project.

.3 Revise schedule as work progresses. Identify
items which have been reviewed and finalized and
indicating those outstanding.

.4 Update schedule at stipulated dates or project
time intervals predetermined and agreed upon with
Departmental Representative at commencement of Work.

Shop Drawing Quantities: submit sufficient copies
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required by the General Contractor and sub-contractors
plus 3 copies which will be retained by Departmental
Representative.

.1 Ensure sufficient copies are submitted to enable
one complete set to be included in each of the
maintenance manuals specified in 01 78 00.

Shop Drawings Format:

.1 Opaque white prints or photocopies of original
drawings or standard drawings modified to clearly
illustrate work specific to project requirements.
Maximum sheet size to be 1000 x 707 mm.

.2 Product Data from manufacturer's standard
catalogue sheets, brochures, literature, performance
charts and diagrams, used to illustrate standard
manufactured products, to be original full color
brochures, clearly marked indicating applicable data
and deleting information not applicable to project.
.3 Non-legible or poorly legible drawings, photocopies
or facsimiles will not be accepted and returned not
reviewed.

Shop Drawings Content:

1 Indicate materials, methods of construction and
attachment or anchorage, erection diagrams,
connections, explanatory notes and other information
necessary for completion of Work. Where items or
equipment attach or connect to other items or
equipment, confirm that all interrelated work have been
coordinated, regardless of section or trade from which
the adjacent work is being supplied and installed.
.2 Supplement manufacturer's standard drawings and
literature with additional information to provide
details applicable to project.

.3 Delete information not applicable to project on
all submittals.
.4 Equipment installation/start-up data: include

manufacturer's recommended installation instructions,
pre-start and start-up checklists for those pieces of
equipment and systems designated to be commissioned
as specified in section.

Allow 7 calendar days for Departmental
Representative's review of each submission.

Adjustments or corrections made on shop drawings by
Departmental Representative are not intended to change
Contract Price. If adjustments affect value of Work,
advise Departmental Representative in writing prior
to proceeding with Work.
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.10

11

If upon review by Departmental Representative, no
errors or omissions are discovered or if only minor
corrections and comments are made, fabrication and
installation may proceed upon receipt of shop drawings.
If shop drawings are rejected and noted to be
Resubmitted, do not proceed with that portion of work
until resubmission and review of corrected shop
drawings, through same submission procedures indicated
above.

Be advised that costs and expenses incurred by
Departmental Representative to conduct more than one
review of incorrectly prepared shop drawing submittal
for a particular material, equipment or component of
work may be assessed against the Contractor in the form
of a financial holdback to the Contract.

Accompany each submissions with transmittal letter,
in duplicate, containing:

.1 Date.

.2 Project title and project number.

.3 Contractor's name and address.

.4 Identification and quantity of each shop
drawing, product data and sample.

.5 Other pertinent data.

Submissions shall include:

.1 Date and revision dates.
.2 Project title and project number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
.4 Contractor's stamp, signed by Contractor's

authorized Representative certifying approval of
submissions, verification of field measurements and
compliance with Contract Documents.

.5 Cross references to particular details of
contract drawings and specifications section number
for which shop drawing submission addresses.

.6 Details of appropriate portions of Work as
applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including
identified field dimensions, and clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
.7 Operating weight.
.8 Wiring diagrams.
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.9 Single line and schematic diagrams.
.10 Relationship to adjacent work.

.12

.13

1.4 SAMPLES -1

After Departmental Representative's review,
distribute copies.

The review of shop drawings by the Departmental
Representative or by an authorized Consultant or
designate is for sole purpose of ascertaining
conformance with general concept. This review shall
not mean that Canada approves the detail design
inherent in the shop drawings, responsibility for which
shall remain with Contractor submitting same, and such
review shall not relieve Contractor of responsibility
for errors or omissions in shop drawings or of
responsibility for meeting all requirements of the
construction and Contract Documents. Without
restricting generality of foregoing, Contractor is
responsible for dimensions to be confirmed and
correlated at job site, for information that pertains
solely to fabrication processes or to techniques of
construction and installation and for co-ordination
of Work of all sub-trades.

Submit for review samples as specified in respective
specification Sections. Label samples with origin and
intended use.

Deliver samples to Departmental Representative's
office or to other address as directed. Do not drop
off samples at construction site except for
pre-approved circumstances previously approved by
Departmental Representative.

Notify Departmental Representative in writing, at time
of submission of deviations in samples from
requirements of Contract Documents.

Where color, pattern or texture is criterion, submit
full range of samples.

Adjustments made on samples by Departmental
Representative are not intended to change Contract
Price. If adjustments will result in a cost increase
to the Contract notify Departmental Representative in
writing prior to proceeding with Work.
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.6 Make changes in samples which Departmental
Representative may require, consistent with Contract
Documents.
.7 Reviewed and accepted samples will become standard of

workmanship and material against which installed Work
will be verified.

END OF SECTION
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1.1 GENERAL PROTECTION

1.2 PRESERVATION OF
PROPERTY

Work shall comply with or exceed the requirements of the
following:

.1 Canada National Parks Act (S.C. 2000, c. 32), including
amendments up to tender closing date.

.2 National Parks Building Regulations (C.R.C., c. 1114).

.1 At direction of Departmental Representative, a start up
meeting will be held on site involving the Contractor and
primary sub-contractors. The meeting shall be to ensure
primary construction personnel are aware of the environmental
concerns, laws, rules and regulations pertaining to

Fundy National Park.

.2 All site regulations, relevant federal and provincial
acts, regulations, guidelines and codes of good practice
apply to all Work and activities associated with this project.

.3 The Work shall be performed in a manner that will not have
a significant environmental impact on Fundy National Park
property and its natural resources, including but not limited
to flora, fauna or natural objects, or pose a danger to health
and safety.

.4 Equipment and machinery shall be minimally invasive in
size, vibration potential, and weight. Bridge restrictions
require that all equipment shall be maximum weight of 5 ton
and maximum width of 1.5m. When practicable for the task,
use light duty construction equipment, such as
mini-excavator, skid steers, portable hand-held equipment,
single axle truck cranes, and similar lightweight equipment
options, or as approved by Departmental Representative.

.5 Do not use equipment or vehicles that impose loads in excess
of the load capacity of site roads and parking areas. If load
capacity of existing roads and parking lots is not available
or is otherwise uncertain, assume that they have been designed
as low-volume roads and parking lots and not for heavy use
and heavy loads.

.6 Areas adjacent to designated work areas may be sensitive
ecosystems or historically significant that can be easily
damaged and harmed; in order to limit risk of damaging
adjacent Park property and sensitive ecosystems or
historically designated elements, restrict work, workers and
equipment, including staging and storage areas, to designated
work areas.

.1 Do not permit equipment to stray from work locations, and
only extend work to adjacent



Goose River Trail SPECIAL PROCEDURES FOR Section 01 35 13.10

Decommissioning NATIONAL HISTORIC SITES Page 2
Fundy National Park

Alma, NB

Proj. # R.086382.001 JUNE 2018

areas as minimally necessary to complete the Work, and only
as authorized by Departmental Representative; submit work
plans and work layout drawings to Departmental Representative
for review and approval.

END OF SECTION
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1.1 DEFINITIONS .1 COSH: Canada Occupational Health and Safety

Regulations made under Part II of the Canada Labor Code.

.2 Competent Person: means a person who is:
.1 Qualified by virtue of personal knowledge,
training and experience to perform assigned work in
a manner that will ensure the health and safety of
persons in the workplace, and;
.2 Knowledgeable about the provisions of
occupational health and safety statutes and
regulations that apply to the Work and;
.3 Knowledgeable about potential or actual danger
to health or safety associated with the Work.

.3 Medical Aid Injury: any minor injury for which medical
treatment was provided and the cost of which is covered
by Workers' Compensation Board of the province in which
the injury was incurred.

.4 PPE: personal protective equipment
.5 Work Site: where used in this section shall mean areas,
located at the premises where Work is undertaken, used

by Contractor to perform all of the activities
associated with the performance of the Work.

1.2 SUBMITTALS .1 Make submittals in accordance with Section 01 33 00.

.2 Submit site-specific Health and Safety Plan prior to
commencement of Work.
.1 Submit within 10 work days of notification of
Bid Acceptance. Provide 3 copies.
.2 Departmental Representative will review Health
and Safety Plan and provide comments.
.3 Revise the Plan as appropriate and resubmit
within 5 work days after receipt of comments.
.4 Departmental Representative's review and
comments made of the Plan shall not be construed as
an endorsement, approval or implied warranty of any
kind by Canada and does not reduce Contractor's overall
responsibility for Occupational Health and Safety of
the Work.
.5 Submit revisions and updates made to the Plan
during the course of Work.

.3 Submit name of designated Health & Safety Site
Representative and support documentation specified in
the Safety Plan.
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.4 Submit building permit, compliance certificates and

other permits obtained.

.5 Submit copy of Letter in Good Standing from Provincial
Workers Compensation or other department of labour
organization.

.1 Submit update of Letter of Good Standing whenever
expiration date occurs during the period of Work.

.6 Submit copies of reports or directions issued by
Federal, Provincial and Territorial health and safety
inspectors.
.7 Submit copies of incident reports.
.8 Submit WHMIS MSDS - Material Safety Data Sheets.
1.3 COMPLIANCE .1 Comply with the Occupational Health and Safety Act for
REQUIREMENTS the Province of New Brunswick, and General Regulations

made pursuant to the Act.

.2 Comply with Canada Labor Code - Part II (entitled
Occupational Health and Safety) and the Canada
Occupational Health and Safety Regulations (COSH) as
well as any other regulations made pursuant to the Act.

.1 The Canada Labor Code can be viewed at:
www.http://laws.justice.gc.ca/en/L-2/

.2 COSH can be viewed at:
www.http://laws.justice.gc.ca/eng/SOR-86-304/ne
.html

.3 A copy may be obtained at: Canadian Government

Publishing Public Works & Government Services Canada
Ottawa, Ontario, KI1A 0S9 Tel: (819) 956-4800
(1-800-635-7943) Publication No. L31-85/2000 E or F)

.3 Observe and enforce construction safety measures
required by:
.1 National Building Code of Canada;
.2 Provincial Worker's Compensation Board;
.3 Municipal statutes and ordinances

.4 In event of conflict between any provisions of above
authorities the most stringent provision will apply.
Should a dispute arise in determining the most
stringent requirement, Departmental Representative
will advise on the course of action to be followed.
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1.4 RESPONSIBILITY

1.5 SITE CONTROL
AND ACCESS

Maintain Workers Compensation Coverage in good
standing for duration of Contract. Provide proof of
clearance through submission of Letter in Good
Standing.

Medical Surveillance: Where prescribed by legislation
or regulation, obtain and maintain worker medical
surveillance documentation.

Be responsible for health and safety of persons on site,
safety of property on site and for protection of persons
and environment adjacent to the site to extent that
they may be affected by conduct of Work.

Comply with and enforce compliance by all workers,
sub-contractors and other persons granted access to
Work Site with safety requirements of Contract
Documents, applicable federal, provincial, and local
by-laws, regulations, and ordinances, and with
site-specific Health and Safety Plan.

Control the Work and entry points to Work Site. Approve
and grant access only to workers and authorized

persons. Immediately stop and remove non-authorized
persons. Contractor remains responsible for the health
and safety of authorized persons while at the Work Site.

Isolate Work Site from other areas of the premises by
use of appropriate means.

.1 Erect fences, hoarding, barricades s required
to effectively delineate the Work Site, stop
non-authorized entry, and to protect park users around
and adjacent to the Work and create a safe environment.

.2 Post signage at entry points and other strategic
locations indicating restricted access and conditions
for access.

.3 Use professionally made signs with bilingual
message in the 2 official languages or international
known graphic symbols.

Ensure persons granted site access wear appropriate
PPE.
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1.6 PROTECTION .1 Give precedence to safety and health of persons and

protection of environment over cost and schedule
considerations for Work.

.2 Should unforeseen or peculiar safety related hazard
or condition become evident during performance of Work,
immediately take measures to rectify situation and
prevent damage or harm. Advise Departmental
Representative verbally and in writing.

1.7 FILING OF .1 File Notice of Project with pertinent provincial health
NOTICE and safety authorities prior to beginning of Work.
.1 Departmental Representative will assist in

locating address if needed.

1.8 PERMITS .1 Post permits, licenses and compliance certificates,
specified in section 01 10 10, at Work Site.

.2 Where a particular permit or compliance certificate
cannot be obtained, notify Departmental Representative
in writing and obtain approval to proceed before
carrying out applicable portion of work.

1.9 HAZARD .1 Perform site specific health and safety hazard
ASSESSMENTS assessment of the Work and its site.
.2 Carryout initial assessment prior to commencement of

Work with further assessments as needed during progress
of work, including when new trades and subcontractors
arrive on site.

.3 Record results and address in Health and Safety Plan.

.4 Keep documentation on site for entire duration of the
Work.
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1.10 PROJECT/SITE .1 The only known hazardous materials on site are pressure
CONDITIONS treated wood components on bridge structures.
.2 Above items shall not be construed as being complete

or inclusive of potential health risks or safety
hazards at the site but are provided for consideration
during Contractor's hazard assessment of the Work.

1.12 MEETINGS .1 Attend pre-construction health and safety meeting,
convened and chaired by Departmental Representative,
prior to commencement of Work, at time, date and
location determined by Departmental Representative.
Ensure attendance of:

.1 Superintendent of Work
.2 Designated Health & Safety Site Representative
.3 Subcontractors

.2 Conduct regularly scheduled tool box and safety

meetings during the Work in conformance with
Occupational Health and Safety regulations.

.3 Keep documents on site.
1.13 HEALTH AND .1 Prior to commencement of Work, develop written Health
SAFETY PLAN and Safety Plan specific to the Work. Implement,

maintain, and enforce Plan for entire duration of Work
and until final demobilization from site.

.2 Health and Safety Plan shall include the following
components:
.1 List of health risks and safety hazards
identified by hazard assessment.
.2 Control measures used to mitigate risks and
hazards identified.
.3 On-site Contingency and Emergency Response Plan
as specified below.
.4 On-site Communication Plan as specified below.
.5 Name of Contractor's designated Health & Safety
Site Representative and information showing proof of
his/her competence and reporting relationship in
Contractor's company.
.6 Names, competence and reporting relationship of
other supervisory personnel used in the Work for
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1.14 SAFETY

occupational health and safety purposes.

On-site Contingency and Emergency Response Plan shall
include:

.1 Operational procedures, evacuation measures and
communication process to be implemented in the event
of an emergency.

.2 Evacuation Plan: site and floor plan layouts
showing escape routes, marshalling areas. Details on
alarm notification methods, fire drills, location of
fire-fighting equipment and other related data.

.3 Name, duties and responsibilities of persons
designated as Emergency Warden(s) and deputies.
.4 Emergency Contacts: name and telephone number
of officials from:
.1 General Contractor and subcontractors.
.2 Pertinent Federal and Provincial

Departments and Authorities having

jurisdiction.

.3 Local emergency resource organizations.
.5 Harmonize Plan with Facility's Emergency
Response and Evacuation Plan. Departmental
Representative will provide pertinent data including
name of PWGSC and Facility Management contacts.

On-site Communication Plan:

.1 Procedures for sharing of work related safety
information to workers and subcontractors, including
emergency and evacuation measures.

.2 List of critical work activities to be
communicated with Facility Manager which have a risk
of endangering health and safety of Facility users.

Address all activities of the Work including those of
subcontractors.

Review Health and Safety Plan regularly during the
Work. Update as conditions warrant to address emerging
risks and hazards, such as whenever new trade or
subcontractor arrive at Work Site.

Departmental Representative will respond in writing,
where deficiencies or concerns are noted and may
request re-submission of the Plan with correction of
deficiencies or concerns.

Post copy of the Plan, and updates, prominently on Work
Site.

Employ Health & Safety Site Representative responsible
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SUPERVISION

1.15 TRAINING

for daily supervision of health and safety of the Work.

Health & Safety Site Representative may be the
Superintendent of the Work or other person designated
by Contractor and shall be assigned the responsibility
and authority to:

.1 Implement, monitor and enforce daily compliance
with health and safety requirements of the Work

.2 Monitor and enforce Contractor's site-specific
Health and Safety Plan.

.3 Conduct site safety orientation session to
persons granted access to Work Site.

.4 Ensure that persons allowed site access are

knowledgeable and trained in health and safety
pertinent to their activities at the site or are
escorted by a competent person while on the Work Site.
.5 Stop the Work as deemed necessary for reasons
of health and safety.

Health & Safety Site Representative must:

.1 Be qualified and competent person in
occupational health and safety.

.2 Have site-related working experience specific
to activities of the Work.

.3 Be on Work Site at all times during execution
of the Work.

All supervisory personnel assigned to the Work shall
also be competent persons.

Inspections:

.1 Conduct regularly scheduled safety inspections
of the Work on a minimum bi-weekly basis. Record
deficiencies and remedial action taken.

Cooperate with Facility's Occupational Health and
Safety representative should one be designated by
Departmental Representative.

Keep inspection reports and supervision related
documentation on site.

Use only skilled workers on Work Site who are
effectively trained in occupational health and safety
procedures and practices pertinent to their assigned
task.
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.2 Maintain employee records and evidence of training

received. Make data available to Departmental
Representative upon request.

.3 When unforeseen or peculiar safety-related hazard, or
condition occur during performance of Work, follow
procedures in place for Employee's Right to Refuse Work
in accordance with Acts and Regulations of Province
having jurisdiction and advise Departmental
Representative verbally and in writing.

1.16 MINIMUM .1 Notwithstanding requirement to abide by federal and
SITE SAFETY RULES provincial health and safety regulations; ensure the
following minimum safety rules are obeyed by persons
granted access to Work Site:

.1 Wear appropriate PPE pertinent to the Work or
assigned task; minimum being hard hat, safety footwear,
safety glasses and hearing protection.

.2 Immediately report unsafe condition at site,
near-miss accident, injury and damage.
.3 Maintain site and storage areas in a tidy
condition free of hazards causing injury.
.4 Obey warning signs and safety tags.

.2 Brief persons of disciplinary protocols to be taken

for non-compliance.

1.17 CORRECTION OF .1 Immediately address health and safety non-compliance
NON-COMPLIANCE issues identified by authority having jurisdiction or
by Departmental Representative.

.2 Provide Departmental Representative with written
report of action taken to correct non-compliance of
health and safety issues identified.

.3 Departmental Representative will stop Work if
non-compliance of health and safety regulations is not
corrected in a timely manner.

1.18 INCIDENT .1 Investigate and report the following incidents to
REPORTING Departmental Representative:
.1 Incidents requiring notification to Provincial

Department of Occupational Safety and Health, Workers
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.2
1.19 TOOLS AND -1
EQUIPMENT SAFETY
1.20 HAZARDOUS -1
PRODUCTS

.2
1.21 BLASTING -1
1.22 POWDER ACTUATED -1
DEVICES
1.23 CONFINED .1

SPACES

Compensation Board or to other regulatory Agency.

.2 Medical aid injuries.

.3 Property damage in excess of $10,000.00,

.4 Interruptions to Facility operations resulting
in an operational lost to a Federal department
in excess of $5000.00.

Submit report in writing.

Routinely check tools and equipment for safe operation.
Immediately tag and remove faulty items off site.

Comply with requirements of Workplace Hazardous
Materials Information System (WHMIS).

Keep MSDS data sheets for all products delivered to
site.

.1 Post on site.
.2 Submit copy to Departmental Representative.
.3 For interior work in an occupied Facility, post

additional copy in one or more publically accessible
locations.

Blasting or other use of explosives is not permitted
on site without prior receipt of written permission
and instructions from Departmental Representative.

Use powder actuated fastening devices only after
receipt of written permission from Departmental
Representative.

Abide by occupational health and safety regulations
regarding work in confined spaces.
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1.24 SITE RECORDS .1 Maintain on Work Site copy of safety related

documentation and reports stipulated to be produced
in compliance with Acts and Regulations of authorities
having jurisdiction and of those documents specified
herein.

.2 Upon request, make available to Departmental
Representative or authorized Safety Officer for
inspection.

1.25 POSTING OF .1 Ensure applicable items, articles, notices and orders
DOCUMENTS are posted in conspicuous location on Work Site in
accordance with Acts and Regulations of Province having
jurisdiction.

.2 Post other documents as specified herein, including:
.1 Site specific Health and Safety Plan
.2 WHMIS data sheets

END OF SECTION
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PART 1 - GENERAL

1.1 DEFINITIONS

1.2 ACTION &
INFORMATION SUBMITTALS

.1 Environmental Pollution and Damage: presence of
chemical, physical, biological elements or agents
which adversely affect human health and welfare;
unfavourably alter ecological balances of importance
to human life; affect other species of importance to
humankind; or degrade environment aesthetically,
culturally and/or historically.

.2 Environmental Protection: prevention/control of
pollution and habitat or environment disruption during
construction. Control of environmental pollution and
damage requires consideration of land, water, and air;
biological and cultural resources; and includes
management of visual aesthetics; noise; solid,
chemical, gaseous, and liquid waste; radiant energy
and radioactive material as well as other pollutants.

1 Submit in accordance with Section 01 33 00 -
Submittal Procedures.

.2 Before commencing construction activities or
delivery of materials to site, submit Environmental
Protection Plan for review and approval by
Departmental Representative. Perform all work in
accordance with Goose River Trail Decommissioning and
Restoration Basic Impact Analysis report.

.3 Environmental Protection Plan must include
comprehensive overview of known or potential
environmental issues to be addressed during construction.

-4 Address topics at level of detail commensurate with
environmental issue and required construction tasks.

-5 Include in Environmental Protection Plan:

.1 Name of person responsible for ensuring
adherence to Environmental Protection Plan.

-2 Name and qualifications of person responsible
for manifesting hazardous waste to be removed
from site.

-3 Name and qualifications of person responsible
for training site personnel.

-4 Descriptions of environmental protection
personnel training program.

.5 Erosion and sediment control plan identifying
type and location of erosion and sediment
controls to be provided including monitoring and
reporting requirements to assure that control
measures are in compliance with erosion and
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.10

211

212

.13

.14

sediment control plan, Federal, Provincial, and
Municipal laws and regulations and EPA 832/R-92-
005, Chapter 3.
Drawings indicating locations of proposed
temporary excavations or embankments for haul
roads, stream crossings, material storage areas,
structures, sanitary facilities, and stockpiles
of excess or spoil materials including methods to
control runoff and to contain
materials on site.
Traffic Control Plans including measures to
reduce erosion of temporary roadbeds by
construction traffic, especially during wet
weather.
-1 Plans to include measures to minimize amount
of material transported onto paved public roads
by vehicles or runoff.
Work area plan showing proposed activity in each
portion of area and identifying areas of limited
use or non-use.
.1 Plan to include measures for marking limits
of use areas and methods for protection of
features to be preserved within authorized work
areas.
Spill Control Plan to include procedures,
instructions, and reports to be used in event of
unforeseen spill of regulated substance.
Non-Hazardous solid waste disposal plan
identifying methods and locations for solid waste
disposal including clearing debris.
Air pollution control plan detailing provisions
to assure that dust, debris, materials, and
trash, are contained on project site.
Contaminant Prevention Plan identifying
potentially hazardous substances to be used on
Jjob site; intended actions to prevent
introduction of such materials into air, water,
or ground; and detailing provisions for
compliance with Federal, Provincial, and
Municipal laws and regulations for storage and
handling of these materials.
Waste Water Management Plan identifying methods
and procedures for management and discharge of
waste waters which are directly derived from
construction activities, such as concrete curing
water, clean-up water, dewatering of ground
water, disinfection water, hydrostatic test
water, and water used in flushing of lines.
Historical, archaeological, cultural resources
biological resources and wetlands plan that
defines procedures for identifying and protecting
historical, archaeological, cultural resources,
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biological resources and wetlands.

1.3 FIRES -1 Fires and burning of rubbish on site not permitted.
1.4 DISPOSAL OF -1 Do not bury rubbish and waste materials on site.
WASTES

.2 Do not dispose of waste or volatile materials, such as
mineral spirits, oil or paint thinner into waterways,
storm or sanitary sewers.

1.5 DRAINAGE -1 Develop and submit Erosion and Sediment Control Plan
(ESC) identifying type and location of erosion and
sediment controls provided. Plan to include monitoring
and reporting requirements to assure that control
measures are in compliance with erosion and sediment
control plan, Federal, Provincial, and Municipal laws
and regulations, EPA 832/R-92-005, Chapter 3.

-2 Do not pump water containing suspended materials into
waterways, sewer or drainage systems.

.3 Control disposal or runoff of water containing
suspended materials or other harmful substances in
accordance with local authority requirements.

1.6 SITE CLEARING AND PLANT -1 Protect trees and plants within trail corridor

PROTECTION unless otherwise indicated by Departmental
Representative.
2 Protect trees and shrubs adjacent to construction
work.

.3 Restrict tree removal to areas indicated or
designated by Departmental Representative.

1.7 POLLUTION
CONTROL -1 Maintain temporary pollution control features
installed under this contract.
.2 Control emissions from equipment to local authorities”
emission requirements.

-3 Prevent extraneous materials from contaminating air
and waterways beyond application area, by providing
temporary enclosures.

-4 Cover or wet down dry materials and rubbish to prevent
blowing dust and debris.

1.8 NOTIFICATION -1 Departmental Representative will notify Contractor in
writing of observed noncompliance with Federal,
Provincial or Municipal environmental laws or
regulations, permits, and other elements of
Contractor®s Environmental Protection plan.
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PART 2 - PRODUCTS

PART 3 - EXECUTION

After receipt of such notice, inform Departmental
Representative of proposed corrective action and take
such action for approval by Departmental
Representative.

Departmental Representative will issue stop order of
work until satisfactory corrective action has been
taken.

No time extensions granted or equitable adjustments
allowed to Contractor for such suspensions.

Not Used.

Not Used.
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1 DEFINITIONS

2 WASTE MANAGEMENT

Hazardous Material: Product, substance, or organism
that is used for its original purpose, and that is
either dangerous goods or a material that may cause
adverse impact to the environment or adversely affect
health of persons, animals, or plant life when released
into the environment.

Incorporate environmental and sustainable practices
in managing waste resulting from work.

Divert as much waste as possible from landfill.

Coordinate work of sub trades and subcontractors to
ensure all possible waste reduction and recycling
opportunities are taken. Follow waste management
requirements specified in trade sections of the
Specifications.

Reduce waste during installation of new materials.
Undertake practices which will optimize full use of
materials and minimize waste.

Develop innovative procedures to reduce quantity of
waste generated by construction such as by delivering
materials to site with minimal packaging etc.

Provide on-site facilities to collect, handle and store
anticipated quantities of reusable, salvageable and
recyclable materials.

During demolition and removal work separate materials
and equipment at source, carefully dismantling,
labelling and stockpiling alike items for the following

purposes:
.1 Reinstallation into the work where indicated.
.2 Salvaging reusable items not needed in project
which Contractor may sell to other parties.

.3 Sending as many items as possible to locally
available recycling facility.

.4 Segregating remaining waste and debris into

various individual waste categories for disposal in
a "non-mixed state" as recommended by waste
processing/landfill sites.

Isolate product packaging and delivery containers from
general waste stream. Send to recycling facility or
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3 DISPOSAL
REQUIREMENTS

.10

return to supplier/manufacturer.

Send leftover material resulting from installation
work for recycling whenever possible.

Establish methods whereby hazardous and toxic
materials, and their containers used on site are
properly handled, stored and disposed in accordance
with applicable federal, provincial and municipal laws
and regulations.

Burying or burning of rubbish and waste materials is
prohibited.

Disposal of volatile materials, mineral spirits, oil,
paint, and other hazardous materials into waterways,
storm, or sanitary sewers is prohibited.

Dispose of waste only at approved waste processing
facility or landfill sites approved by authority having
jurisdiction.

Contact the authority having jurisdiction prior to
commencement of work, to determine what, if any,
demolition and construction waste materials have been
banned from disposal in landfills and at transfer
stations. Take appropriate action to isolate such
banned materials at site of work and dispose in strict
accordance with provincial and municipal regulations.

Transport and dispose of waste intended for waste
processing plant or landfill facility in separated
condition and to Operator's rules and recommendations
in support of their effort to recycle, reduce and divert
certain waste stream from general landfill.

Collect, bundle and transport salvaged materials to
be recycled in separated categories and condition as
directed by recycling facility. Ship materials only
to approved recycling facilities.

Sale of salvaged items by Contractor to other parties
not permitted on site.

END OF SECTION
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1.1 SECTION
INCLUDES

1.2 RELATED
SECTIONS

1.3 INSPECTION AND
DECLARATION

Administrative procedures preceding inspection and
acceptance of Work by Departmental Representative.

Section 01 78 00 - Closeout Submittals.

Contractor's Inspection: Coordinate and perform, in
concert with subcontractors, an inspection and check
of all Work. Identify and correct deficiencies,
defects, repairs and perform outstanding items as
required to complete work in conformance with Contract
Documents.

.1 Notify Departmental Representative in writing
when deficiencies from Contractor's inspection have
been rectified and that Work is deemed to be complete
and ready for Departmental Representative's inspection
of the completed work.

Departmental Representative's Inspection: Accompany
Departmental Representative during all substantial and
final inspections of the Work.

1 Address defects, faults and outstanding items
of work identified by such inspections.
.2 Advise Departmental Representative when all

deficiencies identified have been rectified.

Note that Departmental Representative will not issue
a Certificate of Substantial Performance of the work
until such time that Contractor performs following work
and turns over the specified documents:

.1 Project record as-built documents;

.2 Final Operations and Maintenance manuals;

.3 Maintenance materials, parts and tools;

.4 Compliance certificates from applicable
authorities;

.5 Reports resulting from designated tests;

.6 Demonstration and training complete with user
manuals;

L7 Manufacturer's Guarantee certificates.

.8 Testing, adjusting and balancing of equipment

and systems complete with submission of test reports.
.9 Commissioning of equipment and systems
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specified.

.4 Correct all discrepancies before Departmental

Representative will issue the Certificate of
Completion.

END OF SECTION
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1.1 RELATED
SECTIONS

1.2 SECTION
INCLUDES

1.3 PROJECT RECORD
DOCUMENTS

Section 01 14 10 SCHEDULING and MANAGEMENT of WORK.
Section 01 33 00 - SUBMITTAL PROCEDURES.

Section 01 77 00 - CLOSEOUT PROCEDURES.

Project Record Documents.

Departmental Representative will provide 2 white print
sets of contract drawings and 2 copies of
Specifications Manual specifically for 'AS-BUILT'
purposes.

Maintain at site one set of the contract drawings and
specifications to record actual 'AS-BUILT' site
conditions.

Maintain up-to-date, real time as-built drawings and
specifications in good condition and make available
for inspection by the Departmental Representative upon
request.

'AS-BUILT': Drawings:

.1 Record changes in red ink on the prints. Mark
only on one set of prints and at completion of work,
neatly transfer notations to second set (also by use
of red ink).

.2 Submit both sets to Departmental Representative
prior to application for Certificate of Substantial
Performance.

.3 Stamp all drawings with "As-Built Drawings".
Label and place Contractor's signature and date.
.4 Show all modifications, substitutions and

deviations from what is shown on the contract drawings
or in specifications including change order and
addendum.

Record following information:

.1 Field changes of dimension and detail;
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.2 All design details dimensioned and marked-up to
consistently report finished installation conditions;
.3 Any details produced in the course of the

1.4 REVIEWED
SHOP DRAWINGS

contract by the Departmental Representative to
supplement or to change existing design drawings;

.4 All change orders issued over the course of the
contract must be documented on the finished 'AS-BUILT'
documents, accurately and consistently depicting the
changed condition as it applies to all affected drawing
details.

'AS-BUILT' Specifications: legibly mark in red each
item to record actual construction, including:

Maintain '"AS-BUILT' documents current as the contract
progresses. Departmental Representative will conduct
reviews and inspections of the documents on a regular
basis. Failure to maintain as-builts current and
complete to satisfaction of the Departmental
Representative shall be subject to financial penalties
in the form of progress payment reductions and holdback
assessments.

Provide a complete set of all shop drawings reviewed
for project to incorporate into each copy of the
Operations & Maintenance manuals.

Submit full sets at same time and as part of the contents
of the Operation and Maintenance manuals specified.

END OF SECTION





