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Part 1 General

1.1 WORK COVERED BY CONTRACT DOCUMENTS

Work of this Contract, identified as project R.072604.001 Pê Sâkâstêw Centre, 
Maskwacis, Alberta comprises general construction of the Vocational Facility. 

1.2 WORK SEQUENCE
.1 Construct Work in stages to accommodate Departmental Representative's 

continued use of premises during construction.
.2 Co-ordinate Progress Schedule and co-ordinate with Departmental Representative 

Occupancy during construction.
.3 Maintain fire access/control.

1.3 CONTRACTOR USE OF PREMISES
.1 Departmental Representative to have unlimited access to site.
.2 Co-ordinate use of premises under direction of Departmental Representative.
.3 Remove or alter existing work to prevent injury or damage to portions of existing 

work which remain.
.4 Repair or replace portions of existing work which have been altered during 

construction operations to match existing or adjoining work.
.5 At completion of operations the condition is to be equal to or better than that 

which existed before new work started.

1.4 DEPARTMENTAL REPRESENTATIVE OCCUPANCY
.1 Departmental Representative will be available for meetings, inspections, and the 

execution of the normal operations during the construction period.
.2 Co-operate with Departmental Representative operations to minimize conflict and 

to facilitate usage off adjacent spaces.

1.5 EXISTING SERVICES
.1 Notify, Departmental Representative of intended interruption of services and 

obtain required permission.
.2 Where Work involves breaking into or connecting to existing services, give 

Departmental Representative 48 hours notice for necessary interruption of 
mechanical or electrical service throughout course of work. Minimize duration of 
interruptions. Carry out work at times as directed by governing authorities with 
minimum disturbance to pedestrian.

.3 Establish location and extent of service lines in area of work before starting Work. 
Notify Departmental Representative of findings.
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.4 Provide temporary services to maintain critical building and tenant systems. 

.5 Where unknown services are encountered, immediately advise Departmental 
Representative and confirm findings in writing.

.6 Protect, relocate or maintain existing active services. When inactive services are 
encountered, cap off in manner approved by authorities having jurisdiction.

1.6 DOCUMENTS REQUIRED
.1 Maintain at job site, one copy each document as follows:

.1 Contract Drawings.

.2 Specifications.

.3 Addenda.

.4 Reviewed Shop Drawings.

.5 List of Outstanding Shop Drawings.

.6 Change Orders.

.7 Other Modifications to Contract.

.8 Field Test Reports.

.9 Copy of Approved Work Schedule.

.10 Corporate and Site Specific Health and Safety Plan and Site Specific 
Other Safety Related Documents.

.11 WHMIS data sheets. 
.12 Other documents as specified.

END OF SECTION
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Part 1 General

1.1 PURPOSE
.1 To ensure that both the construction project and the institutional operations may 

proceed without undue disruption or hindrance and that the security of the 
Institution is maintained at all times.

1.2 DEFINITIONS
.1 "Contraband" means:

.1 an intoxicant, including alcoholic beverages, drugs and narcotics,

.2 a weapon or a component thereof, ammunition for a weapon, and anything 
that is designed to kill, injure or disable a person or that is altered so as to 
be capable of killing, injuring or disabling a person, when possessed 
without prior authorization,

.3 an explosive or a bomb or a component thereof,

.4 currency over any applicable prescribed limit $50.00, and

.5 any item not described in paragraphs (1) to (4) that could jeopardize the 
security of a Penitentiary or the safety of persons, when that item is 
possessed without prior authorization

.2 "Unauthorized Smoking and related Items" means all smoking items including, 
but not limited to, cigarettes, cigars, tobacco, chewing tobacco, cigarette making 
machines, matches and lighters.

.3 "Commercial Vehicle" means any motor vehicle used for the shipment of 
material, equipment and tools required for the construction project.

.4 "CSC" means Correctional Service Canada.

.5 "Director" means Departmental Representative, Warden or Superintendent of the 
Institution as applicable.

.6 "Construction employees" means persons working for the general contractor, the 
sub-contractors, equipment operators, material suppliers, testing and inspection 
companies and regulatory agencies.

.7 "Departmental Representative" means the project manager from Public Works 
and Government Services Canada.

.8 "Perimeter" means the fenced or walled area of the institution that restrains the 
movement of the inmates.

.9 "Construction limits" means the area as shown on the contract drawings that the 
contractor will be allowed to work.  This area may or may not be isolated from 
the security area of the institution. These are the immediate areas in and around 
the concrete pads under construction.
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1.3 PRELIMINARY PROCEEDINGS
.1 Prior to the commencement of work, the Contractor will meet with the 

Departmental Representative or his representative to:
.1 Discuss the nature and extent of all activities involved in the Project.
.2 Establish mutually acceptable security procedures in accordance with this 

instruction and the institution's particular requirements.
.2 The Contractor will:

.1 Ensure that all construction employees are aware of the security 
requirements.

.2 Ensure that a copy of the security requirements is always prominently on 
display at the job site.

.3 Co-operate with institutional personnel in ensuring that security 
requirements are observed by all construction employees.

1.4 CONSTRUCTION EMPLOYEES
.1 Submit to the Correctional Services Canada (CSC): Jason Kremp:  Email: 

Jason.Kremp@CSC-SCC.GC.CA .  Phone: 403-227-8150.  Fax: 403-227-8151. 
List the names with date of birth of all construction employees to  be employed on 
the construction site and a security clearance and request form for each employee. 
Contact information could change without prior notice. Please contact the 
Departmental Representative prior to sending for confirmation.

.2 Allow two (2) weeks for processing of security clearances. Employees will not be 
admitted to the Institution without a valid security clearance in place and a recent 
picture identification such as a provincial driver's license.  Security clearances 
obtained from other CSC institutions are not valid at this institution.

.3 The Departmental Representative may require that facial photographs may be 
taken of construction employees and these photographs may be displayed at 
appropriate locations in the institution or in an electronic database for 
identification purposes.  The Departmental Representative may require that Photo 
ID cards be provided for all construction workers. ID cards will then be left at the 
designated entrance to be picked up on arrival at the institution and shall be 
displayed prominently on the construction employees clothing at all time while 
employees are in the institution.

.4 Entry to Institutional Property will be refused to any person there may be reason 
to believe may be a security risk.

.5 Any person employed on the construction site will be subject to immediate 
removal from Institutional Property if they:
.1 appear to be under the influence of alcohol, drugs or narcotics.
.2 behave in an unusual or disorderly manner.
.3 are in possession of contraband.
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1.5 VEHICLES
.1 All unattended vehicles on CSC property shall have windows closed; doors and 

trunks shall be locked and keys removed.  The keys shall be securely in the 
possession of the Departmental Representative or an employee of the company 
that owns the vehicle. The Institution requires lockable gas caps on all vehicles 
and motorized equipment used in the construction area.

.2 The Departmental Representative may limit at any time the number and type of 
vehicles allowed within the Institution.

.3 Drivers of delivery vehicles for material required by the project will not require 
security clearances but must remain with their vehicle the entire time that the 
vehicle is in the Institution.  The Departmental Representative may require that 
these vehicles be escorted by Institutional staff or Commissionaires while in the 
Institution.

1.6 PARKING
.1 The parking area(s) to be used by construction employees will be designated by 

the Departmental Representative. Parking in other locations will be prohibited and 
vehicles may be subject to removal.

1.7 SHIPMENTS
.1 All shipments of project material, equipment and tools shall be addressed in the 

Contractor's name to avoid confusion with the institution's own shipments.  The 
contractor must have his own employees on site to receive any deliveries or 
shipments. CSC staff will NOT accept receipt of deliveries or shipments of any 
material equipment or tools.

1.8 TELEPHONES
.1 There will be no installation of telephones, Facsimile machines and computers 

with Internet connections permitted within the perimeter of the institution unless 
prior approval of the Departmental Representative is received.

.2 Wireless cellular and digital telephones, including but not limited to devices for 
telephone messaging, pagers, cell phones, telephone used as 2-way radios, are not 
permitted within the perimeter of the Institution unless approved by the 
Departmental Representative.  If wireless cellular telephones are permitted, the 
user will not permit their use by any inmate, will not take pictures of any person, 
will submit to a search of all photos, and must obtain a camera/phone pass daily.

.3 The Departmental Representative may approve but limit the use of two way 
radios.

1.9 WORK HOURS
.1 Work hours within the Institution are: Monday to Friday 8:00 a.m. (0800hrs.) to 

4:00 p.m. (1600 hrs).



Project No: SECURITY RESTRICTIONS Section: 01 14 10
R.072604.001 Page: 4

PWGSC Western Region

.2 Work will not be permitted during weekends and statutory holidays without the 
permission of the Departmental Representative.  A minimum of seven days 
advance notice will be required to obtain the required permission. In case of 
emergencies or other special circumstances, this advance notice may be waved or 
period shortened by the Departmental Representative.

1.10 OVERTIME WORK
.1 No overtime work will be allowed without permission of the Departmental 

Representative. Give a minimum forty-eight (48) hours advance notice when 
overtime work on the construction project is necessary and approved.  If overtime 
work is required because of an emergency such the completion of a concrete pour 
or work to make the construction safe and secure, the contractor will advise the 
Departmental Representative as soon as this condition is known and follow the 
directions given by the Departmental Representative.  Costs to the Crown for such 
events may be attributed to the contractor.

.2 When overtime work, weekend statutory holiday work is required and approved 
by the Departmental Representative, extra staff members may be posted by the 
Departmental Representative or his designate, to maintain the security 
surveillance.  The Departmental Representative may post extra staff for inspection 
of construction activities.  The actual cost of this extra staff may be subject to 
reclamation by the Crown.

1.11 SECURITY HARDWARE
.1 Turn over all removed security hardware to the Departmental Representative of 

the Institution for disposal or for safekeeping until required for re-installation.

1.12 PRESCRIPTION DRUGS
.1 Employees of the contractor who are required to take prescription drugs during 

the workday shall obtain approval of the Departmental Representative to bring a 
one day supply only into the Institution.

1.13 SMOKING RESTRICTIONS
.1 Contractors and construction employees are not permitted to smoke inside 

correctional facilities or outdoors within the perimeter of a correctional facility 
and must not possess unauthorized smoking items within the perimeter of a 
correctional facility.

.2 Contractors and construction employees who are in violation of this policy will be 
requested to immediately cease smoking or dispose of any unauthorized smoking 
items and, if they persist, will be directed to leave the institution.

.3 Smoking is only permitted outside the perimeter of a correctional facility in an 
area to be designated by the Departmental Representative.

.4 Smoking arrangements are to be made with the Departmental Representative.
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1.14 CONTRABAND
.1 Weapons, ammunition, explosives, alcoholic beverages, drugs and narcotics are 

prohibited on institutional property.
.2 The discovery of contraband on the construction site and the identification of the 

person(s) responsible for the contraband shall be reported immediately to the 
Departmental Representative.

.3 Contractors should be vigilant with both their staff and the staff of their sub-
contractors and suppliers. The discovery of contraband may result in cancellation 
of the security clearance of the affected employee.  Serious infractions may result 
in the removal of the company from the Institution for the duration of the 
construction.

1.15 SEARCHES
.1 All vehicles and persons entering institutional property may be subject to search.
.2 When the Departmental Representative suspects, on reasonable grounds, that an 

employee of the Contractor is in possession of contraband or unauthorized items, 
he may order that person to be searched.

.3 All employees entering the Institution may be subject to screening of personal 
effects for traces of contraband drug residue.

1.16 ACCESS TO AND FROM INSTITUTIONAL PROPERTY
.1 Construction personnel and commercial vehicles will not be admitted to the 

institution after normal working hours, unless approved by the Departmental 
Representative.

1.17 MOVEMENT OF VEHICLES
.1 Escorted commercial vehicles will be allowed to enter or leave the institution 

through the vehicle access gate during the following hours: 
.1 08:00 a.m. to 0:400 p.m.(or within approved hours of work).

.2 The contractor shall advise the Departmental Representative twenty four (24) 
hours in advance to the arrival on the site of heavy equipment such as concrete 
trucks, cranes, etc.

.3 Vehicles being loaded with soil or other debris, or any vehicle considered 
impossible to search, must be under continuous supervision by CSC staff or 
Commissionaires working under the authority of the Departmental Representative.

.4 Commercial vehicles will only be allowed access to institutional property when 
their contents are certified by the Contractor or his representative as being strictly 
necessary to the execution of the construction project.

.5 Vehicles shall be refused access to institutional property if, in the opinion of the 
Departmental Representative, they contain any article which may jeopardize the 
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security of the institution.
.6 Private vehicles of construction employees will not be allowed within the security 

wall or fence of medium or maximum security institutions without the permission 
of the Departmental Representative.

.7. With prior approval of the Departmental Representative, a vehicle may be used in 
the morning and evening to transport a group of employees to the work site.  This 
vehicle will not remain within the Institution the remainder of the day.

.8. With the approval of the Departmental Representative, certain equipment may be 
permitted to remain on the construction site overnight or over the weekend.  This 
equipment must be securely locked, with the battery removed.  The Departmental 
Representative may require that the equipment be secured with a chain and 
padlock to another solid object.

1.18 MOVEMENT OF CONSTRUCTION EMPLOYEES ON INSTITUTIONAL 
PROPERTY

.1 Subject to the requirements of good security, the Departmental Representative 
will permit the Contractor and his employees as much freedom of action and 
movement as is possible.

.2 However, notwithstanding paragraph above, the Departmental Representative 
may:
.1 Prohibit or restrict access to any part of the institution.
.2 Require that in certain areas of the institution, either during the entire 

construction project or at certain intervals, construction employees only be 
allowed access when accompanied by a member of the CSC security staff.

.3 During the lunch and coffee/health  breaks, all employees will remain within the 
construction site.  Employees are not permitted to eat in the officer's lounge and 
dining room.

1.19 SURVEILLANCE AND INSPECTION
.1 Construction activities and all related movement of personnel and vehicles will be 

subject to surveillance and inspection by CSC security staff members to ensure 
that established security requirements are met.

.2 CSC staff members will ensure that an understanding of the need to carry out 
surveillance and inspections, as specified above, is established among 
construction employees and maintained throughout the construction project.

1.20 STOPPAGE OF WORK
.1 The Departmental Representative may request at any time that the contractor, his 

employees, sub-contractors and their employees not enter or leave the work site 
immediately due to a security situation occurring within the Institution.  The contractor's 
site supervisor shall note the name of the staff member making the request and the time of 
the request and obey the order as quickly as possible. 
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.2 The contractor shall advise the Departmental Representative within 24 hours of this delay 
to the progress of the work.

1.21 CONTACT WITH INMATES
.1 Unless specifically authorized, it is forbidden to come into contact with inmates, to talk 

with them, to receive objects from them or to give them objects.  Any employee doing 
any of the above will be removed from the site and his security clearance revoked.

.2 It is forbidden to take pictures of inmates, of CSC staff members or of any part of the 
Institution other than those required as part of this contract.

1.22 COMPLETION OF CONSTRUCTION PROJECT
.1 Upon completion of the construction project or, when applicable, the takeover of 

a facility, the Contractor shall remove all remaining construction material, tools 
and equipment that are not specified to remain in the Institution as part of the 
construction contract.

END OF SECTION
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Part 1 General

1.1 APPLICATIONS FOR PROGRESS PAYMENT
.1 Submit to Departmental Representative, at least 14 days before first application 

for payment, Cost Breakdown, in detail as directed by Departmental 
Representative, for parts of Work, aggregating total amount of Contract Price, so 
as to facilitate evaluation of applications for payment and predicted cash flow. 
After approval by Departmental Representative, Cost Breakdown will be used as 
basis for progress payments.

.2 Support claims for products delivered to Place of Work but not yet incorporated 
into Work by such evidence as Departmental Representative may reasonably 
require to establish value and delivery of products.

END OF SECTION
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Part 1 General

1.1 ADMINISTRATIVE
.1 Schedule and administer project meetings throughout the progress of the work at 

the call of Departmental Representative.
.2 Prepare agenda for meetings.
.3 Distribute written notice of each meeting four days in advance of meeting date to 

Departmental Representative.
.4 Preside at meetings.
.5 Record the meeting minutes.  Include significant proceedings and decisions. 

Identify actions by parties.
.6 Reproduce and distribute copies of minutes within three days after meetings and 

transmit to meeting participants.
.7 Representative of Contractor, Subcontractor and suppliers attending meetings will 

be qualified and authorized to act on behalf of party each represents.

1.2 PRECONSTRUCTION MEETING

.1 Site meetings are to be held at the Contractor’s Site Office.

.2 Within 15 days after award of Contract, request a meeting of parties in contract to 
discuss and resolve administrative procedures and responsibilities.

.3 Senior representatives of, Contractor, major Subcontractors, field inspectors and 
supervisors will be in attendance.

.4 Establish time and location of meeting and notify parties concerned minimum 5 
days before meeting.

.5 Agenda to include:
.1 Appointment of official representative of participants in the Work.
.2 Schedule of Work: in accordance with Section 01 32 16.07 - Construction 

Progress Schedule - Gantt Bar Chart.
.3 Schedule of submission of shop drawings, samples, colour chips. Submit 

submittals in accordance with Section 01 33 00 - Submittal Procedures.
.4 Requirements for temporary storage sheds, utilities, fences in accordance 

with Section 01 52 00 - Construction Facilities.
.5 Proposed changes, change orders, procedures, approvals required, mark-

up percentages permitted, time extensions, overtime, administrative 
requirements.

.6 Departmental Representative provided products.

.7 Record drawings in accordance with Section 01 33 00 - Submittal 
Procedures.
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.8 Maintenance manuals in accordance with Section 01 78 00 - Closeout 
Submittals.

.9 Take-over procedures, acceptance, warranties in accordance with Section 
01 78 00 - Closeout Submittals.

.10 Monthly progress claims, administrative procedures, photographs, hold 
backs.

.11 Appointment of inspection and testing agencies or firms.

.12 Insurances, transcript of policies.

1.3 PROGRESS MEETINGS

.1 Site meetings are to be held at the Contractor’s Site Office.

.2 During course of Work and 2 weeks prior to project completion, schedule 
progress meetings bi-weekly.

.3 Contractor, major Subcontractors involved in Work and are to be in attendance.

.4 Notify parties minimum 5 days prior to meetings.

.5 Record minutes of meetings and circulate to attending parties and affected parties 
not in attendance within 3 days after meeting.

.6 Agenda to include the following:
.1 Review, approval of minutes of previous meeting.
.2 Review of Work progress since previous meeting.
.3 Field observations, problems, conflicts.
.4 Problems which impede construction schedule.
.5 Review of off-site fabrication delivery schedules.
.6 Corrective measures and procedures to regain projected schedule.
.7 Revision to construction schedule.
.8 Progress schedule, during succeeding work period.
.9 Review submittal schedules: expedite as required.
.10 Maintenance of quality standards.
.11 Review proposed changes for affect on construction schedule and on 

completion date.
.12 Other business.

END OF SECTION
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1.1 DEFINITIONS
.1 Activity: element of Work performed during course of Project.  Activity normally 

has expected duration, and expected cost and expected resource requirements. 
Activities can be subdivided into tasks.

.2 Bar Chart (GANTT Chart):  graphic display of schedule-related information.  In 
typical bar chart, activities or other Project elements are listed down left side of 
chart, dates are shown across top, and activity durations are shown as date-placed 
horizontal bars.  Generally Bar Chart should be derived from commercially 
available computerized project management system.

.3 Baseline: original approved plan (for project, work package, or activity), plus or 
minus approved scope changes.

.4 Construction Work Week:  Monday to Friday, inclusive, will provide five day 
work week and define schedule calendar working days as part of Bar (GANTT) 
Chart submission.

.5 Duration: number of work periods (not including holidays or other nonworking 
periods) required to complete activity or other project element. Usually expressed 
as workdays or workweeks.

.6 Master Plan: summary-level schedule that identifies major activities and key 
milestones.

.7 Milestone: significant event in project, usually completion of major deliverable.

.8 Project Schedule: planned dates for performing activities and the planned dates 
for meeting milestones.  Dynamic, detailed record of tasks or activities that must 
be accomplished to satisfy Project objectives.  Monitoring and control process 
involves using Project Schedule in executing and controlling activities and is used 
as basis for decision making throughout project life cycle.

.9 Project Planning, Monitoring and Control System: overall system operated by 
Departmental Representative to enable monitoring of project work in relation to 
established milestones.

1.2 REQUIREMENTS
.1 Ensure Master Plan and Detail Schedules are practical and remain within 

specified Contract duration.
.2 Plan to complete Work in accordance with prescribed milestones and time frame.
.3 Limit activity durations to maximum of approximately 10 working days, to allow 

for progress reporting.
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.4 Ensure that it is understood that Award of Contract or time of beginning, rate of 
progress, Interim Certificate and Final Certificate as defined times of completion 
are of essence of this contract.

1.3 ACTION AND INFORMATIONAL SUBMITTALS
.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
.2 Submit to Departmental Representative within working days of Award of 

Contract Bar (GANTT) Chart as Master Plan for planning, monitoring and 
reporting of project progress.

.3 Submit Project Schedule to Departmental Representative within 5 working days 
of receipt of acceptance of Master Plan.

1.4 MASTER PLAN
.1 Structure schedule to allow orderly planning, organizing and execution of Work 

as Bar Chart (GANTT).
.2 Departmental Representative will review and return revised schedules within 5 

working days.
.3 Revise impractical schedule and resubmit within 5 working days.
.4 Accepted revised schedule will become Master Plan and be used as baseline for 

updates.

1.5 PROJECT SCHEDULE
.1 Develop detailed Project Schedule derived from Master Plan.
.2 Ensure detailed Project Schedule includes a minimum milestone and activity 

types.

1.6 PROJECT SCHEDULE REPORTING
.1 Update Project Schedule on weekly basis reflecting activity changes and 

completions, as well as activities in progress.
.2 Include as part of Project Schedule, narrative report identifying Work status to 

date, comparing current progress to baseline, presenting current forecasts, 
defining problem areas, anticipated delays and impact with possible mitigation.

1.7 PROJECT MEETINGS
.1 Discuss Project Schedule at regular site meetings, identify activities that are 

behind schedule and provide measures to regain slippage.  Activities considered 
behind schedule are those with projected start or completion dates later than 
current approved dates shown on baseline schedule.

.2 Weather related delays with their remedial measures will be discussed and 
negotiated.
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Part 2 Products

2.1 NOT USED
.1 Not used.

Part 3 Execution

3.1 NOT USED
.1 Not used.

END OF SECTION
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Part 1 General

1.1 ADMINISTRATIVE
.1 Submit to Departmental Representative submittals listed for review. Submit 

promptly and in orderly sequence to not cause delay in Work. Failure to submit in 
ample time is not considered sufficient reason for extension of Contract Time and 
no claim for extension by reason of such default will be allowed.

.2 Do not proceed with Work affected by submittal until review is complete.

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units.

.4 Where items or information is not produced in SI Metric units converted values 
are acceptable.

.5 Review submittals prior to submission to Departmental Representative. This 
review represents that necessary requirements have been determined and verified, 
or will be, and that each submittal has been checked and co-ordinated with 
requirements of Work and Contract Documents. Submittals not stamped, signed, 
dated and identified as to specific project will be returned without being examined 
and considered rejected.

.6 Notify Departmental Representative, in writing at time of submission, identifying 
deviations from requirements of Contract Documents stating reasons for 
deviations.

.7 Verify field measurements and affected adjacent Work are co-ordinated.

.8 Contractor's responsibility for errors and omissions in submission is not relieved 
by Departmental Representative's review of submittals.

.9 Contractor's responsibility for deviations in submission from requirements of 
Contract Documents is not relieved by Departmental Representative review.

.10 Keep one reviewed copy of each submission on site.

1.2 SHOP DRAWINGS AND PRODUCT DATA
.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 

performance charts, brochures and other data which are to be provided by 
Contractor to illustrate details of a portion of Work.

.2 Submit shop drawings bearing stamp and signature of qualified professional 
Engineer registered or licensed in Province of Alberta, Canada.

.3 Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for 
completion of Work. Where articles or equipment attach or connect to other 
articles or equipment, indicate that such items have been co-ordinated, regardless 
of Section under which adjacent items will be supplied and installed. Indicate 
cross references to design drawings and specifications.
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.4 Allow 7 days for Departmental Representative's review of each submission.

.5 Adjustments made on shop drawings as Departmental Representative are not 
intended to change Contract Price. If adjustments affect value of Work, state such 
in writing on a separate document clearly identified as a proposal to change. 
Submit this document to the Departmental Representative with the submitted shop 
drawing for review.

.6 Make changes in shop drawings as Departmental Representative may require, 
consistent with Contract Documents. When resubmitting, notify Departmental 
Representative in writing of revisions other than those requested.

.7 Provide shop drawings that are within the scope of the contract.

.8 Provide alternate shop drawings only after shop drawings within scope, are 
submitted.

.9 Accompany submissions with transmittal letter, in duplicate, containing:
.1 Date.
.2 Project title and number.
.3 Contractor's name and address.
.4 Identification and quantity of each shop drawing, product data and sample.
.5 Other pertinent data.

.10 Submissions include:
.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:

.1 Subcontractor.

.2 Supplier.

.3 Manufacturer.
.4 Contractor's stamp, signed by Contractor's authorized representative 

certifying approval of submissions, verification of field measurements and 
compliance with Contract Documents.

.5 Details of appropriate portions of Work as applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including identified field dimensions, 

and clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
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.7 Operating weight.

.8 Wiring diagrams.

.9 Single line and schematic diagrams.

.10 Relationship to adjacent work.
.11 After Departmental Representative's review, distribute copies.
.12 Submit one digital and 1 hard copy of shop drawings for each requirement 

requested in specification Sections and as Departmental Representative may 
reasonably request.

.13 Submit digital copies and 2 copies of product data sheets or brochures for 
requirements requested in specification Sections and as requested by 
Departmental Representative where shop drawings will not be prepared due to 
standardized manufacture of product.

.14 Submit digital copies and 2 copies of test reports for requirements requested in 
specification Sections and as requested by Departmental Representative.
.1 Report signed by authorized official of testing laboratory that material, 

product or system identical to material, product or system to be provided 
has been tested in accord with specified requirements.

.2 Testing must have been within 3 years of date of contract award for 
project.

.15 Submit digital copies and 2 copies of certificates for requirements requested in 
specification Sections and as requested by Departmental Representative.
.1 Statements printed on manufacturer's letterhead and signed by responsible 

officials of manufacturer of product, system or material attesting that 
product, system or material meets specification requirements.

.2 Certificates must be dated after award of project contract complete with 
project name.

.16 Submit digital copies and 2 copies of manufacturers instructions for requirements 
requested in specification Sections and as requested by Departmental 
Representative.
.1 Pre-printed material describing installation of product, system or material, 

including special notices and Material Safety Data Sheets concerning 
impedances, hazards and safety precautions.

.17 Submit digital copies and 2 copies of Manufacturer's Field Reports for 
requirements requested in specification Sections and as requested by 
Departmental Representative.
.1 Documentation of the testing and verification actions taken by 

manufacturer's representative to confirm compliance with manufacturer's 
standards or instructions.
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.18 Submit digital copies and 2 copies of Operation and Maintenance Data for 
requirements requested in specification Sections and as requested by 
Departmental Representative.

.19 Supplement standard information to provide details applicable to project.

.20 If upon review by Departmental Representative, no errors or omissions are 
discovered or if only minor corrections are made, digital or hard copy will be 
returned and fabrication and installation of Work may proceed. If shop drawings 
are rejected, noted copy will be returned and resubmission of corrected shop 
drawings, through same procedure indicated above, must be performed before 
fabrication and installation of Work may proceed.

.21 The review of shop drawings by Public Works and Government Services Canada 
(PWGSC) is for sole purpose of ascertaining conformance with general concept.
.1 This review shall not mean that PWGSC approves detail design inherent in 

shop drawings, responsibility for which shall remain with Contractor 
submitting same, and such review shall not relieve Contractor of 
responsibility for errors or omissions in shop drawings or of responsibility 
for meeting requirements of construction and Contract Documents.

.2 Without restricting generality of foregoing, Contractor is responsible for 
dimensions to be confirmed and correlated at job site, for information that 
pertains solely to fabrication processes or to techniques of construction and 
installation and for co-ordination of Work of sub-trades.

1.3 SAMPLES
.1 Submit for review samples in duplicate as requested in respective specification 

Sections. Label samples with origin and intended use.
.2 Deliver samples prepaid to Departmental Representative's office.
.3 Notify Departmental Representative in writing, at time of submission of 

deviations in samples from requirements of Contract Documents.
.4 Where colour, pattern or texture is criterion, submit full range of samples.
.5 Adjustments made on samples by Departmental Representative are not intended 

to change Contract Price. If adjustments affect value of Work, state such in 
writing to Departmental Representative prior to proceeding with Work.

.6 Make changes in samples which Departmental Representative may require, 
consistent with Contract Documents.

.7 Reviewed and accepted samples will become standard of workmanship and 
material against which installed Work will be verified.

1.4 CERTIFICATES AND TRANSCRIPTS
.1 Submit transcription of insurance to the Contracting Officer and the Departmental 

Representative immediately after the award of Contract.
END OF SECTION



Project No: ENVIRONMENTAL PROCEDURES Section: 01 35 43
R.072604.001 Page: 1

PWGSC Western Region

Part 1 General

1.1 DEFINITIONS
.1 Environmental Pollution and Damage: presence of chemical, physical, biological 

elements or agents which adversely affect human health and welfare; 
unfavourably alter ecological balances of importance to human life; affect other 
species of importance to humankind; or degrade environment aesthetically, 
culturally and/or historically.

.2 Environmental Protection: prevention/control of pollution and habitat or 
environment disruption during construction. Control of environmental pollution 
and damage requires consideration of land, water, and air; biological and cultural 
resources; and includes management of visual aesthetics; noise; solid, chemical, 
gaseous, and liquid waste; radiant energy and radioactive material as well as other 
pollutants.

1.2 FIRES
.1 Fires and burning of rubbish on site is not permitted.

1.3 DISPOSAL OF WASTES
.1 Do not bury rubbish and waste materials on site unless approved by Departmental 

Representative.
.2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint 

thinner into waterways, storm or sanitary sewers.

1.4 DRAINAGE
.1 Monitoring and reporting requirements to assure that control measures are in 

compliance with erosion and sediment control plan, Federal, Provincial, and 
Municipal laws and regulations.

.2 Provide temporary drainage and pumping as necessary to keep excavations and 
site free from water.

.3 Do not pump water containing suspended materials into waterways, sewer or 
drainage systems.

.4 Control disposal or runoff of water containing suspended materials or other 
harmful substances in accordance with local authority requirements.

1.5 SITE CLEARING AND PLANT PROTECTION
.1 Protect trees and plants on site and adjacent properties where indicated.
.2 Wrap in burlap, trees and shrubs adjacent to construction work, storage areas and 

trucking lanes, and encase with protective wood framework from grade level to 
height of 2 m.
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.3 Protect roots of designated trees to dripline during excavation and site grading to 
prevent disturbance or damage. Avoid unnecessary traffic, dumping and storage 
of materials over root zones.

.4 Minimize stripping of topsoil and vegetation.

.5 Restrict tree removal to areas indicated or designated by Departmental 
Representative.

1.6 POLLUTION CONTROL
.1 Maintain temporary erosion and pollution control features installed under this 

contract.
.2 Control emissions from equipment and plant to local authorities' emission 

requirements.
.3 Prevent sandblasting and other extraneous materials from contaminating air and 

waterways beyond application area, by providing temporary enclosures.
.4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. 

Provide dust control for temporary roads.

1.7 NOTIFICATION
.1 Departmental Representative will notify Contractor in writing of observed 

noncompliance with Federal, Provincial or Municipal environmental laws or 
regulations, and permits.

.2 Contractor: after receipt of such notice, inform Departmental Representative of 
proposed corrective action and take such action for approval by Departmental 
Representative.

.3 Departmental Representative will issue stop order of work until satisfactory 
corrective action has been taken.

.4 No time extensions granted or equitable adjustments allowed to Contractor for 
such suspensions.

END OF SECTION
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Part 1 General

1.1 REFERENCES AND CODES
.1 Perform Work in accordance with National Building Code of Canada 2010 (NBC) 

including amendments up to tender closing date and other codes of provincial or 
local application provided that in case of conflict or discrepancy, more stringent 
requirements apply.

.2 Meet or exceed requirements of:
.1 Contract documents.
.2 Specified standards, codes and referenced documents.

1.2 HAZARDOUS MATERIAL DISCOVERY
.1 Asbestos: demolition of spray or trowel-applied asbestos is hazardous to health. 

Stop work immediately when material resembling spray or trowel-applied 
asbestos is encountered during demolition work. Notify Departmental 
Representative.

.2 PCB: Polychlorinated Biphenyl: stop work immediately when material resembling 
Polychlorinated Biphenyl is encountered during demolition work. Notify 
Departmental Representative.

.3 Mould: stop work immediately when material resembling mould is encountered 
during demolition work. Notify Departmental Representative. 

1.3 BUILDING SMOKING ENVIRONMENT
.1 Comply with smoking restrictions and municipal by-laws.

END OF SECTION
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Part 1 General

1.1 INSPECTION
.1 Allow Departmental Representative access to Work. If part of Work is in 

preparation at locations other than Place of Work, notify the Departmental 
Representative and allow access to such Work whenever it is in progress.

.2 Give timely notice requesting inspection if Work is designated for special tests, 
inspections or approvals by Departmental Representative instructions, or law of 
Place of Work.

.3 If Contractor covers or permits to be covered Work that has been designated for 
special tests, inspections or approvals before such is made, uncover such Work, 
have inspections or tests satisfactorily completed and make good such Work.

.4 Departmental Representative will order part of Work to be examined if Work is 
suspected to be not in accordance with Contract Documents. If, upon examination 
such work is found not in accordance with Contract Documents, correct such 
Work and pay cost of examination and correction.

1.2 ACCESS TO WORK
.1 Allow inspection/testing agencies access to Work, off site manufacturing and 

fabrication plants.
.2 Co-operate to provide reasonable facilities for such access.

1.3 PROCEDURES
.1 Notify appropriate agency and Departmental Representative in advance of 

requirement for tests, in order that attendance arrangements can be made.
.2 Submit samples and/or materials required for testing, as specifically requested in 

specifications. Submit with reasonable promptness and in orderly sequence to not 
cause delays in Work.

.3 Provide labour and facilities to obtain and handle samples and materials on site. 
Provide sufficient space to store and cure test samples.

1.4 REJECTED WORK
.1 Remove defective Work, whether result of poor workmanship, use of defective 

products or damage and whether incorporated in Work or not, which has been 
rejected by Departmental Representative as failing to conform to Contract 
Documents. Replace or re-execute in accordance with Contract Documents.

.2 Make good other Contractor's work damaged by such removals or replacements 
promptly.
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.3 If in opinion of Departmental Representative it is not expedient to correct 
defective Work or Work not performed in accordance with Contract Documents, 
Departmental Representative will deduct from Contract Price difference in value 
between Work performed and that called for by Contract Documents, amount of 
which will be determined by Departmental Representative.

1.5 REPORTS
.1 Submit digital copies and 2 hardcopies of inspection and test reports to 

Departmental Representative.
.2 Provide copies to subcontractor of work being inspected or tested.

1.6 TESTS AND MIX DESIGNS
.1 Furnish test results and mix designs as requested.
.2 Cost of tests and mix designs beyond those called for in Contract Documents or 

beyond those required by law of Place of Work will be appraised by Departmental 
Representative and may be authorized as an additional expense. 

END OF SECTION
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Part 1 General

1.1 REFERENCES
.1 Canadian Standards Association (CSA International)

.1 CSA-A23.1/A23.2-04, Concrete Materials and Methods of Concrete 
Construction/Methods of Test and Standard Practices for Concrete.

.2 CSA-0121-M1978(R2003), Douglas Fir Plywood.

.3 CAN/CSA-S269.2-M1987(R2003), Access Scaffolding for Construction 
Purposes.

.4 CAN/CSA-Z321-96(R2001), Signs and Symbols for the Occupational 
Environment.

1.2 SUBMITTALS
.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

1.3 INSTALLATION AND REMOVAL
.1 Indicate use of supplemental or other staging area.
.2 Provide construction facilities in order to execute work expeditiously.
.3 Remove from site all such work after use.
.4 The stage and storage areas will be located in minimum security area.

1.4 SCAFFOLDING
.1 Scaffolding in accordance with CAN/CSA-S269.2.
.2 Provide and maintain scaffolding.

.1 Scaffolding to be erected in a manner that will not comprise the facility 
security. 

1.5 HOISTING
.1 Provide, operate and maintain hoists cranes required for moving of workers, 

materials and equipment. Make financial arrangements with Subcontractors for 
their use of hoists.

.2 Hoists cranes  to be operated by qualified operator.

1.6 SITE STORAGE/LOADING
.1 Confine work and operations of employees by Contract Documents. Do not 

unreasonably encumber premises with products.
.2 Do not load or permit to load any part of Work with weight or force that will 

endanger Work.
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1.7 CONSTRUCTION PARKING
.1 Parking Area to be assigned by Departmental Representative.

1.8 EQUIPMENT, TOOL AND MATERIALS STORAGE
.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds 

for storage of tools, equipment and materials.
.2 Locate materials not required to be stored in weatherproof sheds on site in manner 

to cause least interference with work activities.
.3 Locate storage facilities as directed by Departmental Representative.
.4 Staging and lay-down areas will be designated by the Departmental 

Representative in areas non-adjacent to the Administration Building.
.5 All storage will be located in the minimum security area.

1.9 SANITARY FACILITIES
.1 Contractor to provide portable sanitary facilities with lockable doors to meet 

Institutional requirements. 

1.10 CLEAN-UP
.1 Remove construction debris, waste materials, packaging material from work site 

daily.
.2 Clean dirt or mud tracked onto paved or surfaced roadways.
.3 Store materials resulting from demolition activities that are salvageable all others 

are the responsiblity of the Contractor for removal from site and disposal.
.4 Construction debris, waste materials and packing material to be removed by 

means of waste disposal vehicles or waste bins must conform to Security 
Restrictions Section 01 14 10 of this specification.

.5 Waste bins must be locked and secured to meet Institutional security 
requirements.

END OF SECTION
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Part 1 General

1.1 REFERENCES
.1 Canadian General Standards Board (CGSB)

.1 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

.2 CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.
.2 Canadian Standards Association (CSA International)

.1 CSA-O121-M1978(R2003), Douglas Fir Plywood.

1.2 INSTALLATION AND REMOVAL
.1 Provide temporary controls in order to execute Work expeditiously.
.2 Remove from site all such work after use.

1.3 DUST TIGHT SCREENS
.1 Provide dust tight screens or partitions to localize dust generating activities, and 

for protection of workers, finished areas of Work and public.
.2 Maintain and relocate protection until such work is complete.

1.4 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY
.1 Protect surrounding private and public property from damage during performance 

of Work.
.2 Be responsible for damage incurred.

1.5 PROTECTION OF BUILDING FINISHES
.1 Provide protection for finished and partially finished building finishes and 

equipment during performance of Work.
.2 Provide necessary screens, covers, and hoardings.
.3 Confirm with Departmental Representative locations and installation schedule 3 

days prior to installation.
.4 Be responsible for damage incurred due to lack of or improper protection.

1.6 WASTE MANAGEMENT AND DISPOSAL
.1 Separate waste materials for reuse in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management And Disposal.
.2 Waste bins must be locked and secured to meet Institutional security 

requirements.
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Part 2 Products

2.1 NOT USED
.1 Not Used.

Part 3 Execution

3.1 NOT USED
.1 Not Used.

END OF SECTION
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Part 1 General

1.1 REFERENCES
.1 Within text of each specifications section, reference may be made to reference 

standards.
.2 Conform to these reference standards, in whole or in part as specifically requested 

in specifications.
.3 If there is question as to whether products or systems are in conformance with 

applicable standards, Departmental Representative reserves right to have such 
products or systems tested to prove or disprove conformance.

.4 Cost for such testing will be born by Departmental Representative in event of 
conformance with Contract Documents or by Contractor in event of non-
conformance.

1.2 QUALITY
.1 Products, materials, equipment and articles incorporated in Work shall be new, 

unless determined in Contract Documents, not damaged or defective, and of best 
quality for purpose intended. If requested, furnish evidence as to type, source and 
quality of products provided.

.2 Defective products, whenever identified prior to completion of Work, will be 
rejected, regardless of previous inspections. Inspection does not relieve 
responsibility, but is precaution against oversight or error. Remove and replace 
defective products at own expense and be responsible for delays and expenses 
caused by rejection.

.3 Should  disputes arise as to quality or fitness of products, decision rests strictly 
with Departmental Representative based upon requirements of Contract 
Documents.

.4 Unless otherwise indicated in specifications, maintain uniformity of manufacture 
for any particular or like item throughout building.

.5 Permanent labels, trademarks and nameplates on products are not acceptable in 
prominent locations, except where required for operating instructions, or when 
located in mechanical or electrical rooms.

1.3 AVAILABILITY
.1 Immediately upon signing Contract, review product delivery requirements and 

anticipate foreseeable supply delays for items. If delays in supply of products are 
foreseeable, notify Departmental Representative of such, in order that 
substitutions or other remedial action may be authorized in ample time to prevent 
delay in performance of Work.
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.2 In event of failure to notify Departmental Representative at commencement of 
Work and should it subsequently appear that Work may be delayed for such 
reason, Departmental Representative reserves right to substitute more readily 
available products of similar character, at no increase in Contract Price or 
Contract Time.

1.4 STORAGE, HANDLING AND PROTECTION
.1 Handle and store products in manner to prevent damage, adulteration, 

deterioration and soiling and in accordance with manufacturer's instructions when 
applicable.

.2 Store packaged or bundled products in original and undamaged condition with 
manufacturer's seal and labels intact. Do not remove from packaging or bundling 
until required in Work.

.3 Store products subject to damage from weather in weatherproof enclosures.

.4 Store cementitious products clear of earth or concrete floors, and away from 
walls.

.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on 
wooden platforms and cover with waterproof tarpaulins during inclement weather.

.6 Store sheet materials, lumber and on flat, solid supports and keep clear of ground. 
Slope to shed moisture.

.7 Store and mix paints in heated and ventilated room. Remove oily rags and other 
combustible debris from site daily. Take every precaution necessary to prevent 
spontaneous combustion.

.8 Remove and replace damaged products at own expense and to satisfaction of 
Departmental Representative.

.9 Touch-up damaged factory finished surfaces to Departmental Representative's 
satisfaction. Use touch-up materials to match original. Do not paint over name 
plates.

1.5 TRANSPORTATION
.1 Pay costs of transportation of products required in performance of Work.
.2 Transportation cost of products supplied by Contractor will be paid for by 

Contractor. Unload, handle and store such products.

1.6 MANUFACTURER'S INSTRUCTIONS
.1 Unless otherwise indicated in specifications, install or erect products in 

accordance with manufacturer's instructions. Do not rely on labels or enclosures 
provided with products. Obtain written instructions directly from manufacturers.

.2 Notify Departmental Representative in writing, of conflicts between 
specifications and manufacturer's instructions, so that Departmental 
Representative will establish course of action.



Project No: COMMON PRODUCT REQUIREMENTS Section: 01 61 00
R.072604.001 Page: 3

PWGSC Western Region

.3 Improper installation or erection of products, due to failure in complying with 
these requirements, authorizes Departmental Representative to require removal 
and re-installation at no increase in Contract Price or Contract Time.

1.7 QUALITY OF WORK
.1 Ensure Quality of Work is of highest standard, executed by workers experienced 

and skilled in respective duties for which they are employed. Immediately notify 
Departmental Representative if required Work is such as to make it impractical to 
produce required results.

.2 Do not employ anyone unskilled in their required duties. Departmental 
Representative reserves right to require dismissal from site, workers deemed 
incompetent or careless.

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest 
solely with Departmental Representative, whose decision is final.

1.8 CO-ORDINATION
.1 Ensure co-operation of workers in laying out Work. Maintain efficient and 

continuous supervision.
.2 Be responsible for coordination and placement of openings, sleeves and 

accessories.

1.9 REMEDIAL WORK
.1 Perform remedial work required to repair or replace parts or portions of Work 

identified as defective or unacceptable. Co-ordinate adjacent affected Work as 
required.

.2 Perform remedial work by specialists familiar with materials affected. Perform in 
a manner to neither damage nor put at risk any portion of Work.

1.10 LOCATION OF FIXTURES
.1 Consider location of fixtures, outlets, and mechanical and electrical items 

indicated as approximate.
.2 Inform Departmental Representative of conflicting installation. Install as directed.

1.11 FASTENINGS
.1 Provide metal fastenings and accessories in same texture, colour and finish as 

adjacent materials, unless indicated otherwise.
.2 Prevent electrolytic action between dissimilar metals and materials.
.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing 

exterior work, unless stainless steel or other material is specifically requested in 
affected specification Section.
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.4 Space anchors within individual load limit or shear capacity and ensure they 
provide positive permanent anchorage. Wood, or any other organic material plugs 
are not acceptable.

.5 Keep exposed fastenings to a minimum, space evenly and install neatly.

.6 Fastenings which cause spalling or cracking of material to which anchorage is 
made are not acceptable.

1.12 FASTENINGS - EQUIPMENT
.1 Use fastenings of standard commercial sizes and patterns with material and finish 

suitable for service.
.2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304 

stainless steel for exterior areas.
.3 Bolts may not project more than one diameter beyond nuts.
.4 Use plain type washers on equipment, sheet metal and soft gasket lock type 

washers where vibrations occur. Use resilient washers with stainless steel.

1.13 PROTECTION OF WORK IN PROGRESS
.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing 

structural member, unless specifically indicated without written approval of 
Departmental Representative.

1.14 EXISTING UTILITIES
.1 When breaking into or connecting to existing services or utilities, execute Work at 

times directed by local governing authorities, with minimum of disturbance to 
Work, and/or building occupants.

.2 Protect, relocate or maintain existing active services. When services are 
encountered, cap off in manner approved by authority having jurisdiction. Stake 
and record location of capped service.

END OF SECTION
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Part 1 General

1.1 EXISTING SERVICES
.1 Before commencing work, establish location and extent of service lines in area of 

Work and notify Departmental Representative of findings.

1.2 LOCATION OF EQUIPMENT AND FIXTURES
.1 Location of equipment, fixtures and outlets indicated or specified are to be 

considered as approximate.
.2 Locate equipment, fixtures and distribution systems to provide minimum 

interference and maximum usable space and in accordance with manufacturer's 
recommendations for safety, access and maintenance.

.3 Inform Departmental Representative of impending installation and obtain 
approval for actual location.

.4 Submit field drawings to indicate relative position of various services and 
equipment when required by Departmental Representative.

END OF SECTION
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Part 1 General

1.1 SUBMITTALS
.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures.
.2 Submit written request in advance of cutting or alteration which affects:

.1 Structural integrity of elements of project.

.2 Integrity of weather-exposed or moisture-resistant elements.

.3 Efficiency, maintenance, or safety of operational elements.

.4 Visual qualities of sight-exposed elements.

.5 Work of Departmental Representative or separate contractor.
.3 Include in request:

.1 Identification of project.

.2 Location and description of affected Work.

.3 Statement on necessity for cutting or alteration.

.4 Description of proposed Work, and products to be used.

.5 Alternatives to cutting and patching.

.6 Effect on Work of Departmental Representative or separate contractor.

.7 Written permission of affected separate contractor.

.8 Date and time work will be executed.

1.2 MATERIALS
.1 Required for original installation.
.2 Change in Materials: Submit request for substitution in accordance with Section 

01 33 00 - Submittal Procedures.

1.3 PREPARATION
.1 Inspect existing conditions, including elements subject to damage or movement 

during cutting and patching.
.2 After uncovering, inspect conditions affecting performance of Work.
.3 Beginning of cutting or patching means acceptance of existing conditions.
.4 Provide supports to assure structural integrity of surroundings; provide devices 

and methods to protect other portions of project from damage.
.5 Provide protection from elements for areas which are to be exposed by 

uncovering work; all work to ensure occupants of building will not be affected or 
work routines altered due to contract work. Contract states winter construction 
plan as such.

.6 Maintain work free of water.
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1.4 EXECUTION
.1 Execute cutting, fitting, and patching to complete Work.
.2 Fit several parts together, to integrate with other Work.
.3 Uncover Work to install ill-timed Work.
.4 Remove and replace defective and non-conforming Work.
.5 Remove samples of installed Work for testing.
.6 Provide openings in non-structural elements of Work for penetrations of 

mechanical and electrical Work.
.7 Execute Work by methods to avoid damage to other Work, and which will 

provide proper surfaces to receive patching and finishing.
.8 Employ original installer to perform cutting and patching for weather-exposed 

and moisture-resistant elements, and sight-exposed surfaces.
.9 Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools not 

allowed on masonry work without prior approval.
.10 Restore work with new products in accordance with requirements of Contract 

Documents.
.11 Fit Work airtight/watertight to pipes, sleeves, ducts, conduit, and other 

penetrations through surfaces.
.12 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to 

nearest intersection. Refinish assemblies by refinishing entire unit.

1.5 WASTE MANAGEMENT AND DISPOSAL
.1 Separate waste materials for reuse in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management And Disposal.

END OF SECTION
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Part 1 General

1.1 PROJECT CLEANLINESS
.1 Maintain Work in tidy condition, free from accumulation of waste products and 

debris, including that caused by Departmental Representative or other 
Contractors.

.2 Remove waste materials from site at daily regularly scheduled times or dispose of 
as directed by Departmental Representative. Do not burn waste materials on site, 
unless approved by Departmental Representative.

.3 Clear snow and ice from access to building, bank/pile snow in designated areas 
only.

.4 Make arrangements with and obtain permits from authorities having jurisdiction 
for disposal of waste and debris.

.5 Provide location to co-ordinated and approved by Departmental Representative 
containers for collection of waste materials and debris.

.6 Provide and use marked separate bins for recycling. Refer to Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal.

.7 Clean interior areas prior to start of finishing work, and maintain areas free of 
dust and other contaminants during finishing operations.

.8 Store volatile waste in covered metal containers, and remove from premises at 
end of each working day.

.9 Provide adequate ventilation during use of volatile or noxious substances. Use of 
building ventilation systems is not permitted for this purpose.

.10 Use only cleaning materials recommended by manufacturer of surface to be 
cleaned, and as recommended by cleaning material manufacturer.

.11 Schedule cleaning operations so that resulting dust, debris and other contaminants 
will not fall on wet, newly painted surfaces nor contaminate building systems.

1.2 FINAL CLEANING
.1 When Work is Substantially Performed remove surplus products, tools, 

construction machinery and equipment not required for performance of remaining 
Work.

.2 Remove waste products and debris other than that caused by others, and leave 
Work clean and suitable for occupancy.

.3 Prior to final review remove surplus products, tools, construction machinery and 
equipment.

.4 Remove waste products and debris other than that caused by Departmental 
Representative or other Contractors.
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.5 Remove waste materials from site at regularly scheduled times or dispose of as 
directed by Departmental Representative. Do not burn waste materials on site, 
unless approved by Departmental Representative.

.6 Make arrangements with and obtain permits from authorities having jurisdiction 
for disposal of waste and debris.

.7 Inspect finishes, fitments and equipment and ensure specified workmanship and 
operation.

.8 Broom clean and wash exterior walks, steps and surfaces; rake clean other 
surfaces of grounds.

.9 Remove dirt and other disfiguration from exterior surfaces.

.10 Sweep and wash clean paved areas.

1.3 WASTE MANAGEMENT AND DISPOSAL
.1 Separate waste materials for reuse in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management And Disposal.
.2 Waste bins must be locked and secured to meet Institutional security 

requirements.

END OF SECTION



Project No: CONSTRUCTION/DEMOLITION Section: 01 74 21
R.072604.001 WASTE MANAGEMENT AND DISPOSAL Page: 1

PWGSC Western Region

Part 1 General

1.1 WASTE MANAGEMENT GOALS
.1 Prior to start of Work conduct meeting with Departmental Representative to 

review and discuss PWGSC's Waste Management Plan and Goals.
.2 PWGSC's Waste Management Goal maximum amound of Project Waste to be 

diverted from landfill sites. Provide Departmental Representative documentation 
certifying that waste management, recycling, reuse of recyclable and reusable 
materials have been extensively practiced.

.3 Accomplish maximum control of solid construction waste.

.4 Preserve environment and prevent pollution and environment damage.

1.2 DEFINITIONS
.1 Class III: non-hazardous waste - construction renovation and demolition waste.
.2 Materials Source Separation Program (MSSP): consists of series of ongoing 

activities to separate reusable and recyclable waste material into material 
categories from other types of waste at point of generation.

.3 Recyclable: ability of product or material to be recovered at end of its life cycle 
and re-manufactured into new product for reuse.

.4 Recycle: process by which waste and recyclable materials are transformed or 
collected for purpose of being transferred into new products.

.5 Recycling: process of sorting, cleansing, treating and reconstituting solid waste 
and other discarded materials for purpose of using in altered form.  Recycling 
does not include burning, incinerating, or thermally destroying waste.

.6 Reuse: repeated use of product in same form but not necessarily for same purpose.  
Reuse includes:
.1 Salvaging reusable materials from re-modelling projects, before 

demolition stage, for resale, reuse on current project or for storage for use 
on future projects.

.2 Returning reusable items including pallets or unused products to vendors.
.7 Salvage: removal of structural and non-structural materials from 

deconstruction/disassembly projects for purpose of reuse or recycling.
.8 Separate Condition: refers to waste sorted into individual types.
.9 Source Separation: acts of keeping different types of waste materials separate 

beginning from first time they became waste.

1.3 SUBMITTALS
.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures.
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.2 Prepare and submit following prior to project start-up:
.1 2 copies of Materials Source Separation Program (MSSP) description.

1.4 MATERIALS SOURCE SEPARATION PROGRAM (MSSP)
.1 Prepare MSSP and have ready for use prior to project start-up.
.2 Implement MSSP for waste generated on project in compliance with approved 

methods and as reviewed by Departmental Representative.
.3 Provide on-site facilities for collection, handling, and storage of anticipated 

quantities of reusable and recyclable materials.
.4 Provide containers to deposit reusable and recyclable materials.
.5 Locate containers in locations, to facilitate deposit of materials without hindering 

daily operations.
.6 Collect, handle, store on-site, and transport off-site, salvaged materials in 

combined condition.
.1 Ship materials to site operating under Certificate of Approval.
.2 Materials must be immediately separated into required categories for reuse 

or recycling.

1.5 STORAGE, HANDLING AND PROTECTION
.1 Store, materials to be reused, recycled and salvaged in locations as directed by 

Departmental Representative.
.2 Separate non-salvageable materials from salvaged items. Transport and deliver 

non-salvageable items to licensed disposal facility.
.3 Support affected structures. If safety of building is endangered, cease operations 

and immediately notify Departmental Representative.
.4 Protect surface drainage.
.5 Separate and store materials produced during dismantling of structures in 

designated areas.
.6 Prevent contamination of materials to be salvaged and recycled and handle 

materials in accordance with requirements for acceptance by designated facilities.
.1 On-site source separation is recommended.
.2 Remove co-mingled materials to off-site processing facility for separation.

1.6 DISPOSAL OF WASTES
.1 Do not bury rubbish or waste materials.
.2 Do not dispose of waste into waterways, storm, or sanitary sewers.
.3 Remove materials from deconstruction as deconstruction/disassembly Work 

progresses.
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1.7 USE OF SITE AND FACILITIES
.1 Execute work with least possible interference or disturbance to normal use of 

premises.
.2 Maintain security measures established by existing facility.

1.8 SCHEDULING
.1 Co-ordinate Work with other activities at site to ensure timely and orderly 

progress of Work.

Part 2 Products

2.1 NOT USED
.1 Not Used.

Part 3 Execution

3.1 SELECTIVE DEMOLITION
.1 Reuse of Building Elements: this project has been designed to result in end of 

project rates for reuse of building elements as follows: do not demolish building 
elements beyond what is indicated on Drawings without approval by 
Departmental Representative's.

3.2 APPLICATION
.1 Handle waste materials not reused, salvaged, or recycled in accordance with 

appropriate regulations and codes.

3.3 CLEANING
.1 Remove tools and waste materials on completion of Work, and leave work area in 

clean and orderly condition.
.2 Clean-up work area as work progresses.
.3 Source separate materials to be reused/recycled into specified sort areas.

3.4 DIVERSION OF MATERIALS
.1 From following list, separate materials from general waste stream and stockpile in 

separate piles or containers, as reviewed by Departmental Representative and 
consistent with applicable fire regulations.
.1 Mark containers or stockpile areas.
.2 Provide instruction on disposal practices.

.2 On-site sale of recovered materials is not permitted.
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3.5 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF 
RESPONSIBILITY FOR THE ENVIRONMENT

.1 Schedule E - Government Chief Responsibility for the Environment:
Province Address General Inquires Fax
Alberta Alberta Environmental 

Protection Petroleum 
Plaza, South Tower 
9915 - 108 th Street 
Edmonton AB 
T5K 2G8

403-427-2739

Alberta Special Waste 
Management 
Corporation Pacific 
Plaza, Suite 610 10909 
Jasper Avenue NW  
Edmonton AB T5J 3L9

403-422-5029 403-428-9627

END OF SECTION
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Part 1 General

1.1 INSPECTION AND DECLARATION
.1 Contractor's Inspection: Contractor and Subcontractors: conduct inspection of 

Work, identify deficiencies and defects, and repair as required to conform to 
intent of Contract Documents.
.1 Notify Departmental Representative in writing of satisfactory completion 

of Contractor's Inspection and that corrections have been made.
.2 Request Departmental Representative Review.

.2 Departmental Representative Review: Departmental Representative and 
Contractor will perform review of Work to identify obvious defects or 
deficiencies. Contractor to correct Work accordingly.

.3 Completion: submit written certificate that following have been performed:
.1 Work has been completed and inspected for compliance with Contract 

Documents.
.2 Defects have been corrected and deficiencies have been completed.
.3 Equipment and systems have been tested, adjusted and are fully 

operational.
.4 Operation of systems have been demonstrated to Departmental 

Representative's personnel.
.5 Work is complete and ready for final inspection.

.4 Final Review: when items noted above are completed, request final review of 
Work by Departmental Representative, and Contractor. If Work is deemed 
incomplete by Departmental Representative, complete outstanding items and 
request another reivew.

.5 Declaration of Substantial Performance: when Departmental Representative 
consider deficiencies and defects have been corrected and it appears requirements 
of Contract have been substantially performed, make application for certificate of 
Substantial Performance. 

1.2  CLEANING
.1 In accordance with Section 01 74 11 - Cleaning.
.2 Remove waste and surplus materials, rubbish and construction facilities from the 

site in accordance with Section 01 74 21 - Construction/Demolition Waste 
Management and Disposal.

END OF SECTION
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Part 1 General

1.1 SUBMITTALS
.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures.
.2 Prepare instructions and data using personnel experienced in maintenance and 

operation of described products.
.3 Copy will be returned after final review, with Departmental Representative's 

comments.
.4 Revise content of documents as required prior to final submittal.
.5 Two weeks prior to Substantial Performance of the Work, submit to the 

Departmental Representative, four final copies of operating and maintenance 
manuals in English.

.6 Ensure spare parts, maintenance materials and special tools provided are new, 
undamaged or defective, and of same quality and manufacture as products 
provided in Work.

.7 Furnish evidence, if requested, for type, source and quality of products provided.

.8 Defective products will be rejected, regardless of previous inspections. Replace 
products at own expense.

.9 Pay costs of transportation.

.10 Provide 3 hard copies and 1 electronic version of the O&M Manuals.

1.2 FORMAT
.1 Organize data as instructional manual.
.2 Submit PDF copies of Closeout Submittal and hard copies.
.3 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and 

face pockets.
.4 When multiple binders are used correlate data into related consistent groupings. 

Identify contents of each binder on spine.
.5 Cover: identify each binder with type or printed title 'Project Record Documents'; 

list title of project and identify subject matter of contents.
.6 Arrange content by systems, under Section numbers and sequence of Table of 

Contents.
.7 Provide tabbed fly leaf for each separate product and system, with typed 

description of product and major component parts of equipment.
.8 Text: manufacturer's printed data, or typewritten data.
.9 Drawings: provide with reinforced punched binder tab. Bind in with text; fold 

larger drawings to size of text pages.
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.10 Provide 1:1 scaled CAD files in dxf format on CD.

.11 Electronic copy of all final documents to be delivered as completed.

.12 Operations and Maintenance Manual format:

Cover and Binder Edge 
Identify each binder with: 
 
Operation & Maintenance Manual 
Project: PWxxxxxx and Title 
City, Prov/Terr 
Date 
 
Table of Contents 
 
TAB A - Warranty information 
 
Letter on letterhead providing one year warranty on installation from date of 
substantial completion 
• Dated and signed. 
• Project project name, number and building / location. 
• Starting point of warranty period. 
• Duration of overall warranty period. 
• List of equipment that is covered by extended warranty as well as duration. 
• Organization, names and phone numbers of persons to call for warranty service 
 
TAB B - List of Project Participants 
 
• Company names, addresses, telephone numbers and email addresses of 
Department Representative and Contractor with name of responsible parties. 
 
TAB C - Reports 

• Your site photographs showing before and after views of the project 
 
TAB D - Permits 
 
• Construction / Installation Permits and Inspection Certificates. 
 
TAB E - Equipment and Systems information 
     
• Approved "as-built" drawings 
     
• Copy of approved project shop-drawings 
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• Include Manufacturer's data / brochures and recommendations relating: product 
information, installation, commissioning, start-up, O&M, shutdown and training 
materials for equipment installed on this project. 
 
TAB F - Include supporting documentation and miscellaneous items 
 
• Health and safety submittals including site specific hazard assessment, Safety 
Manual TOC and company safety policy, MSDS sheets if applicable, signed site 
orientations for workers, copy of first aid certificate, copy of emergency plan and 
muster location.

END OF SECTION
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Part 1 General

1.1 SUMMARY

.1 Section Includes:

.1 General requirements relating to commissioning of project's components and 
systems, specifying general requirements to PV of components, equipment, sub-
systems, systems, and integrated systems.

.2 Acronyms:

.1 AFD - Alternate Forms of Delivery, service provider.

.2 BMM - Building Management Manual.

.3 Cx - Commissioning.

.4 EMCS - Energy Monitoring and Control Systems.

.5 O M - Operation and Maintenance.

.6 PI - Product Information.

.7 PV - Performance Verification.

1.2 GENERAL

.1 Cx is a planned program of tests, procedures and checks carried out systematically on 
systems and integrated systems of the finished Project. Cx is performed after systems and 
integrated systems are completely  installed, functional and Contractor's Performance 
Verification responsibilities have been completed and approved. Objectives:

.1 Verify installed equipment, systems and integrated systems operate in accordance 
with contract documents and design criteria and intent.

.2 Ensure appropriate documentation is compiled into the BMM.

.3 Effectively train O M staff.

.2 Contractor assists in Cx process, operating equipment and systems, troubleshooting and 
making adjustments as required.

.1 Systems to be operated at full capacity under various modes to determine if they 
function correctly and consistently at peak efficiency. Systems to be interactively 
with each other as intended in accordance with Contract Documents and design 
criteria.

.2 During these checks, adjustments to be made to enhance performance to meet 
environmental or user requirements.

.3 Design Criteria: as per client's requirements or determined by designer.  To meet Project 
functional and operational requirements.

1.3 COMMISSIONING OVERVIEW

.1 Section 01 91 31 - Commissioning (Cx) Plan.

.2 For Cx responsibilities refer to Section 01 91 31 - Commissioning (Cx) Plan.

.3 Cx to be a line item of Contractor's cost breakdown per discipline.
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.4 Cx activities supplement field quality and testing procedures described in relevant 
technical sections.

.5 Cx is conducted in concert with activities performed during stage of project delivery.  Cx 
identifies issues in Planning and Design stages which are addressed during Construction 
and Cx stages to ensure the built facility is constructed and proven to operate 
satisfactorily under weather, environmental and occupancy conditions to meet functional 
and operational requirements.  Cx activities includes transfer of critical knowledge to 
facility operational personnel.

.6 Departmental Representative will issue Interim Acceptance Certificate when:

.1 Completed Cx documentation has been received, reviewed for suitability and 
approved by Departmental Representative.

.2 Equipment, components and systems have been commissioned.

.3 O M training has been completed.

1.4 NON-CONFORMANCE TO PERFORMANCE VERIFICATION 
REQUIREMENTS

.1 Should equipment, system components, and  associated controls be incorrectly installed 
or malfunction during Cx, correct deficiencies, re-verify equipment and components 
within the unfunctional system, including related systems as deemed required by 
Departmental Representative, to ensure effective performance.

.2 Costs for corrective work, additional tests, inspections, to determine acceptability and 
proper performance of such items to be borne by Contractor. Above costs to be in form of 
progress payment reductions or hold-back assessments.

1.5 PRE-CX REVIEW

.1 Before Construction:

.1 Review contract documents, confirm by  writing to Departmental Representative.
.1 Adequacy of provisions for Cx.
.2 Aspects of design and installation pertinent to success of Cx.

.2 During Construction:

.1 Co-ordinate provision, location and installation of provisions for Cx.

.3 Before start of Cx:

.1 Have completed Cx Plan up-to-date.

.2 Ensure installation of related components, equipment, sub-systems, systems is 
complete.

.3 Fully understand Cx requirements and procedures.

.4 Have Cx documentation shelf-ready.

.5 Understand completely design criteria and intent and special features.

.6 Submit complete start-up documentation to Departmental Representative.

.7 Have Cx schedules up-to-date.

.8 Ensure systems have been cleaned thoroughly.

.9 Complete TAB procedures on systems, submit TAB reports to Departmental 
Representative for review and approval.
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.10 Ensure "As-Built" system schematics are available.

.4 Inform Departmental Representative in writing of discrepancies and deficiencies on 
finished works.

1.6 CONFLICTS

.1 Report conflicts between requirements of this section and other sections to Departmental 
Representative before start-up and obtain clarification.

.2 Failure to report conflict and obtain clarification will result in application of most 
stringent requirement.

1.7 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures.

.1 Submit no later than 4 weeks after award of Contract:
.1 Name of Contractor's Cx agent.
.2 Draft Cx documentation.
.3 Preliminary Cx schedule.

.2 Request in writing to Departmental Representative for changes to submittals and 
obtain written approval at least 8 weeks prior to start of Cx.

.3 Submit proposed Cx procedures to Departmental Representative  not specified 
and obtain written approval at least 8 weeks prior to start of Cx.

.4 Provide additional documentation relating to Cx process required by 
Departmental Representative.

1.8 COMMISSIONING DOCUMENTATION

.1 Refer to Section 01 91 33 - Commissioning (Cx) Forms: Installation Check Lists and 
Product Information (PI) / Performance Verification (PV) Forms for requirements and 
instructions for use].

.2 Departmental Representative to review and approve Cx documentation.

.3 Provide completed and approved Cx documentation to Departmental Representative.

1.9 COMMISSIONING SCHEDULE

.1 Provide detailed Cx schedule as part of construction schedule in accordance with Section 
01 32 16.07 - Construction Progress Schedules - Bar (GANTT) Chart.

.2 Provide adequate time for Cx activities prescribed in technical sections and 
commissioning sections including:

.1 Approval of Cx reports.

.2 Verification of reported results.

.3 Repairs, retesting, re-commissioning, re-verification.

.4 Training.

1.10 COMMISSIONING MEETINGS

.1 Convene Cx meetings following project meetings: Section 01 32 16.07 - Construction 
Progress Schedules - Bar (GANTT) Chart and as specified herein.



Project No: GENERAL COMMISSIONING Section: 01 91 13
 R.072604.001 (CX) REQUIREMENTS Page: 4

PWGSC Western Region

.2 Purpose: to resolve issues, monitor progress, identify deficiencies, relating to Cx.

.3 Continue Cx meetings on regular basis until commissioning deliverables have been 
addressed.

.4 At 60% construction completion stage. Section 01 32 16.07 - Construction Progress 
Schedules - Bar (GANTT) Chart.  Departmental Representative to call a separate Cx 
scope meeting to review progress, discuss schedule of equipment start-up activities and 
prepare for Cx.  Issues at meeting to include:

.1 Review duties and responsibilities of Contractor and subcontractors, addressing 
delays and potential problems.

.2 Determine the degree of involvement of trades and manufacturer's 
representatives in the commissioning process.

.5 Thereafter Cx meetings to be held until project completion and as required during 
equipment start-up and functional testing period.

.6 Meeting will be chaired by Departmental Representative who will record and distribute 
minutes.

.7 Ensure subcontractors and relevant manufacturer representatives are present at 60% and 
subsequent Cx meetings and as required.

1.11 STARTING AND TESTING

.1 Contractor assumes liabilities and costs for inspections. Including disassembly and re-
assembly after approval, starting, testing and adjusting, including supply of testing 
equipment.

1.12 WITNESSING OF STARTING AND TESTING

.1 Provide 14 days  notice prior to commencement.

.2 Departmental Representative to witness of start-up and testing.

.3 Contractor's Cx Agent to be present at tests performed and documented by sub-trades, 
suppliers and equipment manufacturers.

1.13 MANUFACTURER'S INVOLVEMENT

.1 Factory testing: manufacturer to:

.1 Coordinate time and location of testing.

.2 Provide testing documentation for approval by Departmental Representative.

.3 Arrange for Departmental Representative  to witness tests.

.4 Obtain written approval of test results and documentation from Departmental 
Representative before delivery to site.

.2 Obtain manufacturers installation, start-up and operations instructions prior to start-up of 
components, equipment and systems and review with Departmental Representative.

.1 Compare completed installation with manufacturer's published data, record 
discrepancies, and review with manufacturer.

.2 Modify procedures detrimental to equipment performance and review same with 
manufacturer before start-up.

.3 Integrity of warranties:
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.1 Use manufacturer's trained start-up personnel where specified elsewhere in other 
divisions or required to maintain integrity of warranty.

.2 Verify with manufacturer that testing as specified will not void warranties.

.4 Qualifications of manufacturer's personnel:

.1 Experienced in design, installation and operation of equipment and systems.

.2 Ability to interpret test results accurately.

.3 To report results in clear, concise, logical manner.

1.14 PROCEDURES

.1 Verify that equipment and systems are complete, clean, and operating in normal and safe 
manner prior to conducting start-up, testing and Cx.

.2 Conduct start-up and testing in following distinct phases:

.1 Included in delivery and installation:
.1 Verification of conformity to specification, approved shop drawings and 

completion of PI report forms.
.2 Visual inspection of quality of installation.

.2 Start-up: follow accepted start-up procedures.

.3 Operational testing: document equipment performance.

.4 System  PV: include repetition of tests after correcting deficiencies.

.5 Post-substantial performance verification: to include fine-tuning.

.3 Correct deficiencies and obtain approval from Departmental Representative after distinct 
phases have been completed and before commencing next phase.

.4 Document require tests on approved PV forms.

.5 Failure to follow accepted start-up procedures will result in re-evaluation of equipment 
by an independent testing agency selected by Departmental Representative.  If results 
reveal that equipment start-up was not in accordance with requirements, and resulted in 
damage to equipment, implement following:

.1 Minor equipment/systems: implement corrective measures approved by 
Departmental Representative.

.2 Major equipment/systems: if evaluation report concludes that damage is minor, 
implement corrective measures approved by Departmental Representative.

.3 If evaluation report concludes that major damage has occurred, Departmental 
Representative shall reject equipment.
.1 Rejected equipment to be remove from site and replace with new.
.2 Subject new equipment/systems to specified start-up procedures.

1.15 START-UP DOCUMENTATION

.1 Assemble start-up documentation and submit to Departmental Representative for 
approval  before commencement of commissioning.

.2 Start-up documentation to include:

.1 Factory and on-site test certificates for specified equipment.

.2 Pre-start-up inspection reports.
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.3 Signed installation/start-up check lists.

.4 Start-up reports,

.5 Step-by-step description of complete start-up procedures, to permit Departmental 
Representative to repeat start-up at any time.

1.16 OPERATION AND MAINTENANCE OF EQUIPMENT AND SYSTEMS

.1 After start-up, operate and maintain equipment and systems as directed by 
equipment/system manufacturer.

.2 With assistance of manufacturer develop written maintenance program and submit 
Departmental Representative for approval before implementation.

.3 Operate and maintain systems for length of time required for commissioning to be 
completed.

.4 After completion of commissioning, operate and maintain systems until issuance of 
certificate of interim acceptance.

1.17 TEST RESULTS

.1 If start-up, testing and/or PV produce unacceptable results, repair, replace or repeat 
specified starting and/or PV procedures until acceptable results are achieved.

.2 Provide manpower and materials, assume costs for re-commissioning.

1.18 START OF COMMISSIONING

.1 Notify Departmental Representative at least 21 days prior to start of Cx.

.2 Start Cx after elements of building affecting start-up and performance verification of 
systems have been completed.

1.19 INSTRUMENTS / EQUIPMENT

.1 Submit to Departmental Representative for review and approval:

.1 Complete list of instruments proposed to be used.

.2 Listed data including, serial number, current calibration certificate, calibration 
date, calibration expiry date and calibration accuracy.

.2 Provide the following equipment as required:

.1 2-way radios.

.2 Ladders.

.3 Equipment as required to complete work.

1.20 COMMISSIONING PERFORMANCE VERIFICATION

.1 Carry out Cx:

.1 Under actual operating conditions, over entire operating range, in all modes.

.2 On independent systems and interacting systems.

.2 Cx procedures to be repeatable and reported results are to be verifiable.

.3 Follow equipment manufacturer's operating instructions.
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.4 EMCS trending to be available as supporting documentation for performance 
verification.

1.21 WITNESSING COMMISSIONING

.1 Departmental Representative  to witness activities and verify results.

1.22 AUTHORITIES HAVING JURISDICTION

.1 Where specified start-up, testing or commissioning procedures duplicate verification 
requirements of authority having jurisdiction, arrange for authority to witness procedures 
so as to avoid duplication of tests and to facilitate expedient acceptance of facility.

.2 Obtain certificates of approval, acceptance and compliance with rules and regulation of 
authority having jurisdiction.

.3 Provide copies to Departmental Representative within 5 days of test and with Cx report.

1.23 EXTRAPOLATION OF RESULTS

.1 Where Cx of weather, occupancy, or seasonal-sensitive equipment or systems cannot be 
conducted under near-rated or near-design conditions, extrapolate part-load results to 
design conditions when approved by Departmental Representative  in accordance with 
equipment manufacturer's instructions, using manufacturer's data, with manufacturer's 
assistance and using approved formulae.

1.24 EXTENT OF VERIFICATION

.1 Elsewhere:

.1 Provide manpower and instrumentation to verify up to 30 % of reported results, 
unless specified otherwise in other sections.

.2 Number and location to be at discretion of Departmental Representative.

.3 Conduct tests repeated during verification under same conditions as original tests, using 
same test equipment, instrumentation.

.4 Review and repeat commissioning of systems if inconsistencies found in more than 20% 
of reported results.

.5 Perform additional commissioning until results are acceptable to Departmental 
Representative.

1.25 REPEAT VERIFICATIONS

.1 Assume costs incurred by Departmental Representative for third and subsequent 
verifications where:

.1 Verification of reported results fail to receive Departmental Representative's 
approval.

.2 Repetition of second verification again fails to receive approval.

.3 Departmental Representative deems Contractor's request for second verification 
was premature.
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1.26 DEFICIENCIES, FAULTS, DEFECTS

.1 Correct deficiencies found during start-up and Cx to satisfaction of Departmental 
Representative.

.2 Report problems, faults or defects affecting Cx to Departmental Representative in 
writing. Stop Cx until problems are rectified. Proceed with written approval from 
Departmental Representative.

1.27 COMPLETION OF COMMISSIONING

.1 Upon completion of Cx leave systems in normal operating mode.

.2 Except for warranty and seasonal verification activities specified in Cx specifications, 
complete Cx prior to issuance of Interim Certificate of Completion.

.3 Cx to be considered complete when contract Cx deliverables have been submitted and 
accepted by Departmental Representative.

1.28 ACTIVITIES UPON COMPLETION OF COMMISSIONING

.1 When changes are made to baseline components or system settings established during Cx 
process, provide updated Cx form for affected item.

1.29 TRAINING

.1 In accordance with Section 01 91 41 - Commissioning (Cx) - Training.

1.30 MAINTENANCE MATERIALS, SPARE PARTS, SPECIAL TOOLS

.1 Supply, deliver, and document maintenance materials, spare parts, and special tools as 
specified in contract.

1.31 OCCUPANCY

.1 Cooperate fully with Departmental Representative during stages of acceptance and 
occupancy of facility.

1.32 INSTALLED INSTRUMENTATION

.1 Use instruments installed under Contract for TAB and PV if:

.1 Accuracy complies with these specifications.

.2 Calibration certificates have been deposited with Departmental Representative.

.2 Calibrated EMCS sensors may be used to obtain performance data provided that sensor 
calibration has been completed and accepted.

1.33 PERFORMANCE VERIFICATION TOLERANCES

.1 Application tolerances:

.1 Specified range of acceptable deviations of measured values from specified 
values or specified design criteria.  Except for special areas, to be within +/- 10% 
of specified values.

.2 Instrument accuracy tolerances:

.1 To be of higher order of magnitude than equipment or system being tested.
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.3 Measurement tolerances during verification:

.1 Unless otherwise specified actual values to be within +/-  2% of recorded values.

1.34 OWNER'S PERFORMANCE TESTING

.1 Performance testing of  equipment or system by Departmental Representative will not 
relieve Contractor from compliance with specified start-up and testing procedures.

Part 2 Products

2.1 NOT USED

.1 Not Used.

Part 3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION
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Part 1 General

1.1 SUMMARY

.1 Section Includes:

.1 Description of overall structure of Cx Plan and roles and responsibilities of Cx 
team.

1.2 REFERENCES

.1 American Water Works Association (AWWA)

.2 National Fire Protection Association (NFPA)

.1 NFPA-13-02, Installation of Sprinkler Systems Handbook.

.2 NFPA-14-02, Automatic Sprinkler Systems Handbook.

.3 NFPA-20-03, Standard for the Installation of Stationary Fire Pumps for Fire 
Protection.

.3 Public Works and Government Services Canada (PWGSC)

.1 PWGSC - Commissioning Guidelines CP.4 –latest edition.

.4 Underwriters' Laboratories of Canada (ULC)

.5 CSA-Z320-11, Building Commissioning Standard and Check Sheets.

1.3 GENERAL

.1 Provide a fully functional facility:

.1 Systems, equipment and components meet user's functional requirements before 
date of acceptance, and operate consistently at peak efficiencies and within 
specified energy budgets under normal loads.

.2 Facility user and O&M personnel have been fully trained in aspects of installed 
systems.

.3 Optimized life cycle costs.

.4 Complete documentation relating to installed equipment and systems.

.2 Term "Cx" in this section means "Commissioning".

.3 Use this Cx Plan as master planning document for Cx:

.1 Outlines organization, scheduling, allocation of resources, documentation, 
pertaining to implementation of Cx.

.2 Communicates responsibilities of team members involved in Cx Scheduling, 
documentation requirements, and verification procedures.

.3 Sets out deliverables relating to O M, process and administration of Cx.

.4 Describes  process of verification of how built works meet design requirements.

.5 Produces a complete functional system prior to issuance of Certificate of 
Occupancy.
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.6 Management tool that sets out scope, standards, roles and responsibilities, 
expectations, deliverables, and provides:
.1 Overview of Cx.
.2 General description of elements that make up Cx Plan.
.3 Process and  methodology for successful Cx.

.4 Acronyms:

.1 Cx - Commissioning.

.2 BMM - Building Management Manual.

.3 EMCS - Energy Monitoring and Control Systems.

.4 MSDS - Material Safety Data Sheets.

.5 PI - Product Information.

.6 PV - Performance Verification.

.7 TAB - Testing, Adjusting and Balancing.

.8 WHMIS - Workplace Hazardous Materials Information System.

.5 Commissioning terms used in this Section:

.1 Bumping: short term start-up to prove ability to start and prove correct rotation.

.2 Deferred Cx - Cx activities delayed for reasons beyond Contractor's control due 
to lack of occupancy, weather conditions, need for heating/cooling loads.

1.4 DEVELOPMENT OF 100% CX PLAN

.1 Cx Plan to be 95% completed by the Departmental Representative and transmit to 
Contractor.

.2 Cx Plan to be 100% completed within 8 weeks of award of contract to take into account:

.1 Approved shop drawings and product data.

.2 Approved changes to contract.

.3 Contractor's project schedule.

.4 Cx schedule.

.5 Contractor's, sub-contractor's, suppliers' requirements.

.6 Project construction team's and Cx team's requirements.

.3 Submit after 100% completed Cx Plan to Departmental Representative and obtain written 
approval.

1.5 REFINEMENT OF CX PLAN

.1 During construction phase, revise, refine and update Cx Plan to include:

.1 Changes resulting from Client program modifications.

.2 Approved design and construction changes.

.2 Revise, refine and update every 6 weeks during construction phase. At each revision, 
indicate revision number and date.

.3 Submit each revised Cx Plan to Departmental Representative for review and obtain 
written approval.
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.4 Include testing parameters at full range of operating conditions and check responses of 
equipment and systems.

1.6 COMPOSITION, ROLES AND RESPONSIBILITIES OF CX TEAM

.1 Departmental Representative to maintain overall responsibility for project and is sole 
point of contact between members of commissioning team.

.2 Project Manager will select Cx Team consisting of following members:

.1 PWGSC Design Quality Review Team: during construction, will conduct 
periodic site reviews to observe general progress.

.2 PWGSC Quality Assurance Commissioning Manager: ensure Cx processes and 
Cx forms and checklists are developed in the Cx plan by the conultantt deliver a 
fully functional and operational project.

.3 Departmental Representative is responsible for:
.1 Organizing Cx.
.2 Monitoring operations Cx activities, training, and developing of Cx 

documentation. 
.3 Work closely with member of Cx team. 
.4 Witnessing, certifying accuracy of reported results.
.5 Witnessing and certifying TAB and other tests.
.6 Developing BMM.
.7 Ensuring implementation of final Cx Plan.
.8 Performing verification of performance of installed systems and 

equipment.
.9 Implementation of Training Plan.
.10 Review for performance, reliability, durability of operation efficiency 

under condition of operation. 
.4 Construction Team: contractor, sub-contractors, suppliers and support 

disciplines, is responsible for construction/installation in accordance with 
contract documents, including:
.1 Testing.
.2 TAB.
.3 Performance of Cx activities.
.4 Delivery of training and Cx documentation.
.5 Assigning one person as point of contact with Consultant and PWGSC 

Cx Manager for administrative and coordination purposes.
.5 Contractor's Cx agent implements specified Cx activities including:

.1 Demonstrations.

.2 Training.

.3 Testing.

.4 Preparation, submission of test reports.
.6 Property Manager: represents lead role in Operation Phase and onwards and is 

responsible for:
.1 Receiving  facility.
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.2 Day-To-Day operation and maintenance of  facility.

1.7 CX PARTICIPANTS

.1 Employ the following Cx participants to verify performance of equipment and systems:

.1 Installation contractor/subcontractor:
.1 Equipment and systems except as noted.

.2 Equipment manufacturer: equipment specified to be installed and started by 
manufacturer.

.1 To include performance verification.

.3 Specialist subcontractor: equipment and systems supplied and installed by specialist 
subcontractor.

.4 Specialist Cx agency:

.1 Possessing specialist qualifications and installations providing environments 
essential to client's program but are outside scope or expertise of Cx specialists 
on this project.

.5 Client: responsible for intrusion and access security systems.

.6 Ensure that Cx participant:

.1 Could complete work within scheduled time frame.

.2 Available for emergency and troubleshooting service during first year of 
occupancy by user for adjustments and modifications outside responsibility of O 
M personnel, including:
.1 Modify ventilation rates to meet changes in off-gassing.
.2 Changes to heating or cooling loads beyond scope of EMCS.
.3 Changes to EMCS control strategies beyond level of training provided to 

O M personnel.
.4 Redistribution of electrical services.

.7 Provide names of participants to Departmental Representative and details of instruments 
and procedures to be followed for Cx 3 months prior to starting date of Cx for review and 
approval.

1.8 EXTENT OF CX

.1 Cx Structural and Architectural Systems:

.1 Architectural and structural:
.1 Doors, windows, and related hardware.
.2 Foundation Work
.3 Pre-Engineered Building.

.2 Commission mechanical systems and associated equipment:

.1 Plumbing systems:
.1 Domestic water system.
.2 Regular sanitary waste systems.
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.2 HVAC and exhaust systems:
.1 HVAC systems.
.2 General exhaust systems.

.3 Fire and life safety systems:
.1 Fire extinguishers.

.3 Commission electrical systems and equipment:

.1 Voltage:
.1 Voltage switch gear and transformation equipment.
.2 Voltage distribution systems.

.2 Lighting systems:
.1 Lighting equipment.
.2 Distribution systems.

.3 Fire alarm systems, equipment:
.1 Annunciators.
.2 Control panels.

1.9 DELIVERABLES RELATING TO O M PERSPECTIVES

.1 General requirements:

.1 Compile English  documentation.

.2 Documentation to be computer-compatible format ready for inputting for data 
management.

.2 Provide deliverables:

.1 As-built drawings for all disciplines and manufacturers cut sheets.

.2 Warranties.

.3 Project record documentation.

.4 Inventory of spare parts, special tools and maintenance materials.

.5 Maintenance Management System (MMS) identification system used.

.6 WHMIS information.

.7 MSDS data sheets.

.8 Electrical Panel inventory containing detailed inventory of electrical circuitry for 
each panel board. Duplicate of inventory inside each panel.

1.10 DELIVERABLES RELATING TO THE CX PROCESS

.1 General:

.1 Start-up, testing and Cx requirements, conditions for acceptance and 
specifications form part of relevant technical sections of these specifications.

.2 Definitions:

.1 Cx as used in this section includes:
.1 Cx of components, equipment, systems, subsystems, and integrated 

systems.
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.2 Factory inspections and performance verification tests.

.3 Xc issues/resolution log, test procedures and test data report.

.3 Deliverables: provide:

.1 Cx Specifications.

.2 Startup, pre-Cx activities and documentation for systems, and equipment.

.3 Completed installation checklists (ICL).

.4 Completed product information (PI) report forms.

.5 Completed performance verification (PV) report forms.

.6 Results of Performance Verification Tests and Inspections.

.7 Description of Cx activities and documentation.

.8 Description of Cx of integrated systems and documentation.

.9 Tests of following witnessed by  PWGSC Design Quality Review Team:

.10 Tests performed by Departmental Representative.

.11 Training Plans.

.12 Cx Reports.

.13 Prescribed activities during warranty period.

.14 Cx issues/resolution log and test data report.

.4 Departmental Representative to witness and certify tests and reports of results provided to 
Departmental Representative.

.5 Departmental Representative to participate.

1.11 PRE-CX ACTIVITIES AND RELATED DOCUMENTATION

.1 Items listed in this Cx Plan include the following:

.1 Pre-Start-Up inspections: by Departmental Representative prior to permission to 
start up and rectification of deficiencies to Departmental Representative's 
satisfaction.

.2 Departmental Representative to use approved check lists.

.3 Departmental Representative will monitor all of these pre-start-up inspections.

.4 Include completed documentation with Cx report.

.5 Conduct pre-start-up tests: conduct pressure, static, flushing, cleaning, and 
"bumping" during construction as specified in technical sections. To be witnessed 
and certified by Departmental Representative and does not form part of Cx 
specifications.

.6 Departmental Representative will monitor some of these inspections and tests.

.7 Include completed documentation in Cx report.

.2 Pre-Cx activities - ARCHITECTURAL AND STRUCTURAL:

.1 Slab and beam deflection test: test after removal of temporary supports and 
concrete has cured to ensure adequacy for slabs.

.2 Doors, windows, related hardware:
.1 Overhead doors.
.2 Man doors. 



Project No: COMMISSIONING (CX) PLAN Section: 01 91 31
 R.072604.001 Page: 7

PWGSC Western Region

.3 Door and window hardware.
.3 Pre-engineered building. 

.3 Pre-Cx activities - MECHANICAL:

.1 Plumbing systems:
.1 "Bump" each item of equipment in its "stand-alone" mode.
.2 Complete pre-start-up checks and complete relevant documentation.
.3 After equipment has been started, test related systems in conjunction 

with control systems on a system-by-system basis.
.2 HVAC equipment and systems:

.1 "Bump" each item of equipment in its "stand-alone" mode.

.2 At this time, complete pre-start-up checks and complete relevant 
documentation.

.3 After equipment has been started, test related systems in conjunction 
with control systems on a system-by-system basis.

.4 Perform TAB on systems. TAB reports to be approved by Departmental 
Representative.

.4 Pre-Cx activities - LIFE SAFETY SYSTEMS

.1 Include equipment and systems identified above.

.2 Reports of test results to be witnessed and certified by Departmental 
Representative before verification.

.5 Pre-Cx activities - ELECTRICAL:

.1 High and low voltage distribution systems over 750 V.

.2 Lighting systems.

.3 Fire alarm systems: test after other safety and security systems are completed. 
Testing to include a complete verification in accordance with ULC requirements 
.Departmental Representative  has witnessed and certified report, demonstrate 
devices and zones to Departmental Representative.

.4 Security, surveillance and intrusion alarm systems: to include verification by 
Departmental Representative.

1.12 START-UP

.1 Start up components, equipment and systems.

.2 Equipment manufacturer, supplier, installing specialist sub-contractor, as appropriate, to 
start-up, under Contractor's direction.

.3  Departmental Representative to monitor all of these start-up activities.

.1 Rectify start-up deficiencies to satisfaction of Departmental Representative.

.4 Performance Verification (PV):

.1 Approved Cx Agent to perform.
.1 Repeat when necessary until results are acceptable to Departmental 

Representative.
.2 Use procedures modified generic procedures to suit project requirements.
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.3 Departmental Representative to witness and certify reported results using 
approved PI and PV forms.

.4 Departmental Representative to approve completed PV reports and provide to 
Departmental Representative.

.5 Departmental Representative reserves right to verify up to 30% of reported 
results at random.

.6 Failure of randomly selected item shall result in rejection of PV report or report 
of system startup and testing.

1.13 CX ACTIVITIES AND RELATED DOCUMENTATION

.1 Perform Cx by  specified Cx agency using procedures developed by Departmental 
Representative and approved by Departmental Representative.

.2 Departmental Representative to monitor Cx activities.

.3 Upon satisfactory completion, Cx agency performing tests to prepare Cx Report using 
approved PV forms.

.4 Departmental Representative to witness, certify reported results of, Cx activities and 
forward to Departmental Representative.

.5 Departmental Representative  reserves right to verify a percentage of reported results at 
no cost to contract.

1.14 INSTALLATION CHECK LISTS (ICL)

.1 Refer to Section 01 91 33 - Commissioning (Cx) Forms: Installation Check Lists and 
Product Information (PI) / Performance Verification (PV) Forms.

1.15 PRODUCT INFORMATION (PI) REPORT FORMS

.1 Refer to Section 01 91 33 - Commissioning (Cx) Forms: Installation Check Lists and 
Product Information (PI) / Performance Verification (PV) Forms.

1.16 PERFORMANCE VERIFICATION (PV) REPORT

.1 Refer to Section 01 91 33 - Commissioning (Cx) Forms: Installation Check Lists and 
Product Information (PI) / Performance Verification (PV) Forms.

1.17 DELIVERABLES RELATING TO ADMINISTRATION OF CX

.1 General:

.1 Because of risk assessment, complete Cx of occupancy, weather and seasonal-
sensitive equipment and systems in these areas before building is occupied.

1.18 CX SCHEDULES

.1 Prepare detailed critical path Cx Schedule and submit to Departmental Representative for 
review and approval same time as project Construction Schedule.  

1.19 CX REPORTS

.1 Contractor’s to submit reports of tests, witnessed and certified by Departmental 
Representative  who will verify reported results.
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.2 Include completed and certified PV reports in properly formatted Cx Reports.

.3 Before reports are accepted, reported results to be subject to verification by Departmental 
Representative.

.4 Static and operational verification forms, test reports for integrated systems and test 
reports provided by manufacturers on their own forms. 

1.20 ACTIVITIES DURING WARRANTY PERIOD

.1 Cx activities must be completed before issuance of  Interim Certificate, it is anticipated 
that certain Cx activities may be necessary during Warranty Period, including:

.1 Fine tuning of HVAC systems.

.2 Adjustment of ventilation rates to promote good indoor air quality and reduce 
deleterious effects of VOCs generated by off-gassing from construction materials 
and furnishings.

.3 Full-scale emergency evacuation exercises.

1.21 TESTS TO BE PERFORMED BY OWNER/USER

.1 None is anticipated on this project.

1.22 TRAINING PLANS

.1 Refer to Section 01 91 41 - Commissioning (Cx) - Training.

1.23 FINAL SETTINGS

.1 Upon completion of Cx to satisfaction of Departmental Representative lock control 
devices in their final positions, indelibly mark settings marked and include in Cx Reports.

Part 2 Products

2.1 NOT USED

.1 Not Used.

Part 3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION
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Part 1 General

1.1 SUMMARY

.1 Section Includes:

.1 Commissioning forms to be completed for equipment, system and integrated 
system.

1.2 INSTALLATION/START-UP CHECK LISTS

.1 Include the following data:

.1 Product manufacturer's installation instructions and recommended checks.

.2 Special procedures as specified in relevant technical sections.

.3 Items considered good installation and engineering industry practices deemed 
appropriate for proper and efficient operation.

.2 Equipment manufacturer's installation/start-up check lists are acceptable for use. As 
deemed necessary by Departmental Representative supplemental additional data lists will 
be required for specific project conditions.

.3 Use check lists for equipment installation. Document check list verifying checks have 
been made, indicate deficiencies and corrective action taken.

.4 Installer to sign check lists upon completion, certifying stated checks and inspections 
have been performed. Return completed check lists to Departmental Representative. 
Check lists will be required during Commissioning and will be included in Building 
Maintenance Manual (BMM) at completion of project.

.5 Use of check lists will not be considered part of commissioning process but will be 
stringently used for equipment pre-start and start-up procedures.

1.3 PRODUCT INFORMATION (PI) REPORT FORMS

.1 Product Information (PI) forms compiles gathered data on items of equipment  produced 
by equipment manufacturer, includes nameplate information, parts list, operating 
instructions, maintenance guidelines and pertinent technical data and recommended 
checks that is necessary to prepare for start-up and functional testing and used during 
operation and maintenance of equipment. This documentation is included in the BMM at 
completion of work.

.2 Prior to Performance Verification (PV) of systems complete items on PI forms related to 
systems and obtain Departmental Representative's approval.

1.4 PERFORMANCE VERIFICATION (PV) FORMS

.1 PV forms to be used for checks, running dynamic tests and adjustments carried out on 
equipment and systems to ensure correct operation, efficiently and function 
independently and interactively with other systems as intended with project requirements.

.2 PV report forms include those developed by Contractor records measured data and 
readings taken during functional testing and Performance Verification procedures.
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.3 Prior to PV of integrated system, complete PV forms of related systems and obtain 
Departmental Representative's approval.

1.5 SAMPLES OF COMMISSIONING FORMS

.1 Departmental Representative will develop and provide to Contractor required project-
specific Commissioning forms in electronic format complete with specification data.

.2 Revise items on Commissioning forms to suit project requirements.

.3 Samples of Commissioning forms and a complete index of produced to date will be 
provided to Contractor when construction commences.

1.6 CHANGES AND DEVELOPMENT OF NEW REPORT FORMS

.1 When additional forms are required, but are not available from Departmental 
Representative  develop appropriate verification forms and submit to Departmental 
Representative for approval prior to use.

.1 Additional commissioning forms to be in same format as provided by 
Departmental Representative.

1.7 COMMISSIONING FORMS

.1 Use Commissioning forms to verify installation and record performance when starting 
equipment and systems.

.2 Strategy for Use:

.1 Departmental Representative provides Contractor project-specific 
Commissioning forms with Specification data included.

.2 Contractor will provide required shop drawings information and verify correct 
installation and operation of items indicated on these forms.

.3 Confirm operation as per design criteria and intent.

.4 Identify variances between design and operation and reasons for variances.

.5 Verify operation in specified normal and emergency modes and under specified 
load conditions.

.6 Record analytical and substantiating data.

.7 Verify reported results.

.8 Form to bear signatures of recording technician and reviewed and signed off by 
Departmental Representative.

.9 Submit immediately after tests are performed.

.10 Reported results in true measured SI unit values.

.11 Provide Departmental Representative  with originals of  completed forms.

.12 Maintain copy on site during start-up, testing and commissioning period.

.13 Forms to be both hard copy and electronic format.

1.8 LANGUAGE

.1 To suit the language profile of the awarded contract.
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Part 2 Products

2.1 NOT USED

.1 Not Used.

Part 3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION
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Additional Comments:
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Part 1 General

1.1 SUMMARY

.1 Section Includes:

.1 This Section specifies roles and responsibilities of Commissioning Training.

1.2 TRAINEES

.1 Trainees: personnel selected for operating and maintaining this facility. Includes Facility 
Manager, building operators, maintenance staff, security staff, and technical specialists as 
required.

.2 Trainees will be available for training during later stages of construction for purposes of 
familiarization with systems.

1.3 INSTRUCTORS

.1 Departmental Representative will provide:

.1 Descriptions of systems.

.2 Instruction on design philosophy, design criteria, and design intent.

.2 Contractor and certified factory-trained manufacturers' personnel: to provide instruction 
on the following:

.1 Start-Up, operation, shut-down of equipment, components and systems.

.2 Control features, reasons for, results of, implications on associated systems of, 
adjustment of set points of control and safety devices.

.3 Instructions on servicing, maintenance and adjustment of systems, equipment and 
components.

.3 Contractor and equipment manufacturer to provide instruction on:

.1 Start-up, operation, maintenance and shut-down of equipment they have certified 
installation, started up and carried out PV tests.

1.4 TRAINING OBJECTIVES

.1 Training to be detailed and duration to ensure:

.1 Safe, reliable, cost-effective, energy-efficient operation of systems in normal and 
emergency modes under all conditions.

.2 Effective on-going inspection, measurements of system performance.

.3 Proper preventive maintenance, diagnosis and trouble-shooting.

.4 Ability to update documentation.

.5 Ability to operate equipment and systems under emergency conditions until 
appropriate qualified assistance arrives.

1.5 TRAINING MATERIALS

.1 Instructors to be responsible for content and quality.
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.2 Training materials to include:

.1 "As-Built" Contract Documents.

.2 Operating Manual.

.3 Maintenance Manual.

.4 Management Manual.

.5 TAB and PV Reports.

.3 Project Manager, Commissioning Manager and Facility Manager will review training 
manuals.

.4 Training materials to be in a format that permits future training procedures to same 
degree of detail.

1.6 SCHEDULING

.1 Include in Commissioning Schedule time for training.

.2 Deliver training during regular working hours, training sessions to be  maximum 3 hours 
in length.

.3 Training to be completed prior to acceptance of facility.

1.7 RESPONSIBILITIES

.1 Be responsible for:

.1 Implementation of training activities,

.2 Coordination among instructors,

.3 Quality of training, training materials,

.2 Departmental Representative  will evaluate training and materials.

.3 Upon completion of training, provide written report, signed by Instructors, witnessed by 
Departmental Representative.

1.8 TRAINING CONTENT

.1 Training to include demonstrations by Instructors using the installed equipment and 
systems.

.2 Content includes:

.1 Review of facility and occupancy profile.

.2 Functional requirements.

.3 System philosophy, limitations of systems and emergency procedures.

.4 Review of system layout, equipment, components and controls.

.5 Equipment and system start-up, operation, monitoring, servicing, maintenance 
and shut-down procedures.

.6 System operating sequences, including step-by-step directions for starting up, 
shut-down, operation of valves, dampers, switches, adjustment of control settings 
and emergency procedures.

.7 Maintenance and servicing.

.8 Trouble-shooting diagnosis.
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.9 Inter-Action among systems during integrated operation.

.10 Review of O M documentation.

.3 Provide specialized training as specified in relevant Technical Sections of the 
construction specifications.

Part 2 Products

2.1 NOT USED

.1 Not Used.

Part 3 Execution

3.1 NOT USED

.1 Not Used.

END OF SECTION
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 03 20 00 Concrete Reinforcing  

.2 Section 03 30 00 Cast-in-Place Concrete 

1.2 REFERENCES 

.1 Canadian Standards Association (CSA International) 

.1 CSA-A23.1-14/A23.2-14, Concrete Materials and Methods of Concrete 

Construction/Methods of Test and Standard Practices for Concrete. 

.2 CSA-O86S1-05, Supplement No. 1 to CAN/CSA-O86-14, Engineering Design in 

Wood. 

.3 CSA O121-08 (R2013), Douglas Fir Plywood. 

.4 CSA O151-09(R2014), Canadian Softwood Plywood. 

.5 CSA O153-13 (R2017), Poplar Plywood. 

.6 CAN/CSA-O325.16, Construction Sheathing. 

.7 CSA O437 Series-93(R2011), Standards for OSB and Waferboard. 

.8 CSA S269.1-16, Falsework for Construction Purposes. 

.9 CAN/CSA-S269.3-M92(R2013), Concrete Formwork, National Standard of 

Canada 

.2 Underwriters' Laboratories of Canada (ULC) 

.1 CAN/ULC-S701-05, Standard for Thermal Insulation, Polystyrene, Boards and 

Pipe Covering. 

1.3 SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit shop drawings for formwork and falsework. 

.1 Submit drawings stamped and signed by professional engineer registered or 

licensed in Province of Alberta, Canada. 

.3 Indicate method and schedule of construction, shoring, stripping and re-shoring 

procedures, materials, arrangement of joints, special architectural exposed finishes, ties, 

liners, and locations of temporary embedded parts. Comply with CAN/CSA-S269.3 for 

formwork drawings. 

.4 Indicate formwork design data: permissible rate of concrete placement, and temperature of 

concrete, in forms. 

.5 Indicate sequence of erection and removal of formwork/falsework as directed by 

Department Representative. 
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1.4 DELIVERY, STORAGE AND HANDLING 

.1 Store and manage hazardous materials in accordance with Section 01 74 21 – 

Construction/Demolition Waste Management System. 

.2 Waste Management and Disposal: 

.1 Separate waste materials for recycling in accordance with Section 01 74 - 

Construction/Demolition Waste Management and Disposal. 

.2 Place materials defined as hazardous or toxic in designated containers. 

.3 Divert wood materials from landfill to a recycling facility as approved by 

Department Representative. 

.4 Divert plastic materials from landfill to a recycling facility as approved by 

Department Representative. 

.5 Divert unused form release material from landfill to an official hazardous material 

collections site as approved by the Department Representative. 

Part 2 Products materials 

.1 Formwork materials: 

.1 For concrete without special architectural features, use wood and wood product 

formwork materials to CAN/CSA-O86. 

.2 For concrete with special architectural features, use formwork materials to 

CSA-A23.1/A23.2. 

.3 Rigid insulation board: to CAN/ULC-S701. 

.2 Form ties: 

.1 For concrete not designated 'Architectural', use removable or snap-off metal ties, 

fixed or adjustable length, free of devices leaving holes larger than 25 mm 

diameter in concrete surface. 

.2 For Architectural concrete, use snap ties complete with plastic cones and light 

grey concrete plugs. 

.3 Form release agent: non-toxic, biodegradable, low VOC. 

.4 Form stripping agent: colourless mineral oil, non-toxic, biodegradable, low VOC, free of 

kerosene, with viscosity between 70 and 110s Saybolt Universal 15 to 24 mm2/s at 40 

degrees C, flashpoint minimum 150 degrees C, open cup. 

.5 Formwork materials: to CSA-S269.3. 

.6 Sealant: to Section 07 92 00 - Joint Sealing. 

Part 3 Execution 

3.1 FABRICATION AND ERECTION 

.1 Verify lines, levels and centres before proceeding with formwork/falsework and ensure 

dimensions agree with drawings. 
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.2 Obtain Department Representative’s approval for use of earth forms framing openings not 

indicated on drawings. 

.3 Hand trim sides and bottoms and remove loose earth from earth forms before placing 

concrete. 

.4 Fabricate and erect falsework in accordance with CSA S269.1 and CSA S269.3. 

.5 Refer to architectural drawings for concrete members requiring architectural exposed 

finishes. 

.6 Do not place shores and mud sills on frozen ground. 

.7 Provide site drainage to prevent washout of soil supporting mud sills and shores. 

.8 Fabricate and erect formwork in accordance with CAN/CSA-S269.1 and CAN/CSA 

S269.3 to produce finished concrete conforming to shape, dimensions, locations and levels 

indicated within tolerances required by CSA-A23.1/A23.2. 

.9 Align form joints and make watertight. 

.1 Keep form joints to minimum. 

.10 Use 25 mm chamfer strips on external corners and/or 25 mm fillets at interior corners, 

joints, unless specified otherwise. 

.11 Form chases, slots, openings, drips, recesses, expansion and control joints as indicated. 

.12 Construct forms for architectural concrete, and place ties as directed. 

.1 Joint pattern not necessarily based on using standard size panels or maximum 

permissible spacing of ties. 

.13 Build in anchors, sleeves, and other inserts required to accommodate Work specified in 

other sections. 

.1 Ensure that anchors and inserts will not protrude beyond surfaces designated to 

receive applied finishes, including painting. 

.14 Clean formwork in accordance with CSA-A23.1/A23.2, before placing concrete. 

3.2 REMOVAL AND RESHORING 

.1 Leave formwork in place for following minimum periods of time after placing concrete. 

.1 2 days for walls and sides of beams. 

.2 2 days for columns. 

.3 7 days for beam soffits, slabs, decks and other structural members, or 3 days when 

replaced immediately with adequate shoring to standard specified for falsework. 

.4 2 days for footings and abutments. 

.2 Remove formwork when concrete has reached 75 % of its design strength or minimum 

period noted above, whichever comes later, and replace immediately with adequate 

reshoring. 
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.3 Provide necessary reshoring of members where early removal of forms may be required or 

where members may be subjected to additional loads during construction as required. 

.4 Space reshoring in each principal direction at not more than 1500 mm apart. 

.5 Re-use formwork and falsework subject to requirements of CSA-A23.1/A23.2. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 03 10 00 Concrete Forming and Accessories. 

.2 Section 03 30 00 Cast-in-Place Concrete 

1.2 REFERENCES 

.1 American Concrete Institute (ACI) 

.1 SP-66-04, ACI Detailing Manual 2004. 

.1 ACI 315-99, Details and Detailing of Concrete Reinforcement. 

.2 ACI 315R-18, Manual of Engineering and Placing Drawings for 

Reinforced Concrete Structures. 

.2 American Society for Testing and Materials International (ASTM) 

.1 ASTM A143/A143M-(R2014), Standard Practice for Safeguarding Against 

Embrittlement of Hot-Dip Galvanized Structural Steel Products and Procedure for 

Detecting Embrittlement. 

.2 ASTM A185/A185M-07, Standard Specification for Steel Welded Wire 

Reinforcement, Plain, for Concrete. 

.3 ASTM A497/A497M-07, Standard Specification for Steel Welded Wire 

Reinforcement, Deformed, for Concrete. 

.4 ASTM A775/A775M-17, Standard Specification for Epoxy-Coated Reinforcing 

Steel Bars. 

.3 Canadian Standards Association (CSA International) 

.1 CSA-A23.1-09/A23.2-14, Concrete Materials and Methods of Concrete 

Construction/Methods of Test and Standard Practices for Concrete. 

.2 CSA-A23.3-14, Design of Concrete Structures. 

.3 CAN/CSA-G30.18-09 (R2014), Carbon Steel Bars for Concrete Reinforcement. 

A National Standard of Canada. 

.4 CSA-G40.20-13/G40.21-13, General Requirements for Rolled or Welded 

Structural Quality Steel/Structural Quality Steel. 

.5 CAN/CSA-G164-M92(R2003), Hot Dip Galvanizing of Irregularly Shaped 

Articles, A National Standard of Canada. 

.6 CSA W186-M1990 (R2016), Welding of Reinforcing Bars in Reinforced 

Concrete Construction. 

.4 Reinforcing Steel Institute of Canada (RSIC) 

.1 RSIC-2004, Reinforcing Steel Manual of Standard Practice. 

1.3 SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Prepare reinforcement drawings in accordance with RSIC Manual of Standard Practice 

and ACI 315. 
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.3 Submit shop drawings including placing of reinforcement and indicate: 

.1 Bar bending details. 

.2 Lists. 

.3 Quantities of reinforcement. 

.4 Sizes, spacings, locations of reinforcement and mechanical splices if approved by 

Engineer, with identifying code marks to permit correct placement without 

reference to structural drawings. 

.5 Indicate sizes, spacings and locations of chairs, spacers and hangers. 

.4 Detail lap lengths and bar development lengths to CSA-A23.3, unless otherwise indicated. 

.1 Provide type 15M, 20M, 25M tension lap splices unless otherwise indicated. 

.5 Quality Assurance:  in accordance with Section 01 45 00 - Quality Control  

.1 Mill Test Report: provide with certified copy of mill test report of reinforcing 

steel, minimum 3 weeks prior to beginning reinforcing work. 

.2 Submit in writing to Department Representative proposed source of reinforcement 

material to be supplied. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Store and manage hazardous materials in accordance with Section  01 74 21 – 

Construction/Demolition Waste Management And Disposal. 

.2 Waste Management and Disposal: 

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 

.2 Place materials defined as hazardous or toxic in designated containers. 

Part 2 Products 

2.1 MATERIALS 

.1 Substitute different size bars only if permitted in writing by Department Representative. 

.2 Reinforcing steel: billet steel, grade 400, deformed bars to CAN/CSA-G30.18, unless 

indicated otherwise. 

.3 Reinforcing steel: weldable low alloy steel deformed bars to CAN/CSA-G30.18. 

.4 Cold-drawn annealed steel wire ties: to ASTM A497/A497M. 

.5 Deformed steel wire for concrete reinforcement: to ASTM A497/A497M. 

.6 Welded steel wire fabric: to ASTM A185/A185M. 

.1 Provide in flat sheets only. 

.7 Welded deformed steel wire fabric: to ASTM A497/A497M. 

.1 Provide in flat sheets only. 

.8 Chairs, bolsters, bar supports, spacers: to CSA-A23.1/A23.2. 
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.9 Mechanical splices: subject to approval of Engineer. 

.10 Plain round bars: to CSA-G40.20/G40.21. 

2.2 FABRICATION 

.1 Fabricate reinforcing steel in accordance with CSA-A23.1/A23.2, ACI 315 and 

Reinforcing Steel Manual of Standard Practice by the Reinforcing Steel Institute of 

Canada. 

.1 ACI 315R unless indicated otherwise. 

.2 Obtain Department Representative's approval for locations of reinforcement splices other 

than those shown on placing drawings. 

.3 Upon approval of Department Representative, weld reinforcement in accordance with 

CSA W186. 

.4 Ship bundles of bar reinforcement, clearly identified in accordance with bar bending 

details and lists. 

2.3 SOURCE QUALITY CONTROL 

.1 Provide Department Representative with certified copy of mill test report of reinforcing 

steel, showing physical and chemical analysis, minimum 3 weeks prior to beginning 

reinforcing work. 

.2  Inform Department Representative of proposed source of material to be supplied. 

Part 3 Execution 

3.1 FIELD BENDING 

.1 Do not field bend or field weld reinforcement except where indicated or authorized by 

Department Representative. 

.2 When field bending is authorized, bend without heat, applying slow and steady pressure. 

.3 Replace bars, which develop cracks or splits. 

3.2 PLACING REINFORCEMENT 

.1 Place reinforcing steel as indicated on placing drawings and in accordance with 

CSA-A23.1/A23.2. 

.2 Use plain round bars as slip dowels in concrete. 

.1 Paint portion of dowel intended to move within hardened concrete with one coat 

of asphalt paint. 

.2 When paint is dry, apply thick even film of mineral lubricating grease. 

.3 Prior to placing concrete, obtain Department Representative's approval of reinforcing 

material and placement. 

.4 Ensure cover to reinforcement is maintained during concrete pour. 
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.5 Protect coated portions of bars with covering during transportation and handling. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1  Section 03 10 00 Concrete Forming and Accessories 

.2 Section 03 20 00 Concrete Reinforcing 

1.2 REFERENCES 

.1 American Society for Testing and Materials International (ASTM) 

.1 ASTM C260-01, Standard Specification for Air-Entraining Admixtures for 

Concrete. 

.2 ASTM C309-11, Standard Specification for Liquid Membrane-Forming 

Compounds for Curing Concrete. 

.3 ASTM C330-17a, Standard Specification for Lightweight Aggregates for 

Structural Concrete. 

.4 ASTM C494/C494M-17, Standard Specification for Chemical Admixtures for 

Concrete. 

.5 ASTM C1017/C1017M-13e1, Standard Specification for Chemical Admixtures 

for Use in Producing Flowing Concrete. 

.6 ASTM D412-16, Standard Test Methods for Vulcanized Rubber and 

Thermoplastic Elastomers-Tension. 

.7 ASTM D624-00(2012), Standard Test Method for Tear Strength of Conventional 

Vulcanized Rubber and Thermoplastic Elastomer. 

.8 ASTM D1751-04(2013)e1, Standard Specification for Preformed Expansion Joint 

Filler for Concrete Paving and Structural Construction (Nonextruding and 

Resilient Bituminous Types). 

.9 ASTM D1752-04a(2013), Standard Specification for Preformed Sponge Rubber 

Cork and Recycled PVC Expansion Joint Fillers for Concrete Paving and 

Structural Construction. 

.2 Canadian General Standards Board (CGSB) 

.1 CAN/CGSB-37.2-M88, Emulsified Asphalt, Mineral Colloid-Type, Unfilled, for 

Dampproofing and Waterproofing and for Roof Coatings. 

.3 Canadian Standards Association (CSA International) 

.1 CSA-A23.1-14/A23.2-14, Concrete Materials and Methods of Concrete 

Construction/Methods of Test and Standard Practices for Concrete. 

.2 CSA A283-06 (R2016), Qualification Code for Concrete Testing Laboratories. 

.3 CAN/CSA-A3000-13, Cementitious Materials Compendium (Consists of A3001, 

A3002, A3003, A3004 and A3005). 

.1 CSA-A3001-13, Cementitious Materials for Use in Concrete. 

1.3 ACRONYMS AND TYPES 

.1 Cement: hydraulic cement or blended hydraulic cement (XXb - where b denotes blended). 

.1 Type GU or GUb - General use cement. 
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.2 Type MS or MSb - Moderate sulphate-resistant cement. 

.3 Type MH or MHb - Moderate heat of hydration cement. 

.4 Type HE or Heb - High early-strength cement. 

.5 Type LH or LHb - Low heat of hydration cement. 

.6 Type HS or HSb - High sulphate-resistant cement. 

.2 Fly ash: 

.1 Type F - with CaO content less than 8%. 

.2 Type CI - with CaO content ranging from 8 to 20%. 

.3 Type CH - with CaO greater than 20%. 

.3 GGBFS - Ground, granulated blast-furnace slag. 

1.4 DESIGN REQUIREMENTS 

.1  Performance: in accordance with CSA-A23.1/A23.2, and as described in MIXES of 

PART 2 - PRODUCTS. 

1.5 SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit testing, inspection results and reports for review by Department Representative 

and do not proceed without written approval when deviations from mix design or 

parameters are found. 

.3 Submit the proposed mix design for all concrete mix types in addition to the results of the 

aggregate tests to the Department Representative for approval two weeks prior to their 

initial use. 

.4 Submit proposed methods of protection of concrete when air temperatures are expected to 

be above 25°C or below 5°C. 

.5 Concrete pours: submit accurate records of poured concrete items indicating date and 

location of pour, quality, air temperature and test samples taken as described in PART 3 - 

FIELD QUALITY CONTROL. 

.6 Concrete hauling time: submit for review by Department Representative deviations 

exceeding maximum allowable time of 120 minutes for concrete to be delivered to site of 

Work and discharged after batching. 

1.6 QUALITY ASSURANCE 

.1 Quality Assurance: in accordance with Section 01 45 00 - Quality Control. 

.2 Site Meetings: in accordance with Section 01 32 16.06 - Construction Progress Schedule - 

Bar (GANTT) Chart, convene pre-installation meeting one week prior to beginning 

concrete works. 

.1 Ensure key personnel, site supervisor, Engineer, Consultant, speciality contractor - 

finishing, forming, and concrete producer attend. 

.2 Verify project requirements. 
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.3 Submit to Department Representative, minimum 3 weeks prior to starting concrete work, 

valid and recognized certificate from plant delivering concrete. 

.1 When plant does not hold valid certification, provide test data and certification by 

qualified independent inspection and testing laboratory that materials used in 

concrete mixture will meet specified requirements. 

.4 Minimum 2 weeks prior to starting concrete work, submit proposed quality control 

procedures for review by Department Representative on following items: 

.1 Falsework erection. 

.2 Hot weather concrete. 

.3 Cold weather concrete. 

.4 Curing. 

.5 Finishes. 

.6 Formwork removal. 

.7 Joints. 

.5 Quality Control Plan: submit written report, as described in PART 3 - VERIFICATION, 

to Engineer verifying compliance that concrete in place meets performance requirements 

of concrete as established in PART 2 - PRODUCTS. 

.6 Health and Safety Requirements: do construction occupational health and safety in 

accordance with Section 01 35 29.06 - Health and Safety Requirements. 

1.7 DELIVERY, STORAGE AND HANDLING 

.1 Concrete hauling time: maximum allowable time for concrete to be delivered to site of 

Work and discharged not to exceed 120 minutes after batching. 

.1 Modifications to maximum time limit must be agreed to by Department 

Representative and concrete producer as described in CSA A23.1/A23.2. 

.2 Deviations to be submitted for review by Department Representative. 

.2 Concrete delivery: ensure continuous concrete delivery from plant meets CSA 

A23.1/A23.2. 

.3 Waste Management and Disposal: 

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 

.2 Divert unused concrete materials from landfill to local facility approved by 

Department Representative. 

.3 Provide an appropriate area on the job site where concrete trucks can be safely 

washed.  If an appropriate location cannot be found on site the concrete trucks 

must be washed back at the concrete plant. 

.4 Divert unused admixtures and additive materials (pigments, fibres) from landfill 

to official hazardous material collections site as approved by the Consultant. 

.5 Unused admixtures and additive materials must not be disposed of into sewer 

systems, into lakes, streams, onto ground or in other location where it will pose 

health or environmental hazard. 

.6 Prevent admixtures and additive materials from entering drinking water supplies 

or streams. Using appropriate safety precautions, collect liquid or solidify liquid 
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with inert, noncombustible material and remove for disposal. Dispose of waste in 

accordance with applicable local, Provincial/Territorial and National regulations. 

Part 2 Products 

2.1 MATERIALS 

.1 Cement: to CAN/CSA-A3001, Type GU and HS. 

.2  Blended hydraulic cement: Type GUb and HSb to CAN/CSA-A3001-08. 

.3 Supplementary cementing materials: with minimum 15% Type F fly ash replacement, by 

mass of total cementitious materials to CAN/CSA-A3001. 

.4 Water: to CSA-A23.1/CSA-A23.2. 

.5 Aggregates: to CAN/CSA-A23.1/A23.2. 

.6 Admixtures: 

.1 Air entraining admixture: to ASTM C260. 

.2 Chemical admixture: to ASTM C494 and ASTM C101. Department 

Representative to approve accelerating or set retarding admixtures during cold and 

hot weather placing. 

.7 Shrinkage compensating grout: premixed compound consisting of non-metallic aggregate, 

Portland cement, water reducing and plasticizing agents to CSA-A23.1/A23.2. 

.1 Compressive strength: 45 MPa at 28 days. 

.8 Non premixed dry pack grout: composition of non metallic aggregate Portland cement 

with sufficient water for mixture to retain its shape when made into ball by hand and 

capable of developing compressive strength of 45 MPa at 28 days. 

.9 Curing compound: to CSA-A23.1/A23.2. 

.10 Premoulded joint fillers: 

.1 Bituminous impregnated fiber board: to ASTM D1751. 

.2 Sponge rubber: to ASTM D1752, Type I, firm grade. 

.11 Weep hole tubes: galvanized steel. 

.12 Dovetail anchor slots: minimum 0.6 mm thick galvanized steel with insulation filled slots. 

.13 Polyethylene film: 10 mil thickness to CAN/CGSB-51.34. 

.14 Epoxy Adhesive: Hilti Hit HY 200, Hilti Hit HY70, or approved equivalent. 

2.2 MIXES 

.1 Performance Method for specifying concrete: to meet Department Representative 

performance criteria in accordance with CAN/CSA-A23.1/A23.2. 

.1 Ensure concrete supplier meets performance criteria as established below and 

provide verification of compliance as described in PART 3 - VERIFICATION. 
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.2 Provide concrete mix to meet following plastic state requirements: 

.1 Placeability: 80mm +/- 20mm. 

.2 Workability: free of surface blemishes, colour variations, and segregation. 

.3 Provide concrete mix to meet following hard state requirements: 

.1 Durability and class of exposure:  

.1 Spread and Strip Footings exposure class F-1/S-2. 

.2 Foundation Walls and Pilasters exposure class F-1/S-2. 

.3 Interior Slab on Grade exposure class N. 

.4 Exterior Slab on Grade exposure class C-2 

.2 Minimum compressive strength at () days: 

.1 Spread and Strip Footings 30MPa @ 28 ; 32MPa @ 56. 

.2 Foundation Walls and Pilasters 30MPa @ 28 ; 32MPa @ 56. 

.3 Interior Slab on Grade 25MPa @ 28. 

.4 Exterior Slab on Grade 32 MPa @ 28. 

.3 Surface texture: steel trowel finish. 

.4 Provide quality management plan to ensure verification of concrete quality to 

specified performance. 

.5 Concrete supplier's certification. 

Part 3 Execution 

3.1 PREPARATION 

.1 Obtain Department Representative approval before placing concrete. 

.1 Provide 48 hours’ notice prior to placing of concrete. 

.2 Place concrete reinforcing in accordance with Section 03 20 00 - Concrete Reinforcing. 

.3 During concreting operations: 

.1 Development of cold joints not allowed. 

.2 Ensure concrete delivery and handling facilitates placing with minimum of re-

handling, and without damage to existing structure or Work. 

.4 Pumping of concrete is permitted only after approval of equipment and mix. 

.5 Ensure reinforcement and inserts are not disturbed during concrete placement. 

.6 Prior to placing of concrete obtain Department Representative's approval of proposed 

method for protection of concrete during placing and curing in adverse weather. 

.7 Protect previous work from staining. 

.8 Clean and remove stains prior to application for concrete finishes. 

.9 Maintain accurate records of poured concrete items to indicate date, location of pour, 

quality, air temperature and test samples taken. 

.10 In locations where new concrete is dowelled to existing work, drill holes in existing 

concrete. 
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.1 Place steel dowels of deformed steel reinforcing bars and epoxy grout to anchor 

and hold dowels in positions as indicated. 

.11 Do not place load upon new concrete until authorized by Engineer. 

.12 Bonded toppings and existing / new concrete interfaces prepared to CSA A23.1. 

3.2 CONSTRUCTION 

.1 Cast-in-place concrete work in accordance with CSA-A23.1/A23.2. 

.2 Sleeves and inserts: 

.1 Do not permit penetrations, sleeves, ducts, pipes or other openings to pass through 

joists, beams, column capitals or columns, except where indicated or approved by 

Engineer and Consultant. 

.2 Where approved by Department Representative, set sleeves, ties, pipe hangers and 

other inserts and openings as indicated or specified elsewhere. 

.3 Sleeves and openings greater than 100 x 100 mm not indicated, must be reviewed 

by Department Representative. 

.4 Do not eliminate or displace reinforcement to accommodate hardware. If inserts 

cannot be located as specified, obtain approval of modifications from Department 

Representative before placing of concrete. 

.5 Check locations and sizes of sleeves and openings shown on drawings. 

.6 Set special inserts for strength testing as indicated and as required by 

non-destructive method of testing concrete. 

.3 Anchor bolts: 

.1 Set anchor bolts to templates under supervision of appropriate trade prior to 

placing concrete. 

.2 Protect anchor bolt holes from water accumulations, snow and ice build-ups. 

.4 Drainage holes and weep holes: 

.1 Form weep holes and drainage holes in accordance with Section 03 10 00 - 

Concrete Forming and Accessories. If wood forms are used, remove them after 

concrete has set. 

.2 Install weep hole tubes and drains as indicated. 

.5 Grout under base plates and machinery using procedures in accordance with 

manufacturer's recommendations which result in 100% contact over grouted area. 

.6 Finishing and curing: 

.1 Finish concrete in accordance with CSA-A23.1/A23.2. 

.2 Use procedures as reviewed noted in CSA-A23.1/A23.2 to remove excess bleed 

water. Ensure surface is not damaged. 

.3 Use curing compounds compatible with applied finish on concrete surfaces. 

Applied finish on concrete. Provide written declaration that compounds used are 

compatible. 

.4 Finish concrete floor to meet requirements of CSA-A23.1/A23.2. 



Project No:                                          CAST-IN-PLACE CONCRETE Section 03 30 00 

R.072604.001 Page 7 

.5 Provide the compatible concrete finish depending on the type of floor finish.  See 

manufacture’s recommendations in regards to the appropriate finish to allow of 

the desired bonding.   

.6 Provide swirl-trowelled finish unless otherwise indicated. 

.7 Provide broom concrete finish on all exterior sidewalks and aprons.   

.8 Rub exposed sharp edges of concrete with carborundum to produce 3 mm radius 

edges unless otherwise indicated. 

.7 Joint fillers: 

.1 Furnish filler for each joint in single piece for depth and width required for joint, 

unless otherwise authorized by Consultant. 

.2 When more than one piece is required for joint, fasten abutting ends and hold 

securely to shape by stapling or other positive fastening. 

.3 Locate and form construction and expansion joints as indicated. 

.4 Install joint filler. 

.5 Use 12 mm thick joint filler to separate slabs-on-grade from vertical surfaces and 

extend joint filler from bottom of slab to within 12 mm of finished slab surface 

unless indicated otherwise. 

.8 Dampproof membrane: 

.1 Install dampproof membrane under concrete slabs-on-grade inside building. 

.2 Lap dampproof membrane minimum 250 mm at joints and seal or as per 

manufacturer’s recommendation. 

.3 Seal punctures in dampproof membrane before placing concrete. 

.4 Use patching material at least 250 mm larger than puncture and seal. 

3.3 SURFACE TOLERANCE 

.1 Concrete tolerance in accordance with CSA-A23.1/A23.2 tolerance of 3mm in 3000mm. 

3.4 FIELD QUALITY CONTROL 

.1 Site tests:  conduct following test in accordance with Section 01 45 00 - Quality Control 

and submit report as described in PART 1 - SUBMITTALS. 

.1 Concrete pours. 

.2 Slump tests. 

.3 Concrete strength tests. 

.2 Inspection and testing of concrete and concrete materials will be carried out by testing 

laboratory designated approved by Consultant for review in accordance with 

CSA-A23.1/A23.2. 

.1 Ensure testing laboratory is certified in accordance with CSA A283. 

.3 Ensure test results are distributed for discussion at pre-pouring concrete meeting between 

testing laboratory, Department Representative, Engineer, and Consultant. 

.4  Owner will pay for costs of tests as specified in Section 01 29 83 - Payment Procedures 

for Testing Laboratory Services. 

.5 The Contractor is to provide properly designed temperature-controlled storage boxes for 

test cylinders, as specified in CSA-A23.3, for a period of at least 24 hours and further 
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protection from adverse weather and mishandling until removed from the site.  The 

Contractor is to provide a max-min thermometer for each storage box storage in a portable 

building that will be used by the Contractor’s personnel or the Engineer during the first 24 

hours storage period will not be permitted.  Storage facilities are to be provided, installed, 

checked and approved before any concrete may be placed. 

.6 Secure sufficient 3 and 7 day test cylinders for testing of concrete to ensure quality control 

and sufficient strength for application of construction loads and stripping.  Cost for these 

additional tests to be borne by the Contractor.   

.7 Samples of concrete to be taken as close to the point of final deposit in the form as 

possible, at end of pipe when pumping is used. 

.8 Testing firm to take a minimum of three (3) cylinders for a strength test and not less than 

one strength test for each 40m3 of concrete, or portion thereof, for each type of concrete 

placed and not less than one (1) test for each type of concrete placed in any one day.   

.9 Testing firm to moist cure and test one (1) cylinder in 7 days and to moist cure and test the 

remaining two (2) cylinders in 28 days. 

.10 Testing firm if to take one additional test cylinder during cold weather concreting and cure 

on job site under same conditions as the concrete it represents. 

.11 Testing firm is to take one additional air test and one additional slump test such that every 

20 m3 of concrete placed is tested. 

.12 Non-Destructive Methods for Testing Concrete: in accordance with CSA-A23.1/A23.2. 

.13 Testing firm is to report results of tests immediately to the Contractor.  The Contractor is 

responsible for ensuring that the concrete meets the requirements of the specifications.  

Report adverse test results to the Engineer immediately. 

.14 Testing firm is to advise placing crews to halt placing of adverse concrete immediately, 

and thereafter notify Contractor to reject the concrete.  The execution, or lack of 

execution, of this request is to be recorded. 

.15 Testing firm is to submit to the Engineer and Contractor certified copies of test results.  

Include the following information with the results: 

.1 Name of the project. 

.2 Date of sampling. 

.3 Mix design, specified strength, slump and air content. 

.4 Name of supplier, truck and ticket number. 

.5 Time batched and time placed. 

.6 Identification of sampling and testing technician. 

.7 Cement type and admixtures used. 

.8 Exact location in the structure of the concrete sampled. 

.9 Ambient air and concrete temperatures. 

.10 Nominal aggregate size. 

.11 Water added and personnel authorizing additional water. 

.12 Concrete density. 
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.16 Testing firm to certify, in writing, that all concrete meets the specified requirements. 

.17 Testing firm to submit to the Engineer a final report certifying that all concrete is in 

accordance with the contract documents.  Submit the report under the seal and signature of 

a professional engineer registered in the Province of Alberta. 

.18 Inspection or testing by Consultant will not augment or replace Contractor quality control 

nor relieve Contractor of his contractual responsibility. 

3.5 VERIFICATION 

.1 Quality Control Plan: ensure concrete supplier meets performance criteria of concrete as 

established in PART 2 - Products, by Engineer and Consultant and provide verification of 

compliance as described in PART 1 - QUALITY ASSURANCE. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 - Submittal Procedures.  

.2 Section 01 74 21 - Construction/Demolition Waste Management And Disposal. 

.3 Section 03 30 00 - Cast-in-Place Concrete. 

1.2 REFERENCES 

.1 American Society for Testing and Materials International, (ASTM) 

.1 ASTM A53/A53M-02, Specification for Pipe, Steel, Black and Hot-Dipped, 

Zinc-Coated Welded and Steamless. 

.2 ASTM A269-02, Specification for Seamless and Welded Austenitic Stainless 

Steel Tubing for General Service. 

.3 ASTM A307-02, Specification for Carbon Steel Bolts and Studs, 60,000 PSI 

Tensile Strength. 

.2 Canadian General Standards Board (CGSB) 

.1 CAN/CGSB-1.40-97, Anti-corrosive Structural Steel Alkyd Primer. 

.2 CAN/CGSB-1.181-9, Ready-Mixed, Organic Zinc-Rich Coating. 

.3 Canadian Standards Association (CSA International) 

.1 CAN/CSA-G40.20/G40.21-(R2009), General Requirements for Rolled or Welded 

Structural Quality Steel. 

.2 CAN/CSA-G164-M92(R1998), Hot Dip Galvanizing of Irregularly Shaped 

Articles. 

.3 CAN/CSA-S16.1-09, Limit States Design of Steel Structures. 

.4 CSA W48-06 (R2011), Filler Metals and Allied Materials for Metal Arc Welding 

(Developed in co-operation with the Canadian Welding Bureau). 

.5 CSA W59-03 (R2008), Welded Steel Construction (Metal Arc Welding) (Imperial 

Version). 

.4 The Environmental Choice Program 

.1 CCD-047a-98, Paints, Surface Coatings. 

.2 CCD-048-98, Surface Coatings - Recycled Water-borne. 

1.3 SUBMITTALS 

.1 Product Data: 

.1 Submit manufacturer's printed product literature, specifications and data sheet in 

accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit two copies of WHMIS MSDS - Material Safety Data Sheets in accordance 

with Section 01 33 00 - Submittal Procedures. Indicate VOC's: 

.1 For finishes, coatings, primers and paints. 

.2 Shop Drawings 
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.1 Submit shop drawings in accordance with Section 01 33 00 - Submittal 

Procedures. 

.2 Indicate materials, core thicknesses, finishes, connections, joints, method of 

anchorage, number of anchors, supports, reinforcement, details, and accessories. 

1.4 QUALITY ASSURANCE 

.1 Test Reports: Certified test reports showing compliance with specified performance 

characteristics and physical properties. 

.2 Certificates: Product certificates signed by manufacturer certifying materials comply with 

specified performance characteristics and criteria and physical requirements. 

.3 Pre-installation Meetings: Conduct pre-installation meeting to verify project requirements, 

manufacturer's installation instructions and manufacturer's warranty requirements. 

1.5 DELIVERY, STORAGE, AND HANDLING 

.1 Packing, Shipping, Handling and Unloading: 

.1 Deliver, store, handle and protect materials in accordance with Section 01 61 00 - 

Common Product Requirements. 

.2 Storage and Protection: 

.1 Cover exposed stainless steel surfaces with pressure sensitive heavy protection 

paper or apply strippable plastic coating, before shipping to job site. 

.2 Leave protective covering in place until final cleaning of building. Provide 

instructions for removal of protective covering. 

1.6 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate and recycle waste materials in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management And Disposal. 

.2 Remove from site and dispose of packaging materials at appropriate recycling facilities. 

.3 Collect and separate for disposal paper, plastic, polystyrene, corrugated cardboard 

packaging material for recycling in accordance with Waste Management Plan. 

.4 Divert unused metal materials from landfill to metal recycling facility approved by the 

Departmental Representative. 

Part 2 Products 

2.1 MATERIALS 

.1 Steel sections and plates: to CAN/CSA-G40.20/G40.21, Grade 300W. 

.2 Steel pipe: to ASTM A53/A53M standard weight, galvanized finish. 

.3 Welding materials: to CSA W59-03. 

.4 Welding electrodes: to CSA W48 Series. 
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.5 Bolts and anchor bolts: to ASTM A325. 

.6 Grout: non-shrink, non-metallic, flowable, 15 MPa at 24 hours. 

2.2 FABRICATION 

.1 Fabricate work square, true, straight and accurate to required size, with joints closely fitted 

and properly secured. 

.2 Use self-tapping shake-proof flat headed screws on items requiring assembly by screws or 

as indicated. 

.3 Where possible, fit and shop assemble work, ready for erection. 

.4 Ensure exposed welds are continuous for length of each joint. File or grind exposed welds 

smooth and flush. 

2.3 FINISHES 

.1 Galvanizing: hot dipped galvanizing with zinc coating 600g/m2 to CAN/CSA-G164. 

.2 Shop coat primer: to CAN/CGSB-1.40. 

.3 Zinc primer: zinc rich, ready mix to CAN/CGSB-1.181. 

2.4 ISOLATION COATING 

.1 Isolate aluminum from following components, by means of bituminous paint: 

.1 Dissimilar metals except stainless steel, zinc, or white bronze of small area. 

.2 Concrete, mortar and masonry. 

.3 Wood. 

2.5 SHOP PAINTING 

.1 Apply one shop coat of primer to metal items, with exception of galvanized or concrete 

encased items. 

.2 Use primer unadulterated, as prepared by manufacturer. Paint on dry surfaces, free from 

rust, scale, grease. Do not paint when temperature is lower than 7 degrees C. 

.3 Clean surfaces to be field welded; do not paint. 

2.6 ANGLE LINTELS 

.1 Steel angles: prime painted, L152x102x9.5 or as indicated in Structural Drawings and 

Specifications. Provide 150 mm minimum bearing at ends. 

.2 Weld or bolt back-to-back angles to profiles as indicated. 

.3 Finish: shop painted. 

2.7 SURFACE MOUNTED BOLLARDS: 

.1 Components: 



Project No:                                         METAL FABRICATIONS Section 05 50 00 

R.072604.001 Page 4 

.1 Material: schedule 40, round steel pipe, 168 mm outside diameter, 7.10 mm 

thickness, weight 28 kg/m. 

.2 Length: 1220 mm or as detailed. 

.3 Anchors Plate:   10 mm thick steel plate, angled to slope, continuously welded to 

bottom of post with four (4) 22 mm diameter holes. 

.4 Anchors:  19 mm diameter expansion bolts. 

.5 Fill:  concrete filled with concrete crowned cap. 

.2 Finish:  Galvanized. 

.3 Location:  locate bollards on each side of overhead door, door, building corners, on the 

north elevation and as indicated on Drawings. 

2.8 CHANNEL FRAMES 

.1 Fabricate frames from steel, sizes of channel and opening as indicated. 

.2 Weld channels together to form continuous frame for jambs and head of openings, sizes as 

indicated. 

.3 Weld 50 x 50 x 4.8 mm thick steel strap anchors to channel jamb frame at mm on centre. 

.4 Finish: galvanized for exterior, prime coat painted for interior. 

Part 3 Execution 

3.1 ERECTION 

.1 Do welding work in accordance with CSA W59 unless specified otherwise. 

.2 Erect metalwork square, plumb, straight, and true, accurately fitted, with tight joints and 

intersections. 

.3 Provide suitable means of anchorage acceptable to the Departmental Representative such 

as dowels, anchor clips, bar anchors, expansion bolts and shields, and toggles. 

.4 Exposed fastening devices to match finish and be compatible with material through which 

they pass. 

.5 Provide components for building by other sections in accordance with shop drawings and 

schedule. 

.6 Make field connections with bolts to CAN/CSA-S16.1, or weld. 

.7 Hand items over for casting into concrete or building into masonry to appropriate trades 

together with setting templates. 

.8 Touch-up rivets, field welds, bolts and burnt or scratched surfaces after completion of 

erection with primer. 

.9 Touch-up galvanized surfaces with zinc rich primer where burned by field welding. 
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3.2 CHANNEL FRAMES 

.1 Install steel channel frames to openings as indicated. 

3.3 CHANNEL FRAMES 

.1 Install bollards to each side of overhead door openings, door openings facing road, 

building corners facing the road, and as indicated on drawings. 

3.4 CLEANING 

.1 Perform cleaning after installation to remove construction and accumulated environmental 

dirt. 

.2 Upon completion of installation, remove surplus materials, rubbish, tools and equipment 

barriers. 

END OF SECTION 
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Part 1 General

1.1 RELATED SECTIONS

.1 Section 01 74 19 - Construction/Demolition Waste Management And Disposal.

1.2 REFERENCES

.1 Canadian Standards Association (CSA International)

.1 CSA B111-1974(R2003), Wire Nails, Spikes and Staples.

.2 CAN/CSA-G164-M92 (R2003) – Hot Dip Galvanizing of Irregularly Shaped 
Articles.

.3 CSA O121-08, Douglas Fir Plywood.

.4 CSA O141-05(R2009), Softwood Lumber.

.5 CSA O151-09, Canadian Softwood Plywood.

.6 CAN/CSA-O325.0-07, Construction Sheathing.

.7 CSA O112.9-10, Evaluation of Adhesives for Structural Wood Products 
(Exterior Exposure).

.2 National Lumber Grades Authority (NLGA)

.1 Standard Grading Rules for Canadian Lumber 2010.

1.3 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
rough carpentry work and include product characteristics, performance criteria, 
physical size, finish and limitations.

.2 Shop Drawings:
.1 Submit drawings stamped and signed by professional engineer registered 

or licensed in Province of Alberta, Canada.

1.4 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section with manufacturer's 
written instructions.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Store materials off ground in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area.

.2 Store and protect wood from nicks, scratches, and blemishes.

.3 Replace defective or damaged materials with new.
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1.5 QUALITY ASSURANCE

.1 Lumber identification: by grade stamp of an agency certified by Canadian Lumber 
Standards Accreditation Board.

.2 Plywood, OSB and wood based composite panel construction sheathing identification: 
by grademark in accordance with applicable CSA standards.

1.6 WASTE MANAGEMENT AND DISPOSAL

.1 Separate and recycle waste materials in accordance with Section 01 74 19 - 
Construction/Demolition Waste Management and Disposal.

.2 Remove from site and dispose of packaging materials at appropriate recycling facilities.

.3 Collect and separate for disposal paper, plastic, polystyrene, corrugated cardboard 
packaging material in appropriate on-site bins] for recycling in accordance with Waste 
Management Plan.

.4 Divert unused wood materials from landfill to recycling, reuse, composting facility 
approved by the Departmental Representative.

.5 Do not dispose of preservative treated wood through incineration.

.6 Do not dispose of preservative treated wood with materials destined for recycling or 
reuse.

.7 Dispose of treated wood, end pieces, wood scraps and sawdust at sanitary landfill 
approved by the Departmental Representative.

.8 Dispose of unused wood preservative material at official hazardous material collections 
site approved by the Departmental Representative.

.9 Do not dispose of unused preservative material into sewer system, into streams, lakes, 
onto ground or in other locations where they will pose health or environmental hazard.

Part 2 Products

2.1 LUMBER MATERIAL

.1 Lumber: unless specified otherwise, softwood, S4S, moisture content 19% or less in 
accordance with following standards:

.1 CAN/CSA-O141.

.2 NLGA Standard Grading Rules for Canadian Lumber.

.2 Furring, blocking, nailing strips, grounds, rough bucks, cants, curbs, fascia backing and 
sleepers:

.1 Board sizes: "Standard" or better grade.

.2 Dimension sizes: "Standard" light framing or better grade.

.3 Post and timbers sizes: "Standard" or better grade.
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.3 Framing and board lumber: in accordance with NBC.

2.2 PANEL MATERIALS

.1 Douglas fir plywood (DFP): to CSA O121, standard construction.

.2 Canadian softwood plywood (CSP): to CSA O151, standard construction.

.3 Plywood, OSB and wood based composite panels: to CAN/CSA-O325.

2.3 ACCESSORIES

.1 Nails, spikes and staples: to CSA B111.

.2 Bolts: 12.5 mm diameter unless indicated otherwise, complete with nuts and washers.

.3 Proprietary fasteners: toggle bolts, expansion shields and lag bolts, screws and lead or 
inorganic fibre plugs, explosive actuated fastening devices, recommended for purpose by 
manufacturer.

2.4 FINISHES

.1 Galvanizing: to CAN/CSA-G164, use galvanized fasteners for exterior work.

2.5 WOOD PRESERVATIVE

.1 Surface-applied wood preservative: coloured or copper napthenate or 5% 
pentachlorophenol solution, water repellent preservative.

.2 Pentachlorophenol use is restricted to building components that are in ground contact 
and subject to decay or insect attack only. Where used, pentachlorophenol-treated wood 
must be covered with two coats of an appropriate sealer.

.3 Structures built with wood treated with pentachlorophenol and inorganic arsenicals must 
not be used for storing food nor should the wood come in contact with drinking water.

Part 3 Execution

3.1 EXAMINATION

.1 Verification of Conditions: verify conditions of substrates previously installed under 
other Sections or Contracts are acceptable for product installation in accordance with 
manufacturer's written instructions.

3.2 PREPARATION

.1 Treat surfaces of material with wood preservative, before installation.

.2 Apply preservative by dipping, or by brush to completely saturate and maintain wet film 
on surface for minimum 3 minute soak on lumber and one minute soak on plywood.
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.3 Re-treat surfaces exposed by cutting, trimming or boring with liberal brush application of 
preservative before installation.

.4 Treat material as follows:

.1 Wood cants, fascia backing, curbs, nailers, sleepers on roof deck.

.2 Wood sleepers supporting wood subflooring over concrete slabs in contact with 
ground or fill.

3.3 INSTALLATION

.1 Comply with requirements of NBC, supplemented by the following paragraphs.

.2 Install furring and blocking as required to space-out and support casework, cabinets, wall 
and ceiling finishes, facings, fascia, soffit, siding and other work as required.

.3 Align and plumb faces of furring and blocking to tolerance of 1:600.

.4 Install rough bucks, nailers and linings to rough openings as required to provide backing 
for frames and other work.

.5 Install wood cants, fascia backing, nailers, curbs and other wood supports as required 
and secure using galvanized fasteners.

.6 Install wood backing, dressed, tapered and recessed slightly below top surface of roof 
insulation for roof hopper.

.7 Install sleepers as indicated.

.8 Use caution when working with particle board. Use dust collectors and high quality 
respirator masks.

3.4 ERECTION

.1 Frame, anchor, fasten, tie and brace members to provide necessary strength and rigidity.

.2 Countersink bolts where necessary to provide clearance for other work.

3.5 SCHEDULES

.1 Provide electrical equipment backboards for mounting electrical equipment as indicated. 
Use 19 mm thick plywood.

.2 Interior exposed plywood to be good one side.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 Canadian General Standards Board (CGSB)

.1 CAN/CGSB-37.2-M88, Emulsified Asphalt, Mineral-Colloid Type, Unfilled, for 
Dampproofing and Waterproofing and for Roof Coatings.

.2 CAN/CGSB-37.3-M89, Application of Emulsified Asphalts for Dampproofing or 
Waterproofing.

.3 CAN/CGSB-37.5-M89, Cutback Asphalt Plastic Cement.

.4 CGSB 37-GP-6Ma-83, Asphalt, Cutback, Unfilled, for Dampproofing.

.5 CGSB 37-GP-9Ma-83, Primer, Asphalt, Unfilled, for Asphalt Roofing, 
Dampproofing and Waterproofing.

.6 CGSB 37-GP-12Ma-84, Application of Unfilled Cutback Asphalt for 
Dampproofing.

.7 CGSB 37-GP-15M-76(R1984), Application of Asphalt Primer for Asphalt 
Roofing, Dampproofing and Waterproofing.

.8 CAN/CGSB-37.16-M89, Filled, Cutback, Asphalt for Dampproofing and 
Waterproofing.

.9 CAN/CGSB-37.28-M89, Reinforced Mineral Colloid Type, Emulsified Asphalt 
for Roof Coatings and for Waterproofing.

.10 CGSB 37-GP-36M-76, Application of Filled Cutback Asphalts for 
Dampproofing and Waterproofing.

.11 CGSB 37-GP-37M-77, Application of Hot Asphalt for Dampproofing or 
Waterproofing.

.2 CSA International

.1 CAN/CSA-A123.4-04(R2008), Asphalt for Construction of Built-Up Roof 
Coverings and Waterproofing Systems.

.3 Health Canada

.1 Workplace Hazardous Materials Information System (WHMIS)
.1 Material Safety Data Sheets (MSDS).

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
bituminous dampproofing application and include product characteristics, 
performance criteria, physical size, finish and limitations.

.2 Submit 2 copies of WHMIS MSDS in accordance with Section 01 35 43 - 
Environmental Procedures.

.3 Manufacturer's Instructions: provide to indicate special handling criteria, installation 
sequence, cleaning procedures.
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1.3 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 
Product Requirements and with manufacturer's written instructions.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Store materials off ground and in dry location and in accordance with 
manufacturer's recommendations in clean, dry, well-ventilated area.

.2 Store and protect dampproofing materials from nicks, scratches, and blemishes.

.3 Replace defective or damaged materials with new.

.4 Develop Construction Waste Management Plan.

.5 Packaging Waste Management:  remove for reuse and return by manufacturer of pallets, 
crates, padding, packaging materials as specified in Construction Waste Management 
Plan

1.4 SITE CONDITIONS

.1 Ambient Conditions: temperature, relative humidity, moisture content.

.1 Apply dampproofing materials only when surfaces and ambient temperatures are 
within manufacturers' prescribed limits.

.2 Do not proceed with Work when wind chill effect would tend to set bitumen 
before proper curing takes place.

.3 Maintain air temperature and substrate temperature at dampproofing installation 
area above 5 degrees C for 24 hours before, during and 24 hours after 
installation.

.4 Do not apply dampproofing in wet weather.

.2 Safety: comply with requirements of Workplace Hazardous Materials Information 
System (WHMIS) regarding use, handling, storage, and disposal of asphalt, sealing 
compounds, primers and caulking materials.

.3 Ventilation:

.1 Departmental Representative will arrange for ventilation system to be operated 
during installation of dampproofing.Ventilate area of Work as directed by  
Departmental Representative by use of approved portable supply and exhaust 
fans.

.2 Ventilate enclosed spaces in accordance with Section 01 51 00 - Temporary 
Utilities.

.3 Provide continuous ventilation during and after dampproofing application. Run 
ventilation system 24 hours per day during installation; provide continuous 
ventilation for 7 days after completion of dampproofing installation.



Project No: BITUMINOUS DAMPPROOFING Section: 07 11 13
 R.072604.001 Page: 3

PWGSC Western Region

Part 2 Products

2.1 MATERIALS

.1 Asphalt:

.1 For application and curing at temperatures above 5 degrees C: to CAN/CSA-
A123.4.
.1 Package label or bill of lading for bulk hot liquid asphalt must indicate 

type, flash point, equiviscous temperature range and final blowing 
temperature.

.2 For application and curing at temperatures above 0 degrees C but below 5 
degrees C: to CAN/CSA-A123.4.
.1 Package label or bill of lading for bulk hot liquid asphalt must indicate 

type, flash point, equiviscous temperature range and final blowing 
temperature.

.2 Sealing compound: plastic cutback asphalt cement to CAN/CGSB-37.5.

.3 Asphalt primer: to CAN/CGSB-37.

Part 3 Execution

3.1 EXAMINATION

.1 Verification of Conditions: verify that conditions of substrate previously installed under 
other Sections or Contracts are acceptable for bituminous dampproofing application 
installation in accordance with manufacturer's written instructions.

.1 Visually inspect substrate in presence of Departmental Representative.

.2 Inform Departmental Representative of unacceptable conditions immediately 
upon discovery.

.3 Proceed with installation only after unacceptable conditions have been remedied 
and after receipt of written approval to proceed from Departmental 
Representative.

3.2 WORKMANSHIP

.1 Keep hot asphalt:

.1 Below its flash point.

.2 At or below its final blowing temperature.

.3 Within its equiviscous temperature range at place of application.

3.3 PREPARATION

.1 Before applying dampproofing:

.1 Seal exterior joints between foundation walls and footings, joints between 
concrete floor slab and foundation and around penetrations through 
dampproofing with sealing compound.
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3.4 APPLICATION

.1 Do dampproofing in accordance with CAN/CGSB-37.3.

.2 Do sealing work in accordance with CGSB 37-GP-11M.

.3 Do priming of surface in accordance with CGSB 37-GP-15M.

.4 Apply primer to CGSB primer standard.

.5 Apply dampproofing in accordance with applicable CGSB application standard.

Material Application
CAN/CGSB-37.2 use CAN/CGSB-37.3
CGSB 37-GP-6Ma use CGSB 37-GP-12M
CAN/CGSB-37.16 use CGSB 37-GP-36M
CAN/CGSB-37.28 use CAN/CGSB-37.3
CSA A123.4 use CGSB 37-GP-37M

3.5 SCHEDULE

.1 Apply continuous, uniform coating to entire exterior faces of foundation walls from 50 
mm below finished grade level to and including tops of foundation wall footings.

.2 Apply continuous, uniform coating to exterior side of foundation walls enclosing rooms 
below finished grade. Include exterior portion of interior walls where floors in adjacent 
rooms are at different elevations.

.3 Apply two additional coats of dampproofing to vertical corners and construction joints 
for a minimum width of 230 mm on each side, and all around and for 230 mm along 
pipes passing through walls.

3.6 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning.

3.7 PROTECTION

.1 Protect installed products and components from damage during construction.

.2 Repair damage to adjacent materials caused by dampproofing application.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 American Society for Testing and Materials International (ASTM)

.1 ASTM C208-95(2001), Specification for Cellulosic Fiber Insulating Board.

.2 ASTM C591-01, Standard Specification for Unfaced Preformed Rigid Cellular 
Polyisocyanurate Thermal Insulation.

.3 ASTM C612-04, Standard Specification for Mineral Fibre Block and Board 
Thermal Insulation.

.4 ASTM C726-05, Standard Specification for Mineral Fiber Roof Insulation 
Board.

.5 ASTM C728-05, Standard Specification for Perlite Thermal Insulation Board.

.6 ASTM C1126-04, Standard Specification for Faced or Unfaced Rigid Cellular 
Phenolic Thermal Insulation.

.7 ASTM C1289-05a, Standard Specification for Faced Rigid Cellular 
Polyisocyanurate Thermal Insulation Board.

.8 ASTM E96/E96M-05, Standard Test Methods for Water Vapour Transmission of 
Materials.

.2 Canadian General Standards Board (CGSB)

.1 CGSB 71-GP-24M-77(R1983), Adhesive, Flexible, for Bonding Cellular 
polystyrene Insulation.

.3 Underwriters Laboratories of Canada (ULC)

.1 CAN/ULC-S604-M91, Standard for Type A Chimneys.

.2 CAN/ULC-S701-05, Standard for Thermal Insulation, Polystyrene, Boards and 
Pipe Coverings.

.3 CAN/ULC-S702-97, Standard for Thermal Insulation, Mineral Fibre, for 
Buildings.

.4 CAN/ULC-S704-03, Standard for Thermal Insulation Polyurethane and 
Polyisocyanurate, Boards, Faced.

.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS)

.1 Material Safety Data Sheets (MSDS).

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Product Data:

.1 Submit manufacturer's printed product literature, specifications and data sheet in 
accordance with Section 01 33 00 - Submittal Procedures.

.2 Submit two copies of WHMIS MSDS - Material Safety Data Sheets in 
accordance with Section 01 33 00 - Submittal Procedures. Indicate VOC's 
insulation products and adhesives.

.2 Manufacturer's Instructions:
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.1 Submit manufacturer's installation instructions.

1.3 QUALITY ASSURANCE

.1 Test Reports: certified test reports showing compliance with specified performance 
characteristics and physical properties.

.2 Certificates: product certificates signed by manufacturer certifying materials comply with 
specified performance characteristics and criteria and physical requirements.

.3 Health and Safety Requirements: do construction occupational health and safety in 
accordance with Section 01 35 29.06 - Health and Safety Requirements.

1.4 WASTE MANAGEMENT AND DISPOSAL

.1 Separate waste materials for reuse and recycling in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management And Disposal.

.2 Remove from site and dispose of packaging materials at appropriate recycling facilities.

.3 Collect and separate for disposal paper, plastic, polystyrene, corrugated cardboard 
packaging material in appropriate on-site for recycling in accordance with Waste 
Management Plan.

Part 2 Products

2.1 SUSTAINABLE REQUIREMENTS

2.2 INSULATION

.1 Extruded polystyrene (XPS): to CAN/ULC-S701.

.1 Type: 4.

.2 Thickness: as indicated.

.3 Edges: square.

2.3 ADHESIVE

.1 Adhesive (for polystyrene): to CGSB 71-GP-24.

2.4 ACCESSORIES

.1 Insulation clips: impale type, perforated 50 x 50 mm cold rolled carbon steel 0.8 mm 
thick, adhesive back, spindle of 2.5 mm diameter annealed steel, length to suit insulation, 
25 mm diameter washers of self locking type.

Part 3 Execution

3.1 MANUFACTURER'S INSTRUCTIONS

.1 Compliance: comply with manufacturer's written data, including product technical 
bulletins, product catalogue installation instructions, product carton installation 
instructions, and data sheets.
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3.2 WORKMANSHIP

.1 Install insulation after building substrate materials are dry.

.2 Install insulation to maintain continuity of thermal protection to building elements and 
spaces.

.3 Fit insulation tight around electrical boxes, plumbing and heating pipes and ducts, around 
exterior doors and windows and other protrusions.

.4 Keep insulation minimum 75 mm from heat emitting devices such as recessed light 
fixtures, and minimum 50 mm from sidewalls of CAN/CGA-B149.1 and CAN/CGA-
B149.2.

.5 Cut and trim insulation neatly to fit spaces. Butt joints tightly, offset vertical joints. Use 
only insulation boards free from chipped or broken edges. Use largest possible 
dimensions to reduce number of joints.

.6 Offset both vertical and horizontal joints in multiple layer applications.

.7 Do not enclose insulation until it has been inspected and approved by Departmental 
Representative.

3.3 EXAMINATION

.1 Examine substrates and immediately inform Departmental Representative in writing of 
defects.

.2 Prior to commencement of work ensure:

.1 Substrates are firm, straight, smooth, dry, free of snow, ice or frost, and clean of 
dust and debris.

3.4 RIGID INSULATION INSTALLATION

.1 Apply adhesive to insulation in accordance with manufacturer's recommendations.

.2 Imbed insulation boards into vapour barrier type adhesive, applied as specified, prior to 
skinning of adhesive.

.3 Leave insulation board joints unbonded over line of expansion and control joints. Bond a 
continuous 150 mm wide 0.15 mm modified bituminous membrane over expansion and 
control joints using compatible adhesive and primer before application of insulation.

3.5 PERIMETER FOUNDATION INSULATION

.1 Interior application: extend boards as indicated vertically below bottom of finish floor 
slab, installed on inside face of perimeter foundation walls.

.2 Exterior application: extend boards as indicated. Install on exterior face of perimeter 
foundation wall with adhesive.

.3 Under slab application: extend boards in from perimeter foundation wall. Lay boards on 
level compacted fill.

.4 Perimeter heating duct application: compact walls of heating duct trench to form solid 
backing. Attach insulation boards to perimeter foundation wall extending from underside 
of finish floor to 100m m below bottom of heating duct. Lay insulation boards in bottom 
of heating duct trench, extend to 150 mm beyond heating duct 600 mm minimum from 
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inside face of perimeter foundation wall. Secure insulation in place to prevent 
displacement.

3.6 CLEANING

.1 Upon completion of installation, remove surplus materials, rubbish, tools and equipment 
barriers.

END OF SECTION
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Part 1 General

1.1 SECTION INCLUDES

.1 Membrane with sealed joints.

.2 Radon gas collector, vent piping.

1.2 RELATED SECTIONS

.1 Section 31 23 23 - Backfilling.

.2 Section 03 30 00 - Cast-in-Place Concrete:  Concrete substrate.

.3 Section 07 21 13 - Board Insulation.

.4 Section 07 62 00 - Sheet Metal Flashing and Trim.

.5 Section 07 92 00 - Joint Sealants.

1.3 REFERENCES

.1 ASTM D412-06ae2 - Standard Test Methods for Vulcanized Rubber and Thermoplastic 
Elastomers—Tension.

.2 ASTM D624-00(2012) - Standard Test Method for Tear Strength of Conventional 
Vulcanized Rubber and Thermoplastic Elastomers.

.3 ASTM D882-12 - Standard Test Method for Tensile Properties of Thin Plastic Sheeting.

.4 ASTM D1004-13 - Standard Test Method for Tear Resistance (Graves Tear) of Plastic 
Film and Sheeting.

.5 ASTM D2240-05(2010) - Standard Test Method for Rubber Property - Durometer 
Hardness.

.6 ASTM D4551-12 - Standard Specification for Poly(Vinyl Chloride) (PVC) Plastic 
Flexible Concealed Water-Containment Membrane.

.7 ASTM E96/E96M-12 - Standard Test Methods for Water Vapor Transmission of 
Materials.

.8 ASTM E1745-11 - Standard Specification for Water Vapor Retarders Used in Contact 
with Soil or Granular Fill under Concrete Slabs.

.9 NRCA (National Roofing Contractors Association - USA) - Roofing and Waterproofing 
Manual.

1.4 PERFORMANCE REQUIREMENTS

.1 Sealed Sheet Membrane:

.1 Capable of containing and venting Radon gas to exterior via collector and sealed 
pipe.

.2 Seal joints and unintended tears or perforations of the membrane air tight.

.3 Seal pipe and joints in the vent stack, airtight.

.2 Membrane:  Capable of preventing moisture migration to interior.
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1.5 SUBMITTALS FOR REVIEW

.1 Section 01 33 00:  Submission procedures.

.2 Product Data:  Provide data for surface conditioner flexible flashings, joint seals, and 
crack sealants, with temperature range for application of membrane.

.3 Shop Drawings:  Indicate special joint or termination conditions and conditions of 
interface with other materials.

1.6 SUBMITTALS FOR INFORMATION

.1 Section 01 33 00:  Submission procedures.

.2 Certificates:  Certify that Products meet or exceed specified requirements.

.3 Installation Data:  Manufacturer's special installation requirement including special 
procedures and perimeter conditions requiring special attention.

1.7 CLOSEOUT SUBMITTALS

.1 Section 01 78 00:  Submission procedures.

.2 Warranty Documentation:  Submit manufacturer's warranty and ensure forms have been 
completed in Owner's name and registered with manufacturer.

1.8 QUALITY ASSURANCE

.1 Products of This Section:  Manufactured to ISO 9000 certification requirements.

.2 Perform Work in accordance with manufacturer's instructions and NRCA Manual.

.3 Installer Qualifications:  Company specializing in performing the work of this section 
with minimum three (3) years documented experience and approved by the manufacturer.

1.9 SITE CONDITIONS

.1 Ambient Conditions:

.1 Maintain ambient temperatures above 5 degrees C <40 degrees F> for twenty-
four (24) hours before and during application and until liquid or mastic 
accessories have cured.

1.10 WARRANTY

.1 Section 01 78 10:  Warranties.

.2 Provide a five (5) year manufacturer warranty for membrane failing to resist penetration 
of moisture or for collecting and venting Radon gases as specified.

.3 For warranty repair work, remove and replace covering materials concealing membrane.

Part 2 Products

2.1 MATERIALS

.1 Gas and Moisture Barrier Membrane:  Double-ply low density polyethylene (LDPE).
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.2 Joint and Lap Seal:  Non-hardening, permanently flexible, high performance sealant with 
vapour barrier properties as recommended by membrane manufacturer.

.3 Sump:  Circular rigid PVC, side vent holes to collect gases.

.4 Piping:  PVC pipe and fittings, diameter to suit sump gas outlets, maximum lengths to 
minimize jointing, adhesive sealed male/female joints.

.1 PVC "Top Hat" pipe collars to seal penetrations through surrounding floor.

.2 PVC Vent pipe cap.

.3 Tape Seal:  Self adhesive, 30 mm <1-1/4 inch> wide.

.4 Circular Clamps:  Stainless steel band, threaded adjustable clamp.

.5 Adhesives, Thinner and Cleaner:  As recommended by membrane manufacturer, 
compatible with sheet membrane.

.6 Sealant:  As recommended by membrane manufacturer.

Part 3 Execution

3.1 EXAMINATION

.1 Section 01 70 00:  Verify existing conditions before starting work.

.2 Verify substrate surfaces are durable; free of matter detrimental to adhesion or 
application of membrane and related components.

3.2 PREPARATION

.1 Protect adjacent surfaces not designated to receive protection.

.2 Clean and prepare surfaces to receive membrane in accordance with manufacturer's 
written instructions.

.3 Do not apply membrane or related components to surfaces unacceptable to manufacturer.

.4 Seal cracks and joints with sealant materials using depth to width ratio as recommended 
by sealant manufacturer.

3.3 INSTALLATION - SUMP AND VENT STACK

.1 Install sump, vent stack, and accessories to manufacturer's instructions.

.2 Place stack piping.

.1 Seal joints and penetrations through building construction air tight.

.2 Place top-hat and other accessories.

.3 Seal spaces between pipe and surrounding construction.

.3 Place sump where indicated.

.1 Place vent stack fitting in one port.

.2 Connect to stack piping.

.3 Seal three other ports.
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3.4 INSTALLATION - MEMBRANE

.1 Install membrane and accessories to manufacturer's written instructions.

.2 Roll out membrane.  Minimize wrinkles and bubbles.

.3 Overlap edges, ends, and joints minimum 100 mm <4 inches> and seal by contact sealant 
tape.

.4 Seal joints and protrusions, permanently air tight and waterproof.

.5 Reinforce membrane with multiple thicknesses of membrane material over static or 
moving joints.

.6 Weather lap joints on sloped substrate in direction of drainage.  Seal joints and seams.

.7 Install flexible flashings and accessories.

.1 Seal watertight to membrane.

.2 Seal to adjoining surfaces.

.8 Extend membrane over intersecting surfaces at membrane perimeter minimum 150 mm 
<6 inches>.

.9 Seal items protruding or penetrating through membrane.

.10 Install counter flashing membrane material.

3.5 PROTECTION OF FINISHED WORK

.1 Section 01 78 40:  Protecting installed work.

.2 Do not permit traffic over unprotected or uncovered membrane.

.3 Protect membrane from damage by adhering protection boards.  Scribe and cut boards 
around projections and interruptions.

END OF SECTION



Project No: SHEET METAL FLASHING Section: 07 62 00
 R.072604.001 AND TRIM Page: 1

PWGSC Western Region

Part 1 General

1.1 REFERENCES

.1 The Aluminum Association Inc. (AAI)

.1 AAI-Aluminum Sheet Metal Work in Building Construction-2002.

.2 AAI DAF45-03, Designation System for Aluminum Finishes.

.2 American Society for Testing and Materials International (ASTM)

.1 ASTM A167-99(2004), Specification for Stainless and Heat-Resisting 
Chromium-Nickel Steel Plate, Sheet, and Strip.

.2 ASTM A240/A240M-07e1, Standard Specification for Chromium and 
Chromium-Nickel Stainless Steel Plate, Sheet, and Strip for Pressure Vessels and 
for General Applications.

.3 ASTM A606-04, Standard Specification for Steel, Sheet and Strip, High-
Strength, Low-Alloy, Hot-Rolled and Cold-Rolled, with Improved Atmospheric 
Corrosion Resistance.

.4 ASTM A653/A653M-07, Standard Specification for Steel Sheet, Zinc-Coated 
(Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process.

.5 ASTM A792/A792M-06a, Standard Specification for Steel Sheet, 55% 
Aluminum-Zinc Alloy-Coated by the Hot-Dip Process.

.6 ASTM B32-04, Standard Specification for Solder Metal.

.7 ASTM B370-03, Standard Specification for Copper Sheet and Strip for Building 
Construction.

.8 ASTM D523-89(1999), Standard Test Method for Specular Gloss.

.9 ASTM D822-01(2006), Standard Practice for Filtered Open-Flame Carbon-Arc 
Exposures of Paint and Related Coatings.

.3 Canadian Roofing Contractors Association (CRCA)

.1 Roofing Specifications Manual 1997.

.4 Canadian General Standards Board (CGSB)

.1 CAN/CGSB-51.32-M77, Sheathing, Membrane, Breather Type.

.2 CAN/CGSB-93.1-M85, Sheet Aluminum Alloy, Prefinished, Residential.

.5 Canadian Standards Association (CSA International)

.1 CSA A123.3-05, Asphalt Saturated Organic Roofing Felt.

.2 AAMA/WDMA/CSA 101/I.S.2/A440-2008, Standard/Specification for 
Windows, Doors, and Unit Skylights.

.3 CSA B111-1974(R2003), Wire Nails, Spikes and Staples.

.6 Green Seal Environmental Standards

.1 Standard GS-03-93, Anti-Corrosive Paints.

.2 Standard GS-11-97, Architectural Paints.

.3 Standard GS-36-00, Commercial Adhesives.
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.7 Health Canada/Workplace Hazardous Materials Information System (WHMIS)

.1 Material Safety Data Sheets (MSDS).

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's printed product literature for sheet metal flashing systems 
materials, specifications and datasheet and include product characteristics, 
performance criteria, physical size, finish and limitations.

.2 Submit two copies WHMIS MSDS - Material Safety Data Sheets in accordance 
with Section 01 35 43 - Environmental Procedures.

.3 Quality assurance submittals: submit following in accordance with Section 01 45 00 - 
Quality Control.

.1 Manufacturer's Instructions: submit manufacturer's installation instructions and 
special handling criteria, installation sequence, cleaning procedures.

.2 Manufacturer's Field Reports: submit to manufacturer's written reports within 3 
days of review, verifying compliance of Work, as described in PART 3, FIELD 
QUALITY CONTROL.

1.3 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 
Product Requirements.

.2 Waste Management and Disposal:

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal.

Part 2 Products

2.1 SHEET METAL MATERIALS

.1 Aluminum-zinc alloy coated steel sheet: to ASTM A792/A792M, commercial quality, 
with AZ180 coating, regular spangle surface.

2.2 ACCESSORIES

.1 Isolation coating: alkali resistant bituminous paint.

.2 Plastic cement: to CAN/CGSB 37.5.

.1 Maximum VOC limit 50 g/L to SCAQMD Rule 1168.

.3 Underlay for metal flashing: No. 15 perforated asphalt felt to CSA A123.3.

.4 Sealants: Section 07 92 00. 

.5 Cleats: of same material, and temper as sheet metal, minimum 50 mm wide. Thickness 
same as sheet metal being secured.
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.6 Fasteners: of same material as sheet metal, to CSA B111, ring thread flat head roofing 
nails of length and thickness suitable for metal flashing application.

.7 Washers: of same material as sheet metal, 1 mm thick with rubber packings.

.8 Solder: to ASTM B32, alloy composition.

.9 Flux: rosin, cut hydrochloric acid, or commercial preparation suitable for materials to be 
soldered.

.10 Touch-up paint: as recommended by prefinished material manufacturer.

2.3 FABRICATION

.1 Fabricate metal flashings and other sheet metal work in accordance with applicable 
CRCA 'FL' series details.

.2 Fabricate aluminum flashings and other sheet aluminum work in accordance with AAI-
Aluminum Sheet Metal Work in Building Construction.

.3 Form pieces in 2400 mm maximum lengths.

.1 Make allowance for expansion at joints.

.4 Hem exposed edges on underside 12 mm.

.1 Mitre and seal corners with sealant.

.5 Form sections square, true and accurate to size, free from distortion and other defects 
detrimental to appearance or performance.

.6 Apply isolation coating to metal surfaces to be embedded in concrete or mortar.

2.4 EAVES TROUGHS AND DOWNPIPES

.1 Form eaves troughs and downpipes from aluminum prefinished sheet metal.

.2 Sizes and profiles as indicated on drawings.

.3 Provide goosenecks, outlets, strainer baskets and necessary fastenings.

Part 3 Execution

3.1 MANUFACTURER'S INSTRUCTIONS

.1 Compliance: comply with manufacturer's written recommendations, including product 
technical bulletins, handling, storage and installation instructions, and datasheets.

3.2 INSTALLATION

.1 Install sheet metal work in accordance with CRCA FL series details.

.2 Use concealed fastenings except where approved before installation.

.3 Provide underlay under sheet metal.

.1 Secure in place and lap joints 100 mm.

.4 Counterflash bituminous flashings at intersections of roof with vertical surfaces and 
curbs.



Project No: SHEET METAL FLASHING Section: 07 62 00
 R.072604.001 AND TRIM Page: 4

PWGSC Western Region

.1 Flash joints using standing seams forming tight fit over hook strips.

.5 Lock end joints and caulk with sealant.

.6 Install surface mounted reglets true and level, and caulk top of reglet with sealant.

.7 Insert metal flashing into under cap flashing to form weather tight junction.

.8 Turn top edge of flashing into recessed reglet or mortar joint minimum of 25 mm. Lead 
wedge flashing securely into joint.

.9 Caulk flashing at cap flashing with sealant.

.10 Install pans, where shown around items projecting through roof membrane.

3.3 EAVES TROUGHS AND DOWNPIPES

.1 Install eaves troughs and secure to building at 750 mm on centre with eaves trough spikes 
through spacer ferrules.

.1 Slope eaves troughs to downpipes.

.2 Seal joints watertight.

.2 Install downpipes and provide goosenecks back to wall.

.1 Secure downpipes to wall with straps at 1800 mm on centre; minimum two straps 
per downpipe.

.2 Connect downpipes to drainage system and seal joint with plastic cement.

.3 Install splash pans as indicated.

3.4 FIELD QUALITY CONTROL

.1 Manufacturer's Field Services:

.1 Provide manufacturer's field services consisting of product use recommendations 
and periodic site visits for inspection of product installation in accordance with 
manufacturer's instructions.

3.5 CLEANING

.1 Proceed in accordance with Section 01 74 11 - Cleaning.

.2 On completion and verification of performance of installation, remove surplus materials, 
excess materials, rubbish, tools and equipment.

.3 Leave work areas clean, free from grease, finger marks and stains.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 Health Canada/Workplace Hazardous Materials Information System (WHMIS)

.1 Material Safety Data Sheets (MSDS).

.2 Underwriter's Laboratories of Canada (ULC)

.1 ULC-S115, Fire Tests of Fire stop Systems.

1.2 DEFINITIONS

.1 Fire Stop Material: device intended to close off opening or penetration during fire or 
materials that fill openings in wall or floor assembly where penetration is by cables, cable 
trays, conduits, ducts and pipes and poke-through termination devices, including 
electrical outlet boxes along with their means of support through wall or floor openings.

.2 Single Component Fire Stop System: fire stop material that has Listed Systems Design 
and is used individually without use of high temperature insulation or other materials to 
create fire stop system.

.3 Multiple Component Fire Stop System: exact group of fire stop materials that are 
identified within Listed Systems Design to create on site fire stop system.

.4 Tightly Fitted; (ref: NBC Part 3.1.9.1.1 and 9.10.9.6.1): penetrating items that are cast in 
place in buildings of noncombustible construction or have "0" annular space in buildings 
of combustible construction.

.1 Words "tightly fitted" should ensure that integrity of fire separation is such that it 
prevents passage of smoke and hot gases to unexposed side of fire separation.

1.3 ACTION AND INFORMATIONAL SUBMITTALS

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's printed product literature, specifications and datasheet and 
include product characteristics, performance criteria, physical size, finish and 
limitations.

.2 Submit two copies of WHMIS MSDS - Material Safety Data Sheets.

.3 Shop Drawings:

.1 Submit shop drawings to show location, proposed material, reinforcement, 
anchorage, fastenings and method of installation.

.2 Construction details should accurately reflect actual job conditions.

.4 Samples:

.1 Submit duplicate 300 x 300 mm samples showing actual fire stop material 
proposed for project.

.5 Quality assurance submittals: submit following in accordance with Section 01 45 00 - 
Quality Control.
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.1 Test reports: in accordance with CAN-ULC-S101 for fire endurance and CAN-
ULC-S102 for surface burning characteristics.
.1 Submit certified test reports from approved independent testing 

laboratories, indicating compliance of applied fire stopping with 
specifications for specified performance characteristics and physical 
properties.

.2 Certificates: submit certificates signed by manufacturer certifying that materials 
comply with specified performance characteristics and physical properties.

.3 Manufacturer's Instructions: submit manufacturer's installation instructions and 
special handling criteria, installation sequence, cleaning procedures.

.4 Manufacturer's Field Reports: submit to manufacturer's written reports within 3 
days of review, verifying compliance of Work, as described in PART 3 - FIELD 
QUALITY CONTROL.

1.4 QUALITY ASSURANCE

.1 Qualifications:

.1 Installer: company specializing in fire stopping installations approved by 
manufacturer with 5 years of documented experience.

.2 Pre-Installation Meetings: convene pre-installation meeting one week prior to beginning 
work of this Section, with contractor's representative, Departmental Representative in 
accordance with Section  01 32 16.07 - Construction Progress Schedule - Bar (GANTT) 
Chart to:

.1 Verify project requirements.

.2 Review installation and substrate conditions.

.3 Co-ordination with other building subtrades.

.4 Review manufacturer's installation instructions and warranty requirements.

.3 Site Meetings: as part of Manufacturer's Services described in PART 3 - FIELD 
QUALITY CONTROL, schedule site visits, to review Work, at stages listed.

.1 After delivery and storage of products, and when preparatory Work is complete, 
but before installation begins.

.2 Upon completion of Work, after cleaning is carried out.

1.5 DELIVERY, STORAGE AND HANDLING

.1 Packing, shipping, handling and unloading:

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - 
Common Product Requirements.

.2 Deliver, store and handle materials in accordance with manufacturer's written 
instructions.

.3 Deliver materials to the site in undamaged condition and in original unopened 
containers, marked to indicate brand name, manufacturer, ULC markings.

.2 Storage and Protection:
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.1 Store materials indoors  and in dry location and in accordance with 
manufacturer's recommendations in clean, dry, well-ventilated area.

.2 Replace defective or damaged materials with new.

.3 Waste Management and Disposal:

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal.

Part 2 Products

2.1 MATERIALS

.1 Fire stopping and smoke seal systems: in accordance with CAN-ULC-S115.

.1 Asbestos-free materials and systems capable of maintaining effective barrier 
against flame, smoke and gases in compliance with requirements of CAN-ULC-
S115 and not to exceed opening sizes for which they are intended and 
conforming to specified special requirements described in PART 3.

.2 Service penetration assemblies: systems tested to CAN-ULC-S115.

.3 Service penetration fire stop components: certified by test laboratory to CAN-ULC-S115.

.4 Fire-resistance rating of installed fire stopping assembly in accordance with NBC.

.5 Fire stopping and smoke seals at openings intended for ease of re-entry such as cables: 
elastomeric seal.

.6 Fire stopping and smoke seals at openings around penetrations for pipes, ductwork and 
other mechanical items requiring sound and vibration control: elastomeric seal.

.7 Primers: to manufacturer's recommendation for specific material, substrate, and end use.

.8 Water (if applicable): potable, clean and free from injurious amounts of deleterious 
substances.

.9 Damming and backup materials, supports and anchoring devices: to manufacturer's 
recommendations, and in accordance with tested assembly being installed as acceptable 
to authorities having jurisdiction.

.10 Sealants for vertical joints: non-sagging.

Part 3 Execution

3.1 MANUFACTURER'S INSTRUCTIONS

.1 Compliance: comply with manufacturer's written recommendations or specifications, 
including product technical bulletins, handling, storage and installation instructions, and 
datasheets.

3.2 PREPARATION

.1 Examine sizes and conditions of voids to be filled to establish correct thicknesses and 
installation of materials.

.1 Ensure that substrates and surfaces are clean, dry and frost free.
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.2 Prepare surfaces in contact with fire stopping materials and smoke seals to manufacturer's 
instructions.

.3 Maintain insulation around pipes and ducts penetrating fire separation without 
interruption to vapour barrier.

.4 Mask where necessary to avoid spillage and over coating onto adjoining surfaces; remove 
stains on adjacent surfaces.

3.3 INSTALLATION

.1 Install fire stopping and smoke seal material and components in accordance with 
manufacturer's certified tested system listing.

.2 Seal holes or voids made by through penetrations, poke-through termination devices, and 
unpenetrated openings or joints to ensure continuity and integrity of fire separation are 
maintained.

.3 Provide temporary forming as required and remove forming only after materials have 
gained sufficient strength and after initial curing.

.4 Tool or trowel exposed surfaces to neat finish.

.5 Remove excess compound promptly as work progresses and upon completion.

3.4 SEQUENCES OF OPERATION

.1 Proceed with installation only when submittals have been reviewed by Departmental 
Representative.

.2 Install floor fire stopping before interior partition erections.

.3 Metal deck bonding: fire stopping to precede spray applied fireproofing to ensure 
required bonding.

.4 Mechanical pipe insulation: certified fire stop system component.

.1 Ensure pipe insulation installation precedes fire stopping.

3.5 FIELD QUALITY CONTROL

.1 Inspections: notify Departmental Representative when ready for inspection and prior to 
concealing or enclosing fire stopping materials and service penetration assemblies.

.2 Manufacturer's Field Services:

.1 Obtain written report from manufacturer verifying compliance of Work, in 
handling, installing, applying, protecting and cleaning of product and submit 
Manufacturer's Field Reports as described in PART 1 - SUBMITTALS.

.2 Provide manufacturer's field services consisting of product use recommendations 
and periodic site visits for inspection of product installation in accordance with 
manufacturer's instructions.

.3 Schedule site visits, to review Work, as directed in PART 1 - QUALITY 
ASSURANCE.

3.6 CLEANING

.1 Proceed in accordance with Section 01 74 11 - Cleaning.
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.2 On completion and verification of performance of installation, remove surplus materials, 
excess materials, rubbish, tools and equipment.

.3 Remove temporary dams after initial set of fire stopping and smoke seal materials.

3.7 SCHEDULE

.1 Fire stop and smoke seal at:

.1 Penetrations through fire-resistance rated masonry, concrete, and gypsum board 
partitions and walls.

.2 Edge of floor slabs at curtain wall and precast concrete panels.

.3 Top of fire-resistance rated masonry and gypsum board partitions.

.4 Intersection of fire-resistance rated masonry and gypsum board partitions.

.5 Control and sway joints in fire-resistance rated masonry and gypsum board 
partitions and walls.

.6 Penetrations through fire-resistance rated floor slabs, ceilings and roofs.

.7 Openings and sleeves installed for future use through fire separations.

.8 Around mechanical and electrical assemblies penetrating fire separations.

.9 Rigid ducts: greater than 129 cm2 : fire stopping to consist of bead of fire 
stopping material between retaining angle and fire separation and between 
retaining angle and duct, on each side of fire separation.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 ASTM International

.1 ASTM C919-08, Standard Practice for Use of Sealants in Acoustical 
Applications.

.2 ASTM C834-10 - Standard Specification for Latex Sealants.

.3 ASTM C919-11 - Standard Practice for Use of Sealants in Acoustical 
Applications.

.4 ASTM C920-13 - Standard Specification for Elastomeric Joint Sealants.

.5 ASTM C1184-13 - Standard Specification for Structural Silicone Sealants.

.6 ASTM C1193-13 - Standard Guide for Use of Joint Sealants.

.7 ASTM C1311-10 - Standard Specification for Solvent Release Sealants.

.8 ASTM C1330-02(2007) - Standard Specification for Cylindrical Sealant Backing 
for Use with Cold Liquid Applied Sealants.

.2 Canadian General Standards Board (CGSB)

.1 CGSB 19-GP-5M-1984, Sealing Compound, One Component, Acrylic Base, 
Solvent Curing (Issue of 1976 reaffirmed, incorporating Amendment No. 1).

.2 CAN/CGSB-19.13-M87, Sealing Compound, One-component, Elastomeric, 
Chemical Curing.

.3 CGSB 19-GP-14M-1984, Sealing Compound, One Component, Butyl-
Polyisobutylene Polymer Base, Solvent Curing (Reaffirmation of April 1976).

.4 CAN/CGSB-19.17-M90, One-Component Acrylic Emulsion Base Sealing 
Compound.

.5 CAN/CGSB-19.24-M90, Multi-component, Chemical Curing Sealing 
Compound.

.3 General Services Administration (GSA) - Federal Specifications (FS)

.1 FS-SS-S-200-E(2)1993, Sealants, Joint, Two-Component, Jet-Blast-Resistant, 
Cold Applied, for Portland Cement Concrete Pavement.

.4 Health Canada/Workplace Hazardous Materials Information System (WHMIS)

.1 Material Safety Data Sheets (MSDS).

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
joint sealants and include product characteristics, performance criteria, physical 
size, finish and limitations.

.2 Manufacturer's product to describe:
.1 Caulking compound.
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.2 Primers.

.3 Sealing compound, each type, including compatibility when different 
sealants are in contact with each other.

.3 Samples:

.1 Submit 2 samples of each type of material and colour.

.2 Cured samples of exposed sealants for each colour where required to match 
adjacent material.

.4 Manufacturer's Instructions:

.1 Submit instructions to include installation instructions for each product used.

1.3 CLOSEOUT SUBMITTALS

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.

.2 Operation and Maintenance Data: submit operation and maintenance data for 
incorporation into manual.

1.4 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 
Product Requirements.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Store materials indoors and in accordance with manufacturer's recommendations 
in clean, dry, well-ventilated area.

.2 Store and protect joint sealants from nicks, scratches, and blemishes.

.3 Replace defective or damaged materials with new.

1.5 SITE CONDITIONS

.1 Ambient Conditions:

.1 Proceed with installation of joint sealants only when:
.1 Ambient and substrate temperature conditions are within limits permitted 

by joint sealant manufacturer or are above 4.4 degrees C.
.2 Joint substrates are dry.
.3 Conform to manufacturer's recommended temperatures, relative 

humidity, and substrate moisture content for application and curing of 
sealants including special conditions governing use.

.2 Joint-Width Conditions:

.1 Proceed with installation of joint sealants only where joint widths are more than 
those allowed by joint sealant manufacturer for applications indicated.

.3 Joint-Substrate Conditions:

.1 Proceed with installation of joint sealants only after contaminants capable of 
interfering with adhesion are removed from joint substrates.



Project No: JOINT SEALERS Section: 07 92 00
 R.072604.001 Page: 3

PWGSC Western Region

1.6 ENVIRONMENTAL REQUIREMENTS

.1 Comply with requirements of Workplace Hazardous Materials Information System 
(WHMIS) regarding use, handling, storage, and disposal of hazardous materials; and 
regarding labelling and provision of Material Safety Data Sheets (MSDS) acceptable to 
Health Canada.

Part 2 Products

2.1 SEALANT MATERIALS

.1 Do not use caulking that emits strong odours, contains toxic chemicals or is not certified 
as mould resistant in air handling units.

.2 When low toxicity caulks are not possible, confine usage to areas which off gas to 
exterior, are contained behind air barriers, or are applied several months before 
occupancy to maximize off gas time.

.3 Where sealants are qualified with primers use only these primers.

2.2 SEALANT MATERIAL DESIGNATIONS

.1 Silicones one part: to CAN/CGSB-19.13.

.2 Single component elastomeric sealtant without isocyanates. 

2.3 JOINT CLEANER

.1 Non-corrosive and non-staining type, compatible with joint forming materials and sealant 
in accordance with sealant manufacturer's written recommendations.

.2 Primer: in accordance with sealant manufacturer's written recommendations.

Part 3 Execution

3.1 EXAMINATION

.1 Verification of Conditions: verify that conditions of substrate previously installed under 
other Sections or Contracts are acceptable for joint sealants installation in accordance 
with manufacturer's written instructions.

.1 Visually inspect substrate in presence of Departmental Representative.

.2 Inform Departmental Representative of unacceptable conditions immediately 
upon discovery.

.3 Proceed with installation only after unacceptable conditions have been remedied 
and after receipt of written approval to proceed from  Departmental 
Representative  .

3.2 SURFACE PREPARATION

.1 Examine joint sizes and conditions to establish correct depth to width relationship for 
installation of backup materials and sealants.
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.2 Clean bonding joint surfaces of harmful matter substances including dust, rust, oil grease, 
and other matter which may impair Work.

.3 Do not apply sealants to joint surfaces treated with sealer, curing compound, water 
repellent, or other coatings unless tests have been performed to ensure compatibility of 
materials. Remove coatings as required.

.4 Ensure joint surfaces are dry and frost free.

.5 Prepare surfaces in accordance with manufacturer's directions.

3.3 PRIMING

.1 Where necessary to prevent staining, mask adjacent surfaces prior to priming and 
caulking.

.2 Prime sides of joints in accordance with sealant manufacturer's instructions immediately 
prior to caulking.

3.4 BACKUP MATERIAL

.1 Apply bond breaker tape where required to manufacturer's instructions.

.2 Install joint filler to achieve correct joint depth and shape, with approximately 30% 
compression.

3.5 MIXING

.1 Mix materials in strict accordance with sealant manufacturer's instructions.

3.6 APPLICATION

.1 Sealant:

.1 Apply sealant in accordance with manufacturer's written instructions.

.2 Mask edges of joint where irregular surface or sensitive joint border exists to 
provide neat joint.

.3 Apply sealant in continuous beads.

.4 Apply sealant using gun with proper size nozzle.

.5 Use sufficient pressure to fill voids and joints solid.

.6 Form surface of sealant with full bead, smooth, free from ridges, wrinkles, sags, 
air pockets, embedded impurities.

.7 Tool exposed surfaces before skinning begins to give slightly concave shape.

.8 Remove excess compound promptly as work progresses and upon completion.

.2 Curing:

.1 Cure sealants in accordance with sealant manufacturer's instructions.

.2 Do not cover up sealants until proper curing has taken place.

3.7 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Clean adjacent surfaces immediately.
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.3 Remove excess and droppings, using recommended cleaners as work progresses.

.4 Remove masking tape after initial set of sealant.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning.

3.8 PROTECTION

.1 Protect installed products and components from damage during construction.

.2 Repair damage to adjacent materials caused by joint sealants installation.

3.9 SCHEDULE

.1 Silicone Sealant: use at metal flashing joints. 

.2 Elastomeric Sealant: use around drains and vents.

END OF SECTION
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Part 1 General 

1.1 REFERENCES 

.1 American Society for Testing and Materials International (ASTM) 

.1 ASTM A653/A653M-06a, Specification for Steel Sheet, Zinc-Coated 

(Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process. 

.2 ASTM B29-03, Standard Specification for Refined Lead. 

.3 ASTM B749-03, Standard Specification for Lead and Lead Alloy Strip, Sheet 

and Plate Products. 

.2 Canadian General Standards Board (CGSB) 

.1 CAN/CGSB-1.181-99, Ready-Mixed Organic Zinc-Rich Coating. 

.2 CGSB 41-GP-19Ma-84, Rigid Vinyl Extrusions for Windows and Doors. 

.3 Canadian Standards Association (CSA International) 

.1 CSA-G40.20-04/G40.21-04, General Requirements for Rolled or Welded 

Structural Quality Steel/Structural Quality Steel. 

.2 CSA W59-03, Welded Steel Construction (Metal Arc Welding). 

.4 Canadian Steel Door Manufacturers' Association (CSDMA) 

.1 CSDMA, Recommended Specifications for Commercial Steel Doors and Frames, 

2000. 

.2 CSDMA, Selection and Usage Guide for Commercial Steel Doors, 1990. 

.5 National Fire Protection Association (NFPA) 

.1 NFPA 80-99, Standard for Fire Doors and Fire Windows. 

.2 NFPA 252-03,  Standard Methods of Fire Tests of Door Assemblies. 

.6 South Coast Air Quality Management District (SCAQMD), California State 

.1 SCAQMD Rule 1113-04, Architectural Coatings. 

.2 SCAQMD Rule 1168-05, Adhesives and Sealants Applications. 

.7 Underwriters' Laboratories of Canada (ULC) 

.1 CAN/ULC-S701-01, Standard for Thermal Insulation, Polystyrene, Boards and 

Pipe Covering. 

.2 CAN/ULC-S704-03, Standard for Thermal Insulation, Polyurethane and 

Polyisocyanurate Boards, Faced. 

.3 CAN4-S104-M80, Standard Method for Fire Tests of Door Assemblies. 

.4 CAN4-S105-M85, Standard Specification for Fire Door Frames Meeting the 

Performance Required by CAN4-S104. 

1.2 SYSTEM DESCRIPTION 

.1 Design Requirements: 
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.1 Design exterior frame assembly to accommodate to expansion and contraction 

when subjected to minimum and maximum surface temperature of -35 degrees C 

to 35 degrees C. 

.2 Maximum deflection for exterior steel entrance screens under wind load of 1.2 

kPa not to exceed 1/175th of span. 

.3 Steel fire rated doors and frames: labelled and listed by an organization 

accredited by Standards Council of Canada in conformance with CAN4-S104 

NFPA 252 for ratings specified or indicated. 

.4 Provide fire labelled frames for openings requiring fire protection ratings. Test 

products in conformance with CAN4-S104, and listed by nationally recognized 

agency having factory inspection services. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Provide product data: in accordance with Section 01 33 00 - Submittal Procedures. 

.3 Provide shop drawings: in accordance with Section 01 33 00 - Submittal Procedures. 

.4 Provide samples in accordance with Section 01 33 00 - Submittal Procedures. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements. 

.2 Waste Management and Disposal: 

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 

Part 2 Products 

2.1 MATERIALS 

.1 Hot dipped galvanized steel sheet: to ASTM A653M, ZF75, minimum base steel 

thickness in accordance with CSDMA Table 1 - Thickness for Component Parts. 

.2 Reinforcement channel: to CSA G40.20/G40.21, Type 44W, coating designation to 

ASTM A653M, ZF75. 

2.2 DOOR CORE MATERIALS 

.1 Honeycomb construction: 

.1 Structural small cell, 24.5 mm maximum kraft paper 'honeycomb', weight: 36.3 

kg per ream minimum, density: 16.5 kg/m3 minimum sanded to required 

thickness. 

.2 Stiffened: face sheets welded, insulated core. 

.3 Polyurethane: to CAN/ULC-S704 rigid, modified poly/isocyanurate, closed cell board. 

Density 32 kg/m3. 
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2.3 ADHESIVES 

.1 Honeycomb cores and steel components: heat resistant, spray grade, resin reinforced 

neoprene/rubber (polychloroprene) based, low viscosity, contact cement. 

.1 Adhesive: maximum VOC content 50 g/L to SCAQMD Rule 1168. 

.2 Polystyrene and polyurethane cores: heat resistant, epoxy resin based, low viscosity, 

contact cement. 

.3 Lock-seam doors: fire resistant, resin reinforced polychloroprene, high viscosity, 

sealant/adhesive. 

2.4 PRIMER 

.1 Touch-up prime CAN/CGSB-1.181. 

.1 Maximum VOC limit 50 g/L to SCAQMD. 

2.5 PAINT 

.1 Field paint steel doors and frames in accordance with Sections 09 91 99.  Protect 

weatherstrips from paint. Provide final finish free of scratches or other blemishes. 

.1 Maximum VOC emission level 50 g/L to SCAQMD Rule 1113. 

2.6 ACCESSORIES 

.1 Door silencers: single stud rubber/neoprene type. 

.2 Exterior and interior top and bottom caps: steel. 

.3 Fabricate glazing stops as formed channel, minimum 16 mm height, accurately fitted, 

butted at corners and fastened to frame sections with counter-sunk oval head sheet metal 

screws. 

.4 Metallic paste filler: to manufacturer's standard. 

.5 Fire labels: metal rivited. 

.6 Sealant: Refer to Section 07 92 00. 

.7 Make provisions for glazing as indicated and provide necessary glazing stops. 

.1 Provide removable stainless steel glazing beads for use with glazing tapes and 

compounds and secured with countersunk stainless steel screws. 

.2 Design exterior glazing stops to be tamperproof. 

2.7 FRAMES FABRICATION GENERAL 

.1 Fabricate frames in accordance with CSDMA specifications. 

.2 Fabricate frames to profiles and maximum face sizes as indicated. 

.3 Exterior frames: 1.6  mm welded and thermally broken type construction. 

.4 Interior frames: 1.6 mm welded type construction. 

.5 Blank, reinforce, drill and tap frames for mortised, templated hardware, electronic 

hardware using templates provided by finish hardware supplier. Reinforce frames for 

surface mounted hardware. 
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.6 Protect mortised cutouts with steel guard boxes. 

.7 Prepare frame for door silencers, 3 for single door, 2 at head for double door. 

.8 Manufacturer's nameplates on frames and screens are not permitted. 

.9 Conceal fastenings except where exposed fastenings are indicated. 

.10 Provide factory-applied touch up primer at areas where zinc coating has been removed 

during fabrication. 

.11 Insulate exterior frame components with polyurethane insulation. 

2.8 FRAME ANCHORAGE 

.1 Provide appropriate anchorage to floor and wall construction. 

.2 Locate each wall anchor immediately above or below each hinge reinforcement on hinge 

jamb and directly opposite on strike jamb. 

.3 Provide 2 anchors for rebate opening heights up to 1520 mm and 1 additional anchor for 

each additional 760 mm of height or fraction thereof. 

.4 Locate anchors for frames in existing openings not more than 150 mm from top and 

bottom of each jambs and intermediate at 660 mm on centre maximum. 

2.9 FRAMES: WELDED TYPE 

.1 Welding in accordance with CSA W59. 

.2 Accurately mitre or mechanically joint frame product and securely weld on inside of 

profile. 

.3 Cope accurately and securely weld butt joints of mullions, transom bars, centre rails and 

sills. 

.4 Grind welded joints and corners to a flat plane, fill with metallic paste and sand to 

uniform smooth finish. 

.5 Securely attach floor anchors to inside of each jamb profile. 

.6 Weld in 2 temporary jamb spreaders per frame to maintain proper alignment during 

shipment. 

.7 Securely attach lead to inside of frame profile from return to jamb soffit (inclusive) on 

door side of frame only. 

2.10 DOOR FABRICATION GENERAL 

.1 Doors: swing type, flush, with provision for glass and/or louvre openings as indicated. 

.2 Exterior doors: honeycomb construction. Interior doors: hollow steel construction. 

.3 Fabricate doors with longitudinal edges locked seam. Seams: grind welded joints to a flat 

plane, fill with metallic paste filler and sand to a uniform smooth finish. 

.4 Doors: manufacturers' proprietary construction, tested and/or engineered as part of a fully 

operable assembly, including door, frame, gasketting and hardware in accordance with 

ASTM E330. 
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.5 Blank, reinforce, drill doors and tap for mortised, templated hardware electronic 

hardware. 

.6 Factory prepare holes 12.7 mm diameter and larger except mounting and through-bolt 

holes, on site, at time of hardware installation. 

.7 Reinforce doors where required, for surface mounted hardware. Provide flush steel top 

caps to exterior doors. Provide inverted, recessed, spot welded channels to top and 

bottom of interior doors. 

.8 Provide factory-applied touch-up primer at areas where zinc coating has been removed 

during fabrication. 

.9 Provide fire labelled doors for those openings requiring fire protection ratings, as 

scheduled. Test such products in conformance with NFPA 252 and list by nationally 

recognized agency having factory inspection service and construct as detailed in Follow-

Up Service Procedures/Factory Inspection Manuals issued by listing agency to individual 

manufacturers. 

.10 Manufacturer's nameplates on doors are not permitted. 

2.11 DOORS: HONEYCOMB CORE CONSTRUCTION 

.1 Form face sheets for exterior doors from 1.6 mm sheet steel with polystyrene core 

laminated under pressure to face sheets. 

.2 Form face sheets for interior doors from 1.6 mm sheet steel with honeycomb core 

laminated under pressure to face sheets. 

2.12 HOLLOW STEEL CONSTRUCTION 

.1 Form face sheets for exterior doors from 1.6 mm sheet steel. 

.2 Form face sheets for interior doors from 1.6 sheet steel. 

.3 Reinforce doors with vertical stiffeners, securely welded to face sheets at 150 mm on 

centre maximum. 

.4 Fill voids between stiffeners of exterior doors with honeycomb core. 

.5 Fill voids between stiffeners of interior doors with honeycomb core. 

2.13 THERMALLY BROKEN DOORS AND FRAMES 

.1 Fabricate thermally broken doors by using insulated core and separating exterior parts 

from interior parts with continuous interlocking thermal break. 

.2 Thermal break: rigid polyvinylchloride extrusion conforming to CGSB 41-GP-19Ma. 

.3 Fabricate thermally broken frames separating exterior parts form interior parts with 

continuous interlocking thermal break. 

.4 Apply insulation. 
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Part 3 Execution 

3.1 MANUFACTURER'S INSTRUCTIONS 

.1 Compliance: comply with manufacturer's written recommendations or specifications, 

including product technical bulletins, handling, storage and installation instructions, and 

datasheets. 

3.2 INSTALLATION GENERAL 

.1 Install labelled steel fire rated doors and frames to NFPA 80 except where specified 

otherwise. 

.2 Install doors and frames to CSDMA Installation Guide. 

3.3 FRAME INSTALLATION 

.1 Set frames plumb, square, level and at correct elevation. 

.2 Secure anchorages and connections to adjacent construction. 

.3 Brace frames rigidly in position while building-in. Install temporary horizontal wood 

spreader at third points of door opening to maintain frame width. Provide vertical support 

at centre of head for openings over 1200 mm wide. Remove temporary spreaders after 

frames are built-in. 

.4 Make allowances for deflection of structure to ensure structural loads are not transmitted 

to frames. 

.5 Caulk perimeter of frames between frame and adjacent material. 

.6 Maintain continuity of air barrier and vapour retarder. 

3.4 DOOR INSTALLATION 

.1 Install doors and hardware in accordance with hardware templates and manufacturer's 

instructions and Section 08 71 00 - Door Hardware. 

.2 Provide even margins between doors and jambs and doors and finished floor and 

thresholds as follows. 

.1 Hinge side: 1.0 mm. 

.2 Latchside and head: 1.5 mm. 

.3 Adjust operable parts for correct function. 

.4 Install louvres. 

3.5 FINISH REPAIRS 

.1 Touch up with primer finishes damaged during installation. 

.2 Fill exposed frame anchors surfaces with imperfections with metallic paste filler and sand 

to a uniform smooth finish. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 The Aluminum Association Inc. (AAI) 

.1 Designation System for Aluminum Finishes -2003. 

.2 American Society for Testing and Materials International (ASTM) 

.1 ASTM A1008/A1008M-06a, Standard Specification for Steel, Sheet, Cold-

Rolled, Carbon, Structural, High-Strength Low-Alloy and High-Strength Low-

Alloy with Improved Formability. 

.2 ASTM A653/A653M-06a, Standard Specification for Steel Sheet, Zinc-Coated 

(Galvanized) or Zinc-Iron Alloy-Coated (Galvannealed) by the Hot-Dip Process. 

.3 ASTM D523-89(1999), Standard Test Method for Specular Gloss. 

.4 ASTM D822-01(2006), Standard Practice for Filtered Open-Flame Carbon-Arc 

Exposures of Paint and Related Coatings. 

.3 Canadian General Standards Board (CGSB) 

.1 CAN/CGSB-1.105-M91, Quick-Drying Primer. 

.2 CAN/CGSB 1.181-99, Ready Mixed Organic Zinc Rich Coating. 

.4 Canadian Standards Association (CSA International) 

.1 CAN/CSA-G164-M92(R1998), Hot Dip Galvanizing of Irregularly Shaped 

Articles. 

.5 Green Seal Environmental Standards 

.1 Standard GC-03-93, Anti-Corrosive Paints. 

.2 Standard GS-11-97, Architectural Paints. 

.6 South Coast Air Quality Management District (SCAQMD), California State 

.1 SCAQMD Rule 1113-04, Architectural Coatings. 

1.2 SYSTEM DESCRIPTION 

.1 Design Requirements: 

.1 Loads: Design and size components to withstand dead and live loads caused by 

pressure and suction of wind acting normal to plane of wall as measured in 

accordance with ASTM E330. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Provide product data: in accordance with Section 01 33 00 - Submittal Procedures. 

.3 Provide shop drawings: in accordance with Section 01 33 00 - Submittal Procedures. 

.1 Indicate materials, operating mechanisms, required clearances and connections. 

.4 Provide samples: in accordance with Section 01 33 00 - Submittal Procedures. 
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.5 Quality Control Submittals: 

.1 Manufacturer's Instructions: manufacturer's installation instructions. 

.2 Manufacturer's Field Reports: manufacturer's field reports specified. 

.6 Closeout Submittals: 

.1 Provide maintenance data for vertical lift door panels and hardware and 

components for incorporation into manual specified in Section 01 78 00 - 

Closeout Submittals. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements. 

.2 Waste Management and Disposal: 

.1 Separate waste materials for recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 

Part 2 Products 

2.1 MATERIALS 

.1 Galvanized steel sheet: commercial quality to ASTM A653/A653M with Z275 zinc 

coating. 

.2 Primer: to CAN/CGSB-1.181, for galvanized steel surfaces. 

.1 Maximum VOC limit 250 g/L to SCAQMD.  

.3 Insulation: to be polyurethane.  

2.2 PREFINISHED STEEL SHEET 

.1 Prefinished steel with factory applied silicone modified polyester. 

.1 Class F1S. 

.2 Colour selected by Departmental Representative from manufacturer's standard 

range.  

.3 Specular gloss: 30 units +/-5 in accordance with ASTM D523. 

.4 Coating thickness: not less than 25 micrometres. 

2.3 DOORS 

.1 Fabricate door blades of minimum thick insulated galvanized steel as indicated. Doors 

must be thermally broken. 

.2 Thermal values of calculated R-value of 16.3. 

.3 Panels: Flush steel construction on outside face; 26 gauge minimum thick steel sheets, 

rabbeted weather joints at meeting rails; insulated. 

.4 Colour as selected by Consultant from manufacturer’s standard range. 

.5 Apply shop coat of primer after fabrication of door. 
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.1 Maximum VOC limit 250 g/L to GC-03. 

2.4 GUIDES 

.1 Provide steel channel guides for bottom blade and steel angle guides for other blades. 

.2 Mount one set of guides to weight box and attach other set to structural steel channel or 

reinforced plate to form guide assembly. 

.3 Provide 6 mm thick steel base plate to bottom of guide assembly and secure assembly to 

door jamb opposite to weight box. 

.4 Install heavy duty channel spreader joining guides at top. 

2.5 WEIGHT BOX 

.1 Construct weight box from steel plate and 6 mm thick base plate. 

.2 Reinforce weight box with formed horizontal stiffeners. Make weight box cover 

removable for servicing and maintenance. 

.3 Arrange for vertical loads to be carried by weight box and guide assembly. 

2.6 COUNTERBALANCE 

.1 Counterbalance blades utilizing individually counter-balanced weight for standard 

operation. 

.2 House cast iron weights in weight box with angle guides for each weight set. 

.3 Attach counterweights to blades with preformed, galvanized flexible steel cable having 

minimum of 7 to 1 safety factor. 

.4 Use 4 cables for bottom blade and 2 cables for other blades above bottom blade. 

.5 Suspend cables over series of sheaves with machined grooves, rotating on sealed ball 

bearings mounted on cold rolled steel shaft. 

.6 Secure bottom blade cables to malleable iron threaded drums, rotating on self aligning 

sealed bearing. 

2.7 OPERATOR 

.1 Operation: Chain operated. 

2.8 ACCESSORIES 

.1 Install vinyl sealing gaskets for meeting edges of door blades and lintel closure and steel 

stopper with foam rubber pad for bottom of each angle guide. 

.2 Glazing:  Double insulating sealed unit windows with moulded plastic (PVC) frame; 

nominal size as indicated; overall thickness 13 mm (1/2 inch). 

.3 Finish ferrous hardware items with minimum zinc coating of 300 g/m2to CSA G164. 
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Part 3 Execution 

3.1 MANUFACTURER'S INSTRUCTIONS 

.1 Compliance: comply with manufacturer's written recommendations or specifications, 

including product technical bulletins, handling, storage and installation instructions, and 

datasheets. 

3.2 INSTALLATION 

.1 Install doors and hardware. 

.2 Touch up doors with primer where galvanized finish damaged during fabrication. 

.3 Lubricate springs and adjust door operating components to ensure smooth opening and 

closing of doors. 

.4 Adjust operable parts for correct function. 

.5 Adjust weatherstripping to form weathertight seal. 

3.3 FIELD QUALITY CONTROL 

.1 Manufacturer's Field Services: 

.1 Provide manufacturer's field services consisting of product use recommendations 

and periodic site visits for inspection of product installation in accordance with 

manufacturer's instructions. 

END OF SECTION 
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Part 1 General

1.1 REFERENCES

.1 American Society for Testing and Materials (ASTM):

.1 ASTM A653/A653M-15e1, Standard Specification for Sheet Steel, 
Zinc-Coated (Galvanized) or Zinc-Iron Alloy Coated (Galvanannealed) by the 
Hot-Dip Process

.2 ASTM D3917-15a, Standard Specification for Dimensional Tolerance of 
Thermosetting Glass-Reinforced Plastic Pultruded Shapes

.3 ASTM D3918-2011, Standard Terminology Relating to Reinforced Plastic 
Pultruded Products

.4 ASTM E90-09, Standard Test Method for Laboratory Measurement of Airborne 
Sound Transmission Loss of Building Partitions and Elements.

.2 Canadian Standards Association (CSA):

.1 AAMA/WDMA/CSA 101/I.S.2/A440 - NAFSCSA A440.2-2011, Energy 
Performance Evaluation of Windows and Other Fenestration Systems

.2 CSA G164-M92 (R2003), Hot Dip Galvanizing of Irregularly Shaped Articles

.3 CAN/CSA-A440.2-09/A440.3-09 - Fenestration Energy Performance/User Guide 
to CSA-A440.2-2014, Fenestration Energy Performance.

.4 CAN/CSA-A440.4-07 (R2012) - Window, Door, and Skylight Installation.

.3 Insulating Glass Manufacturer’s Alliance (IGMA):

.1 TM-3000 (97), Glazing Guidelines for Sealed Insulating Glass Units

.4 American Architectural Manufacturers Association

.1 AAMA CW-10-12 Care and Handling of Architectural Aluminum from Shop to 
Site.

.2 AAMA 501.2 - Quality Assurance and Diagnostic Water Leakage Field

1.2 SYSTEM DESCRIPTION

.1 Windows:  Pultruded tubular fibre glass sections, factory fabricated, vision glass, related 
flashings, anchorage and attachment devices.

1.3 ADMINISTRATIVE REQUIREMENTS

.1 Section 01 31 00:  Project management and coordination procedures.

1.4 SUBMITTALS FOR REVIEW

.1 Section 01 33 00:  Submission procedures.

.2 Product Data:  Provide component dimensions, anchorage and fasteners, glass, internal 
drainage details.

http://www.astm.org/
http://www.astm.org/
http://www.astm.org/
http://www.csa.ca/
http://www.csa.ca/
http://www.igmaonline.org/
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.3 Shop Drawings:  Indicate opening dimensions, framed opening tolerances, affected 
related work; installation requirements.

1.5 SUBMITTALS FOR INFORMATION

.1 Section 01 33 00:  Submission procedures.

1.6 CLOSEOUT SUBMITTALS

.1 Section 01 78 00:  Submission procedures.

.2 Manufacturer's Certificate:  Certify that Products meet or exceed performance criteria 
tests.

1.7 QUALITY ASSURANCE

.1 Standards And Tests:

.1 All tests of this Section do not need to be performed if documentation is 
submitted from a recognized testing agency showing relevant testing numbers.

.2 Glazing Unit and Frame:

.1 Submit, with shop drawings, test data, from a recognized testing agency, 
that shows the following window performance characteristics: 

.1 Thermal transmission coefficient;

.2 Condensation resistance; and

.3 Sound transmission loss characteristic.

.2 Tests shall have been conducted in accordance with CAN/CSA-A440 
and must meet the standards Item 2.3 Window Performance Ratings of 
this section on a representative sample of a complete window unit (frame 
plus glazing unit), Contractor responsibility. 

.3 Submit with shop drawings data showing glazing unit shading coefficient and 
visible light transmission values.  

.4 Pressure test each glazing unit to verify the air tightness of all joints such as those 
between glass panes and spacers and air vapour barrier; submit, upon request, 
reports showing test results for each glazing unit.

.2 Mock-Ups:

.1 Construct mock-ups in accordance with Section 01 45 00 - Quality Control.

.2 Locate where directed by Consultant. 

.3 Curtain Wall Mock-up:

.1 Testing shall comply with and be conducted in accordance with the 
procedures laid out in AAMA Standard 501, Method of Test for Metal 
Curtain Walls.

.2 Test mock-up curtain wall for resistance to air infiltration, resistance to 
static and dynamic water penetration and structural performance under 
uniform loading.
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.3 The mock-up curtain wall will be assumed to have passed these tests if 
its performance is shown to be as good as, or better than, the following:

Air Infiltration AAMA/WDMA/CSA 
101/I.S.2/A440 - NAFSCSA A440.2-04:

A3 Rating, or 0.2 L/s/m2 at 
300 Pa differential 

Water Penetration AAMA/WDMA/CSA 
101/I.S.2/A440 - NAFSCSA A440.2-04

B7 Rating

Structural Performance - Deflection 
AAMA/WDMA/CSA 101/I.S.2/A440 - 
NAFSCSA A440.2-04:

C5 Rating

.4 When accepted, mock-up will demonstrate minimum standard for this work. 
Mock-up may remain as part of finished work.

.3 Certification:

.1 Provide written certification by a Professional Engineer registered in the area 
having jurisdiction that the curtain wall system complies with the applicable 
Building Code and that it is suitable for use on this building.

1.8 DELIVERY, STORAGE, AND PROTECTION

.1 Section 01 61 00:  Transport, handle, store, and protect products.

.2 Protect finished surfaces with wrapping.  Do not use adhesive papers or sprayed coatings 
that bond when exposed to sunlight or weather.

.3 Jig, brace, and box the window frame assemblies for transport to minimize flexing of 
members or joints.

1.9 ENVIRONMENTAL REQUIREMENTS

.1 Section 01 35 26:  Environmental conditions affecting products on site.

.2 If dry glazing methods are utilized, delete this article.

.3 Deliver, store, handle and protect materials in accordance with Section 01 61 00.

.4 Handle work of this section in accordance with AAMA CW-10-12 Care and Handling of 
Architectural Aluminum from Shop to Site.

.5 Protect prefinished aluminum surfaces with strippable coating. Do not use adhesive 
papers or sprayed coatings which bond when exposed to sunlight or weather.

1.10 WARRANTY

.1 Section 01 78 00:  Warranties.

.2 Correct defective Work within a five (5) year period after Date of Substantial 
Completion.

.3 Provide five (5) year manufacturer warranty for insulated glass units from seal failure, 
interpane dusting or misting, and replacement of same.

.4 Warranty:  Include coverage for degradation of colour finish.



Project No: FIBRE GLASS WINDOWS Section: 08 54 10
R.072604.001 Page: 4

PWGSC Western Region

Part 2 Products

2.1 DESIGN CRITERIA

.1 Materials, fabrication, attachments, accessories, assembly and performance, other than 
thermal performance, shall meet or exceed applicable requirements of 
AAMA/WDMA/CSA 101/I.S.2/A440 - NAFSCSA A440.2.

.2 Thermal performance shall be determined in conformance with AAMA/WDMA/CSA 
101/I.S.2/A440 - NAFSCSA A440.2.

.3 Design curtainwall to equalize both positive and negative pressure between outside air 
cavities surrounding insulating glass units.

.4 Design curtainwall to provide drainage from spaces around insulating glass units to 
exterior.

.5 Design windows to protect drainage openings from direct entrance of wind-driven rain by 
use of baffles or other protection.

.6 Design components to minimize and accommodate thermally induced movement.

.7 Curtain wall system constructed so that glazing unit can be removed and replaced from 
outside of building. 

2.2 CURTAINWALL PERFORMANCE

.1 Values shall be derived using recognized computer analysis programs such as WINDOW 
6 

.2 Thermal Transmission Coefficient:  per AAMA 1503.1; 

.1 U-Value = 0.85 W/m2°C for overall window (glazing unit plus frame).

2.3 WINDOW PERFORMANCE

.1 Meet or exceed requirements of AAMA/WDMA/CSA 101/I.S.2/A440 - NAFS, and the 
following performance requirements:

.2 Air Tightness Rating: A3. 

.3 Water Tightness Rating: B7.

.4 Wind Load Resistance Rating: C4.

.5 Forced Entry: F2, pass test for resistance to forced entry.

.6 Glazing: as indicated in this Section.

.7 Overall Window U-Value: maximum 1.0 W/m2 °C.

2.4 MATERIAL AND CONSTRUCTION, CURTAINWALL FRAME

.1 Construction:

.1 General:

.1 Pultruded composite frame.

.2 Butt joints secured with screws into screw ports or spigot-blocks and 
sealed with sealant.
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.3 Complete system to act as a rain screen so as to drain to exterior any 
water entering the frame cavity.

.2 Pressure Plate System:

.1 Pultruded composite pressure plate.

.2 Prefinished snap-on extruded aluminum cap.

.2 Flashings: aluminum finish to match curtain wall mullion sections where exposed, gravel 
stop edge to exterior parapet side, secured with concealed fastening method.

.1 Finish exposed surfaces of aluminum components in accordance with AA 
DAF45.

.1 Clear anodize finish to Architectural Class I.

.2 Appearance and properties of anodized finishes designated by the Aluminum 
Association as Architectural Class 1, Architectural Class 2, and Protective and 
Decorative shall meet requirements of CAN/CSA-A440/A440.1, for coating 
Classes 1, 2 and 3 respectively.

.3 Air/Vapour Barrier:  Connect to existing air and vapour barrier systems. 

.4 Material:

.1 Composite:  Pultruded FRP

.2 Air Seal Gasket:  EPDM extrusions.

.3 Compression and Wedge Gaskets:  EPDM extrusions.

.4 Fasteners & Keys:  Aluminum, stainless steel, die cast zinc, cadmium plated 
steel.

.5 Back Section: 145 mm x 61.5 mm

.6 Fibreglass pressure plates

.7 Caps: 63.5 mm x 19mm aluminum caps

.8 Finish:

.1 Exterior and Interior Caps, and sills: clear anodic finish, Architectural 
Class I.

.2 Back Sections: Raw Dark Grey

2.5 INSULATING GLASS UNITS

.1 Insulating glass units: to CAN/CGSB-12.8, double unit.

.1 Glass: to CAN/CGSB-12.3.

.2 Glass thickness: 
.1 Exterior: 4 mm tempered glass with Low-e 270 coating or equivalent.
.2 Interior:  6 mm laminated glass clear.

.3 Inter-cavity space thickness: with low conductivity spacers 12.7 mm between 
inner and outer lights.

.4 Inert gas fill: argon.
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2.6 ACCESSORIES

.1 Steel Reinforcement: sheet steel to ASTM A653M, hot dip galvanized, minimum Z275 
coating designation.

.2 Joint Sealants: Silicone – (High Impact Silicone). Refer to Section 07 92 00 – Joint 
Sealants. 

.3 Insulating Foam Sealant: one-part polyurethane, closed cell foam, skin-forming type, 
expanding maximum 25%.

.4 Foam Backer Rod: extruded closed cell backer rod, oversize 30 to 50%.

.5 Flashing: prefinished sheet aluminum, brake formed as indicated on drawings, 1.5 mm 
thick, concealed fastened.

2.7 FABRICATION, CURTAINWALL FRAME

.1 Difference in length between opposite parallel sides of curtain wall panel shall be no 
more than:

.1 1.5 mm for panels with a diagonal measurement of 1800 mm or less

.2 3.0 mm for panels with a diagonal measurement over 1800 mm.

.2 Difference in length between the two diagonal measurements of a curtain wall panel shall 
be no more than:

.1 3.0 mm for panels with a diagonal measurement of 1800 mm or less

.2 4.5 mm for panels with a diagonal measurement more than 1800 mm.

.3 Seal fibreglass framing joints with silicone sealant. Mitre and sash joints at corners.

.4 Steel reinforce vertical and horizontal components of FRP window units as required by 
Consultant and structural design.

.5 Continuously and uniformly compress length of gaskets during installation, to 
compensate for linear shrinkage. 

Part 3 Execution

3.1 EXAMINATION

.1 Section 01 71 00:  Verify existing conditions before starting work.

.2 Verify wall openings and adjoining air and vapour seal materials are ready to receive 
work of this Section.

.3 Contractor to provide pictures of existing wall opening and concrete sill once existing 
windows are removed. 

3.2 INSTALLATION - GENERAL

.1 Erection Tolerances:  Erect all component parts within the following tolerances:

.1 Variations from plumb or angle shown:

.1 3 mm maximum variation in storey height or 3050 mm run, non-
cumulative.
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.2 Variations from level or slopes shown:

.1 3 mm maximum variation in any column-to-column space or 6100 mm 
run, non-cumulative.

.3 Variations from theoretical calculated position as located in plan or elevation in 
relation to established floor lines, column lines and other fixed elements of the 
structure, including variations from plumb and level:

.1 6 mm maximum variation in any column-to-column space, floor-to-floor 
height or 6100 mm run.

.4 Offsets in end-to-end or edge-to-edge alignment of consecutive members:

.1 1.5 mm maximum offset in any alignment.

.5 Attach and seal building air-vapour barrier to curtain wall frame as detailed on 
drawings to maintain continuity of building envelope air-vapour barrier.

.2 Attach to structure to permit sufficient adjustment to accommodate construction 
tolerances and other irregularities.

.3 Provide alignment attachments and shims to permanently fasten system to building 
structure. Clean weld surfaces; apply protective primer to field welds and adjacent 
surfaces.

.4 Align assembly plumb and level, free of warp or twist. Maintain assembly dimensional 
tolerances and align with adjacent work.

.5 Provide thermal isolation where components penetrate or disrupt building insulation.

.6 Install sill flashings.

.7 Coordinate attachment and seal of perimeter air barrier and vapour retarder materials.

.8 Pack fibrous insulation in shim spaces at perimeter of assembly to maintain continuity of 
thermal barrier.

.9 Install operating sash in accordance with Section 08 80 50 - Glazing, to interior wet/dry 
method of glazing.

.10 Install glass and infill panels in accordance with Section 08 80 50 - Glazing, to exterior 
wet/dry method of glazing.

3.3 INSTALLATION - GLAZING

.1 Clean sealing surfaces at perimeter of glass and sealing surfaces of rabbets and stop beads 
before applying splines or gaskets. Use solvents and cleaning agents recommended by 
manufacturer of sealing materials.

.2 Install glazing gaskets uniformly with accurately formed corners and bevels. Ensure that 
proper contact is made with glass and rabbet interfaces.

.3 Support both lites of glass thermal units on leveled setting blocks, 4 or 6 mm minimum, 
spaced as recommended by glass manufacturer. Provide at least one setting block at 
quarter points from each corner. For casement windows, locate setting blocks closer to 
corners as recommended by manufacturer.

.4 Center glass thermal units in glazing rabbet to maintain 6 mm minimum clearance 
between edges of glazing and plastic framing at sill or 4 mm minimum clearance between 
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edges of glazing and plastic framing at sill if glazing bite incorporates a drainage channel 
with a depth of 3 mm minimum. 

.5 Size glass thermal units to ensure exposed face of spacer is in line with glazing stops.

.6 Use spacers and shims in accordance with glass manufacturer's recommendations.

3.4 MANUFACTURER’S FIELD SERVICES

.1 Curtainwall product manufacturer to provide field review of the installation of their 
Products.

.2 Monitor and report installation procedures – report any installation under unacceptable 
conditions to Departmental Representative.

3.5 CLEANING

.1 Section 01 74 11:  Cleaning installed work.

.2 Remove all excess and scrap material and equipment involved in this installation 

.3 Remove protective material from prefinished aluminum surfaces.

.4 Wash down surfaces with a solution of mild detergent in warm water, applied with soft, 
clean wiping cloths. Take care to remove dirt from corners. Wipe surfaces clean.

.5 Remove excess sealant by moderate use of mineral spirits or other solvent acceptable to 
sealant manufacturer.

3.6 PROTECTION AND ADJUSTING

.1 Adjust operating sash for smooth operation.

.2 Protect finished Work from damage.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 American National Standards Institute (ANSI) / Builders Hardware Manufacturers 
Association (BHMA)

.2 Canadian Steel Door and Frame Manufacturers' Association (CSDMA)

.1 CSDMA Recommended Dimensional Standards for Commercial Steel Doors and 
Frames - 2009.

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
door hardware and include product characteristics, performance criteria, physical 
size, finish and limitations.

.3 Samples:

.1 Submit for review and acceptance of each unit.

.2 Samples will be returned for inclusion into work.

.3 Identify each sample by label indicating applicable specification paragraph 
number, brand name and number, finish and hardware package number.

.4 After approval samples will be returned for incorporation in Work.

.4 Hardware List:

.1 Submit contract hardware list.

.2 Indicate specified hardware, including make, model, material, function, size, 
finish and other pertinent information.

.5 Test Reports: certified test reports showing compliance with specified performance 
characteristics and physical properties.

.6 Manufacturer's Instructions: submit manufacturer's installation instructions.

1.3 CLOSEOUT SUBMITTALS

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.

.2 Operation and Maintenance Data: submit operation and maintenance data for door 
hardware for incorporation into manual.

1.4 MAINTENANCE MATERIALS SUBMITTALS

.1 Extra Stock Materials:

.1 Supply maintenance materials in accordance with Section 01 78 00 - Closeout 
Submittals.
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.2 Tools:
.1 Supply 2 sets of wrenches for door closers, locksets, and fire exit 

hardware. 

1.5 QUALITY ASSURANCE

.1 Regulatory Requirements:

.1 Hardware for doors in fire separations and exit doors certified by a Canadian 
Certification Organization accredited by Standards Council of Canada.

.2 Certificates: product certificates signed by manufacturer certifying materials comply with 
specified performance characteristics and criteria and physical requirements.

1.6 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 
Product Requirements.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Package items of hardware including fastenings, separately or in like groups of hardware, 
label each package as to item definition and location.

.4 Storage and Handling Requirements:

.1 Store materials indoors and in accordance with manufacturer's recommendations 
in clean, dry, well-ventilated area.

.2 Store and protect door hardware from nicks, scratches, and blemishes.

.3 Protect prefinished surfaces with wrapping.

.4 Replace defective or damaged materials with new.

.5 Develop Construction Waste Management Plan.

Part 2 Products

2.1 HARDWARE ITEMS

.1 Use one manufacturer's products only for similar items.

.2 Refer to drawing for schedule.

2.2 DOOR HARDWARE

.1 Model: Best Locks by Stanley Security.

.2 Locks and latches:

.1 Bored and preassembled locks and latches: to ANSI/BHMA A156.2, series 2000 
preassembled lock, grade 1, designed for function and keyed as stated in 
Hardware Schedule.

.2 Lever handles: plain design.

.3 Escutcheons: round.

.4 Normal strikes: box type, lip projection not beyond jamb.
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.5 Cylinders: key into keying system as directed.

.3 Butts and hinges:

.1 Butts and hinges: to ANSI/BHMA A156.1, designated by letter A and numeral 
identifiers, followed by size and finish, listed in Hardware Schedule.

.4 Door Closers and Accessories:

.1 Door controls (closers): to ANSI/BHMA A156.4, designated by letter C and 
numeral identifiers listed in Hardware Schedule, size in accordance with 
ANSI/BHMA A156.4, table A1.

.2 Door controls - overhead holders: to ANSI/BHMA A156.8, designated by letter 
C and numeral identifiers listed in Hardware Schedule.

.3 Closer/holder release devices: to ANSI/BHMA A156.15, designated by letter C 
and numeral identifiers listed in hardware schedule.

.4 Door co-ordinator: surface for pairs of doors with overlapping astragal.

.5 Door bottom seal: heavy duty, door seal of extruded aluminum frame and solid closed 
cell neoprene weather seal, recessed in door bottom surface mounted with drip cap, 
closed ends, adjustable, clear anodized finish.

.6 Thresholds: 180 mm wide x full width of door opening, mill finish, serrated surface, with 
thermal break of rigid PVC.

.7 Weatherstripping:

.1 Head and jamb seal:
.1 Extruded aluminum frame and nylon brush solid closed cell neoprene 

insert, clear anodized finish.
.2 Adhesive backed neoprene material.

.2 Door bottom seal:
.1 Extruded aluminum frame and closed cell neoprene sweep, clear 

anodized finish.

2.3 FASTENINGS

.1 Use only fasteners provided by manufacturer. Failure to comply may void warranties and 
applicable licensed labels.

.2 Supply screws, bolts, expansion shields and other fastening devices required for 
satisfactory installation and operation of hardware.

.3 Exposed fastening devices to match finish of hardware.

.4 Where pull is scheduled on one side of door and push plate on other side, supply 
fastening devices, and install so pull can be secured through door from reverse side. 
Install push plate to cover fasteners.

.5 Use fasteners compatible with material through which they pass.

2.4 KEYING

.1 Doors, padlocks and cabinet locks to be keyed as directed by Departmental 
Representative. Prepare detailed keying schedule in conjunction with Departmental 
Representative.
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.2 Supply keys in duplicate for every lock in this Contract.

.3 Supply 3 master keys for each master key or grand master key group.

.4 Stamp keying code numbers on keys and cylinders.

.5 Supply construction cores.

.6 Hand over permanent cores and keys to Departmental Representative.

Part 3 Execution

3.1 INSTALLATION

.1 Manufacturer's Instructions: comply with manufacturer's written recommendations, 
including product technical bulletins, product catalogue installation instructions, product 
carton installation instructions, and data sheets.

.2 Supply metal door and frame manufacturers with complete instructions and templates for 
preparation of their work to receive hardware.

.3 Supply manufacturers' instructions for proper installation of each hardware component.

.4 Install hardware to standard hardware location dimensions in accordance with CSDFMA 
Canadian Metric Guide for Steel Doors and Frames.

.5 Where door stop contacts door pulls, mount stop to strike bottom of pull.

.6 Install key control cabinet.

.7 Use only manufacturer's supplied fasteners.

.1 Use of "quick" type fasteners, unless specifically supplied by manufacturer, is 
unacceptable.

.8 Remove construction cores and locks when directed by Departmental Representative.

.1 Install permanent cores and ensure locks operate correctly.

3.2 ADJUSTING

.1 Adjust door hardware, operators, closures and controls for optimum, smooth operating 
condition, safety and for weather tight closure.

.2 Lubricate hardware, operating equipment and other moving parts.

.3 Adjust door hardware to ensure tight fit at contact points with frames.

3.3 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Clean hardware with damp rag and approved non-abrasive cleaner, and polish 
hardware in accordance with manufacturer's instructions.

.3 Remove protective material from hardware items where present.

.4 Final Cleaning: upon completion remove surplus materials, rubbish, tools and 
equipment in accordance with Section 01 74 11 - Cleaning.
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3.4 PROTECTION

.1 Protect installed products and components from damage during construction.

.2 Repair damage to adjacent materials caused by door hardware installation.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 ASTM International

.1 ASTM C1396/C1396M-09a, Standard Specification for Gypsum Wallboard.

.2 ASTM C475/C475M-02(2015), Standard Specification for Joint Compound and 
Joint Tape for Finishing Gypsum Board.

.3 ASTM C514-04(2014), Standard Specification for Nails for the Application of 
Gypsum Board.

.4 ASTM C645-09a, Standard Specification for Nonstructural Steel Framing 
Members.

.5 ASTM C754-09a, Standard Specification for Installation of Steel Framing 
Members to Receive Screw-Attached Gypsum Panel Products.

.6 ASTM C840-16, Standard Specification for Application and Finishing of 
Gypsum Board.

.7 ASTM C954-15, Standard Specification for Steel Drill Screws for the 
Application of Gypsum Panel Products or Metal Plaster Bases to Steel Studs 
from 0.033 in. (0.84 mm) to 0.122 in. (2.84 mm) in Thickness.

.8 ASTM C1002-14, Standard Specification for Steel Self-Piercing Tapping Screws 
for the Application of Gypsum Panel Products or Metal Plaster Bases to Wood 
Studs or Steel Studs.

.9 ASTM C1047-14, Standard Specification for Accessories for Gypsum Wallboard 
and Gypsum Veneer Base.

.10 ASTM C1178/C1178M-13, Standard Specification for Glass Mat Water-
Resistant Gypsum Backing Board.

.2 South Coast Air Quality Management District (SCAQMD), California State, Regulation 
XI. Source Specific Standards

.1 SCAQMD Rule 1168-A2005, Adhesives and Sealants Applications.

.3 Underwriters' Laboratories of Canada (ULC)

.1 CAN/ULC-S102-10, Standard Method of Test for Surface Burning 
Characteristics of Building Materials and Assemblies.

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
gypsum, framing, sealants and include product characteristics, performance 
criteria, physical size, finish and limitations.

.3 Test and Evaluation Reports: submit test reports in accordance with Section 01 45 00 - 
Quality Control, from approved independent testing laboratory, certifying partition 
system complies with fire-resistance rating as specified.
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1.3 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 
Product Requirements.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Store materials indoors and in accordance with manufacturer's recommendations 
in clean, dry, well-ventilated area.

.2 Store materials inside, level, under cover. Protect from weather, damage from 
construction operations and other causes, in accordance with manufacturer's 
printed instructions.

.3 Handle materials to prevent damage to edges or surfaces. Protect metal 
accessories and trim from being bent or damaged.

.4 Store and protect partition materials from nicks, scratches, and blemishes.

.5 Replace defective or damaged materials with new.

.4 Develop Construction Waste Management Plan.

.5 Packaging Waste Management: remove for reuse and return by manufacturer of pallets, 
crates, padding, packaging materials as specified in Construction Waste Management 
Plan.

Part 2 Products

2.1 MATERIALS

.1 Performance / Design Criteria:

.1 Partition assemblies to be non-combustible construction and fire resistance rated 
as indicated.

.2 Minimum sound transmission class rating of installed panel partition to be STC 
30, tested to ASTM E90.

.2 Non-structural Metal Framing:

.1 Non-load bearing channel stud framing: to ASTM C645, roll formed from 0.53 
mm thickness hot dipped galvanized steel sheet, for screw attachment of gypsum 
board. Knock-out service holes at 460 mm centres.

.2 Floor and ceiling tracks: to ASTM C645, in widths to suit stud sizes, 32 mm 
flange height.

.3 Metal channel stiffener: 19 x 1.4 mm thick cold rolled steel, coated with rust 
inhibitive coating.

.3 Gypsum Board:

.1 Standard and type ‘X’ board: to regular, 1200 mm wide x maximum practical 
length, ends square cut, edges tapered.

.2 Metal furring runners, hangers, tie wires, inserts, anchors.
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.3 Drywall furring channels: 0.5 mm core thickness galvanized steel channels for 
screw attachment of gypsum board.

.4 Steel drill screws: to ASTM C514.

.5 Casing beads, corner beads, control joints and edge trim: to ASTM C1047, metal 
zinc-coated by hot-dip process, 0.5 mm base thickness, perforated flanges, one 
piece length per location.

.4 Plywood Board: 

.1 Canadian softwood plywood (CSP): to CSA O151, standard construction. 

.2 Provide good one side plywood on all exposed interior walls, install from the top 
of floor to 8’-0” high. 

2.2 ACCESSORIES

.1 Acoustical insulation: type recommended by manufacturer to achieve STC rating 
specified.

.2 Sealants: in accordance with Section 07 92 00 - Joint Sealants.

.1 VOC limit 250 g/L maximum to SCAQMD Rule 1168.

.3 Insulating strip: rubberized, moisture resistant, 3 mm thick closed cell neoprene strip, 12 
mm wide, with self sticking permanent adhesive on one face, lengths as required.

.4 Base: provide pressure treated spruce 38x 89 mm on the base of walls. 

Part 3 Execution

3.1 EXAMINATION

.1 Verification of Conditions: verify conditions of substrates previously installed under 
other Sections or Contracts are acceptable for product installation in accordance with 
manufacturer's written instructions prior to partition installation.

.1 Visually inspect substrate in presence of Departmental Representative.

.2 Inform Departmental Representative of unacceptable conditions immediately 
upon discovery.

.3 Proceed with installation only after unacceptable conditions have been remedied 
and after receipt of written approval to proceed from Departmental 
Representative.

3.2 ERECTION OF FRAMING

.1 Install steel framing members to receive screw-attached gypsum board in accordance 
with ASTM C754 except where specified otherwise.

.2 Align partition tracks at floor and ceiling and secure at 600 mm on centre maximum.

.3 Place studs vertically at 400 mm on centre and maximum of 50 mm from abutting walls, 
and at each side of openings and corners. Position studs in tracks at floor and ceiling. 
Cross brace steel studs as required to provide rigid installation to manufacturer's 
instructions.

.4 Erect metal studding to tolerance of 1:1000.
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.5 Co-ordinate simultaneous erection of studs with installation of service lines. When 
erecting studs ensure web openings are aligned.

.6 Include two studs extending from floor to ceiling at each side of openings wider than stud 
centres specified. Secure studs together, 50 mm apart using column clips or other 
approved means of fastening placed alongside frame anchor clips.

.7 Install heavy gauge single jamb studs at openings.

.8 Erect track at head of door/window openings and sills of sidelight/window openings to 
accommodate intermediate studs. Secure track to studs at each end, in accordance with 
manufacturer's instructions. Install intermediate studs above and below openings in same 
manner and spacing as wall studs.

.9 Include 40 mm stud or furring channel secured between studs for attachment of fixtures 
behind lavatory basins, toilet and bathroom accessories, and other fixtures including grab 
bars and towel rails, attached to steel stud partitions.

.10 Install steel studs or furring channel between studs for attaching electrical and other 
boxes.

.11 Extend partitions to ceiling height except where indicated.

.12 Maintain clearance under beams and structural slabs to avoid transmission of structural 
loads to studs. Use double track slip joint.

.13 Install continuous insulating strips to isolate studs from uninsulated surfaces.

.14 Install insulating strip under studs and tracks around perimeter of sound control 
partitions.

3.3 ERECTION OF GYPSUM BOARD AND ACCESSORIES

.1 Do application and finishing of gypsum board in accordance with ASTM C840 except 
where specified otherwise.

.2 Erect hangers and runner channels for suspended gypsum board ceilings in accordance 
with ASTM C840 except where specified otherwise.

.3 Support light fixtures by providing additional ceiling suspension hangers within 150 mm 
of each corner and at maximum 600 mm around perimeter of fixture.

.4 Frame with furring channels, perimeter of openings for access panels, light fixtures, 
diffusers, and grilles. 

.5 Install 19 x 64 mm furring channels parallel to, and at exact locations of steel stud 
partition header track.

.6 Furr for gypsum board faced vertical bulkheads within and at termination of ceilings.

.7 Furr above suspended ceilings for gypsum board fire and sound stops and to form plenum 
areas as indicated.

.8 Install wall furring for gypsum board wall finishes in accordance with ASTM C840, 
except where specified otherwise.

.9 Install acoustical insulation and sealant in sound rated partitions to correspond with tested 
assembly.
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.10 Install gypsum boards in direction that will minimize number of end-butt joints. Stagger 
end joints 250 mm minimum.

3.4 APPLICATION

.1 Apply gypsum board after bucks, anchors, blocking, sound attenuation, electrical and 
mechanical work are approved.

.2 Apply single and double layer gypsum board to metal furring or framing using screw 
fasteners to manufacturer’s recommendation. Maximum spacing of screws 300 mm on 
centre.

3.5 INSTALLATION

.1 Erect accessories straight, plumb or level, rigid and at proper plane. Use full length pieces 
where practical. Make joints tight, accurately aligned and rigidly secured. Mitre and fit 
corners accurately, free from rough edges. Secure using contact adhesive for full length.

.2 Install casing beads where gypsum board butts against surfaces having no trim concealing 
junction and where indicated. Seal joints with sealant.

.3 Install insulating strips continuously at edges of gypsum board and casing beads abutting 
metal window and exterior door frames, to provide thermal break.

.4 Install access doors to electrical and mechanical fixtures specified in respective sections.

.1 Rigidly secure frames to furring or framing systems.

.5 Finish face panel joints and internal angles with joint system consisting of joint 
compound, joint tape and taping compound installed according to manufacturer's 
directions and feathered out onto panel faces.

.6 Finish corner beads, control joints and trim as required with two coats of joint compound 
and one coat of taping compound, feathered out onto panel faces.

.7 Fill screw head depressions with joint and taping compounds to bring flush with adjacent 
surface of gypsum board so as to be invisible after surface finish is completed.

.8 Completed installation to be smooth, level or plumb, free from waves and other defects 
and ready for surface finish.

.9 Construct fire rated assemblies where indicated.

3.6 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 – Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning.

3.7 PROTECTION

.1 Protect installed products and components from damage during construction.

.2 Repair damage to adjacent materials caused by partition installation.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 Green Seal Environmental Standards (GS)

.1 GS-11-2008, 2nd Edition, Paints and Coatings.

.2 Health Canada/Workplace Hazardous Materials Information System (WHMIS)

.1 Material Safety Data Sheets (MSDS).

.3 The Master Painters Institute (MPI)

.1 Architectural Painting Specification Manual - current edition.

.2 Maintenance Repainting Manual - current edition.

.4 South Coast Air Quality Management District (SCAQMD), California State, Regulation 
XI. Source Specific Standards

.1 SCAQMD Rule 1113-A2007, Architectural Coatings.

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
paint and coating products and include product characteristics, performance 
criteria, physical size, finish and limitations.

.2 Submit 2 copies of WHMIS MSDS in accordance with Section 01 35 43 - 
Environmental Procedures.

.3 Samples:

.1 Submit for review and acceptance of each unit.

.2 Samples will be returned for inclusion into work.

.3 Submit 200 x 300 mm sample panels of each paint with specified paint or coating 
in colours, gloss/sheen and textures required to MPI Painting Specification 
Manual standards.

.4 Certificates: submit product certificates signed by manufacturer certifying materials 
comply with specified performance characteristics and criteria and physical requirements.

1.3 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 
Product Requirements.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Provide and maintain dry, temperature controlled, secure storage.

.2 Store painting materials and supplies away from heat generating devices.



Project No: PAINTING FOR MINOR WORKS Section: 09 91 99
 R.072604.001 Page: 2

PWGSC Western Region

.3 Store materials and equipment in well ventilated area within temperature as 
recommended by manufacturer.

.4 Fire Safety Requirements:

.1 Supply 1 9 kg Type ABC fire extinguisher adjacent to storage area.

.2 Store oily rags, waste products, empty containers and materials subject to 
spontaneous combustion in ULC approved, sealed containers and remove from 
site on a daily basis.

.3 Handle, store, use and dispose of flammable and combustible materials in 
accordance with National Fire Code of Canada requirements.

.5 Develop Construction Waste Management Plan.

.6 Packaging Waste Management: remove for reuse and return by manufacturer of pallets, 
crates, padding, packaging materials as specified in Construction Waste Management 
Plan in accordance with Section 01 74 21 - Construction/Demolition Waste Management 
and Disposal.

1.4 SITE CONDITIONS

.1 Heating, Ventilation and Lighting:

.1 Ventilate enclosed spaces in accordance with Section 01 51 00 - Temporary 
Utilities.

.2 Co-ordinate use of existing ventilation system with Departmental Representative 
and ensure its operation during and after application of paint as required.

.3 Provide minimum lighting level of 323 Lux on surfaces to be painted.

.2 Temperature, Humidity and Substrate Moisture Content Levels:

.1 Apply paint finishes when ambient air and substrate temperatures at location of 
installation can be satisfactorily maintained during application and drying 
process, within MPI and paint manufacturer's prescribed limits.

.2 Test concrete, masonry and plaster surfaces for alkalinity as required.

.3 Apply paint to adequately prepared surfaces, when moisture content is below 
paint manufacturer's prescribed limits.

.3 Additional application requirements:

.1 Apply paint finish in areas where dust is no longer being generated by related 
construction operations or when wind or ventilation conditions are such that 
airborne particles will not affect quality of finished surface.

.2 Apply paint in occupied facilities during silent hours only. Schedule operations to 
approval of Departmental Representative such that painted surfaces will have 
dried and cured sufficiently before occupants are affected.

Part 2 Products

2.1 MATERIALS

.1 Supply paint materials for paint systems from single manufacturer.

.2 Conform to latest MPI requirements for painting work including preparation and priming.
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.3 Materials in accordance with MPI - Architectural Painting Specification Manual 
"Approved Product" listing.

.4 Colours:

.1 Submit proposed Colour Schedule to Departmental Representative for review.

.2 Base colour schedule on selection of 2 base colours.

.5 Mixing and tinting:

.1 Perform colour tinting operations prior to delivery of paint to site, in accordance 
with manufacturer's written recommendations. Obtain written approval from 
Departmental Representative for tinting of painting materials.

.2 Use and add thinner in accordance with paint manufacturer's recommendations.
.1 Do not use kerosene or similar organic solvents to thin water-based 

paints.
.3 Thin paint for spraying in accordance with paint manufacturer's written 

recommendations.
.4 Re-mix paint in containers prior to and during application to ensure break-up of 

lumps, complete dispersion of settled pigment, and colour and gloss uniformity.

.6 Gloss/sheen ratings:

.1 Paint gloss is defined as sheen rating of applied paint, in accordance with 
following values:

Gloss Level-Category Gloss @ 60 degrees Sheen @ 85 degrees
Gloss Level 1 - Matte Finish Max. 5 Max. 10
Gloss Level 2 - Velvet Max.10 10 to 35
Gloss Level 3 - Eggshell 10 to 25 10 to 35
Gloss Level 4 - Satin 20 to 35 min. 35
Gloss Level 5 - Semi-Gloss 35 to 70
Gloss Level 6 - Gloss 70 to 85
Gloss Level 7 - High Gloss More than 85

.2 Gloss level ratings of painted surfaces as indicated.

.7 Exterior painting:

.1 Structural Steel and Metal Fabrications: columns, beams, joists and 
miscellaneous metal.
.1 EXT 5.1D - Alkyd gloss finish.

.2 Galvanized Metal:  high contact/high traffic areas (doors, frames, railings and 
handrails, etc.).
.1 EXT 5.3B - Alkyd gloss finish.

.8 Interior painting:

.1 Concrete horizontal surfaces:  floors.
.1 INT 3.2B - Alkyd floor enamel low gloss finish.

.2 Structural Steel and Metal Fabrications:  columns, beams, joists and 
miscellaneous metal.
.1 INT 5.1E Alkyd – semi-gloss finish.
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.3 Galvanized Metal: high contact/high traffic areas (doors, frames, railings and 
handrails, etc.).
.1 INT 5.3C - Alkyd semi-gloss finish (over cementitious primer).

.4 Plaster and gypsum board:  gypsum wallboard, drywall, "sheet rock" type 
material, etc.
.1 INT 9.2A - Latex semi gloss level finish (over latex sealer).

Part 3 Execution

3.1 GENERAL

.1 Compliance: comply with manufacturer's written recommendations or specifications, 
including product technical bulletins, handling, storage and installation instructions, and 
data sheets.

.2 Perform preparation and operations for interior painting in accordance with MPI - 
Architectural Painting Specifications Manual except where specified otherwise.

3.2 EXAMINATION

.1 Investigate existing substrates for problems related to proper and complete preparation of 
surfaces to be painted.  Report to Departmental Representative damages, defects, 
unsatisfactory or unfavourable conditions before proceeding with work.

.2 Conduct moisture testing of surfaces to be painted using properly calibrated electronic 
moisture meter, except test concrete floors for moisture using simple "cover patch test".  
Do not proceed with work until conditions fall within acceptable range as recommended 
by manufacturer.

3.3 PREPARATION

.1 Protection of in-place conditions:

.1 Protect existing building surfaces and adjacent structures from paint spatters, 
markings and other damage by suitable non-staining covers or masking.  If 
damaged, clean and restore surfaces as directed by Departmental Representative.

.2 Protect items that are permanently attached such as Fire Labels on doors and 
frames.

.3 Protect factory finished products and equipment.

.2 Surface Preparation:

.1 Remove electrical cover plates, light fixtures, surface hardware on doors, bath 
accessories and other surface mounted equipment, fittings and fastenings prior to 
undertaking painting operations. Identify and store items in secure location and 
re-installed after painting is completed.

.2 Move and cover furniture and portable equipment as necessary to carry out 
painting operations.  Replace as painting operations progress.

.3 Place "WET PAINT" signs in occupied areas as painting operations progress. 
Signs to approval of Departmental Representative.
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.4 Clean and prepare surfaces in accordance with MPI - Architectural Painting 
Specification Manual specific requirements and coating manufacturer's 
recommendations.

.5 Prevent contamination of cleaned surfaces by salts, acids, alkalis, other corrosive 
chemicals, grease, oil and solvents before prime coat is applied and between 
applications of remaining coats.  Apply primer, paint, or pretreatment as soon as 
possible after cleaning and before deterioration occurs.

.6 Where possible, prime non-exposed surfaces of new wood surfaces before 
installation.  Use same primers as specified for exposed surfaces.
.1 Apply vinyl sealer to MPI #36 over knots, pitch, sap and resinous areas.
.2 Apply wood filler to nail holes and cracks.
.3 Tint filler to match stains for stained woodwork.

.7 Sand and dust between coats as required to provide adequate adhesion for next 
coat and to remove defects visible from a distance up to 1000 mm.

.8 Clean metal surfaces to be painted by removing rust, loose mill scale, welding 
slag, dirt, oil, grease and other foreign substances in accordance with MPI 
requirements.

.9 Touch up of shop primers with primer as specified.

3.4 APPLICATION

.1 Paint only after prepared surfaces have been accepted by Departmental Representative.

.2 Use method of application approved by Departmental Representative.

.1 Conform to manufacturer's application recommendations.

.3 Apply coats of paint in continuous film of uniform thickness.

.1 Repaint thin spots or bare areas before next coat of paint is applied.

.4 Allow surfaces to dry and properly cure after cleaning and between subsequent coats for 
minimum time period as recommended by manufacturer.

.5 Sand and dust between coats to remove visible defects.

.6 Finish surfaces both above and below sight lines as specified for surrounding surfaces, 
including such surfaces as tops of interior cupboards and cabinets and projecting ledges.

.7 Finish inside of cupboards and cabinets as specified for outside surfaces.

.8 Finish closets and alcoves as specified for adjoining rooms.

.9 Finish top, bottom, edges and cutouts of doors after fitting as specified for door surfaces.

.10 Mechanical/Electrical Equipment:

.1 Paint conduits, piping, hangers, ductwork and other mechanical and electrical 
equipment exposed in finished areas, to match adjacent surfaces, except as 
indicated.

.2 Do not paint over nameplates.

.3 Keep sprinkler heads free of paint.

.4 Paint fire protection piping red.
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.5 Paint disconnect switches for fire alarm system and exit light systems in red 
enamel.

.6 Paint natural gas piping yellow.

.7 Paint both sides and edges of backboards for telephone and electrical equipment 
before installation.
.1 Leave equipment in original finish except for touch-up as required, and 

paint conduits, mounting accessories and other unfinished items.

3.5 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning.

.3 Place paint defined as hazardous or toxic waste, including tubes and containers, in 
containers or areas designated for hazardous waste.

END OF SECTION
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Part 1 General 

1.1 REFERENCES 

.1 National Research Council (NRC)/Institute for Research in Construction (IRC) 

.1 Construction Technology Update No. 9-1997, Evolution of Wall Design for 

Controlling Rains Penetration. 

.2 Construction Technology Update No. 17-1998, Pressure Equalization in 

Rainscreen Wall systems. 

.3 Construction Technology Update No. 34-1999, Designing Exterior Walls 

According to the Rainscreen Principle. 

.2 South Coast Air Quality Management District (SCAQMD), California State, Regulation 

XI. Source Specific Standards 

.1 SCAQMD Rule 1168-A2005, Adhesives and Sealants Applications. 

.3 CAN/CSA: 

.1 A660 – Certification of Manufacturers of Steel Building Systems. 

.2 S16 – Design of Steel Structures. 

.3 S136 – North American Specification for the Design of Cold Formed Structural 

Steel Members. 

.4 W47.1 – Certification of Companies for Fusion Welding of Steel. 

.5 W55.3 – Certification of Companies for Resistance Welding of Steel and 

Aluminum. 

.6 W59 – Welded Steel Construction (Metal Arc Welding). 

.4 Canadian Institute of Steel Construction (CISC): 

.1 CISC – Handbook of Steel Construction. 

.2 CISC/CPMA - 1-73a A Quick Drying One-Coat Paint for use on Structural Steel. 

.3 CISC/CPMA – 2-75 A Quick Drying Primer for use on Structural Steel. 

.5 Canadian Sheet Steel Building Institute (CSSBI): 

.1 C1 – Certificate of Design and Manufacturing Conformance with NBCC. 

.2 S8 – Quality and Performance Specification for Pre-Finished Sheet Steel for 

Building Products. 

.3 CSSBI 30M-06, Standard for Steel Building Systems. 

.6 Federal Specifications (FS): 

.1 SSPC-Paint 15 - Primer for Use Over Hand Cleaned Steel performs to SSPC-

Paint 15 standards 

.2 SSPC-SP2 – Hand Tool Cleaning. 
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1.2 ADMINISTRATIVE REQUIREMENTS 

.1 Pre-installation Meetings: 

.1 Convene pre-installation meeting 2 weeks prior to beginning work of this Section 

with contractor's representative, Departmental Representative and Consultant in 

accordance with Section 01 31 19 - Project Meetings to: 

.1 Verify project requirements. 

.2 Review installation and substrate conditions. 

.3 Co-ordination with other building construction subtrades. 

.4 Review manufacturer's written installation instructions and warranty 

requirements. 

.2 Arrange for site visit with Departmental Representative prior to start of Work to 

examine existing site conditions adjacent to demolition work. 

.3 Hold project meetings every week. 

.4 Ensure contractor's site supervisor, and project manager attend. 

.5 Contractor will submit written notification of change to meeting schedule 

established upon contract award 24 hours prior to scheduled meeting. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Certification:  Submit written “Certificate of design and manufacturing conformance” 

prepared and signed by a Professional Engineer, registered to practice in in Province of 

Alberta, Canada verifying that the metal building system design and metal roof system 

design (including panels, clips, and support system components) meet indicated loading 

requirements and codes of authorities having jurisdiction. 

.1 Certification shall reference specific dead loads, live loads, snow loads, wind 

loads/speeds, tributary area load reductions (if applicable), concentrated loads, 

collateral loads, seismic loads, end-use categories, governing code bodies, 

including year, and load applications.  

.3 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

sealants, insulation, and building materials and include product characteristics, 

performance criteria, physical size, finish and limitations. 

.2 Submit 2 copies of WHMIS MSDS in accordance with Section 01 35 43 - 

Environmental Procedures, for the following. 

.1 Sealants. 

.2 Tape. 

.3 Proprietary joints. 

.4 Shop Drawings: 

.1 Submit drawings stamped and signed by professional engineer registered or 

licensed in Province of Alberta, Canada. 

.1 Submit drawings for fabricator designed assemblies, components and 

connections. Stipulation to this effect may appear on submitted drawings. 
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.5 Delegated Design Submittals: 

.1 Indicate plans and grid lines, structural members and connection details, bearing 

and anchorage details roof cladding, wall cladding, framed openings, accessories, 

schedule of materials and finishes, camber and loadings, fasteners and welds. 

.2 Indicate detailed description of mechanical, electrical and other systems in Work. 

.3 Describe requirements of other systems of components related to this Work but 

provided by others. 

.1 Obtain necessary information required to detail this Work including 

methods of integration and securing. 

.4 Submit erection drawings to Departmental Representative for approval, before 

construction. 

.5 Indicate erection dimensions and methods. 

.6 Manufacturer's Instructions: submit application instructions for sealant. 

.7 Manufacturer's Field Reports: submit to Departmental Representative manufacturer's 

written report, within 3 days of review, verifying compliance of Work, as described in 

PART 3 - FIELD QUALITY CONTROL. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials off ground, in dry location and in accordance with manufacturer's 

recommendations.  

.2 Store and protect components and equipment from nicks, scratches, and 

blemishes. 

.3 Replace defective or damaged materials with new. 

.4 Develop Construction Waste Management Plan related to Work of this Section. 

.5 Packaging Waste Management: remove for reuse and return by manufacturer of pallets, 

crates, padding, packaging materials as specified in Construction Waste Management 

Plan in accordance with Section 01 74 21 - Construction/Demolition Waste Management 

and Disposal. 

1.5 QUALITY ASSURANCE 

.1 Manufacturer’s Qualifications: 

.1 Manufacturer regularly engaged, for past 10 years, in manufacture of metal 

building systems of similar type to that specified. 

.2 Accredited based on the requirements of CSA A660 Certification. 

.2 Installer's Qualifications: 

.1 Installer regularly engaged, for past 5 years, in installation of metal building 

systems of similar type to that specified. 
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.2 Employ persons trained for installation of metal building systems. 

1.6 WARRANTY 

.1 Contractor warrants Work of this section is in accordance for 10 years. 

Part 2 Products 

2.1 MATERIALS 

.1 Fire resistive building elements: in accordance with Section 07 84 00. 

.2 Doors: in accordance with Section 08 11 00 and 08 36 19. 

.3 Windows: in accordance with Section 08 50 00.  

.4 Sealants: in accordance with Section 07 92 00. 

.5 Thermal Insulation: in accordance with Section 07 21 13. 

2.2 SYSTEM DESCRIPTION 

.1 Provide building structure and enclosure to physical dimensions as indicated. 

.2 Building occupancy as defined by National Building Code of Canada. 

.3 Generally, building is intended to enclose vocational activities. 

2.3 DESIGN CRITERIA 

.1 Building watertight construction. 

.2 Provide for positive drainage of condensation occurring within wall construction and 

water entering at joints, to exterior face of wall in accordance with "Rain Screen 

Principles", as described by NRC/IRC. 

.3 Vapour seal building enclosure to withstand, without failure, design RH at design 

ambient temperature condition, maintained against interior atmospheric pressure of 250 

Pa. 

.4 Design building enclosure elements to accommodate, by means of expansion joints, 

movement in wall and structural movements without permanent distortion, damage to 

infills, racking of joints, breakage of seals, water penetration or glass breakage. 

.5 Design foundations in accordance with NBC requirements to permissible soil loads 

indicated. 

.6 Design structure of the building to meet NBC requirements.  

.7 Completed building: exterior to interior sound attenuation not less than STC 30. 

.8 Design, assemble and secure building elements to building frame to ensure stresses in 

sealants and seals are within sealant manufacturer's recommended maximum. 

.9 Allow for ceiling, piping, conduit and other interior dead loads imposed on this structure. 

.10 Building interior environment: heated to maintain temperature of 20 degrees C minimum 

to 25 degrees C maximum with relative humidity of 25% to 50%. 

.11 Building lighting: maintain measured lighting level of 10 lx at 1500 mm above finished 

floor, after building finishes and painting complete. 
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.12 Access units, doors, and windows to sizes and locations indicated weather resistant 

insulated. 

2.4 PERFORMANCE CRITERIA 

.1 Maintain following tolerances for building structure and enclosure elements. 

.1 Maximum variation from plane or location shown on shop drawings: 1 mm/1 m 

of length and up to 1 mm/5 m maximum. 

.2 Maximum offset from true alignment between two adjacent members abutting 

end to end, in line: 0.75 mm. 

2.5 STRUCTURE 

.1 Structural Mill Sections or Welded-up Plate Sections:  Design in accordance with CSA - 

S16 Design of Steel Structures. 

.2 Cold-Formed Steel Structural Members:  Design in accordance with CSA S136 - North 

American Specification for the Design of Cold-Formed Steel Structural Members. 

.3 Structural System:  Design in accordance with specified building code (Refer to Design 

Loads and Building Codes). 

.4 Frames:  Welded-up plate section columns and roof beams, complete with necessary 

splice plates for bolted field assembly as specified in this specification section. 

.5 Bolts for Field Assembly of Primary Steel:  High-strength bolts as indicated on erection 

drawings of metal building system manufacturer. 

.6 Beam and Post Endwall Frames:  Endwall corner posts, endwall roof beams, and endwall 

posts as required by design criteria. 

.7 Exterior Columns:  Welded-up "H" sections or cold-formed “C” sections. 

.8 Interior Columns: “H” sections or tube columns. 

.9 Connection of Primary Structural Members:  ASTM A 325 bolts through factory-

punched holes. 

.10 Primary Structural Members:  Paint with metal building system manufacturer's standard 

primer with surface preparation as specified in this specification section. 

.11 Foundation: Refer to Division 03 for requirements.  

.12 Primary Framing: 

.1 Rigid Frames: 

.1 Frames:  Welded-up plate section columns and roof beams, complete 

with necessary splice plates for bolted field assembly. 

.1 Base Plates, Cap Plates, Compression Splice Plates, and 

Stiffener Plates:  Factory welded into place and connection holes 

factory fabricated. 
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.2 Columns and Roof Beams:  Fabricated complete with holes in 

webs and flanges for attachment of secondary structural 

members and bracing, except for fieldwork as noted on erection 

drawings furnished by metal building system manufacturer. 

.2 Bolts for Field Assembly of Frame Members:  ASTM A 325 high-

strength bolts as indicated on erection drawings furnished by metal 

building system manufacturer. 

.2 Endwall Structural Members:  Cold-formed channel members designed in 

accordance with CSA – S136 North American Specification for the Design of 

Cold-Formed Steel Structural Members or welded-up plate sections designed in 

accordance with CSA - S16 Design of Steel Structures. 

.1 Endwall Frames:  Endwall corner posts, endwall roof beams, and 

endwall posts as required by design criteria. 

.2 Splice Plates and Base Clips:  Shop fabricated complete with bolt 

connection holes. 

.3 Base Plates, Cap Plates, Compression Splice Plates, and Stiffener Plates:  

Factory welded into place and connection holes shop fabricated. 

.4 Beams and Posts:  Factory fabricated complete with holes for attachment 

of secondary structural members, except for field work as noted on 

erection drawings furnished by metal building system manufacturer. 

.3 Intermediate Frames:  Substituted for end-wall roof beams, when specified. 

.1 Factory fabricate necessary endwall posts and holes for connection to 

intermediate frame used in endwall. 

.13 Purlins: 

.1 "Z"-shaped, precision-roll-formed, acrylic-coated G30 galvanized steel in 

different gauges to meet specified loading conditions. 

.14 Truss Purlins: 

.1 Cold-formed trusses, factory assembled. 

.15 Outer Flange of Purlins:  Factory-punched holes for panel connections. 

.16 Attach purlins to main frames and endwalls using 12.7mm-diameter bolts. 

.17 Brace purlins spaced at intervals indicated on erection drawings furnished by metal 

building system manufacturer. 

.18 Concentrated Loads:  Hung at purlin panel points. 

.19 Eave Members: 

.1 Eave Struts:  Factory punched 178mm, 216mm, 254mm, or 292mm-deep "C" 

sections, precision-roll-formed, acrylic-coated G30 galvanized steel in different 

gauges to meet specified loading conditions. 

.20 Girts: 

.1 "Z" or “C”-shaped, precision-roll-formed, acrylic-coated G30 galvanized steel in 

different gauges to meet specified loading conditions. 

.21 Outer Flange of Girts:  Factory-punched holes for panel connections. 
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.22 Bracing: 

.1 Locate bracing as indicated on the Drawings. 

.2 Diagonal Bracing: 

.1 Hot-rolled rods of sizes indicated on the Drawings. 

.3 Flange Braces and Purlin Braces:  Cold formed and installed as indicated on the 

Drawings. 

.23 Welding: 

.1 Welding Procedures, Operator Qualifications, and Welding Quality Standards:  

CSA W59 – Welded Steel Structures and AWS D1.3 - Structural Welding Code 

– Sheet Steel. 

.2 Welding inspection, other than visual inspection as defined by CSA W59, shall 

be identified and negotiated before bidding. 

.3 Certification of Welder Qualification:  Supply when requested. 

.24 Painting of Structural Steel Framing System: 

.1 Structural Steel:  Prime paint as temporary protection against ordinary 

atmospheric conditions. 

.2 Perform subsequent finish painting, if required, in field as specified in the 

painting section. 

.3 Before painting, clean steel of loose rust, loose mill scale, dirt, and other foreign 

materials. 

.4 Steel Fabricator:  Not required to sand blast, flame clean, or pickle steel before 

painting, unless otherwise specified. 

.5 Primary Frames: 

.1 Clean steel in accordance with SSPC-SP2. 

.2 Factory cover steel with 1 coat of gray water-reducible alkyd primer 

paint formulated to equal or exceed performance requirements 

CAN/CSA 1-73a or 2-75. 

.3 Minimum Coating Thickness:  1.0 mil. 

.4 Secondary Structural Members – Roll-Formed: 

.5 Hot-dipped zinc coating, ASTM A 653, G30; followed by 1 coat of clear 

acrylic finish. 

.6 Acrylic-Coated G30 Galvanized Steel:  Equal or exceed performance 

requirements of SSPC Paint-15. 

.6 Truss Purlins: 

.1 Hot-dipped zinc coating, ASTM A 653, G30; followed by 1 coat of clear 

acrylic finish. 

.2 Acrylic-coated G30 galvanized steel: Equal or exceed performance 

requirements of SSPC Paint-15. 

2.6 COMPONENTS 

.1 Standing seam metal roofing system:  

.1 Standing seam metal roofing by metal building system manufacturer. 
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.2 Thermal performance of U-factor 0.029 or better. 

.3 Design Requirements: 

.1 Design roof panels and liner panels in accordance with CSA S136 North 

American Specification for the Design of Cold-Formed Steel Structural 

Members. 

.2 Design roof paneling system to support design live, snow, and wind 

loads.  

.3 Metal Building System Manufacturer:  Provide specific assemblies to 

meet required wind rating in accordance with FM Global. 

.4 Endwall Trim and Roof Transition Flashings:  Allow roof panels to 

move relative to wall panels and/or parapets as roof expands and 

contracts with temperature changes. 

.5 Structural Performance Under Uniform Static Air Pressure Difference:  

Test roof system in accordance with ASTM E 1592. 

.4 Factory roll-formed, 610mm wide, with 2 major corrugations, 51mm high 

(70mm including seam), 610mm on center. 

.5 Flat of the Panel:  Cross flutes 152mm on center, perpendicular to major 

corrugations in entire length of panel to reduce wind noise. 

.6 Variable Width Panels: 

.1 For roof lengths not evenly divisible by the 610mm panel width, factory-

manufactured variable-width (229mm, 305mm, 381mm, 457mm, and 

533-wide) panels shall be used to ensure modular, weathertight roof 

installation. 

.2 Minimum Length:  4572mm. 

.3 Supply maximum possible panel lengths. 

.7 Panel Material and Finish: 

.1 24-gauge galvanized steel, G90 coating, ASTM A 653, G90. 

.2 Paint with exterior colors finish system, full-strength, 70 percent “Kynar 

500” or “Hylar 5000” fluoropolymer (PVDF) coating or approved 

equivalent. 

.3 PVDF Coating Warranty:  Metal building system manufacturer shall 

warrant coating for 25 years for the following. 

.1 Not to peel, crack, or chip. 

.2 Chalking:  Not to exceed ASTM D 4214, #8 rating. 

.3 Fading:  Not more than 5 color-difference units, ASTM D 2244. 

.8 Hem exposed edges on underside 12 mm, mitre and seal. 

.9 Form sections square, true and accurate to size, free from distortion and other 

defects detrimental to appearance or performance. 

.10 Apply minimum 0.2 mm dry film thickness coat of plastic cement to both faces 

of dissimilar metals in contact. 

.11 Protect metals against oxidization by backpainting with isolation coating. 

.12 Extend eave panels beyond structural line of sidewalls. 

.13 Factory punch panels at panel end to match factory-punched holes in eave 

structural member. 
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.14 Panel End Splices:  Factory punched and factory notched. 

.15 Panel End Laps:  Locate directly over, but not fastened to, a supporting 

secondary roof structural member and be staggered, to avoid 4-panel lap-splice 

condition. 

.16 End Laps:  Floating.  Allows roof panels to expand and contract with roof panel 

temperature changes. 

.17 Self-Drilling Fasteners:  Not permitted. 

.18 Ridge Assembly: 

.1 Design ridge assembly to allow roof panels to move lengthwise with 

expansion and contraction as roof panel temperature changes. 

.2 Factory punch parts for correct field assembly. 

.3 Install panel closures and interior reinforcing straps to seal panel ends at 

ridge. 

.4 Do not expose attachment fasteners on weather side. 

.5 Use lock seam plug to seal lock seam portion of panel. 

.6 High-Tensile Steel Ridge Cover:  Span from panel closure to panel 

closure and flex as roof system expands and contracts. 

.19 Provision for Thermal Expansion Movement of Roof Panels:  Clips with 

movable tab. 

.1 Stainless Steel Tabs:  Factory centered on roof clip when installed to 

ensure full movement in either direction. 

.2 Maximum Force of 8 Pounds:  Required to initiate tab movement. 

.3 Each Clip:  Accommodates a minimum of 32mm movement in either 

direction. 

.20 Roof:  Provide for thermal expansion and contraction without detrimental effects 

on roof panels, with plus or minus 100-degree F temperature difference between 

interior structural framework of building and of roof panels. 

.21 Fasteners: 

.1 Make connections of roof panels to structural members, except at eaves, 

with clips with movable stainless steel tabs, seamed into standing seam 

side lap. 

.2 Fasten panel clips to structural members with fasteners in accordance 

with erection drawings furnished by metal building system manufacturer, 

using factory-punched holes in structural members. 

.22 Accessories: 

.1 Accessories (i.e., ventilators, skylights, gutters, fascia):  Standard with 

metal building system manufacturer, unless otherwise noted and 

furnished as specified. 

.2 Exterior Metal Coating on Gutters, Downspouts, Gable Trim, and Eave 

Trim: finish system, full-strength, 70 percent “Kynar 500” or “Hylar 

5000” fluoropolymer (PVDF) coating or approved equivalent. 

.3 Location of Standard Accessories:  Indicated on erection drawings 

furnished by metal building system manufacturer. 
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.4 Material used in flashing and transition parts and furnished as standard 

by metal building system manufacturer may or may not match roof panel 

material. 

.1 Parts:  Compatible and not cause corrosive condition. 

.2 Copper and Lead Materials:  Do not use with Galvalume panels. 

.5 Snow stops standard with metal building system manufacturer. Above 

exterior exits, extending 600mm each side minimum. 

.23 Energy Conservation: 

.1 Insulate purlins (optional) to eliminate "thermal short circuits" between 

purlins and roof panels. 

.1 Minimize heat loss (thermal short circuit) caused by compression 

of blanket insulation between structural members and roof panels 

by use of thermal block at each purlin location. 

.24 Roof insulation system:  

.1 Sub-Structural System and support brackets complete with thermal 

spacers to metal building system manufacturer recommendation and to 

meet design requirements. 

.2 Continuous air and vapour barrier completely sealed. 

.3 Water vapour permeance rating: 0.03 (ASTM E96). 

.4 Painted Liner Panels: 

.1 Exposed Side:  0.15-mil min primer and 0.70-mil minimum 

interior white polyester paint. 

.2 Unexposed Side:  0.1-mil minimum primer and 0.40 minimum 

polyester backer. 

.5 Unfaced Insulation:  NAIMA 202. Multiple layers to achieve thermal 

performance indicated. 

.25 Metal Building System Manufacturer:  Provide specific assemblies to meet 

required wind rating. 

.2 Insulated metal panel system: 

.1 Insulated fluted metal panel system to meet design requirements and thermal 

performance as indicated. 

.2 Design wall panels in accordance with CSA – S136 North American 

Specification for the Design of Cold-Formed Steel Structural Members. 

.3 Wall Panels, 26-gauge, AZ50 aluminum-zinc coated steel: 

.1 Steel-faced, shop-assembled, factory-foamed, insulated panel units. 

.2 Double tongue-and-groove, side-joint design, with fasteners concealed 

within side joint. 

.3 Nominal Thickness:  as indicated to meet thermal requirements. 

.4 One piece from base to top of wall. 

.5 Exterior Face: 

.1 Architectural Corrugations:  10mm deep on nominal 254mm 

centers. 
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.2 Finish:  Non-directional embossed finish. Metal building system 

manufacturer shall warrant coating for 25 years against peeling, 

cracking, chipping, chalking not to exceed ASTM D 4214 #8 

rating, and fading not more than 5 color-difference units, ASTM 

D 2244. 

.6 Core:  Poured-in-place polyurethane foam with a minimum 93 percent 

closed-cell structure. 

.7 Interior Face:  Roll-formed from pre-painted steel with 2mm-deep 

corrugations on 152mm centers. 

.1 Paint with USDA-approved interior white polyester paint. 

.4 Panel Physical Properties: 

.1 R-Value:  Based on actual test results from ASTM C 518 of panel core 

material. 76mm-Thick Panels:  Minimum R value of 23. 

.2 Insulated Panels carry the following listings: 

.1 Factory Mutual Class 1 Rating for wall and ceiling construction 

FM 4880. 

.2 Guide NYWR, Insulated Wall Construction Subject 1040. 

.3 Surface Burning Characteristics:  Panel core (152mm unfaced) 

tested in accordance with ASTM E 84. 

.4 Flame Spread:  25. 

.5 Smoke Developed:  450. 

.6 1-Hour or 2-Hour Fire-Resistance Ratings:  Achieve by 

incorporating 2 or 4 layers of 15.9mm Type X gypsum 

wallboard on interior side of insulated panels. 

.1 Rated-Wall Assembly:  UL listing U652. 

.5 Accessories (i.e., doors, windows):  Design to fit wall panel system or framed 

openings and furnish as standard by metal building system manufacturer, unless 

otherwise noted. 

.6 Location of Standard Accessories:  Indicated on erection drawings furnished by 

metal building system manufacturer. 

.3 Non-Insulated metal panel system: 

.1 Fluted metal panel system to meet design requirements and profile to match 

insulated metal panel. 

.2 Design wall panels in accordance with CSA – S136 North American 

Specification for the Design of Cold-Formed Steel Structural Members. 

.4 Fasteners: 

.1 To metal building system manufacturer’s recommendation to suit application and 

meet all design requirements. 

.5 Sealant: Refer to Section 07 92 00.  

.6 Doors: Refer to Section 08 11 00 and 08 36 19.  

.7 Windows: Refer to Section 08 50 00.  

.8 Wall assemblies: Refer to Section 09 21 99.  
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.9 Painting: Refer to Section 09 91 99.  

2.7 FABRICATION 

.1 Maintain air and vapour barrier throughout building enclosure elements. 

.2 Locate vapour barrier on warm side of thermal insulation. 

.3 Locate air barrier as detailed. 

.4 Complete enclosure assembly with exterior skin, glass units, access units doors, inner 

air/vapour seal membrane, thermal insulation and interior finish. 

.5 Accurately fit and rigidly frame together joints, corners and mitres. 

.1 Match components carefully to produce continuity of line and design. 

.2 Make joints and connections toward exterior weathertight. 

.3 Provide hairline joints for materials in contact. 

.4 Co-ordinate location of visible joints. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for prefabricated building erection installation 

in accordance with manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Departmental Representative. 

.2 Inform Departmental Representative of unacceptable conditions immediately 

upon discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Departmental 

Representative. 

3.2 ERECTION 

.1 Erect structural steel framing system in accordance with the Drawings and metal building 

system manufacturer’s erection drawings. 

.2 Field Modifications: 

.1 Require approval of metal building system manufacturer. 

.2 Responsibility of building erector. 

.3 Field Modifications to Truss Purlins:  Not allowed, unless indicated on erection 

drawings furnished by metal building system manufacturer. 

.3 Fixed Column Bases:  Grout flush with floor line after structural steel erection is 

complete. 

3.3 INSTALLATION 

.1 Install building components as per manufacturer instructions.  

.2 Insulation Installation:  Install insulation in accordance with metal building system 

manufacturer’s instructions at locations indicated on the Drawings. 
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.3 Install insulation support system in accordance with metal building system 

manufacturer’s instructions at locations indicated on the Drawings. 

.4 Install building components to provide a weathertight building.  

3.4 FIELD QUALITY CONTROL 

.1 Manufacturer's Field Services: 

.1 Obtain written report from manufacturer's verifying compliance of Work, in 

handling, installing, applying, protecting and cleaning of product and submit 

Manufacturer's Field Reports as described in PART 1 - ACTION AND 

INFORMATIONAL SUBMITTALS. 

.2 Provide manufacturer's field services consisting of product use recommendations 

and periodic site visits for inspection of product installation in accordance with 

manufacturer's instructions. 

.3 Ensure manufacturer's representative is present before and during critical periods 

of installation. 

.4 Schedule site visits: 

.1 After delivery and storage of products, and when preparatory Work is 

complete but before installation begins. 

.2 Twice during progress of Work at 25% and 60% complete. 

.3 Upon completion of Work, after cleaning is carried out. 

3.5 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 11 - Cleaning. 

.1 Remove excess sealant by moderate use of low VOC mineral spirits or other 

solvent as directed by sealant manufacturer. 

.2 Clean surfaces. 

.3 Waste Management: separate waste materials for reuse and recycling in accordance with 

Section 01 74 21 - Construction/Demolition Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

3.6 PROTECTION 

.1 Protect finished surfaces with strippable coatings, strippable wrappers, plywood or sheet 

materials as required before acceptance of Work. 

.2 Protect installed products and components from damage during construction. 

.3 Repair damage to adjacent materials caused by sealants, insulation, and building 

materials installation. 

END OF SECTION 
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Part 1 General

1.1 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
all equipment and include product characteristics, performance criteria, physical 
size, finish and limitations.

.3 Shop drawings:

.1 Submit drawings stamped and signed by professional engineer registered or 
licensed in Province of Alberta, Canada.

.2 Drawings to show:
.1 Mounting arrangements.
.2 Operating and maintenance clearances.

.3 Drawings and product data accompanied by:
.1 Detailed drawings of bases, supports, and anchor bolts.
.2 Acoustical sound power data, where applicable.
.3 Points of operation on performance curves.
.4 Manufacturer to certify current model production.
.5 Certification of compliance to applicable codes.

1.2 CLOSEOUT SUBMITTALS

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.

.2 Operation and Maintenance Data: submit operation and maintenance data for Unit 
heaters, fans and fire extinguishers for incorporation into manual.

.1 Operation and maintenance manual approved by, and final copies deposited with, 
Consultant before final inspection.

.2 Operation data to include:
.1 Control schematics for systems including environmental controls.
.2 Description of systems and their controls.
.3 Operation instruction for systems and component.
.4 Description of actions to be taken in event of equipment failure.
.5 Colour coding chart.

.3 Maintenance data to include:
.1 Servicing, maintenance, operation and trouble-shooting instructions for 

each item of equipment.
.2 Data to include schedules of tasks, frequency, tools required and task 

time.
.4 Performance data to include:
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.1 Equipment manufacturer's performance datasheets with point of 
operation as left after commissioning is complete.

.2 Equipment performance verification test results.

.3 Special performance data as specified.
.5 Approvals:

.1 Submit 2 copies of draft Operation and Maintenance Manual to 
Consultant for approval. Submission of individual data will not be 
accepted unless directed by Consultant.

.2 Make changes as required and re-submit as directed by Consultant.
.6 Additional data:

.1 Prepare and insert into operation and maintenance manual additional data 
when need for it becomes apparent during specified demonstrations and 
instructions.

.7 Site records:
.1 Departmental Representative will provide 1 set of reproducible 

mechanical drawings. Provide sets of white prints as required for each 
phase of work. Mark changes as work progresses and as changes occur. 
Include changes to existing mechanical systems, control systems and low 
voltage control wiring.

.2 Transfer information weekly to reproducibles, revising reproducibles to 
show work as actually installed.

.3 Use different colour waterproof ink for each service.

.4 Make available for reference purposes and inspection.
.8 As-Built drawings:

.1 Prior to start of Testing, Adjusting and Balancing for HVAC, finalize 
production of as-built drawings.

.2 Identify each drawing in lower right hand corner in letters at least 12 mm 
high as follows: "AS BUILT DRAWINGS: THIS DRAWING HAS 
BEEN REVISED TO SHOW MECHANICAL SYSTEMS AS 
INSTALLED" (Signature of Contractor) (Date).

.3 Submit to Consultant for approval and make corrections as directed.

.4 Perform testing, adjusting and balancing for HVAC using as-built 
drawings.

.5 Submit completed reproducible as-built drawings with Operating and 
Maintenance Manuals.

.9 Submit copies of as-built drawings for inclusion in final TAB report.

1.3 MAINTENANCE MATERIAL SUBMITTALS

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.

.2 Provide one set of special tools required to service equipment as recommended by 
manufacturers.

.3 Furnish one commercial quality grease gun, grease and adapters to suit different types of 
grease and grease fittings.
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1.4 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section with manufacturer's 
written instructions.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Store materials  indoors in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area.

.2 Store and protect from nicks, scratches, and blemishes.

.3 Replace defective or damaged materials with new.

Part 2 Execution

2.1 EXAMINATION

.1 Verification of Conditions: verify that conditions of substrate previously installed under 
other Sections or Contracts are acceptable for  installation in accordance with 
manufacturer's written instructions.

.1 Visually inspect substrate in presence of Departmental Representative.

.2 Inform Departmental Representative of unacceptable conditions immediately 
upon discovery.

.3 Proceed with installation only after unacceptable conditions have been remedied 
and after receipt of written approval to proceed from  Departmental 
Representative.

2.2 PAINTING REPAIRS AND RESTORATION

.1 Do painting in accordance with Section 09 91 23 - Interior Painting.

.2 Prime and touch up marred finished paintwork to match original.

.3 Restore to new condition, finishes which have been damaged.

2.3 SYSTEM CLEANING

.1 Clean interior and exterior of all systems including strainers. Vacuum interior of 
ductwork.

2.4 FIELD QUALITY CONTROL

.1 Manufacturer's Field Services:

.1 Obtain written report from manufacturer verifying compliance of Work, in 
handling, installing, applying, protecting and cleaning of product and submit 
Manufacturer's Field Reports as described in PART 1 - ACTION AND 
INFORMATIONAL SUBMITTALS.

.2 Provide manufacturer's field services consisting of product use recommendations 
and periodic site visits for inspection of product installation in accordance with 
manufacturer's instructions.
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2.5 DEMONSTRATION

.1 Supply tools, equipment and personnel to demonstrate and instruct operating and 
maintenance personnel in operating, controlling, adjusting, trouble-shooting and 
servicing of all systems and equipment during regular work hours, prior to acceptance.

.2 Use operation and maintenance manual, as-built drawings, and audio visual aids as part 
of instruction materials.

.3 Instruction duration time requirements as specified in appropriate sections.

2.6 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning.

2.7 PROTECTION

.1 Protect equipment and systems openings from dirt, dust, and other foreign materials with 
materials appropriate to system.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 ASTM International

.1 ASTM A125-1996(2007), Standard Specification for Steel Springs, Helical, 
Heat-Treated.

.2 ASTM A307-07b, Standard Specification for Carbon Steel Bolts and Studs, 
60,000 PSI Tensile Strength.

.3 ASTM A563-07a, Standard Specification for Carbon and Alloy Steel Nuts.

.2 Manufacturer's Standardization Society of the Valves and Fittings Industry (MSS)

.1 MSS SP58-2002, Pipe Hangers and Supports - Materials, Design and 
Manufacture.

.2 MSS SP69-2003, Pipe Hangers and Supports - Selection and Application.

.3 MSS SP89-2003, Pipe Hangers and Supports - Fabrication and Installation 
Practices.

.3 Underwriter's Laboratories of Canada (ULC)

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Provide manufacturer's printed product literature and data sheets for hangers and 
supports and include product characteristics, performance criteria, physical size, 
finish and limitations.

.3 Shop Drawings:

.1 Submit drawings stamped and signed by professional engineer registered or 
licensed in Province of Alberta.

.2 Submit shop drawings for:
.1 Bases, hangers and supports.
.2 Connections to equipment and structure.
.3 Structural assemblies.

.4 Certificates:

.1 Submit certificates signed by manufacturer certifying that materials comply with 
specified performance characteristics and physical properties.

.5 Manufacturers' Instructions:

.1 Provide manufacturer's installation instructions.

1.3 CLOSEOUT SUBMITTALS

.1 Provide maintenance data for incorporation into manual specified in Section 01 78 00 - 
Closeout Submittals.
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1.4 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with manufacturer's written 
instructions.

.2 Delivery and Acceptance Requirements:

.1 Deliver materials to site in original factory packaging, labelled with 
manufacturer's name, address.

Part 2 Products

2.1 SYSTEM DESCRIPTION

.1 Design Requirements:

.1 Construct pipe hanger and support to manufacturer's recommendations utilizing 
manufacturer's regular production components, parts and assemblies.

.2 Base maximum load ratings on allowable stresses prescribed by ASME B31.1 or 
MSS SP58.

.3 Ensure that supports, guides, anchors do not transmit excessive quantities of heat 
to building structure.

.4 Design hangers and supports to support systems under conditions of operation, 
allow free expansion and contraction, prevent excessive stresses from being 
introduced into pipework or connected equipment.

.5 Provide for vertical adjustments after erection and during commissioning. 
Amount of adjustment in accordance with MSS SP58.

2.2 GENERAL

.1 Fabricate hangers, supports and sway braces in accordance with MSS SP58.

2.3 PIPE HANGERS

.1 Finishes:

.1 Pipe hangers and supports: galvanized after manufacture.

.2 Use hot dipped galvanizing process.

.2 Upper attachment structural: suspension from lower flange of I-Beam:

.1 Cold piping NPS 2 maximum: malleable iron C-clamp with hardened steel cup 
point setscrew, locknut carbon steel retaining clip.
.1 Rod: 9 mm UL listed 13 mm FM approved.

.3 Upper attachment structural: suspension from upper flange of I-Beam:

.1 Cold piping NPS 2 maximum: ductile iron top-of-beam C-clamp with hardened 
steel cup point setscrew, locknut and carbon steel retaining clip, UL listed.

.4 Hanger rods: threaded rod material to MSS SP58:

.1 Ensure that hanger rods are subject to tensile loading only.

.2 Provide linkages where lateral or axial movement of pipework is anticipated.

.3 Do not use 22 mm or 28 mm rod.
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.5 Adjustable clevis: material to MSS SP69 UL listed, clevis bolt with nipple spacer and 
vertical adjustment nuts above and below clevis.

.1 Ensure "U" has hole in bottom for rivetting to insulation shields.

.6 U-bolts: carbon steel to MSS SP69 with 2 nuts at each end to ASTM A563.

.1 Finishes for steel pipework: galvanized.

.7 Pipe rollers: cast iron roll and roll stand with carbon steel rod to MSS SP69.

2.4 RISER CLAMPS

.1 Steel or cast iron pipe: galvanized carbon steel to MSS SP58, type 42, UL listed.

.2 Copper pipe: carbon steel copper plated to MSS SP58, type 42.

.3 Bolts: to ASTM A307.

.4 Nuts: to ASTM A563.

2.5 EQUIPMENT SUPPORTS

.1 Fabricate equipment supports not provided by equipment manufacturer from structural 
grade steel meeting requirements of Section 05 12 23 - Structural Steel for Buildings. 
Submit calculations with shop drawings.

2.6 EQUIPMENT ANCHOR BOLTS AND TEMPLATES

.1 Provide templates to ensure accurate location of anchor bolts.

Part 3 Execution

3.1 MANUFACTURER'S INSTRUCTIONS

.1 Compliance: comply with manufacturer's written recommendations or specifications, 
including product technical bulletins, handling, storage and installation instructions, and 
datasheet.

3.2 INSTALLATION

.1 Install in accordance with:

.1 Manufacturer's instructions and recommendations.

.2 Clamps on riser piping:

.1 Support independent of connected horizontal pipework using riser clamps and 
riser clamp lugs welded to riser.

.2 Bolt-tightening torques to industry standards.

.3 Steel pipes: install below coupling or shear lugs welded to pipe.

3.3 HANGER SPACING

.1 Plumbing piping:  to Provincial Code.

.2 Fire protection: to applicable fire code.

.3 Gas and fuel oil piping: up to NPS 1/2: every 1.8 m.
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Maximum Pipe Size : NPS Maximum Spacing Steel Maximum Spacing Copper
up to 1-1/4 2.4 m 1.8 m

3.4 HANGER INSTALLATION

.1 Install hanger so that rod is vertical under operating conditions.

.2 Adjust hangers to equalize load.

.3 Support from structural members. Where structural bearing does not exist or inserts are 
not in suitable locations, provide supplementary structural steel members.

3.5 HORIZONTAL MOVEMENT

.1 Angularity of rod hanger resulting from horizontal movement of pipework from cold to 
hot position not to exceed 4 degrees from vertical.

.2 Where horizontal pipe movement is less than 13 mm, offset pipe hanger and support so 
that rod hanger is vertical in the hot position.

3.6 FINAL ADJUSTMENT

.1 Adjust hangers and supports:

.1 Ensure that rod is vertical under operating conditions.

.2 Equalize loads.

.2 Adjustable clevis:

.1 Tighten hanger load nut securely to ensure proper hanger performance.

.2 Tighten upper nut after adjustment.

.3 Beam clamps:

.1 Hammer jaw firmly against underside of beam.

3.7 CLEANING

.1 Clean in accordance with Section 01 74 11 - Cleaning.

.1 Remove surplus materials, excess materials, rubbish, tools and equipment.

END OF SECTION
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Part 1 General

1.1 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
electric and electronic control system for HVAC and include product 
characteristics, performance criteria, physical size, finish and limitations.

.3 Certificates: submit certificates signed by manufacturer certifying that materials comply 
with specified performance characteristics and physical properties.

1.2 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with manufacturer's written 
instructions.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Store materials indoors in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area.

.2 Store and protect electric and electronic control systems from nicks, scratches, 
and blemishes.

.3 Replace defective or damaged materials with new.

Part 2 Products

2.1 THERMOSTAT (LOW VOLTAGE)

.1 Low voltage wall thermostat:

.1 For use on 24 V circuit at 1.5 A capacity.

.2 With heat anticipator adjustable 0.1 to 1.2 A.

.3 Temperature setting range: 10 degrees C to 25 degrees C.

.4 With sub-base.

2.2 THERMOSTAT GUARDS

.1 Thermostat guards: plastic. Slots for air circulation to thermostat.
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Part 3 Execution

3.1 EXAMINATION

.1 Verification of Conditions: verify that conditions of substrate previously installed under 
other Sections or Contracts are acceptable for electric and electronic control systems 
installation in accordance with manufacturer's written instructions.

3.2 INSTALLATION

.1 Install control devices.

.2 On outside wall, mount thermostats on bracket or insulated pad 25 mm from exterior 
wall.

3.3 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 11 - Cleaning.

END OF SECTION
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Part 1 General

1.1 SUMMARY

.1 Section Includes:

.1 Materials and installation for piping, valves and fittings for gas fired equipment.

1.2 REFERENCES

.1 American Society of Mechanical Engineers (ASME)

.1 ASME B18.2.1-96, Square and Hex Bolts and Screws Inch Series.

.2 American Society for Testing and Materials International (ASTM)

.1 ASTM A47/A47M-99(2004), Standard Specification for Ferritic Malleable Iron 
Castings.

.2 ASTM A53/A53M-04, Standard Specification for Pipe, Steel, Black and Hot-
Dipped, Zinc Coated, Welded and Seamless.

.3 ASTM B75M-99, Standard Specification for Seamless Copper Tube Metric.

.4 ASTM B837-01, Standard Specification for Seamless Copper Tube for Natural 
Gas and Liquefied Petroleum (LP) Gas Fuel Distribution Systems.

.3 Canadian Standards Association (CSA International)

.1 CSA W47.1-03, Certification of Companies for Fusion Welding of Steel.

.4 Canadian Standards Association (CSA)/Canadian Gas Association (CGA)

.1 CAN/CSA B149.1HB-00, Natural Gas and Propane Installation Code Handbook.

1.3 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's printed product literature, specifications and datasheet for 
piping, fittings and equipment.

.2 Indicate on manufacturers catalogue literature following: valves.

.3 Test Reports: submit certified test reports from approved independent testing laboratories 
indicating compliance with specifications for specified performance characteristics and 
physical properties.

.4 Certificates: submit certificates signed by manufacturer certifying that materials comply 
with specified performance characteristics and physical properties.

.5 Instructions: submit manufacturer's installation instructions.

.6 Closeout Submittals: submit maintenance and engineering data for incorporation into 
manual specified in Section 01 78 00 - Closeout Submittals.

1.4 QUALITY ASSURANCE

.1 Pre-Installation Meeting:
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.1 Convene pre-installation meeting one week prior to beginning work of this 
Section
.1 Verify project requirements.
.2 Review installation and substrate conditions.
.3 Co-ordination with other building subtrades.
.4 Review manufacturer's installation instructions and warranty 

requirements.

Part 2 Products

2.1 PIPE

.1 Steel pipe: to ASTM A53/A53M, Schedule 40, seamless as follows:

.1 NPS 1/2 to 2, screwed.

.2 Copper tube: to ASTM B837.

2.2 JOINTING MATERIAL

.1 Screwed fittings: pulverized lead paste.

.2 Welded fittings: to CSA W47.1.

.3 Brazing: to ASTM B837.

2.3 FITTINGS

.1 Steel pipe fittings, screwed, flanged or welded:

.1 Malleable iron: screwed, banded, Class 150.

.2 Steel pipe flanges and flanged fittings: to ASME B16.5.

.3 Welding: butt-welding fittings.

.4 Unions: malleable iron, brass to iron, ground seat, to ASTM A47/A47M.

.5 Bolts and nuts: to ASME B18.2.1.

.6 Nipples: schedule 40, to ASTM A53/A53M.

.2 Copper pipe fittings, screwed, flanged or soldered:

.1 Cast copper fittings: to ASME B16.18.

.2 Wrought copper fittings: to ASME B16.22.

2.4 VALVES

.1 Provincial Code approved, lubricated plug type.

Part 3 Execution

3.1 MANUFACTURER'S INSTRUCTIONS

.1 Compliance: comply with manufacturer's written recommendations or specifications, 
including product technical bulletins, handling, storage and installation instructions, and 
datasheet.
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3.2 PIPING

.1 Install in accordance with Section CAN/CSA B149.1.

.2 Install drip points:

.1 At low points in piping system.

.2 At connections to equipment.

3.3 VALVES

.1 Install valves with stems upright or horizontal unless otherwise approved by 
Departmental Representative.

.2 Install valves at branch take-offs to isolate pieces of equipment, and as indicated.

3.4 FIELD QUALITY CONTROL

.1 Site Tests/Inspection:

.1 Test system in accordance with CAN/CSA B149.1 and requirements of 
authorities having jurisdiction.

3.5 ADJUSTING

.1 Purging: purge after pressure test in accordance with CAN/CSA B149.1.

.2 Pre-Start-Up Inspections:

.1 Check vents from regulators, control valves, terminate outside building in 
approved location, protected against blockage, damage.

.2 Check gas trains, entire installation is approved by authority having jurisdiction.

3.6 CLEANING

.1 Cleaning: in accordance with Section CAN/CSA B149.1.

.2 Perform cleaning operations in accordance with manufacturer's recommendations.

.3 Upon completion and verification of performance of installation, remove surplus 
materials, excess materials, rubbish, tools and equipment.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 American National Standards Institute/Air Movement and Control Association 
(ANSI/AMCA)

.1 ANSI/AMCA Standard 99-2010, Standards Handbook.

.2 ANSI/AMCA Standard 210-2007/(ANSI/ASHRAE 51-07), Laboratory Methods 
of Testing Fans for Aerodynamic Performance Rating.

.3 ANSI/AMCA Standard 300-2008, Reverberant Room Method for Sound Testing 
of Fans.

.4 ANSI/AMCA Standard 301-1990, Methods for Calculating Fan Sound Ratings 
from Laboratory Test Data.

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
roof and wall exhausters and include product characteristics, performance 
criteria, physical size, finish and limitations.

.3 Shop Drawings:

.1 Submit drawings stamped and signed by professional engineer registered or 
licensed in Province of Alberta, Canada.

.2 Include:
.1 Fan performance curves showing specified point of operation.
.2 Sound rating data.

1.3 MAINTENANCE MATERIAL SUBMITTALS

.1 Extra Materials:

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.
.1 Furnish list of individual manufacturer's recommended spare parts for 

equipment, include:
.1 Bearings and seals.
.2 Addresses of suppliers.
.3 List of specialized tools necessary for adjusting, repairing or 

replacing.

1.4 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with manufacturer's written 
instructions.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.
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.3 Storage and Handling Requirements:

.1 Store materials  indoors in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area.

.2 Store and protect roof and wall exhausters from nicks, scratches, and blemishes.

.3 Replace defective or damaged materials with new.

Part 2 Products

2.1 SYSTEM DESCRIPTION

.1 Performance Requirements:

.1 Catalogued or published ratings for manufactured items: obtained from tests 
carried out by manufacturer or those ordered by manufacturer from independent 
testing agency signifying adherence to codes and standards in force. Provide 
confirmation of testing.

.2 Capacity: as indicated on schedule.

.2 Statically and dynamically balanced. Constructed to ANSI/AMCA Standard 99.

.3 Sound ratings: comply with ANSI/AMCA Standard 301, tested to ANSI/AMCA 
Standard 300.

.4 Performance ratings: based on tests performed in accordance with ANSI/AMCA 
Standard 210.

.5 Bearings:  sealed lifetime with oil retaining, dust excluding seals and a certified minimum 
rated life of 80,000 hours.

2.2 ROOF EXHAUSTERS

.1 Centrifugal direct driven.

.1 Housings: spun aluminum complete with resilient mounted motor and fan.

.2 Impeller: aluminum non-overloading.

.3  12 mm mesh 2.0 mm diameter aluminum birdscreen.

.4 Motorized gasketted aluminum backdraft dampers.

.5 Disconnect switch within fan housing.

.6 Continuous curb gaskets, stainless steel securing bolts and screws, and special 
mated  sound insulating 300  mm high curbs where indicated. Hinge curb plate 
for access to internals for maintenance.

.2 Sound curbs: of same manufacturer as fan and built to suit model specified.

.1 Double baffle and self-flashing type. Required decibel sound attenuation 
spectrum:

Frequency 
Octave 
Band

1 2 3 4 5 6 7 8

dB 
Attenuation

3 5 11 16 22 20 17 13

.2 Pressure loss through curbs: 37 Pa maximum at rated L/s.
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Part 3 Execution

3.1 EXAMINATION

.1 Verification of Conditions: verify that conditions of substrate previously installed under 
other Sections or Contracts are acceptable for roof and wall exhausters installation in 
accordance with manufacturer's written instructions.

3.2 INSTALLATION

.1 Install in accordance with manufacturer's instructions.

3.3 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 ASTM International

.1 ASTM E90-09, Standard Test Method for Laboratory Measurement of Airborne 
Sound Transmission Loss of Building Partitions and Elements.

.2 National Fire Protection Association (NFPA)

.1 NFPA 96-11, Standard for Ventilation Control and Fire Protection of 
Commercial Cooking Operations.

.3 Sheet Metal and Air Conditioning Contractors' National Association (SMACNA)

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
louvers, intakes and vents and include product characteristics, performance 
criteria, physical size, finish and limitations.

.2 Indicate following:
.1 Pressure drop.
.2 Face area.
.3 Free area.

.3 Certificates: submit certificates signed by manufacturer certifying that materials comply 
with specified performance characteristics and physical properties.

.4 Test Reports: submit certified data from independent laboratory substantiating acoustic 
and aerodynamic performance to ASTM E90.

1.3 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with manufacturer's written 
instructions.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Store materials  indoors in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area.

.2 Store and protect louvers, intakes and vents from nicks, scratches, and blemishes.

.3 Replace defective or damaged materials with new.
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Part 2 Products

2.1 SYSTEM DESCRIPTION

.1 Performance Requirements:

.1 Catalogued or published ratings for manufactured items: obtained from tests 
carried out by manufacturer or those ordered by manufacturer from independent 
testing agency signifying adherence to codes and standards.

2.2 GOOSENECK HOODS

.1 Thickness: to SMACNA.

.2 Fabrication: to SMACNA.

.3 Joints: to SMACNA. Proprietary manufactured flanged duct joint considered class A 
seal.

.4 Supports: as required.

.5 Complete with integral birdscreen of 2.7 mm diameter aluminum wire. Use 12 mm mesh 
on exhaust 19 mm mesh on intake.

Part 3 Execution

3.1 EXAMINATION

.1 Verification of Conditions: verify that conditions of substrate previously installed under 
other Sections or Contracts are acceptable for louvres, intakes and vents installation in 
accordance with manufacturer's written instructions.

3.2 INSTALLATION

.1 In accordance with manufacturer's and SMACNA recommendations.

.2 Anchor securely into opening. Seal with caulking to ensure weather tightness.

3.3 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment.

END OF SECTION
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Part 1 General

1.1 REFERENCES

.1 Sheet Metal and Air Conditioning Contractors National Association (SMACNA)

.2 Underwriters' Laboratories of Canada (ULC)

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
chimneys and include product characteristics, performance criteria, physical size, 
finish and limitations.

1.3 QUALITY ASSURANCE

.1 Regulatory Requirements: work to be performed in compliance with applicable 
Provincial/Territorial regulations.

.2 Certifications:

.1 Catalogued or published ratings: obtained from tests carried out by independent 
testing agency or manufacturer signifying adherence to codes and standards.

1.4 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with Section with manufacturer's 
written instructions.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Store materials indoors in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area.

.2 Store and protect chimneys and stacks from nicks, scratches, and blemishes.

.3 Replace defective or damaged materials with new.

Part 2 Products

2.1 TYPE B GAS VENT

.1 ULC labelled, 288 degrees C rating maximum, atmospheric gas vent only.

.2 Sectional, prefabricated, double wall with 13 mm air space. Aluminum inner wall. 
Galvanized steel outer wall. Mated fittings and couplings.

2.2 ACCESSORIES

.1 Hangers and supports: in accordance with recommendations SMACNA.
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.2 Rain cap.

.3 Expansion sleeves with heat resistant caulking, held in place as required.

Part 3 Execution

3.1 EXAMINATION

.1 Verification of Conditions: verify that conditions of substrate previously installed under 
other Sections or Contracts are acceptable for chimney and stack installation in 
accordance with manufacturer's written instructions.

3.2 INSTALLATION - GENERAL

.1 Follow manufacturer's and SMACNA installation recommendations for shop fabricated 
components.

.2 Suspend breeching at 1.5 m centres and at each joint.

.3 Support chimneys at bottom, roof and intermediate levels as required.

.4 Install thimbles where penetrating roof. Pack annular space with heat resistant caulking.

.5 Install flashings on chimneys penetrating roofs, as required.

.6 Install rain caps and cleanouts, as required.

3.3 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment.

END OF SECTION
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Part 1 General 

1.1 REFERENCES 

.1 ASTM International 

.1 ASTM E84-11a, Standard Test Method for Surface Burning Characteristics of 

Building Materials. 

.2 ASTM C916-1985(R2007), Standard Specification for Adhesives for Duct 

Thermal Insulation. 

.3 ASTM C1071-05e1, Standard Specification for Fibrous Glass Duct Lining 

Insulation (Thermal and Sound Absorbing Material). 

.2 National Fire Protection Association (NFPA) 

.1 NFPA 90A-2012, Standard for the Installation of Air Conditioning and 

Ventilating Systems. 

.2 NFPA 90B-2012, Standard for the Installation of Warm Air Heating and Air 

Conditioning Systems (ANSI). 

.3 Underwriters' Laboratories (UL) Inc. 

.1 UL 2021-1997, Fixed and Location-Dedicated Electric Room Heaters. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

unit heaters and include product characteristics, performance criteria, physical 

size, finish and limitations. 

.3 Manufacturer's Instructions: provide to indicate special handling criteria, installation 

sequence, cleaning procedures etc. 

.4 Shop Drawings: 

.1 Submit drawings stamped and signed by professional engineer registered or 

licensed in Province of Alberta, Canada. 

.2 Indicate on drawings: 

.1 Equipment, capacity and piping connections. 

.2 Dimensions, internal and external construction details, recommended 

method of installation with proposed structural steel support, sizes and 

location of mounting bolt holes. 

1.3 CLOSEOUT SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Operation and Maintenance Data: submit operation and maintenance data for unit heaters 

for incorporation into manual. 
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1.4 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with manufacturer's written 

instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials indoors in dry location and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Store and protect unit heaters from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

Part 2 Products 

2.1 NATURAL GAS FIRED UNIT HEATERS 

.1 Cabinet Unit Heaters: to UL 2021. 

.2 Cabinet: type ducted, 1.6 mm thick steel with rounded exposed corners and edges, 

removable panels, glass fibre insulation and integral air outlet and inlet. 

.1 Insulation Materials: to ASTM C1071; ensure surfaces exposed to airstream have 

erosion-resistant coating to prevent erosion of glass fibres. 

.1 Thickness: 13 mm. 

.2 Thermal conductivity (k-Value): 0.037 W/m x K at 24 degrees C mean 

temperature. 

.3 Fire-hazard classification flame-spread index of 25 maximum and 

smoke-developed index of 50 maximum to ASTM E 84. 

.3 Finish with factory applied primer coat. 

.4 Fans: centrifugal double width wheels, statically and dynamically balanced, direct driven, 

sleeve bearings, resilient mounted. 

.5 Motor: multi-speed, tapped wound permanent split capacitor type with sleeve bearings, 

built-in thermal overload protection and resilient rubber isolation mounting. 

.1 Include spark free non-ferrous fan construction and explosion proof motor 

construction in bracket. 

.6 Capacity: as indicated. 

.7 Control: 

.1 on-off with integral overloads. 

.2 Control thermostat: room electric, low voltage, electronic, rating to suit cabinet 

unit heater, locking cover, set point locking device, concealed adjustment, plastic 

cover and guard. 
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Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for unit heaters installation in accordance with 

manufacturer's written instructions. 

3.2 INSTALLATION 

.1 Install in accordance with manufacturer's instructions. 

.2 Provide supplementary suspension steel as required. 

.3 Install thermostats in locations indicated. 

.4 Before acceptance, set discharge patterns and fan speeds to suit requirements. 

3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment. 

3.4 PROTECTION 

.1 Protect installed products and components from damage during construction. 

.2 Repair damage to adjacent materials caused by unit heaters installation. 

END OF SECTION 
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Part 1 General

1.1 REFERENCES

.1 ANSI/CSA

.1 ANSI Z832-20 / CSA 2-34, Gas-fired Tubular and Low-Intensity Infrared 
Heaters

.2 ANSI Z21.20 / CAN 1-6.4, Standard for Automatic Gas Ignition Systems 

1.2 ACTION AND INFORMATIONAL SUBMITTALS

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures.

.2 Product Data:

.1 Submit manufacturer's instructions, printed product literature and data sheets for 
unit heaters and include product characteristics, performance criteria, physical 
size, finish and limitations.

.3 Manufacturer's Instructions: provide to indicate special handling criteria, installation 
sequence, cleaning procedures etc.

.4 Shop Drawings:

.1 Submit drawings stamped and signed by professional engineer registered or 
licensed in Province of Alberta, Canada.

.2 Indicate on drawings:
.1 Equipment, capacity and piping connections.
.2 Dimensions, internal and external construction details, recommended 

method of installation with proposed structural steel support, sizes and 
location of mounting bolt holes.

1.3 CLOSEOUT SUBMITTALS

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals.

.2 Operation and Maintenance Data: submit operation and maintenance data for unit heaters 
for incorporation into manual.

1.4 DELIVERY, STORAGE AND HANDLING

.1 Deliver, store and handle materials in accordance with manufacturer's written 
instructions.

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 
packaging, labelled with manufacturer's name and address.

.3 Storage and Handling Requirements:

.1 Store materials indoors in dry location and in accordance with manufacturer's 
recommendations in clean, dry, well-ventilated area.

.2 Store and protect unit heaters from nicks, scratches, and blemishes.

.3 Replace defective or damaged materials with new.
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Part 2 Products

2.1 NATURAL GAS FIRED TUBULAR INFRARED HEATERS
.1 Gas-fired infrared space heaters shall be furnished and installed in accordance 

with governing codes and as shown per building drawing(s) as describe here.
.2  Heaters shall be made of aluminized steel body construction, and shall have a 

specially designed internal plenum chamber. This chamber shall provide 
optimum air/gas mixture for complete combustion. The carbon monoxide 
emission level should be .001% based on the maximum allowable emission level 
of 0.04%. 

.3 Heaters shall have 48.72% radiant efficiency as determined by ANSI Z83.6, 
Section 2.9. Radiant coefficient readings shall be obtained with a potassium 
bromide filter to duplicate the results obtained at the Canadian Standards 
Association Laboratories.

.4 Heaters shall operate satisfactorily in any position from horizontal to forty-five 
(45º) degrees from horizontal. Heaters shall be design certified by the Canadian 
Standards Association (CSA) to American National Standard Z83.19/CSA 2.35. 
The manufacturer shall provide a written limited warranty of ten (10) years 
covering the emitter tiles, the cast iron burner, and body construction, and a 
limited warranty of one (1) year for all components utilized in the heater's control 
assembly

Part 3 Execution

3.1 EXAMINATION

.1 Verification of Conditions: verify that conditions of substrate previously installed under 
other Sections or Contracts are acceptable for unit heaters installation in accordance with 
manufacturer's written instructions.

3.2 INSTALLATION

.1 Install in accordance with manufacturer's instructions.

.2 Install thermostats in locations indicated.

.3 Before acceptance, set discharge patterns and fan speeds to suit requirements.

3.3 CLEANING

.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

.1 Leave Work area clean at end of each day.

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment.

3.4 PROTECTION

.1 Protect installed products and components from damage during construction.

.2 Repair damage to adjacent materials caused by unit heaters installation.

END OF SECTION
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Building wire and cable. 

.2 Non-metallic sheathed cable. 

.3 Armoured cable. 

.4 Wiring connectors and connections. 

1.2 RELATED SECTIONS 

.1 Section 26 05 53 - Electrical Identification. 

.2 Section 31 23 18 - Trenching:  Trenching and backfilling for direct burial cable 
installation. 

1.3 REFERENCES 

.1 CSA C22.1-15 - Canadian Electrical Code, Part I (23rd Edition), Safety Standard for 
Electrical Installations 

.2 CSA C22.2 No. 0.3 - Test Methods for Electrical Wires and Cables. 

.3 CSA C22.2 No. 48-09 - Non-metallic Sheathed Cable.  

.4 CSA C22.2 No. 51 Armoured Cables.  

.5 CAN/CSA C22.2 No. 65-03 (CSA/UL/ANCE) – Wire Connectors. 

.6 CSA C22.2 No. 75-08 (CSA/UL/ANCE) - Thermoplastic-Insulated Wires and Cables. 

.7 CSA C22.2 No. 123 Aluminum Sheathed Cables. 

.8 CSA C22.2 No. 131 Type TECK 90 Cable. 

.9 NECA (National Electrical Contractors Association) - Standard of Installation. 

.10 NETA (International Electrical Testing Association) - ATS-2003 –Standard for 
Acceptance Testing Specifications for Electrical Power Distribution Equipment and 
Systems. 

1.4 SUBMITTALS FOR REVIEW 

.1 Section 01 33 00:  Procedures for submittals. 

.2 Product Data:  Provide for each cable assembly type. 

1.5 SUBMITTALS FOR INFORMATION 

.1 Section 01 33 00:  Procedures for submittals. 

.2 Test Reports:  Indicate procedures and values obtained. 

.3 Design Data:  Indicate voltage drop and ampacity calculations for aluminum conductors 
substituted for copper conductors. 

.4 Manufacturer's Installation Instructions:  Indicate application conditions and limitations of 
use stipulated by product testing agency specified under Regulatory Requirements. 

1.6 SUBMITTALS AT PROJECT CLOSEOUT 

.1 Section 01 73 00:  Procedures for submittals. 

.2 Project Record Documents: Record actual locations of components and circuits. 

1.7 QUALIFICATIONS 

.1 Manufacturer:  Company specializing in manufacturing products specified in this Section 
with minimum three years experience. 
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1.8 REGULATORY REQUIREMENTS 

.1 Conform to CSA C22.1. 

.2 Provide products listed and classified by CSA (Canadian Standards Association) or 
testing firm acceptable to the authority having jurisdiction as suitable for the purpose 
specified and indicated. 

1.9 FIELD SAMPLES 

.1 Provide to Section 01 43 00. 

.2 Submit 1 each, 450 mm length of cable assembly from each reel. 

.3 Select each length to include complete set of manufacturer markings. 

.4 Attach tag indicating cable size and application information. 

1.10 PROJECT CONDITIONS 

.1 Verify that field measurements are as indicated. 

.2 Conductor sizes are based on copper unless indicated as aluminum or "AL". 

.3 If aluminum conductor is substituted for copper conductor, size to match circuit 
requirements for conductor ampacity and voltage drop. 

.4 Wire and cable routing indicated is approximate unless dimensioned.   

1.11 COORDINATION 

.1 Coordinate Work to Section 01 33 00. 

.2 Where wire and cable destination is indicated and routing is not shown, determine exact 
routing and lengths required. 

Part 2 Products 

2.1 BUILDING WIRE 

.1 Description:  Single conductor insulated wire. 

.2 Conductor:  Copper. 

.3 Insulation Voltage Rating:  600 volts. 

.4 Insulation:  Thermosetting polyethylene (XLPX) material rated 90 degrees C. 

2.2 NONMETALLIC-SHEATHED CABLE 

.1 Description:  Type NMD. 

.2 Conductor:  Copper. #12 minimum size 

.3  Insulation Voltage Rating:  300 volts. 

2.3 SERVICE ENTRANCE CABLE 

.1 Description:  Type USEI 90. 

.2 Conductor:  Copper for sizes smaller than 4 AWG; aluminum for sizes 4 AWG and larger. 

.3 Insulation Voltage Rating:  600 volts. 

2.4 ARMOURED CABLE 

.1 Description:  Type AC. 

.2 Conductor:  Copper. 

.3 Insulation Voltage Rating:  600 volts. 

.4 Insulation Temperature Rating:   90 degrees C 

.5 Insulation Material:  Thermosetting. 
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Part 3 Execution 

3.1 EXAMINATION 

.1 Section 01 73 00:  Verification of existing conditions before starting work. 

.2 Verify that interior of building has been protected from weather. 

.3 Verify that mechanical work likely to damage wire and cable has been completed. 

.4 Verify that raceway installation is complete and supported. 

3.2 PREPARATION 

.1 Completely and thoroughly swab raceway before installing wire. 

3.3 WIRING METHODS 

.1 Concealed Dry Interior Locations:  Use only building wire in raceway, non-metallic- 
sheathed cable or armoured cable. 

.2 Exposed Dry Interior Locations:  Use only building wire in raceway, armoured cable. 

.3 Above Accessible Ceilings:  Use only building wires in raceway, non-metallic-sheathed 
cable or armoured cable. 

.4 Wet or Damp Interior Locations:  Use only building wires in raceway, armoured cable with 
jacket. 

.5 Exterior Locations:  Use only building wire in raceway, service entrance cable or 
armoured cable with jacket. 

.6 Underground Installations:  Use only building wire in raceway, service-entrance cable in 
duck bank 

3.4 INSTALLATION 

.1 Section 01 43 00: Manufacturer's written instructions. 

.2 Route wire and cable as required to meet project conditions. 

.3 Install cable to the CSA C22.1. 

.4 Use solid conductor for feeders and branch circuits 10 AWG and smaller. 

.5 Use stranded conductors for control circuits. 

.6 Use conductor not smaller than 12 AWG for power and lighting circuits. 

.7 Use conductor not smaller than 16 AWG for control circuits. 

.8 Use 10 AWG conductors for 20 ampere, 120 volt branch circuits longer than 25 m. 

.9 Pull all conductors into raceway at same time. 

.10 Use suitable wire pulling lubricant for building wire 4 AWG and larger. 

.11 Protect exposed cable from damage. 

.12 Support cables above accessible ceiling, using spring metal clips or plastic cable ties to 
support cables from structure [or ceiling suspension system].  Do not rest cable on ceiling 
panels. 

.13 Use suitable cable fittings and connectors. 

.14 Neatly train and lace wiring inside boxes, equipment, and panelboards. 

.15 Clean conductor surfaces before installing lugs and connectors. 

.16 Make splices, taps, and terminations to carry full ampacity of conductors with no 
perceptible temperature rise. 

.17 Terminate aluminum conductors with tin-plated aluminum- bodied compression 
connectors only.  Fill with anti- oxidant compound before installing conductor. 

.18 Use suitable reducing connectors or mechanical connector adaptors for connecting 
aluminum conductors to copper conductors. 

.19 Use split bolt connectors for copper conductor splices and taps, 6 AWG and larger.  Tape 
uninsulated conductors and connector with electrical tape to 150 percent of insulation 
rating of conductor. 
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.20 Use solderless pressure connectors with insulating covers for copper conductor splices 
and taps, 8 AWG and smaller. 

.21 Use insulated spring wire connectors with plastic caps for copper conductor splices and 
taps, 10 AWG and smaller. 

.22 Trench and backfill for direct burial cable installation as specified in Section 32 23 18 and 
Section 32 23 23.  Install warning tape along entire length of direct burial cable, within 75 
mm of grade. 

.23 Identify and colour code wire and cable to Section 26 05 53.  Identify each conductor with 
its circuit number or other designation indicated. 

3.5 FIELD QUALITY CONTROL 

.1 Section 01 43 00: Field inspection and testing, 

.2 Perform inspections and tests listed in NETA ATS, Section 7.3.1. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Equipment grounding conductors. 

.2 Bonding. 

1.2 REFERENCES 

.1 CSA-C22.1-15 - Canadian Electrical Code, Part I (23rd Edition), Safety Standard for 

Electrical Installations. 

.2 CSA C22.2 No.0.4 - Bonding of Electrical Equipment. 

.3 CSA C22.2 No. 41 - Grounding and Bonding Equipment. 

1.3 SYSTEM DESCRIPTION 

.1 Underground water pipe. 

.2 Metal frame of the building. 

.3 Ground ring specified in Section 33 79 19. 

.4 Underground gas piping system. 

1.4 CLOSEOUT SUBMITTALS 

.1 Section 01 78 10:  Submission procedures. 

.2 Certificate of Compliance:  Indicate approval of installation by electrical contractor. 

1.5 QUALITY ASSURANCE 

.1 Manufacturer Qualifications:  Company specializing in manufacturing the Products 

specified in this section with minimum 3 years  experience. 

1.6 REGULATORY REQUIREMENTS 

.1 Products:  Listed and classified by Underwriters Laboratories as suitable for the purpose 

specified and indicated. 

Part 2 Products 

2.1 WIRE 

.1 Material:  Stranded copper. Minimum #6AWG.  

Part 3 Execution 

3.1 EXAMINATION 

.1 Section 01 70 00:  Verify existing conditions before starting work. 
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3.2 INSTALLATION 

.1 Install to manufacturer's written instructions. 

.2 Provide bonding to meet Regulatory Requirements. 

.3 Bond together metal siding not attached to grounded structure; bond to ground. 

.4 Bond together reinforcing steel and metal accessories in fountain structures. 

.5 Bond together each metallic raceway, pipe, duct and other metal object entering space 

under access floors.  Use #2AWG bare copper conductor. 

.6 Equipment Grounding Conductor:  Provide separate, insulated conductor within each 

feeder and branch circuit raceway.  Terminate each end on suitable lug, bus, or bushing. 

.7 Interface with site grounding system. 

 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Conduit and equipment supports. 

.2 Anchors and fasteners. 

1.2 REFERENCES 

.1 CSA C22.1 - Canadian Electrical Code, Part I (23rd Edition), Safety Standard for Electrical 
Installations  

.2 CECA - Canadian Electrical Contractors Association. 

1.3 SUBMITTALS 

.1 Submit to Section 01 33 00. 

.2 Product Data:  Provide manufacturer's catalogue data for fastening systems. 

.3 Manufacturer's Instructions:  Indicate application conditions and limitations of use 
stipulated by product testing agency specified under Regulatory Requirements.  Include 
instructions for storage, handling, protection, examination, preparation, installation, and 
starting of product. 

1.4 REGULATORY REQUIREMENTS 

.1 Provide products listed and classified by Canadian Standards Association or testing firm 
acceptable to authority having jurisdiction as suitable for purpose specified and shown. 

Part 2 Products 

2.1 PRODUCT REQUIREMENTS 

.1 Materials and Finishes:  Provide adequate corrosion resistance. 

.2 Provide materials, sizes, and types of anchors, fasteners and supports to carry the loads of 
equipment and conduit.  Consider weight of wire in conduit when selecting products. 

.3 Anchors and Fasteners: 

.1 Concrete Structural Elements:  Use expansion anchors. 

.2 Steel Structural Elements:  Use beam clamps. 

.3 Concrete Surfaces:  Use self-drilling anchors and expansion anchors. 

.4 Hollow Masonry, Plaster, and Gypsum Board Partitions:  Use toggle bolts and 
hollow wall fasteners. 

.5 Solid Masonry Walls:  Use expansion anchors 

.6 Sheet Metal:  Use sheet metal screws. 

.7 Wood Elements:  Use wood screws. 

2.2 STEEL CHANNEL 

.1 Description:  Galvanized steel. 
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Part 3 Execution 

3.1 INSTALLATION 

.1 Install products to manufacturer's written instructions. 

.2 Provide anchors, fasteners, and supports to CSA C22.1. 

.3 Do not fasten supports to pipes, ducts, mechanical equipment, and conduit. 

.4 Obtain permission from Consultant before using powder-actuated anchors. 

.5 Obtain permission from Consultant before drilling or cutting structural members. 

.6 Fabricate supports from structural steel or steel channel.  Rigidly weld members or use 
hexagon head bolts to present neat appearance with adequate strength and rigidity.  Use 
spring lock washers under all nuts. 

.7 Install surface-mounted cabinets and panelboards with minimum of four anchors. 

.8 In wet and damp locations use steel channel supports to stand cabinets and panelboards 
25 mm off wall. 

.9 Use sheet metal channel to bridge studs above and below cabinets and panelboards 
recessed in hollow partitions. 

END OF SECTION 

 

 



 

Project No: CONDUIT Section 26 05 33 

R.072604  Page: 1 

 

 

PWGSC Western Region 

Part 1 General 

1.1 SECTION INCLUDES 

.1 Metal conduit. 

.2 Flexible metal conduit. 

.3 Liquid tight flexible metal conduit. 

.4 Electrical metallic tubing. 

.5 Nonmetal conduit. 

.6 Electrical nonmetallic tubing. 

.7 Fittings and conduit bodies. 

1.2 RELATED SECTIONS 

.1 Section 07 84 00 - Firestopping. 

.2 Section 26 05 34 - Boxes. 

.3 Section 26 05 37 - Duct Bank. 

.4 Section 26 05 26 - Grounding And Bonding. 

.5 Section 26 05 29 - Electrical Supporting Devices. 

.6 Section 26 05 53 - Electrical Identification. 

1.3 REFERENCES 

.1 CSA C22.1 - Canadian Electrical Code, Part I (23rd Edition), Safety Standard for Electrical 
Installations  

.2 CAN/CSA-C22.2 No. 18 - Outlet Boxes, Conduit Boxes, Fittings and Associated Hardware. 

.3 CSA C22.2 No.45 - Rigid Metal Conduit 

.4 CSA C22.2 No. 45.1 - Rigid Metal Conduit - Steel. 

.5 CSA C22.2 No. 56 - Flexible Metal Conduit and Liquid - Tight Flexible Metal Conduit 

.6 CSA C22.2 N0. 83.1 (CSA/UL) - Electrical Metallic Tubing –Steel. 

.7 CSA C22.2 No. 211.1 - Rigid Types EB1 and DB2/ES2 PVC Conduit 

.8 CSA C22.2 No.211.2 - Rigid PVC (Unplasticized) Conduit 

.9 CSA C22.2 No. 211.3 (CSA/UL) - Reinforced Thermosetting Resin Conduit (RTRC) on 
Fittings. 

.10 CSA C22.2 No. 227.1 (CSA/UL) - Electrical Nonmetallic Tubing  

.11 CSA C22.2 No. 227.2.1 (CSA/UL) Liquid-Tight Flexible Nonmetallic Conduit  

.12 NFPA 70 – National Electrical Code. 

1.4 DESIGN REQUIREMENTS 

.1 Conduit Size:  Canadian Electrical Code. 

1.5 SUBMITTALS 

.1 Submit to Section 01 33 00. 

.2 Product Data:  Provide for metallic conduit, flexible metal conduit, liquid tight flexible metal 
conduit, metallic tubing, non-metallic conduit, non-metallic tubing and fittings. 

1.6 PROJECT RECORD DOCUMENTS 

.1 Submit to Section 01 78 10. 

.2 Accurately record actual routing of conduits larger than 51 mm inches. 
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1.7 REGULATORY REQUIREMENTS 

.1 Provide products listed and classified by [CSA (Canadian Standards Association)] [ULC 
(Underwriters Laboratories, Inc.,)] [testing firm acceptable to authority having jurisdiction] 
as suitable for purpose specified and shown. 

1.8 FIELD SAMPLES 

.1 Provide to Section 01 43 00. 

.2 Provide field sample of conduit, two each at 610 mm long. 

.3 Provide field sample of expansion/deflection fitting, two each. 

1.9 DELIVERY, STORAGE, AND HANDLING 

.1 Deliver, store, protect, and handle Products to site to Section 01 61 00. 

.2 Accept conduit on site.  Inspect for damage. 

.3 Protect conduit from corrosion and entrance of debris by storing above grade.  Provide 
appropriate covering. 

.4 Protect PVC conduit from sunlight. 

1.10 PROJECT CONDITIONS 

.1 Verify that field measurements are as shown on Drawings. 

.2 Verify routing and termination locations of conduit prior to rough-in. 

.3 Conduit routing is shown on Drawings in approximate locations unless dimensioned.  
Route as required to complete wiring system. 

Part 2 Products 

2.1 CONDUIT REQUIREMENTS 

.1 Minimum Size: 19 unless otherwise specified. 

.2 Underground Installations: 

.1 More than 1525 from Foundation Wall:  Use thick wall non-metallic conduit. 

.2 Within 1525 mm from Foundation Wall:  Use thick wall non-metallic conduit and 
thin wall non-metallic conduit. 

.3 In or Under Slab on Grade: Use thick wall non-metallic conduit, and thin-wall 
non-metallic conduit. 

.4 Minimum Size: 19. 

.3 Outdoor Locations, Above Grade:  Use rigid steel. 

.4 In Slab Above Grade: 

.1 Use thick wall non-metallic conduit. 

.2 Maximum Size Conduit in Slab: 19 mm; 13 for conduits crossing each other. 

.5 Wet and Damp Locations:  Use thick wall non-metallic conduit. 

.6 Dry Locations: 

.1 Concealed: Use electrical metallic tubing and thick wall non-metallic conduit. 

.2 Exposed:  Use electrical metallic tubing and thick wall non-metallic conduit. 

2.2 METAL CONDUIT 

.1 Rigid Steel Conduit:  C22.2 No. 45.1. 

.2 Fittings and Conduit Bodies:  Material to match conduit. 
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2.3 FLEXIBLE METAL CONDUIT 

.1 Description:  Interlocked aluminum construction. 

.2 Fittings:  CSA C22.2 No. 56. 

2.4 LIQUID TIGHT FLEXIBLE METAL CONDUIT 

.1 Description:  Interlocked aluminum construction with PVC jacket. 

.2 Fittings:  CSA C22.2 No. 56. 

2.5 ELECTRICAL METALLIC TUBING (EMT) 

.1 Description:  CSA C22.2 N0. 83.1; galvanized tubing. 

.2 Fittings and Conduit Bodies:  CSA C22.2 N0. 83.1; steel set screw type. 

2.6 NON-METALLIC CONDUIT 

.1 Description:  CSA C22.2 No. 211.1; Schedule 80 PVC. 

.2 Fittings and Conduit Bodies:  CSA C22.2 No. 211.1. 

2.7 NON-METALLIC TUBING 

.1 Description:  CSA 227.1. 

.2 Fittings and Conduit Bodies:  CSA 227.1. 

Part 3 Execution 

3.1 INSTALLATION 

.1 Install conduit to CSA C22.1. 

.2 Install non-metallic conduit to manufacturer's written instructions. 

.3 Arrange supports to prevent misalignment during wiring installation. 

.4 Support conduit using coated steel or malleable iron straps, lay-in adjustable hangers, 
clevis hangers, and split hangers. 

.5 Group related conduits; support using conduit rack. 

.6 Construct rack using steel channel; provide space on each for 25 percent additional 
conduits. 

.7 Fasten conduit supports to building structure and surfaces to Section 26 05 29. 

.8 Do not support conduit with wire or perforated pipe straps.  Remove wire used for 
temporary supports 

.9 Do not attach conduit to ceiling support wires. 

.10 Arrange conduit to maintain headroom and present neat appearance. 

.11 Route exposed conduit parallel and perpendicular to walls. 

.12 Route conduit installed above accessible ceilings parallel and perpendicular to walls. 

.13 Route conduit in and under slab from point-to-point. 

.14 Do not cross conduits in slab. 

.15 Maintain adequate clearance between conduit and piping. 

.16 Maintain 300 mm clearance between conduit and surfaces with temperatures exceeding 
40 degrees C. 

.17 Cut conduit square using saw or pipe cutter; de-burr cut ends. 

.18 Bring conduit to shoulder of fittings; fasten securely. 

.19 Join non-metallic conduit using cement as recommended by manufacturer. 

.1 Wipe non-metallic conduit dry and clean before joining. 

.2 Apply full even coat of cement to entire area inserted in fitting. 

.3 Allow joint to cure for 20 minutes, minimum. 
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.20 Use conduit hubs or sealing locknuts to fasten conduit to sheet metal boxes in damp and 
wet locations. 

.21 Install no more than equivalent of three 90-degree bends between boxes. 

.1 Use conduit bodies to make sharp changes in direction, as around beams. 

.2 Use hydraulic one-shot bender to fabricate bends in metal conduit larger than 50 
mm size. 

.22 Avoid moisture traps; provide junction box with drain fitting at low points in conduit system. 

.23 Provide suitable fittings to accommodate expansion and deflection where conduit crosses 
seismic and expansion joints. 

.24 Provide suitable pull string in each empty conduit except sleeves and nipples. 

.25 Use suitable caps to protect installed conduit against entrance of dirt and moisture. 

.26 Ground and bond conduit to Section 26 05 26. 

.27 Identify conduit to Section 26 05 53. 

3.2 INTERFACE WITH OTHER PRODUCTS 

.1 Route conduit through roof openings for piping and ductwork or through suitable roof jack 
with pitch pocket. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Wall and ceiling outlet boxes. 

.2 Pull and junction boxes. 

1.2 RELATED SECTIONS 

.1 Section 07 84 00 - Firestopping. 

.2 Section 08 31 13 - Access Doors And Frames. 

.3 Section 26 27 16 - Cabinets And Enclosures. 

1.3 REFERENCES 

.1 CAN/CSA-C22.2 No. 18 - Outlet Boxes, Conduit Boxes, Fittings and Associated Hardware. 

.2 CSA C22.1 - Canadian Electrical Code, Part I (23rd Edition), Safety Standard for Electrical 
Installations  

.3 CSA C22.2 No. 18.1 (CSA/UL/ANCE) - Metallic Outlet Boxes. 

.4 CSA C22.2 No. 40 - Cutout, Junction and Pull Boxes. 

.5 CAN/CSA-C22.2 No. 85 - Rigid PVC Boxes and Fittings 

1.4 SUBMITTALS FOR CLOSEOUT 

.1 Section 01 78 10:  Submittals for project closeout. 

.2 Record actual locations and mounting heights of outlet, pull, and junction boxes on project 
record documents. 

1.5 REGULATORY REQUIREMENTS 

.1 Provide products listed and classified by CSA (Canadian Standards Association) or testing 
firm acceptable to the authority having jurisdiction as suitable for the purpose specified and 
indicated.  

Part 2 Products 

2.1 OUTLET BOXES 

.1 Sheet Metal Outlet Boxes:  CSA C22.2 No. 18, galvanized steel. 

.1 Luminaire and Equipment Supporting Boxes:  Rated for weight of equipment 
supported; include 13 mm male fixture studs where required. 

.2 Concrete Ceiling Boxes:  Concrete type. 

.2 Non-metallic Outlet Boxes:  CSA C22.2 No. 18. 

.3 Cast Boxes:  CSA C22.2 No. 18, Type FD, aluminum.  Provide gasketed cover by box 
manufacturer.   

.4 Wall Plates for Finished Areas:  As specified in Section 26 27 26. 

2.2 PULL AND JUNCTION BOXES 

.1 Sheet Metal Boxes:  CSA C22.2 No. 18, galvanized steel. 

.2 Hinged Enclosures:  As specified in Section 26 27 16. 

.3 Surface Mounted Cast Metal Box:  CSA C22.2 No. 18, Type 4; flat-flanged, surface 
mounted junction box: 
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.1 Material:  Galvanized cast iron. 

.2 Cover:  Provide with ground flange, neoprene gasket, and stainless steel cover 
screws. 

.4 In-Ground Cast Metal Box:  CSA C22.2 No. 18, Type 6, inside flanged, recessed cover box 
for flush mounting: 

.1 Material:  Galvanized cast iron 

.2 Cover:  Smooth cover with neoprene gasket and stainless steel cover screws. 

.3 Cover Legend:  "ELECTRIC". 

.5 Fibreglass Hand Holes:  Die moulded glass fibre hand holes: 

.1 Cable Entrance:  Pre-cut 150 mm x 150 mm cable entrance at centre bottom of 
each side. 

.2 Cover:  Glass fibre weatherproof cover with non-skid finish. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verify locations of floor boxes and outlets in offices and work areas prior to rough-in. 

3.2 INSTALLATION 

.1 Install boxes to CSA C22.1. 

.2 Install in locations as shown on drawings, and as required for splices, taps, wire pulling, 
equipment connections and compliance with regulatory requirements. 

.3 Set wall mounted boxes at elevations to accommodate mounting heights indicated or 
specified in section for outlet device. 

.4 Electrical boxes are shown on drawings in approximate locations unless dimensioned.  
Adjust box location up to 3m if required to accommodate intended purpose. 

.5 Orient boxes to accommodate wiring devices oriented as specified in Section 26 27 26. 

.6 Maintain headroom and present neat mechanical appearance. 

.7 Install pull boxes and junction boxes above accessible ceilings and in unfinished areas 
only. 

.8 Inaccessible Ceiling Areas:  Install outlet and junction boxes no more than 150 mm from 
ceiling access panel or from removable recessed luminaries. 

.9 Install boxes to preserve fire resistance rating of partitions and other elements, using 
materials and methods specified in Section 07 84 00. 

.10 Coordinate mounting heights and locations of outlets mounted above counters, benches, 
and backsplashes. 

.11 Locate outlet boxes to allow luminaries positioned as shown on reflected ceiling plan. 

.12 Align adjacent wall mounted outlet boxes for switches, thermostats, and similar devices. 

.13 Use flush mounting outlet box in finished areas. 

.14 Locate flush mounting box in masonry wall to require cutting of masonry unit corner only.  
Coordinate masonry cutting to achieve neat opening. 

.15 Do not install flush mounting box back-to-back in walls; provide minimum 150 mm 
separation.  Provide minimum 600 mm separation in acoustic rated walls. 

.16 Secure flush mounting box to interior wall and partition studs.  Accurately position to allow 
for surface finish thickness. 

.17 Use stamped steel bridges to fasten flush mounting outlet box between studs. 

.18 Install flush mounting box without damaging wall insulation or reducing its effectiveness. 

.19 Use adjustable steel channel fasteners for hung ceiling outlet box. 

.20 Do not fasten boxes to ceiling support wires. 
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.21 Support boxes independently of conduit. 

.22 Use gang box where more than one device is mounted together.  Do not use sectional box. 

.23 Use gang box with plaster ring for single device outlets. 

.24 Use cast outlet box in exterior locations exposed to the weather and wet locations. 

.25 Set floor boxes level. 

.26 Large Pull Boxes:  Use hinged enclosure in interior dry locations, surface-mounted cast 
metal box in other locations. 

3.3 INTERFACE WITH OTHER PRODUCTS 

.1 Coordinate installation of outlet box for equipment connected under Section 26 05 80. 

3.4 ADJUSTING 

.1 Section 01 73 00:  Adjusting installed work. 

.2 Adjust floor box flush with finish flooring material. 

.3 Adjust flush-mounting outlets to make front flush with finished wall material. 

.4 Install knockout closures in unused box openings. 

3.5 CLEANING 

.1 Section 01 73 00:  Cleaning installed work. 

.2 Clean interior of boxes to remove dust, debris, and other material. 

.3 Clean exposed surfaces and restore finish. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Nameplates and labels. 

.2 Wire and cable markers. 

.3 Conduit markers. 

1.2 RELATED SECTIONS 

.1 Section 09 91 10 - Painting. 

1.3 SUBMITTALS 

.1 Submit to Section 01 33 00. 

.2 Product Data:  Provide catalogue data for nameplates, labels, and markers. 

.3 Manufacturer's Instructions:  Indicate application conditions and limitations of use 
stipulated by Product testing agency specified under regulatory requirements.  Include 
instructions for storage, handling, protection, examination, preparation and installation of 
Product. 

1.4 REGULATORY REQUIREMENTS 

.1 Provide products listed and classified by Underwriters Laboratories, Inc. or testing firm 
acceptable to authority having jurisdiction as suitable for purpose specified and shown. 

1.5 EXTRA MATERIALS 

.1 Provide to Section 01 73 00. 

.2 Provide two of each type. 

Part 2 Products 

2.1 NAMEPLATES AND LABELS 

.1 Nameplates:  Engraved three-layer laminated plastic, black letters on white background. 

.2 Locations: 

.1 Each electrical distribution and control equipment enclosure. 

.2 Communication cabinets. 

.3 Letter Size: 

.1 Use 3 mm letters for identifying individual equipment and loads. 

.2 Use 6 mm letters for identifying grouped equipment and loads. 

.4 Labels:  Embossed adhesive tape, with 5 mm white letters on black background.  Use 
only for identification of individual wall switches and receptacles and control device. 

2.2 WIRE MARKERS 

.1 Description:  tape or tubing type wire markers. 

.2 Locations:  Each conductor at panelboard gutters, pull boxes, outlet and junction boxes, 
and each load connection. 

.3 Legend: 
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.1 Power and Lighting Circuits:  Branch circuit or feeder number indicated on 
drawings. 

.2 Control Circuits:  Control wire number indicated on schematic and 
interconnection diagrams on drawings. 

2.3 CONDUIT MARKERS 

.1 Description:  Field Paint. 

.2 Location:  Provide markers for each conduit longer than 2 m. 

.3 Spacing:  6 m on centre. 

.4 Colour: 

.1 120/208 Volt System:  Grey. 

Part 3 Execution 

3.1 PREPARATION 

.1 Degrease and clean surfaces to receive nameplates and labels. 

3.2 APPLICATION 

.1 Install nameplate and label parallel to equipment lines. 

.2 Secure nameplate to equipment front using adhesive. 

.3 Secure nameplate to inside surface of door on panelboard that is recessed in finished 
locations. 

.4 Identify conduit using field painting to Section 09 91 10. 

.5 Paint coloured band on each conduit longer than 2 m. 

.6 Paint bands m on centre. 

.7 Colour: 

.1 208 Volt System:  Grey. 

.8 Identify underground conduits using underground warning tape.  Install one tape per 
trench at 75 mm below finished grade. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Electrical connections to equipment specified under other sections. 

1.2 RELATED SECTIONS 

.1 Section 01 10 00 - Summary of Work:  Owner-provided equipment. 

.2 Section 22 47 00 - Plumbing Equipment. 

.3 Section 26 05 33 - Conduit. 

.4 Section 26 05 19 - Building Wire And Cable. 

.5 Section 26 05 34 - Boxes. 

1.3 REFERENCES 

.1 CSA-C22.1-15 - Canadian Electrical Code, Part I (23rd Edition), Safety Standard for 

Electrical Installations. 

.2 CSA-C22.2 No. 127-09 - Equipment and Lead Wires. 

.3 NEMA WD 6-2002 (R2008) - Wiring Devices - Dimensional Requirements. 

.4 NEMA WD 1-1999 (R2010) - General Colour Requirements for Wiring Devices. 

.5 CSA (Canadian Standards Association). 

.6 UL (Underwriters Laboratories Inc.) 

1.4 ADMINISTRATIVE REQUIREMENTS 

.1 Section 01 31 00:  Project management and coordination procedures. 

.2 Coordination: 

.1 Coordinate with other work having a direct bearing on work of this section. 

.2 Obtain and review shop drawings, product data, and manufacturer's instructions 

for equipment provided under other sections. 

.3 Determine connection locations and requirements. 

.3 Sequencing: 

.1 Sequence rough-in of electrical connections to coordinate with installation 

schedule for equipment. 

.2 Sequence electrical connections to coordinate with start-up schedule for 

equipment. 

1.5 SUBMITTALS FOR REVIEW 

.1 Section 01 33 00:  Submission procedures. 

.2 Product Data:  Provide wiring device manufacturer's catalogue information showing 

dimensions, configurations, and construction. 

1.6 SUBMITTALS FOR INFORMATION 

.1 Section 01 33 00:  Submission procedures. 
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.2 Installation Data:  Indicate application conditions and limitations of use stipulated by 

Product testing agency specified under Regulatory Requirements.  Include instructions 

for storage, handling, protection, examination, preparation, installation, and starting of 

Product. 

Part 2 Products 

2.1 CORDS AND CAPS 

.1 Attachment Plug Construction:  Conform to  WD 1. 

.2 Configuration:   WD 6; match receptacle configuration at outlet provided for equipment. 

.3 Specify Type SJO (hard usage), Type SO (extra hard usage), or other special cord type as 

required. 

.4 Size:  Suitable for connected load of equipment, length of cord, and rating of branch 

circuit over-current protection. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Section 01 70 00:  Verify existing conditions before starting work. 

.2 Verify that equipment is ready for electrical connection, wiring, and energization. 

3.2 ELECTRICAL CONNECTIONS 

.1 Make electrical connections to equipment manufacturer's written instructions. 

.2 Make conduit connections to equipment using flexible conduit.  Use liquid-tight flexible 

conduit with watertight connectors in damp or wet locations. 

.3 Make wiring connections using wire and cable with insulation suitable for temperatures 

encountered in heat producing equipment. 

.4 Provide receptacle outlet where connection with attachment plug is indicated.  Provide 

cord and cap where field-supplied attachment plug is indicated. 

.5 Provide suitable strain-relief clamps and fittings for cord connections at outlet boxes and 

equipment connection boxes. 

.6 Install disconnect switches, controllers, control stations, and control devices as indicated. 

.7 Modify equipment control wiring with terminal block jumpers as indicated. 

.8 Provide interconnecting conduit and wiring between devices and equipment where 

indicated. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Distribution panelboards. 

.2 Branch circuit panelboards. 

1.2 RELATED SECTIONS 

.1 Section 26 05 26 - Grounding and Bonding. 

.2 Section 26 05 53 - Electrical Identification. 

1.3 REFERENCES 

.1 CSA C22.1 - Canadian Electrical Code, Part I (23rd Edition), Safety Standard for Electrical 
Installations 

.2 CSA C22.2 No.29 - Panelboards and Enclosed Panelboards. 

.3 NEMA AB1 - Moulded Case Circuit Breakers, Moulded Case Switches, and Circuit - 
Breaker Enclosures. 

.4 NEMA ICS 2 - Industrial Control and Systems: Controllers, Contactors, and Overload 
Relays Rated 600 Volts. 

.5 NEMA KS1 - Enclosed and Miscellaneous Distribution Equipment Switches (600 Volts 
Maximum). 

.6 NETA ATS - Acceptance Testing Specifications for Electrical Power Distribution 
Equipment (published by the International Electrical Testing Association). 

1.4 SUBMITTALS FOR REVIEW 

.1 Section 01 33 00:  Procedures for submittals. 

.2 Shop Drawings:  Indicate outline and support point dimensions, voltage, main bus 
ampacity, integrated short circuit ampere rating, circuit breaker and fusible switch 
arrangement and sizes. 

1.5 SUBMITTALS FOR INFORMATION 

.1 Section 01 33 00:  Submittals for information. 

.2 Submit manufacturer's installation instructions.  Indicate application conditions and 
limitations of use stipulated by product testing agency specified under Regulatory 
Requirements.  Include instructions for storage, handling, protection, examination, 
preparation, and installation of product. 

1.6 SUBMITTALS FOR CLOSEOUT 

.1 Section 01 73 00:  Submittals for project closeout. 

.2 Record actual locations of panelboards and record actual circuiting arrangements in 
project record documents. 

.3 Maintenance Data:  Include spare parts listing; source and current prices of replacement 
parts and supplies; and recommended maintenance procedures and intervals. 

1.7 QUALIFICATIONS 

.1 Manufacturer:  Company specializing in manufacturing the products specified in this 
section with minimum three years experience. 
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1.8 REGULATORY REQUIREMENTS 

.1 Products:  Listed and classified by CSA (Canadian Standards Association) or testing firm 
acceptable to the authority having jurisdiction as suitable for the purpose specified and 
indicated. 

1.9 MAINTENANCE MATERIALS 

.1 Section 01 73 00. 

.2 Provide two of each panelboard key. 

Part 2 Products 

2.1 BRANCH CIRCUIT PANELBOARDS 

.1 Manufacturers: 

.1 Schneider. 

.2 Culter-Hammer. 

.3 Siemens 

.4 Substitutions:  Refer to Section 01 61 00. 

.2 Description:  CSA C22.2 No.29, circuit breaker type, lighting and appliance branch circuit 
panelboard. 

.3 Panelboard Bus:  Copper, ratings as indicated.  Provide copper ground bus in each 
panelboard. 

.4 Minimum Integrated Short Circuit Rating:  10,000 amperes rms symmetrical for 208 volt  

.5 Moulded Case Circuit Breakers:  NEMA AB 1, bolt-on type thermal magnetic trip circuit 
breakers, with common trip handle for all poles, listed as Type SWD for lighting circuits, 
Type HACR for air conditioning equipment circuits, Class A ground fault interrupter circuit 
breakers where scheduled.  Do not use tandem circuit breakers. 

.6 Enclosure:  NEMA PB 1, Type 2. 

.7 Cabinet Front:  Surface cabinet front with concealed trim clamps, concealed hinge, metal 
directory frame, and flush lock all keyed alike.  Finish in manufacturer's standard gray for 
120/208V. 

Part 3 Execution 

3.1 INSTALLATION 

.1 Install panelboards to CSA C22.1. 

.2 Install panelboards plumb.  

.3 Height:  1800 mm to top of panelboard; install panelboards taller than 1800 mm with 
bottom no more than 100 mm above floor. 

.4 Provide filler plates for unused spaces in panelboards. 

.5 Provide typed circuit directory for each branch circuit panelboard.  Revise directory to 
reflect circuiting changes required to balance phase loads. 

.6 Provide engraved plastic nameplates under the provisions of Section 26 05 53. 

.7 Provide spare conduits out of each recessed panelboard to an accessible location above 
ceiling.  Minimum spare conduits:  5 empty DN27. Identify each as SPARE. 

.8 Ground and bond panelboard enclosure according to Section 26 05 26. 

3.2 FIELD QUALITY CONTROL 

.1 Section 01 43 00:  Field inspection, testing and adjusting. 
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.2 Perform inspections and tests listed in NETA ATS, Section 7.4 for switches, Section 7.5 for 
circuit breakers. 

3.3 ADJUSTING 

.1 Section 01 73 00:  Adjusting installed work. 

.2 Measure steady state load currents at each panelboard feeder; rearrange circuits in the 
panelboard to balance the phase loads to within 20 percent of each other. 

.3 Maintain proper phasing for multi-wire branch circuits. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Wall switches. 

.2 Receptacles. 

.3 Device plates and decorative box covers. 

1.2 RELATED SECTIONS 

.1 Section 09 69 00 - Access Flooring: Access floor boxes. 

.2 Section 26 05 34 - Boxes. 

1.3 REFERENCES 

.1 CSA C22.1 - Canadian Electrical Code, Part I (23rd Edition), Safety Standard for Electrical 
Installations 

.2 CSA-C22.2 No.42 - General Use Receptacles, Attachment Plugs and Similar Devices. 

.3 CSA-C22.2 No.42.1 - Cover Plates for Flush-Mounted Wiring Devices (Bi-national 
standard, with UL 514D). 

.4 CSA-C22.2 No.55 - Special Use Switches. 

.5 CSA-C22.2 No.111 - General-Use Snap Switches (Bi-national standard, with UL 20). 

.6 C22.2 No. 184 – Solid State Lighting Controls. 

.7 C22.2 No. 184.1 - Solid-State Dimming Controls (Bi-National standard with UL 1472) 

1.4 SUBMITTALS FOR REVIEW 

.1 Section 01 33 00:  Procedures for submittals. 

.2 Product Data:  Provide manufacturer's catalogue information showing dimensions, colours, 
and configurations. 

1.5 SUBMITTALS FOR INFORMATION 

.1 Section 01 33 00:  Submittals for information. 

.2 Submit manufacturer's installation instructions. 

1.6 QUALIFICATIONS 

.1 Manufacturer:  Company specializing in manufacturing the products specified in this 
section with minimum three years documented experience. 

1.7 REGULATORY REQUIREMENTS 

.1 Provide products listed and classified by CSA (Canadian Standards Association) or testing 
firm acceptable to the authority having jurisdiction as suitable for the purpose specified and 
indicated. 

1.8 EXTRA MATERIALS 

.1 Section 01 73 00. 

.2 Provide two of each style, size, and finish wall plate. 

.3 Provide two protective rings. 
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Part 2 Products 

2.1 WALL SWITCHES 

.1 Manufacturers: 

.1 Hubbell  

.2 Substitutions: Refer to Section 01 61 00. 

.2 Description:  CSA-C22.2 No.111, General-Duty, AC only general-use snap switch. 

.3 Body and Handle:  White plastic with toggle handle. 

.4 Indicator Light:  Lighted handle type switch; red colour lens. 

.5 Locator Light:  Lighted handle type switch; red colour handle. 

.6 Ratings: 

.1 Voltage:  120 volts, AC. 

.2 Current:  15 amperes. 

2.2 RECEPTACLES 

.1 Manufacturers: 

.1 Hubbell  

.2 Substitutions: Refer to Section 01 61 00. 

.2 Description:  CSA-C22.2 No.42, General-duty general use receptacle. 

.3 Device Body:  White plastic. 

.4 Configuration:  Type as specified and indicated. 

.5 Convenience Receptacle:  Type 5-15 or 5-20RA as indicated on the drawings. 

.6 GFCI Receptacle:  Convenience receptacle with integral ground fault circuit interrupter to 
meet regulatory requirements. 

2.3 WALL PLATES 

.1 Decorative Cover Plate:  White, smooth plastic. 

.1 Hubbell  

.2 Substitutions: Refer to Section 01 61 00. 

.2 Weatherproof Cover Plate:  "In Use" hinged cover. 

.1 Hubbell  

.2 Substitutions: Refer to Section 01 61 00. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verify existing conditions prior to beginning work to Section 01 73 00. 

.2 Verify that outlet boxes are installed at proper height. 

.3 Verify that wall openings are neatly cut and will be completely covered by wall plates. 

.4 Delete the following paragraph if floor boxes are not used on project. 

.5 Verify that floor boxes are adjusted properly. 

.6 Verify that branch circuit wiring installation is completed, tested, and ready for connection 
to wiring devices. 

.7 Use the following paragraph if access floor boxes are installed under this section. 

.8 Verify that openings in access floor are in proper locations. 
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3.2 PREPARATION 

.1 Provide extension rings to bring outlet boxes flush with finished surface. 

.2 Clean debris from outlet boxes. 

3.3 INSTALLATION 

.1 Install to CSA C22.1. 

.2 Install devices plumb and level. 

.3 Install switches with OFF position down. 

.4 Install wall dimmers to achieve full rating specified and indicated after de-rating for ganging 
as instructed by manufacturer. 

.5 Do not share neutral conductor on load side of dimmers. 

.6 Install receptacles with grounding pole on bottom. 

.7 Connect wiring device grounding terminal to branch circuit equipment grounding 
conductor. 

.8 Install decorative plates on switch, receptacle, and blank outlets in finished areas. 

.9 Use the following paragraph where higher quality terminations are required to suit project. 

.10 Connect wiring devices by wrapping conductor around screw terminal. 

.11 Use jumbo size plates for outlets installed in masonry walls. 

.12 Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas, 
above accessible ceilings, and on surface mounted outlets. 

3.4 INTERFACE WITH OTHER PRODUCTS 

.1 Coordinate locations of outlet boxes provided under Section 26 05 34 to obtain mounting 
heights specified and indicated on drawings. 

.2 Install wall switch 1065mm above finished floor. 

.3 Install convenience receptacle 600 mm above finished floor. 

.4 Install convenience receptacle 150 mm above counter or backsplash of counter. 

.5 Install dimmer 1065mm above finished floor. 

.6 Install telephone jack 600 mm above finished floor. 

.7 Install telephone jack for side-reach wall telephone to position top of telephone at 1200mm 
above finished floor. 

.8 Install telephone jack for forward-reach wall telephone to position top of telephone at 
1065mm above finished floor. 

3.5 FIELD QUALITY CONTROL 

.1 Section 01 43 00:  Field inspection, testing, adjusting, and balancing. 

.2 Inspect each wiring device for defects. 

.3 Operate each wall switch with circuit energized and verify proper operation. 

.4 Verify that each receptacle device is energized. 

.5 Test each receptacle device for proper polarity. 

.6 Test each GFCI receptacle and Arc fault devices for proper operation. 

3.6 ADJUSTING 

.1 Section 01 73 00:  Adjusting installed work. 

.2 Adjust devices and wall plates to be flush and level. 

3.7 CLEANING 

.1 Section 01 73 00:  Cleaning installed work. 

.2 Clean exposed surfaces to remove splatters and restore finish. 
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 END OF SECTION 
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PART 1 General 

1.1 SECTION INCLUDES 

.1 Interior luminaires and accessories. 

.2 Exit signs. 

.3 Ballasts. 

.4 Fluorescent dimming ballasts and controls. 

.5 Fluorescent lamp emergency power supply. 

.6 Lamps. 

.7 Luminaire accessories. 

1.2 RELATED SECTIONS 

.1 Section 23 82 00 - Terminal Heat Transfer Units:  Air distribution accessories for air 
handling luminaires. 

1.3 REFERENCES 

.1 ANSI/NEMA C78.379 - Classification of the Beam Patterns of Reflector Lamps. 

.2 CSA C22.1 - Canadian Electrical Code, Part I (23rd Edition), Safety Standard for Electrical 
Installations. 

.3 CSA C22.2 No. 9.0 - General Requirements for Luminaires 

.4 CSA C22.2 No. 250.0 - Luminaires (Bi-National Standard, with UL 1598) 

.5 CSA C22.2 No. 141 - Unit Equipment for Emergency Lighting  

.6 CAN/CSA-E920-98(R 2007) - Ballasts for Tubular Fluorescent Lamps - General and 
Safety Requirements (Adopted IEC 920:1990, first edition, including Amendment 1:1993 
and Amendment 2:1995, with Canadian deviations) 

.7 CAN/CSA-E928-98(R 2007) - Auxiliaries for Lamps - A.C. Supplied Electronic Ballasts for 
Tubular Fluorescent Lamps - General and Safety Requirements (Adopted IEC 928:1995, 
second edition, with Canadian deviations) 

.8 CAN/CSA-E61347-2-3-03(R 2008) - Lamp Controlgear - Part 2-3: Particular Requirements 
for A.C. Supplied Electronic Ballasts for Fluorescent Lamps (Adopted CEI/IEC 
61347-2-3:03(R2008), first edition, 2000-10, with Canadian deviations) 

.9 NEMA WD 6 - Wiring Devices - Dimensional Requirements. 

1.4 SUBMITTALS FOR REVIEW 

.1 Section 01 33 00:  Procedures for submittals. 

.2 Shop Drawings:  Indicate dimensions and components for each luminaire that is not a 
standard product of the manufacturer. 

.3 Product Data:  Provide dimensions, ratings, and performance data. 

1.5 SUBMITTALS FOR INFORMATION 

.1 Section 01 33 00:  Submittals for information. 

.2 Submit manufacturer's installation instructions.  Indicate application conditions and 
limitations of use stipulated by product testing agency specified under Regulatory 
Requirements.  Include instructions for storage, handling, protection, examination, 
preparation, and installation of product. 

1.6 SUBMITTALS FOR CLOSEOUT 

.1 Section 01 33 00 and 01 73 00:  Submittals for project closeout. 

.2 Submit manufacturer's operation and maintenance instructions for each product. 
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1.7 QUALIFICATIONS 

.1 Manufacturer:  Company specializing in manufacturing the products specified in this 
section with minimum three years experience. 

1.8 REGULATORY REQUIREMENTS 

.1 Conform to requirements of CSA C22.1. 

.2 Products:  Listed and classified by CSA (Canadian Standards Association) or testing firm 
acceptable to the authority having jurisdiction as suitable for the purpose specified and 
indicated. 

1.9 EXTRA PRODUCTS 

.1 Section 01 73 00. 

.2 Provide two of each plastic lens type. 

.3 Provide one replacement lamps for each lamp type. 

.4 Provide two of each ballast type. 

PART 2 Products 

2.1 LUMINAIRES 

.1 Manufacturers: 

.1 As indicated on the drawings. 

2.2 EMERGENCY LIGHTING UNITS 

.1 Manufacturers: 

.1 Emergi-Lite. 

.2 Ready Lite 

.3 Lumacell 

.4 Substitutions:  Refer to Section 01 61 00. 

.2 Description:  Self-contained battery emergency lighting unit. 

.3 Battery:  12 volt, Nickel-Cadmium type, with 1 hour capacity. 

.4 Battery Charger:  Dual-rate type, with sufficient capacity to recharge discharged 
battery to full charge within twelve hours. 

.5 Lamps:  5W LED. 

.6 Remote Fixtures:  5W LED. 

.7 Housing:  Steel with white hammer tone finish. 

.8 Indicators:  Lamps to indicate AC ON and RECHARGING.   

.9 TEST Switch:  Transfers unit from external power supply to integral battery supply. 

.10 Electrical Connection: Hardwired. 

.11 Input Voltage:  120 volts. 

2.3 EXIT SIGNS 

.1 Manufacturers: 

.1 Emergi-Lite. 

.2 Ready Lite 

.3 Lumacell 

.4 Substitutions:  Refer to Section 01 61 00. 
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.2 Description:  Exit sign fixture  

.3 Housing:  Sheet steel. 

.4 Face:  Steel stencil face with Green Running Man 

.5 Directional Arrows:  Universal type for field adjustment. 

.6 Mounting:  Universal, for field selection. 

.7 Lamps:  LED Type. 

.8 Input Voltage: 120 volts. 

2.4 FLUORESCENT BALLASTS 

.1 Description:   High power factor type electromagnetic ballast, suitable for lamps specified. 

.2 Voltage:  120 volts. 

.3 Source Quality Control:  Certify fluorescent ballast design and construction by Certified 
Ballast Manufacturers, Inc. 

PART 3 Execution 

3.1 INSTALLATION 

.1 Install suspended luminaires and exit signs using pendants supported from swivel 
hangers.  Provide pendant length required to suspend luminaire at indicated height. 

.2 Support luminaires larger than  600 x 1200 mm size independent of ceiling framing. 

.3 Locate recessed ceiling luminaires as indicated on reflected ceiling plan. 

.4 Install surface mounted luminaires and exit signs plumb and adjust to align with building 
lines and with each other.  Secure to prevent movement. 

.5 Install recessed luminaires to permit removal from below. 

.6 Install recessed luminaires using accessories and firestopping materials to meet regulatory 
requirements for fire rating. 

.7 Install clips to secure recessed grid-supported luminaires in place. 

.8 Install wall mounted luminaires and exit signs at height as indicated on Drawings. 

.9 Install accessories provided with each luminaire. 

.10 Connect luminaires and exit signs to branch circuit outlets provided under Section 26 05 34 
using flexible conduit. 

.11 Make wiring connections to branch circuit using building wire with insulation suitable for 
temperature conditions within luminaire. 

.12 Bond products and metal accessories to branch circuit equipment grounding conductor. 

.13 Install specified lamps in each exit sign and luminaire. 

3.2 INTERFACE WITH OTHER PRODUCTS 

.1 Interface with air handling accessories provided and installed under Section 23 36 00. 

3.3 FIELD QUALITY CONTROL 

.1 Section 01 43 00:  Field inspection, testing, adjusting. 

.2 Operate each luminaire after installation and connection.  Inspect for proper connection 
and operation. 

3.4 ADJUSTING 

.1 Section 01 73 00:  Adjusting installed work. 

.2 Aim and adjust luminaires as indicated. 

.3 Position exit sign directional arrows as indicated. 
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3.5 CLEANING 

.1 Section 01 73 00:  Cleaning installed work. 

.2 Clean electrical parts to remove conductive and deleterious materials. 

.3 Remove dirt and debris from enclosures. 

.4 Clean photometric control surfaces as recommended by manufacturer. 

.5 Clean finishes and touch up damage. 

3.6 DEMONSTRATION AND INSTRUCTIONS 

.1 Section 01 73 00:  Demonstrating installed work. 

.2 Demonstrate luminaire operation for minimum of two hours. 

3.7 PROTECTION OF FINISHED WORK 

.1 Section 01 73 00:  Protecting installed work. 

.2 Re-lamp luminaires that have failed lamps at Substantial Completion. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Exterior luminaires and accessories. 

1.2 REFERENCES 

.1 CAN/CSA-C239-02 (R2007) Performance Standard for Dusk-to-Dawn Luminaires. 

.2 CAN/CSA- C22.2 No. 9.0-96 (R2006) General Requirements for Luminaires, 
E60598-2-3B-98(R2007) - Amendment 2:2002 to CAN/CSA-E60598-2-3-98, Luminaires - 
Part 2-3: Particular Requirements - Luminaires for Road and Street Lighting (Adopted 
Amendment 2:2000 to CEI/IEC 598-2-3:1993). 

.3 CAN/CSA-E61347-2-3-03 (R2008) - Lamp Controlgear - Part 2-3: Particular Requirements 
for A.C. Supplied Electronic Ballasts for Fluorescent Lamps (Adopted CEI/IEC 
61347-2-3-03(R 2008) first edition, 2000-10, with Canadian deviations). 

.4 CAN/CSA-E922-98 (R2007) - Ballasts for Discharge Lamps (Excluding Tubular 
Fluorescent Lamps) - General Safety Requirements (Adopted IEC 922:1989, first edition, 
including Amendment 1:1990 and Amendment 2:1992, with Canadian deviations). 

.5 CSA C22.2 No. 9.0-96 (R2006) - General Requirements for Luminaires. 

.6 CAN/CSA-C239-02 (R2007) - Performance Standard for Dusk-to-Dawn Luminaires. 

.7 Reflector Lamps - Classification of Beam Patterns of Reflector Lamps. 

.8 IES RP-8 - Recommended Practice for Roadway Lighting. 

.9 IES RP-20 - Lighting for Parking Facilities. 

1.3 SUBMITTALS FOR REVIEW 

.1 Section 01 33 00:  Procedures for submittals. 

.2 Shop Drawings:  Indicate dimensions and components for each luminaire which is not a 
standard Product of the manufacturer. 

.3 Product Data:  Provide dimensions, ratings, and performance data. 

1.4 SUBMITTALS FOR INFORMATION 

.1 Section 01 33 00:  Submittals for information. 

.2 Test Reports:  Indicate measured illumination levels. 

.3 Submit manufacturer's installation instructions.  Indicate application conditions and 
limitations of use stipulated by Product testing agency specified under Regulatory 
Requirements.  Include instructions for storage, handling, protection, examination, 
preparation, installation, and starting of Product. 

1.5 SUBMITTALS FOR CLOSEOUT 

.1 Section 01 73 00:  Submittals for project closeout. 

.2 Maintenance Data:  For each luminaire. 

1.6 QUALIFICATIONS 

.1 Manufacturer:  Company specializing in manufacturing the Products specified in this 
section with minimum three (3) years documented experience. 
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1.7 REGULATORY REQUIREMENTS 

.1 Products:  Listed and classified by Canadian Standards Association or testing firm 
acceptable to the authority having jurisdiction as suitable for the purpose specified and 
indicated. 

1.8 DELIVERY, STORAGE, AND HANDLING 

.1 Section 01 61 00:  Transport, handle, store, and protect products. 

.2 Store and handle lighting poles to C22.2 No. 206. 

1.9 COORDINATION 

.1 Refer to Section 01 31 00. 

.2 Provide bolt templates and pole mounting accessories to installer of pole foundations. 

1.10 EXTRA PRODUCTS 

.1 Refer to Section 01 73 00. 

Part 2 Products 

2.1 LUMINAIRES AND ACCESSORIES 

.1 Manufacturers: 

.1 As indicated on the drawings.. 

.2 Alternates must be submitted for approval 7 days prior to closing  
Complete with photometric layouts. 

.3 Substitutions:  Refer to Section 01 61 00. 

2.2 LED Drivers 

.1 Description:  

.2 Voltage:  120-277 auto adjusting volts. 

.3 Source Quality Control:  Certify CSA,RoHS Compliant 

2.3 LAMPS 

.1 Lamp Types:  As specified for luminaire.  . 

Part 3 Execution 

3.1 INSTALLATION 

.1 Install lamps in each luminaire. 

.2 Bond luminaires and metal poles to branch circuit equipment grounding conductor.   

3.2 FIELD QUALITY CONTROL 

.1 Section 01 43 00:  Field inspection, testing and adjusting. 

.2 Operate each luminaire after installation and connection.  Inspect for improper connections 
and operation. 

.3 Measure illumination levels to verify conformance with performance requirements. 

.4 Take measurements during night sky, without moon or with heavy overcast clouds 
effectively obscuring moon. 
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3.3 ADJUSTING 

.1 Section 01 73 00:  Adjusting installed work. 

.2 Aim and adjust luminaires to provide illumination levels and distribution  

3.4 CLEANING 

.1 Section 01 73 00:  Cleaning installed work. 

.2 Clean electrical parts to remove conductive and deleterious materials. 

.3 Remove dirt and debris from enclosure. 

.4 Clean finishes and touch up damage. 

3.5 PROTECTION OF FINISHED WORK 

.1 Section 01 73 00:  Protecting installed work. 

.2 Re-lamp luminaires which have failed lamps at Substantial Completion. 

END OF SECTION 
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Notes: 

• All specifications are referenced from The City of Red Deer Contract Specifications – 2017 

Edition 

• Any site work that is not covered by the sections listed below is to be completed in accordance 

with The City of Red Deer Contract Specifications – 2017 Edition 

 

SECTION NAME            

 

01 57 13 TEMPORARY EROSION AND SEDIMENT CONTROL 

 

02 41 14 ASPHALT PAVEMENT REMOVAL 

 

31 22 13 ROUGH GRADING 

• TOPSOIL STRIPPING 

• COMMON EXCAVATION 

• BORROW EXCAVATION 

• WASTE EXCAVATION 

 

32 11 16 GRANULAR SUB-BASE 

 

32 11 23 GRANULAR BASE COURSE 

 

32 12 16 HOT-MIX ASPHALT CONCRETE PAVING 

 

32 91 19 TOPSOIL PLACEMENT AND GRADING 

 

32 92 19 MECHANICAL SEEDING 
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