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Part 1 General 

1.1 WORK COVERED BY CONTRACT DOCUMENTS 

.1 Work of this Contract comprises lead based paint (LBP) abatement and soil remediation 
at the Camp Robin Hood (CRH) Facility Rouge National Urban Park near Toronto, 
Ontario, Canada. 

1.2 PROJECT DESCRIPTION 

.1 SITE DESCRIPTION 

.1 The project site is CRH at the Rouge National Urban Park, owned by Parks 
Canada Agency (PCA), near Toronto, Ontario. The property is occupied with 
approximately 30 buildings used for the summer day camp (including two that 
are listed on the City of Markham’s Register of Property of Cultural Heritage 
Value or Interest), a barn, a main office building and approximately fifty day-use 
huts and structures used for various purposes. 
.1 The two heritage houses are the Baseball Office and the Owner’s 

Residence. 
.2 Recreational facilities on the property include three pools varying in size from 

400 square meters to 100 square meters, four baseball diamonds, three basketball 
courts and three tennis courts. A pond, approximately 2,000 square meters in 
size, is present in south west corner of CRH. The CRH property is bisected by an 
access road leading from Reesor Road leading to a small forest present near the 
back of the property. CRH also uses a forest located to the east for overnight 
camping. 

.3 Lead based paint (LBP) has been identified on 10 structures and requires 
abatement.  

.4 Lead impacted soil has been identified around four buildings and requires 
remediation. The locations of the lead impacted soil are: 
.1 Baseball Office 
.2 Program Building 
.3 Owner’s Residence 
.4 Photography Centre /Coach’s Corner 

.2 REMEDIATION 

.1 LBP Abatement: 
.1 One of the four identified remediation processes listed below will be 

applied to the 1,525 square meters of LBP surface areas on the identified 
structures. 
.1 The complete removal/disposal and replacement (in kind) of all 

LBP covered substrates. 
.2 The complete removal/disposal of LBP from the substrates, 

typically accomplished by hand scraping, wet sanding and/or 
application of paint removers and the supply and install of new 
paint. 
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.1 The heritage houses shall be abated using a peel-away 
lead paint removal system (application of an “eco-
friendly” chemical gel/paste). Refer to the Statement of 
Cultural Resource Impact Analysis. 

.3 The supply and mechanical attachment of a rigid, durable barrier 
to the building components having LBP. Typical materials used 
are vinyl or aluminum siding, fibreboard, wood products and 
cementitious materials. 

.4 The supply and application of a durable liquid coating or 
reinforced coating (lead barrier compound (LBC)) to prevent 
contact of LBP dust/chips with the environment. 

.2 Soil Remediation: 
.1 The calculated volume of impacted soil to be excavated is approximately 

20.1 m3.  Additional soil may need to be removed incidental to 
performing the remedial work or based on sampling results after the 
target excavation depths have been reached. 

.2 The applicable remediation targets is 140 ug/g for lead in soil, based on 
dry weight. 

.3 The reinstatement of the excavations with topsoil and sod is to be 
completed by others. 

.3 SITE ACCESS 

.1 Access to the site is provided by municipal roads. 

.4 WORKING AREAS / VEGETATION CLEARANCE 

.1 Limit working areas to those identified. 

.2 No clearing of vegetation will be permitted. 

.5 ENVIRONMENTAL MONITORING 

.1 Departmental Representative will collect soil samples from the extents of the 
excavation once the target excavation depths and lateral limits have been 
reached.  Additional excavation may be required if the soil concentrations are 
measured above established thresholds. 

1.3 CONTRACTOR USE OF PREMISES 

.1 Unrestricted use of site until Substantial Performance, subject to applicable protocols and 
regulations. 

.1 Site operations may be present during work. Site operations take precedence over 
work in this Contract; however, all reasonable allowances will be made for work 
in this Contract to be completed without interference from site operations. 

.2 Obtain and pay for use of additional storage or work areas needed for operations under 
this Contract. 

.3 Remove or alter existing work to prevent injury or damage to portions of existing work 
which remain. 
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.4 Repair or replace portions of existing work which have been altered during construction 
operations to match existing or adjoining work, to approval of Departmental 
Representative. 

.1 At completion of operations condition of existing work: equal to or better than 
that which existed before new work started. 

1.4 EXISTING SERVICES 

.1 Notify, Departmental Representative and utility companies of intended interruption of 
services and obtain required permission. 

.2 Where Work involves breaking into or connecting to existing services, provide 
Departmental Representative 48 hours’ notice for necessary interruption of mechanical or 
electrical service throughout course of work. Minimize duration of interruptions. Carry 
out work at times as directed by governing authorities with minimum disturbance to 
pedestrian, vehicular traffic and other affected parties. 

.3 Establish location and extent of service lines in area of work before starting Work. Notify 
Departmental Representative of findings. 

.4 Submit schedule to and obtain approval from Departmental Representative for any shut-
down or closure of active service or facility including access, power and communications 
services minimum of 5 days prior to shut-down or closure. Adhere to approved schedule 
and provide notice to affected parties. 

.5 Provide temporary services to maintain critical systems. 

.6 Provide adequate bridging over trenches to permit vehicular traffic. 

.7 Where unknown services are encountered, immediately advise Departmental 
Representative and confirm findings in writing. 

.8 Protect, relocate and/or maintain existing active services. When inactive services are 
encountered, cap off in manner approved by authorities having jurisdiction. 

.9 Record locations of maintained, re-routed and abandoned service lines. 

.10 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures. 

1.5 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy of each document as follows: 

.1 Latest Revision of Remedial Action Plan (RAP) 

.2 Contract Drawings. 

.3 Specifications. 

.4 Addenda. 

.5 Reviewed Shop Drawings. 

.6 List of Outstanding Shop Drawings. 

.7 Change Orders. 
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.8 Other Modifications to Contract. 

.9 Field Test Reports. 

.10 Copy of Approved Work Schedule. 

.11 Health and Safety Plan and Other Safety Related Documents. 

.12 Ministry of Labour Notice/Permit and Registration of Contractors/Employers on-
site. 

.13 Other documents as specified. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 
including stairs, runways, ramps or ladders and scaffolding, independent of finished 
surfaces and in accordance with relevant municipal, provincial and other regulations. 

.2 Maintain access to adjacent properties. 

.3 Comply with posted restrictions. Acquire and submit to Departmental Representative 
copies of all necessary permits. 

1.2 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 
Make arrangements with Departmental Representative to facilitate work as stated. 

.2 Carry out noise generating work Monday to Friday from 7 am to 6 pm. 

.3 Maintain existing services to provide for personnel and vehicle access. 

.4 Submit traffic control plan within 5 days after award of Contract. 

.1 Traffic control as per Ontario Traffic Manual, Book 7, January 2014.  

.5 Where security is reduced by work provide temporary means to maintain security. 

.1 Submit security plan within 5 days after award of Contract. 

.6 Contractor will provide sanitary facilities for use by Contractor's personnel and 
Departmental Representative and will be required to keep facilities clean. 

.7 Closures: protect work temporarily until permanent enclosures are completed. 

1.3 ALTERATIONS, ADDITIONS OR REPAIRS 

.1 Execute work with least possible interference or disturbance to public and normal use of 
premises. Arrange with Departmental Representative to facilitate execution of work. 

.2 Any work on the heritage buildings (siding repair, paint removal, repainting, etc.) shall be 
performed in accordance with the Standards and Guidelines for the Conservation of 
Historic Places in Canada. 

.1 In particular, care shall be taken to not damage the wood siding of the heritage 
buildings during the paint removal process. 

.2 If any portion of the heritage buildings requires replacement, stop work 
immediately on that portion of the work. Notify Departmental Representative.  

.1 Siding replacement shall be limited to wood elements that are in poor 
condition and too deteriorated to withstand paint removal. 

.1 Retain heritage Departmental Representative for directions on 
replacement. 
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.1 These elements are to be replaced in kind as per the 
Statement of Cultural Resource Impact Analysis. 

1.4 EXISTING SERVICES 

.1 Coordinate with the operators of CRH to obtain underground utility clearances in all soil 
remediation work areas. 

.2 Notify, Departmental Representative and utility companies of any intended interruption 
of services and obtain required permission. 

.3 Where Work involves breaking into or connecting to existing services, give Departmental 
Representative 48 hours of notice for necessary interruption of mechanical or electrical 
service throughout course of work. Keep duration of interruptions minimum. Carry out 
interruptions after normal working hours of occupants, preferably on weekends. 

.4 Provide for personnel, pedestrian and vehicular traffic. 

.5 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures. 

1.5 SPECIAL REQUIREMENTS 

.1 Submit schedule in accordance with Section 01 32 16.07 - Construction Progress 
Schedules – Bar (GANTT) Chart. 

.2 Ensure that Contractor personnel employed on-site become familiar with and obey 
regulations including safety, fire, traffic and security regulations. 

.3 Keep within limits of work and avenues of ingress and egress. 

.4 Protect on-site pond from siltation while working in proximity. 

.5 Follow half-load restrictions on public roads. 

1.6 SECURITY CLEARANCES 

.1 Personnel employed on this project will be subject to security check. Obtain clearance, as 
instructed, for each individual who will require to enter premises. 

.2 Personnel will be checked daily at start of work shift and provided with pass which must 
be worn at all times. Pass must be returned at end of work shift and personnel checked 
out. 

1.7 SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions. Smoking is allowed only in designated areas. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 02 61 00.01 – Soil Remediation. 

.2 Section 02 83 10 – Lead - Base Paint Abatement - Minimum Precautions. 

1.2 Mobilization 

.1 Mobilization will be measured for payment as lump sum.  

.1 Payment will be made after all equipment necessary to complete the work is 
located on site. 

1.3 LBP ABATEMENT 

.1 LBP abatement will be measured for payment by Departmental Representative in square 
metres in their original location. 

1.4 SOIL REMEDIATION 

.1 Excavated soil will be measured for payment by Departmental Representative in cubic 
metres in their original location as defined on drawings. 

.1 Common excavation quantities measured for payment will be actual volume 
removed within following limits: 

.1 Width for excavation as measured. 

.2 Depth from adjacent ground elevation immediately prior to excavation, 
to depth as measured. 

.2 Soil excavated for removal below depths and outside limits indicated, as directed by 
Departmental Representative, will be paid in accordance with the unit prices established 
for soil remediation work. 

.3 Rock or obstruction will be measured for payment based on actual time and materials 
used and will addressed as a change order in accordance with the Contract. 

.4 All of the following activities will not be measured separately for payment and are 
otherwise considered incidental to the Work: 

.1 All operations and materials in connection with backfilling, sodding and 
reinstatement of excavated areas. 

.2 Management, loading, weighing, hauling and unloading of excavated 
contaminated soil to landfill. 

.3 Design, supply, installation, maintenance and removal of shoring, bracing, 
cofferdams and underpinning. 

.4 Delays incurred during periods when no excavating is permitted.  

.5 Mobilization and demobilization of equipment. 
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1.5 DEMOBILIZATION 

.1 Demobilization will be measured for payment as lump sum.  

.1 Payment will be made after all equipment necessary to complete the work is 
located off site. 

1.6 OTHER ITEMS NOT MEASURED FOR PAYMENT 

.1 No separate payment will be made for items in Section 01 11 00 – Summary of Work. 

.2 No separate payment will be made for items in Section 01 14 00 – Work Restrictions. 

.3 No separate payment will be made for items in Section 01 31 19 – Project Meetings. 

.4 No separate payment will be made for items in Section 01 32 16.07 – Construction 
Progress Schedule – Bar (GANTT) Chart. 

.5 No separate payment will be made for items in Section 01 33 00 – Submittals. 

.6 No separate payment will be made for items in Section 01 35 13.43 – Special Project 
Procedures for Contaminated Sites.  

.7 No separate payment will be made for items in Section 01 35 29.14 – Health and Safety 
for Contaminated Sites. 

.8 No separate payment will be made for items in Section 01 35 43 – Environmental 
Procedures. 

.9 No separate payment will be made for items in Section 01 45 00 – Quality Control. 

.10 No separate payment will be made for items in Section 01 51 00 – Temporary Utilities. 

.11 No separate payment will be made for items in Section 01 52 00 – Construction 
Facilities. 

.12 No separate payment will be made for items in Section 01 56 00 – Temporary Barriers 
and Enclosures. 

.13 No separate payment will be made for items in Section 01 71 00 – Examination and 
Preparation. 

.14 No separate payment will be made for items in Section 01 74 11 – Cleaning.  

.15 No separate payment will be made for other items in Section 02 61 00.01 – Soil 
Remediation. 

.16 No separate payment will be made for other items in Section 02 83 10 – Lead – Base 
Paint Abatement – Minimum Precautions.  

.17 No separate payment will be made for other items in Section 02 83 11 – Lead – Base 
Paint Abatement – Intermediate Precautions. 
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.18 No separate payment will be made for other items in Section 02 83 12 – Lead – Base 
Paint Abatement – Maximum Precautions. 

.19 No separate payment will be made for any items or activities not specifically listed in this 
Section. 

.1 These items will not be measured separately for payment and are otherwise 
considered incidental to the Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE 

.1 Schedule and administer project meetings throughout the progress of the work at the call 
of Departmental Representative. 

.2 Prepare agenda for meetings. 

.3 Distribute written notice of each meeting 2 days in advance of meeting date to 
Departmental Representative. 

.4 Provide physical space and make arrangements for meetings. 

.5 Preside at meetings. 

.6 Record the meeting minutes.  Include significant proceedings and decisions. Identify 
actions by parties. 

.7 Reproduce and distribute copies of minutes within 3 days after meetings and transmit to 
meeting participants and, affected parties not in attendance. 

.8 Representative of Contractor, Subcontractor and suppliers attending meetings will be 
qualified and authorized to act on behalf of party each represents. 

1.2 PRECONSTRUCTION MEETING 

.1 Within 5 days after award of Contract, request a meeting of parties in contract to discuss 
and resolve administrative procedures and responsibilities. 

.2 Departmental Representative, Contractor, major Subcontractors, field inspectors and 
supervisors will be in attendance. 

.3 Establish time and location of meeting and notify parties concerned minimum 2 days 
before meeting. 

.4 Incorporate mutually agreed variations to Contract Documents into Agreement, prior to 
signing. 

.5 Agenda to include: 

.1 Appointment of official representative of participants in the Work. 

.2 Health and safety in accordance with Section 01 35 29.14 – Health and Safety for 
Contaminated Sites. 

.3 Schedule of Work: in accordance with Section 01 32 16.07 - Construction 
Progress Schedules - Bar (GANTT) Chart. 

.4 Schedule of submission of shop drawings, samples, colour chips. 

.5 Requirements for temporary facilities, site sign, offices, storage sheds, utilities, 
fences in accordance with Section 01 52 00 - Construction Facilities. 

.6 Site security in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures. 
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.7 Proposed changes, change orders, procedures, approvals required, mark-up 
percentages permitted, time extensions, overtime, administrative requirements. 

.8 Owner provided products. 

.9 Record drawings and photographs in accordance with Section 01 33 00 - 
Submittal Procedures. 

.10 Maintenance manuals. 

.11 Take-over procedures, acceptance, warranties. 

.12 Monthly progress claims, administrative procedures, photographs, hold backs. 

.13 Appointment of inspection and testing agencies or firms. 

.14 Insurances, transcript of policies. 

1.3 PROGRESS MEETINGS 

.1 During course of Work schedule progress meetings at the call of Departmental 
Representative. 

.2 Contractor, major Subcontractors involved in Work and Departmental Representative are 
to be in attendance. 

.3 Notify parties minimum 2 days prior to meetings. 

.4 Record minutes of meetings and circulate to attending parties and affected parties not in 
attendance within 3 days after meeting. 

.5 Agenda to include the following: 

.1 Review, approval of minutes of previous meeting. 

.2 Review of Work progress since previous meeting. 

.3 Health and Safety issues, including incidents, near misses and corrective 
measures. 

.4 Environmental compliance and impact due to changes in weather, site conditions 
or other requirements. 

.5 Field observations, problems, conflicts. 

.6 Problems which impede construction schedule. 

.7 Review of off-site fabrication delivery schedules. 

.8 Corrective measures and procedures to regain projected schedule. 

.9 Revision to construction schedule. 

.10 Progress schedule, during succeeding work period. 

.11 Review submittal schedules: expedite as required. 

.12 Maintenance of quality standards. 

.13 Review proposed changes for effect on construction schedule and on completion 
date. 

.14 Review of budget issues. 

.15 Other business. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 DEFINITIONS 

.1 Activity: element of Work performed during course of Project.  Activity normally has 
expected duration, and expected cost and expected resource requirements. Activities can 
be subdivided into tasks. 

.2 Bar Chart (GANTT Chart):  graphic display of schedule-related information.  In typical 
bar chart, activities or other Project elements are listed down left side of chart, dates are 
shown across top, and activity durations are shown as date-placed horizontal bars.  
Generally Bar Chart should be derived from commercially available computerized project 
management system. 

.3 Baseline: original approved plan (for project, work package, or activity), plus or minus 
approved scope changes. 

.4 Construction Work Week:  Monday to Friday, inclusive, will provide five day work week 
and define schedule calendar working days as part of Bar (GANTT) Chart submission. 

.5 Consultant: the Consultant is the person or entity identified as such in the Agreement. 
The Consultant is the Architect, the Engineer, or entity licensed to practice in the 
province or territory of the Place of the Work.  

.6 Contractor: the Contractor is the person or entity identified as such in the Agreement. The 
term Contractor means the Contractor or the Contractor's authorized representative as 
designated to the Owner in writing. 

.7 Departmental Representative: the Departmental Representative is the person or entity 
identified as such in the Agreement. The term Departmental Representative means the 
Departmental Representative or the Departmental Representative’s authorized agent or 
representative as designated to the Contractor in writing, but does not include the 
Consultant. 

.8 Duration: number of work periods (not including holidays or other nonworking periods) 
required to complete activity or other project element.  Usually expressed as workdays or 
workweeks. 

.9 Master Plan: summary-level schedule that identifies major activities and key milestones. 

.10 Milestone: significant event in project, usually completion of major deliverable. 

.11 Owner: the Owner is the person or entity identified as such in the Agreement. The term 
Owner means the Owner or the Owner's authorized agent or representative as designated 
to the Contractor in writing, but does not include the Consultant. 

.12 Project Schedule: planned dates for performing activities and the planned dates for 
meeting milestones.  Dynamic, detailed record of tasks or activities that must be 
accomplished to satisfy Project objectives.  Monitoring and control process involves 
using Project Schedule in executing and controlling activities and is used as basis for 
decision making throughout project life cycle. 
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.13 Project Planning, Monitoring and Control System: overall system operated by 
Departmental Representative to enable monitoring of project work in relation to 
established milestones. 

.14 RAP: Remedial Action Plan, prepared by Golder Associates Ltd., most recent version. 

.15 SCRIA: Statement of Cultural Resource Impact Analysis, dated June 1, 2018. 

1.2 REQUIREMENTS 

.1 Ensure Master Plan and Detail Schedules are practical and remain within specified 
Contract duration. 

.2 Plan to complete Work in accordance with prescribed milestones and time frame. 

.3 Limit activity durations to maximum of approximately 10 working days, to allow for 
progress reporting. 

.4 Ensure that it is understood that Award of Contract or time of beginning, rate of progress, 
Interim Certificate and Final Certificate as defined times of completion are of essence of 
this contract. 

1.3 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittals. 

.2 Submit to Departmental Representative within 5 working days of Award of Contract Bar 
(GANTT) Chart as Master Plan for planning, monitoring and reporting of project 
progress. 

.3 Submit Project Schedule to Departmental Representative within 5 working days of 
receipt of acceptance of Master Plan. 

1.4 PROJECT MILESTONES 

.1 Project milestones form interim targets for Project Schedule. 

.1 LBP abatement completed within 30 working days of Award of Contract date. 

.2 Soil remediation completed within 30 working days of Award of Contract date. 

.1 LBP abatement to be completed at each building requiring soil 
remediation, prior to commencing soil remediation work. 

.3 Interim Certificate (Substantial Completion) within 30 working days of Award of 
Contract date. 

1.5 MASTER PLAN 

.1 Structure schedule to allow orderly planning, organizing and execution of Work as Bar 
Chart (GANTT). 

.2 Departmental Representative will review and return revised schedules within 5 working 
days. 

.3 Revise impractical schedule and resubmit within 5 working days. 
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.4 Accepted revised schedule will become Master Plan and be used as baseline for updates. 

1.6 PROJECT SCHEDULE 

.1 Develop detailed Project Schedule derived from Master Plan. 

.2 Ensure detailed Project Schedule includes as a minimum milestone and activity types as 
follows: 

.1 Award. 

.2 Submittals. 

.3 Mobilization. 

.4 LBP abatement. 

.1 Provide a breakdown including duration for each building. 

.5 Soil remediation. 

.1 Provide a breakdown including duration for each building. 

.6 Supplied equipment long delivery items. 

1.7 PROJECT SCHEDULE REPORTING 

.1 Update Project Schedule on weekly basis reflecting activity changes and completions, as 
well as activities in progress. 

.2 Include as part of Project Schedule, narrative report identifying Work status to date, 
comparing current progress to baseline, presenting current forecasts, defining problem 
areas, anticipated delays and impact with possible mitigation. 

1.8 PROJECT MEETINGS 

.1 Discuss Project Schedule at requested site meetings, identify activities that are behind 
schedule and provide measures to regain slippage.  Activities considered behind schedule 
are those with projected start or completion dates later than current approved dates shown 
on baseline schedule. 

.2 Weather related delays with their remedial measures will be discussed and negotiated. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 
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END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 02 61 00.01 - Soil Remediation. 

.2 Section 02 83 10 – Lead - Base Paint Abatement - Minimum Precautions. 

.3 Section 02 83 11 – Lead - Base Paint Abatement - Intermediate Precautions. 

.4 Section 02 83 12 – Lead - Base Paint Abatement - Maximum Precautions. 

1.2 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and 
in orderly sequence to not cause delay in Work. Failure to submit in ample time is not 
considered sufficient reason for extension of Contract Time and no claim for extension 
by reason of such default will be allowed. 

.2 Do not proceed with Work affected by submittal until submittal is approved. 

.3 Present shop drawings, submittals and product data in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 
acceptable. 

.5 Review submittals prior to submission to Departmental Representative. This review 
represents that necessary requirements have been determined and verified, or will be, and 
that each submittal has been checked and co-ordinated with requirements of Work and 
Contract Documents. Submittals not stamped, signed, dated and identified as to specific 
project will be returned without being examined and considered rejected. 

.6 Notify Departmental Representative, in writing at time of submission, identifying 
deviations from requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are co-ordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 
Departmental Representative’s review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by Departmental Representative review. 

.10 Keep one reviewed copy of each submission on-site. 

1.3 SHOP DRAWINGS, SUBMITTALS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 
performance charts, brochures and other data which are to be provided by Contractor to 
illustrate details of a portion of Work. 
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.2 Submit drawings stamped and signed by professional engineer registered or licensed in 
Province of Ontario, Canada. 

.3 Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for completion 
of Work. Where articles or equipment attach or connect to other articles or equipment, 
indicate that such items have been co-ordinated, regardless of Section under which 
adjacent items will be supplied and installed. Indicate cross references to design drawings 
and specifications. 

.4 Allow 5 days for Departmental Representative’s review of each submission. 

.5 Adjustments made on shop drawings or submittals by Departmental Representative are 
not intended to change Contract Price. If adjustments affect value of Work, state such in 
writing to Departmental Representative prior to proceeding with Work. 

.6 Make changes in shop drawings and submittals as Departmental Representative may 
require, consistent with Contract Documents. When resubmitting, notify Departmental 
Representative in writing of revisions other than those requested. 

.7 Accompany submissions with transmittal letter, containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, submittal and product data. 

.5 Other pertinent data. 

.8 Submissions include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 
approval of submissions, verification of field measurements and compliance with 
Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 
clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Single line and schematic diagrams. 
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.9 Relationship to adjacent work. 

.6 Information listed in applicable specification Sections, as indicated. 

.9 After Departmental Representative review, distribute copies. 

.10 Submit electronic copy of shop drawings and submittals for each requirement requested 
in specification Sections and as Departmental Representative may reasonably request. 

.11 Submit electronic copies of product data sheets or brochures for requirements requested 
in specification Sections and as requested by Departmental Representative where shop 
drawings will not be prepared due to standardized manufacture of product. 

.12 Submit electronic copies of test reports for requirements requested in specification 
Sections and as requested by Departmental Representative. 

.1 Report signed by authorized official of testing laboratory that material, product 
or system identical to material, product or system to be provided has been tested 
in accord with specified requirements. 

.2 Testing must have been within 3 years of date of award of Contract for project. 

.13 Submit electronic copies of certificates for requirements requested in specification 
Sections and as requested by Departmental Representative. 

.1 Statements printed on manufacturer's letterhead and signed by responsible 
officials of manufacturer of product, system or material attesting that product, 
system or material meets specification requirements. 

.2 Certificates must be dated after award of Contract complete with project name. 

.14 Submit electronic copies of manufacturer’s instructions for requirements requested in 
specification Sections and as requested by Departmental Representative. 

.1 Pre-printed material describing installation of product, system or material, 
including special notices and Safety Data Sheets concerning impedances, hazards 
and safety precautions. 

.15 Submit electronic copies of Manufacturer's Field Reports for requirements requested in 
specification Sections and as requested by Departmental Representative. 

.16 Documentation of the testing and verification actions taken by manufacturer's 
representative to confirm compliance with manufacturer's standards or instructions. 

.17 Submit electronic copies of Operation and Maintenance Data for requirements requested 
in specification Sections and as requested by Departmental Representative. 

.18 Delete information not applicable to project. 

.19 Supplement standard information to provide details applicable to project. 

.20 If upon review by Departmental Representative, no errors or omissions are discovered or 
if only minor corrections are made, copies will be returned and fabrication and 
installation of Work may proceed. If shop drawings are rejected, noted copy will be 
returned and resubmission of corrected shop drawings, through same procedure indicated 
above, must be performed before fabrication and installation of Work may proceed. 
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1.4 AS-BUILT DRAWINGS AND SPECIFICATIONS 

.1 As work progresses, neatly record significant deviations from the Contract drawings and 
specifications using fine, red marker on full size white prints and specifications. Make the 
same changes on the electronic files.  

.2 Neatly print lettering and numbers in size to match original. Lines may be drawn free-
hand but shall be neat and accurate. Add at each title block note: "AS BUILT". Circle on 
Table of Contents each title and number of drawing marked with "AS-BUILT" 
information. Circle on Table of Contents each specification section number and title of 
specification sections marked with "AS-BUILT" information.  

.3 Departmental Representative will provide one electronic set of drawings, schedules, and 
specifications for as-built drawing and specification purposes.  

.4 Record following significant deviations:  

.1 Horizontal and vertical location of underground utilities and appurtenances 
referenced to permanent surface improvement.  

.2 Location of internal utilities and appurtenances concealed in construction, 
referenced to visible and accessible features of structure.  

.3 Field changes of dimension.  

.4 Other significant deviations which are concealed in construction and cannot be 
identified by visual inspection.  

.5 Alternative materials and systems installed replacing original materials and 
systems specified by trade name.  

.5 Submit one paper copy and one electronic copy, of AS-BUILT drawings and 
specifications to Departmental Representative upon completion of Work.  

1.5 CONSTRUCTION PHOTOGRAPHS 

.1 Submit electronic copy of colour digital photography in jpg format, standard resolution 
upon completion of Work.  

.2 Identification: name and number of project and date of exposure indicated.  

.3 Number of viewpoints and location of viewpoints determined by Departmental 
Representative.  

.4 Frequency:  

.1 Before the site construction commences. 

.2 At completion of excavation for soil remediation, before any reinstatement. 

.3 At final reinstatement. 

1.6 CERTIFICATES AND TRANSCRIPTS 

.1 Immediately after award of Contract, submit Workers' Compensation Board status. 

.2 Submit transcription of insurance immediately after award of Contract. 
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1.7 LIST OF SUBMITTALS 

.1 The following table provides a list of the required submittals, the timeframe for 
submission and the applicable specification Section. 

Submittal Timeframe for Submission Section Number 

Schedule for shut-down or closure of 
active service or facility. 

Minimum 5 days prior to shut-
down or closure. 

01 11 00 

Traffic Control Plan. Within 5 days of award of 
Contract. 

01 14 00 

Contamination and Emissions Control 
Plan 

Within 5 days of award of 
contract 

01 35 43 

Security Plan. Within 5 days of award of 
Contract. 

01 14 00 

Master Plan. Within 5 days of award of 
Contract. 

01 32 16.07 

Detailed Construction Schedule. Within 5 working days of 
receipt of acceptance of 
Master Plan. 

01 32 16.07 

Detailed Construction Budget Within 5 days of award of 
Contract. 

- 

As-Built Drawings and Specifications. Upon completion of work. 01 33 00 
01 78 00 

Construction Photographs Upon completion of work. 01 33 00 
01 78 00 

Workers' Compensation Board Status Within 30 days of award of 
Contract 

01 33 00 

Transcription of Insurance Within 30 days of award of 
Contract 

01 33 00 

Plan Detailing Management of 
Hazardous Wastes including 

 Proof of acceptance of expected 
volume of lead impacted soil at 
a MOECC licensed landfill 

 Name of one or more MOECC-
licensed waste haulers for the 
lead-impacted soil 

Two weeks prior to start of 
work. 

01 35 13.43 
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Submittals for Progress Meetings. At least 2 days prior to 
progress meetings. 

01 35 13.43 

Site Layout. Within 5 days after award of 
Contract. 

01 35 13.43 

Equipment Decontamination Pad. Prior to commencing 
construction. 

01 35 13.43 

Health and Safety Plan. Within 5 days after award of 
Contract. 

01 35 29.14 

Records of Contractor's Health and 
Safety Meetings. 

Upon request. 01 35 29.14 

Contractor's authorized representative's 
work site health and safety inspection 
reports. 

Daily. 01 35 29.14 

Orders, directions or reports issued by 
health and safety inspectors. 

As applicable. 01 35 29.14 

Incident and Accident Reports. As applicable. 01 35 29.14 

Safety Data Sheets. As applicable. 01 35 29.14 

Environmental Protection Plan. Prior to commencing 
construction activities or 
delivery of materials to site. 

01 35 43 

Inspection and Test Reports. As applicable. 01 45 00 

Test Results and Mix Designs. As requested. 01 45 00 

Adjustment and balancing reports for 
mechanical and electrical systems. 

As applicable. 01 45 00 

Field drawings to indicate relative 
position of various services and 
equipment. 

As requested. 01 71 00 

Name and address of Surveyor. Prior to commencing 
construction activities or 
delivery of materials to site. 

01 71 00 

Documentation to verify accuracy of 
field engineering work. 

As requested. 01 71 00 

Certificate signed by surveyor of 
completed work. 

Upon completion of work. 01 71 00 
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Contractor’s daily log of site activities. Upon completion of work. 01 78 00 

Detailed Work Plan. Within 5 days of award of 
Contract. 

02 61 00.01 

Closeout Submittals:  
 Weigh scale tickets. 
 Summary Report. 

Upon completion of work. 02 61 00.01 
01 78 00 

Records of Underground Utility 
Locates. 

Prior to commencement of 
work. 

02 61 00.01 

Proof of Arrangements to Dispose of 
Lead Based Paint Waste. 

Prior to commencement of 
contaminated work. 

02 83 10 
02 83 11 
02 83 12 

Proof of Contractor`s General and 
Environmental Liability Insurance. 

Within 30 days of award of 
Contract 

02 83 10 
02 83 11 
02 83 12 

Permits for Transportation and Disposal 
of lead Based Paint Waste. 

Prior to commencement of 
contaminated work. 

02 83 10 
02 83 11 
02 83 12 

Proof that Lead Based Paint Waste has 
been received and properly disposed of. 

Within 5 days of receipt of 
waste at end destination. 

02 83 10 
02 83 11 
02 83 12 

Proof of Contractor employees lead 
awareness training. 

Prior to commencement of 
contaminated work. 

02 83 10 
02 83 11 
02 83 12 

Proof that supervisory personnel have 
attended lead abatement course, of not 
less than two days duration. 

Prior to commencement of 
contaminated work. 

02 83 11 
02 83 12 

Notice of Project Form. Prior to commencement of 
work. 

02 83 11 
02 83 12 

Product Data: 

.1 “Eco-friendly” chemical peeling 
agents. 

.2 Encapsulants. 

.3 Amended water. 

.4 Slow drying sealer. 

Prior to commencement of 
work. 

02 83 10 
02 83 11 
02 83 12 

Test area. Prior to commencement of 
work. 

02 83 10 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Transportation and Dangerous Goods Act (1999).  

.2 CCME (Canadian Council of Ministers of the Environment) Contaminated Sites, 
Contaminated Soil and Groundwater, and Remediation of Contaminated Sites most 
current publications. 

.1 Canadian Environmental Quality Guidelines, Canadian Council of Ministers of 
the Environment, 1999, updated 2001, 2002, 2003, 2004, 2005, 2006 and 2007. 

1.2 SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 - Submittals. 

.2 Submit, prior to start of work, plan detailing management of hazardous wastes including 
name of licensed hauler and proof of acceptance at licensed landfill. 

.3 Submittals for Progress Meetings: make submittals at least 2 days prior to scheduled 
progress meetings as follows: 

.1 Updated progress schedule detailing activities. Include review of progress with 
respect to previously established dates for starting and stopping various stages of 
Work, major problems and action taken, injury reports, equipment breakdown, 
and material removal. 

.2 Copies of representative toxicity characteristic leaching procedure (TCLP) soil 
sample assessment results. The TCLP results in Appendix of the Remedial 
Action Plan shall be used. 

.1 If the TCLP results are not acceptable to the selected licensed landfill 
site, the Contractor is to supplement with additional, representative, 
TCLP soil sampling and analysis results, as required.  

.3 Copies of transport manifests, trip tickets and disposal receipts for waste 
materials removed from work area. 

.4 Other information required by Departmental Representative or relevant to agenda 
for upcoming progress meeting. 

.4 Complete the Risk and Remediation (R/RM) Construction checklist included in 
Appendix 1 and following the completion of the work submit a copy of the completed 
R/RM checklist to the Departmental Representative. 

.5 Site Layout: within 5 days after date of Award of Contract and prior to mobilization to 
site, submit site layout drawings showing existing conditions and facilities, construction 
facilities and temporary controls provided by Contractor including following: 

.1 Means of ingress and egress.  

.1 Truck and vehicle routes, entrances, and exits to the Site are to be 
identified and documented prior to initiation of construction work on-
Site 

.2 Equipment and material staging areas. 
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.3 Roll-off container areas. Locations shall be placed away from areas accessible to 
or frequented by the public and away from other environmentally sensitive areas. 

.4 Exclusion Zones, Contaminant Reduction Zones, and other zones specified in 
Contractor's site-specific Health and Safety Plan. 

.5 Grading, including contours, required to construct temporary facilities. 

.6 Equipment Decontamination Pad: submit equipment decontamination pad design to 
Departmental Representative for review prior to commencing construction. 

1.3 REGULATORY REQUIREMENTS 

.1 Provide erosion and sediment control up slope from the pond and in accordance with 
federal, provincial, and local regulations. 

.2 Comply with federal, provincial, and local anti-pollution laws, ordinances, codes, and 
regulations when disposing of waste materials, debris, and rubbish. 

.3 Work to meet or exceed minimum requirements established by federal, provincial, and 
local laws and regulations which are applicable. 

.1 Contractor: responsible for complying with amendments as they become 
effective. 

.4 In event that compliance exceeds scope of work or conflicts with specific requirements of 
contract notify Departmental Representative immediately. 

1.4 SEQUENCING AND SCHEDULING 

.1 Do not commence Work involving contact with potentially contaminated materials until 
decontamination facilities are operational and approved by Departmental Representative. 

1.5 EQUIPMENT DECONTAMINATION FACILITY 

.1 Prior to commencing work involving equipment contact with potentially contaminated 
materials, construct equipment decontamination pad to accommodate largest piece of 
on-site, potentially contaminated equipment. 

.2 Provide, operate and maintain suitable portable, high-pressure, low-volume 
decontamination wash units, each equipped a with self-contained water storage tank and 
pressurizing system and each capable of heating and maintaining wash waters to 80 
degrees C and providing nozzle pressure of 1,035 kpa. 

.3 Provide, operate, and maintain the necessary equipment, pumps, and piping required to 
collect and contain equipment decontamination wastewater and sediment and transfer 
materials to approved storage facilities. 

1.6 WASTEWATER STORAGE TANK 

.1 Provide, operate, and maintain wastewater storage tanks to store wastewaters. 

.2 Wastewater includes water collected from Equipment Decontamination Facility. 

.3 Discharges: comply with applicable discharge limitations and requirements; do not 
discharge to site sewer systems wastewaters that do not conform to, or are in violation of, 
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such limitations or requirements; obtain Departmental Representative's approval prior to 
discharge of wastewater. 

.4 Provide pumps and piping to convey collected wastewaters to designated wastewater 
storage tanks; provide wastewater storage tanks with minimum total live capacity such 
that effluent quality can be analyzed and approved prior to discharge. 

.5 Install wastewater storage tanks in locations as directed by Departmental Representative. 

.6 Support tanks on temporary aboveground foundations. 

.7 Connect pumps, piping, valves, miscellaneous items, and necessary utilities as required 
for operation of facilities; and protect tanks, valves, pumps, piping, and miscellaneous 
items from freezing. 

.8 Do not operate wastewater storage tanks until inspected and approved by Departmental 
Representative. 

.9 Notify Departmental Representative 72 hours minimum in advance of when wastewater 
storage tank is anticipated to be full. 

.1 Do not discharge additional liquids to filled tank following sampling by 
Contractor. 

.2 Departmental Representative will determine appropriate disposition of 
wastewaters based on sample analysis. 

.10 Transport and dispose of wastewaters at off-site disposal facility as identified by 
Contractor and approved by Departmental Representative. 

1.7 CONTAMINATED SOIL STORAGE FACILITIES 

.1 Provide, maintain, and operate temporary storage facilities as required. Store soil in roll-
off containers on-Site until each area is confirmed remediated by the Departmental 
Representative, to prevent erosion, transport, and leaching.  

.2 Identify potential container locations before construction work begins.  Container 
locations shall be placed away from areas accessible to or frequented by the public, site 
users and owners and away from other environmentally sensitive areas. 

1.8 DUST AND PARTICULATE CONTROL 

.1 Execute Work by methods to minimize raising dust from construction operations. 

.2 Implement and maintain dust and particulate control measures as determined necessary 
by Departmental Representative during construction and in accordance with Province of 
Ontario regulations. 

.3 Provide positive means to prevent airborne dust from dispersing into atmosphere. Use 
potable water for water misting system for dust and particulate control.  

.4 Use chemical means for water misting system for dust and particulate control only with 
Departmental Representative's prior written approval. 
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.5 As minimum, use appropriate covers on trucks hauling fine or dusty soil. Use watertight 
vehicles to haul wet soil. 

.6 Prevent dust from spreading to adjacent property sites. 

.7 Departmental Representative will stop work at any time when Contractor's control of 
dusts and particulates is inadequate for wind conditions present at site, or when air 
quality monitoring indicates that release of fugitive dusts and particulates into 
atmosphere equals or exceeds specified levels. 

.8 If Contractor's dust and particulate control is not sufficient for controlling dusts and 
particulates into atmosphere, stop work. Contractor must discuss procedures that 
Contractor proposes to resolve problem. Make necessary changes to operations prior to 
resuming excavation, handling, processing, or other work that may cause release of dusts 
or particulates. 

1.9 POLLUTION CONTROL 

.1 Provide methods, means, and facilities to prevent contamination of soil, water, and 
atmosphere from discharge of noxious toxic substances and pollutants produced by 
construction operations. 

.2 Protect the pond from sedimentation when working in proximity and until the excavation 
has been closed.  

.3 Be prepared to intercept, clean up, and dispose of spills or releases that may occur 
whether on land or water. Maintain materials and equipment required for cleanup of spills 
or releases readily accessible on-site. 

.4 Promptly report spills and releases potentially causing damage to environment in 
accordance with Environmental Protection Plan and applicable regulations to: 

.1 Authority having jurisdiction or interest in spill or release including conservation 
authority, water supply authorities, drainage authority, road authority, and fire 
department. 

.1 Ontario Ministry of Environment Spills Action Centre must be notified 
by law at 1-800-268-6060. 

.2 Owner of pollutant, if known. 

.3 Person having control over pollutant, if known. 

.4 Departmental Representative. 

.5 Contact manufacturer of pollutant if known and ascertain hazards involved, precautions 
required, and measures used in cleanup or mitigating action. 

.6 Take immediate action using available resources to contain and mitigate effects on 
environment and persons from spill or release. 

.7 Provide spill response materials including, containers, adsorbent, shovels, and personal 
protective equipment. Make spill response materials available at all times in which 
hazardous materials or wastes are being handled or transported. Spill response materials: 
compatible with type of material being handled. 



CRH Facility Rouge National Urban Park Section 01 35 13.43 
1788320 SPECIAL PROJECT PROCEDURES FOR CONTAMINATED SITES 
2019.02.07 Page 5 
 
1.10 EQUIPMENT DECONTAMINATION 

.1 Decontaminate equipment prior to arriving at site to initiate work. Ensure equipment is 
free of contaminants and invasive species. 

.2 Decontaminate equipment after working in potentially contaminated work areas and prior 
to subsequent work or travel on clean areas. 

.3 At minimum, perform following steps during equipment decontamination:  

.1 Mechanically remove packed dirt, grit, and debris by scraping and brushing 
without using steam or high-pressure water to reduce amount of water needed 
and to reduce amount of contaminated rinsate generated. Use high-pressure, 
low-volume, hot water or steam supplemented by detergents or solvents as 
appropriate and as approved by Departmental Representative. Pay particular 
attention to tire treads, equipment tracks, springs, joints, sprockets, and 
undercarriages. Scrub surfaces with long handle scrub brushes and cleaning 
agent. Rinse off and collect cleaning agent. Air dry equipment in Clean Zone 
before removing from site or travelling on clean areas. Perform assessment as 
directed by Departmental Representative to determine effectiveness of 
decontamination. 

.2 Wash excavator bucket at end of day and after excavation is complete at each 
building. 

.1 Wash over roll-off containers to ensure all contaminated soil is captured 
in roll-off containers. 

.4 Roll-off containers to be equipped with a cover for use on-Site for soil storage and for 
use during transportation.  

.5 Each piece of equipment may be inspected by Departmental Representative after 
decontamination and prior to removal from site and/or travel on clean areas. 
Departmental Representative will have right to require additional decontamination to be 
completed if deemed necessary. 

.6 Take appropriate measures necessary to minimize drift of mist and spray during 
decontamination including provision of wind screens. 

.7 Collect decontamination wastewaters and sediments which accumulate on equipment 
decontamination pad. Transfer wastewaters to designated wastewater storage tank. 

.8 Transfer sediments to roll-off containers. 

.9 Furnish and equip personnel engaged in equipment decontamination with protective 
equipment including suitable disposable clothing, respiratory protection, and face shields. 

.10 Have on hand sufficient pumping equipment, of adequate pumping capacity and 
associated machinery and piping in good working condition for ordinary emergencies, 
including power outage, and competent workers for operation of pumping equipment. 
Maintain piping and connections in good condition and leak-free. 

1.11 WATER CONTROL 

.1 Maintain excavations free of water.  
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.2 The groundwater at the Site is expected to be below the bases of the excavation areas, as 
such, no groundwater management would be expected during the remedial excavation. 

.3 Prevent surface water runoff from leaving work areas. During all stages of remediation 
and site construction, employ erosion and sediment control measures to limit the amount 
of impacted runoff escaping from the Site. The contractor should take all necessary steps 
to control and prevent any degradation of storm water runoff from the Site. These 
measures may include the use of suitable geotextile within catch basins for filtration, 
placement of tarps over exposed soil stockpiles and placement of silt fences around the 
work area. Consideration shall be given to storm water runoff management for after work 
periods and on weekends. 

.4 Do not discharge surface water runoff, or groundwater which may have come in contact 
with potentially contaminated material, off site or to municipal sewers. 

.5 Collect and dispose of wastewater from sanitary facilities off-site. 

.6 Prevent precipitation from infiltrating or from directly running off stockpiled soil 
materials. Cover stockpiled soil materials with an impermeable liner during periods of 
work stoppage including at end of each working day and as directed by Departmental 
Representative. 

.7 Direct surface waters that have not contacted potentially contaminated soil to existing 
surface drainage systems. 

.8 Control surface drainage including ensuring that gutters are kept open, water is not 
directed across or over pavements or sidewalks except through approved pipes or 
properly constructed troughs, and runoff from unstabilized areas is intercepted and 
diverted to suitable outlet. 

.9 Dispose of water in manner not injurious to public health or safety, to property, or to any 
part of Work completed or under construction. 

.10 Provide, operate, and maintain necessary equipment appropriately sized to keep 
excavations, staging pads, and other work areas free from water. 

1.12 PROGRESS CLEANING 

.1 Maintain cleanliness of Work and surrounding site to comply with federal, provincial, 
and local fire and safety laws, ordinances, codes, and regulations. 

.2 Co-ordinate cleaning operations with disposal operations to prevent accumulation of dust, 
dirt, debris, rubbish, and waste materials. 

1.13 FINAL DECONTAMINATION 

.1 Perform final decontamination of construction facilities, equipment, and materials which 
may have come in contact with potentially contaminated soil prior to removal from site. 

.2 Perform decontamination as specified to satisfaction of Departmental Representative. 
Departmental Representative will direct Contractor to perform additional 
decontamination if required. 
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1.14 REMOVAL AND DISPOSAL 

.1 Remove surplus materials and temporary facilities from site. 

.2 Dispose of non-contaminated waste materials, litter, debris, and rubbish off-site. 

.3 Do not burn or bury rubbish and waste materials on-site. 

.4 Do not dispose of volatile or hazardous wastes such as mineral spirits, oil, or paint 
thinner into streams, waterways, storm or sanitary drains. 

.5 Do not discharge wastes into streams or waterways. 

.6 Dispose of following materials at appropriate off-site facility identified by Contractor and 
approved by Departmental Representative: 

.1 Debris including excess construction material. 

.2 Non-contaminated litter and rubbish. 

.3 Disposable PPE worn during final cleaning. 

.4 Wastewater from sanitary facilities. 

.5 Wastewater removed from wastewater storage tank. 

.6 Wastewater generated from final decontamination operations including 
wastewater storage tank cleaning. 

.7 Dispose of materials in accordance with Section 01 35 43 - Environmental Procedures. 

.8 Wastewater sample and analysis: Contractor will perform sampling and analysis of stored 
wastewater for disposal purposes prior to removal from site. Results of analyses will 
determine appropriate methods of disposal. Upon receipt of analytical results, transfer 
tank contents without spills or release, as directed by Departmental Representative, to 
off-site disposal facility. Following completion of tank emptying, decontaminate tank 
interior with steam or high-pressure water wash supplemented by detergent. Dispose of 
tank decontamination water with tank contents. 

.9 Minimize generation of hazardous waste to maximum extent practicable. Take necessary 
precautions to avoid mixing clean and contaminated wastes. 

.10 Identify and evaluate recycling and reclamation options as alternatives to land disposal, 
such as: 

.1 Hazardous wastes recycled in manner constituting disposal. 

1.15 RECORD KEEPING 

.1 Maintain adequate records to support information provided to Departmental 
Representative regarding exception reports, annual reports, and biennial reports. 

.2 Maintain bills of ladings for minimum 375 days from date of shipment or longer period 
required by applicable law or regulation. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Canadian Standards Association (CSA) 

.1 CSA-S350-M1980 R2003, Code of Practice for Safety in Demolition of 
Structures.  

.2 National Building Code 2010 (NBC) 

.1 NBC 2010, Division B, Part 8 Safety Measures at Construction and Demolition 
Sites.  

.3 National Fire Code 2010 (NFC) 

.1 NFC 2010, Division B, Part 2 Emergency Planning, subsection 2.8.2 Fire Safety 
Plan. 

.4 Province of Ontario 

.1 Occupational Health and Safety Act, R.S.O., 2004. 

.2 Workplace Safety and Insurance Act, 1997.  

.3 Municipal statutes and authorities. 

.5 Canada Labour Code 

.1 Canada Occupational Safety and Health Regulations, 2002. 

1.2 SUBMITTALS 

.1 Make submittals in accordance with Section 01 33 00 - Submittals. 

.2 Submit site-specific Health and Safety Plan within 5 days after date of award of Contract 
and prior to commencement of Work. Address following items: 

.1 Safety and health risk or hazard analysis for each site task and operation. 

.2 Develop checklist for items to be inspected on a daily basis.  Document actions 
taken. 

.3 Names of personnel and alternates responsible for site safety and health. 

.4 Personnel training requirements including: 

.1 Names of personnel and alternates responsible for site safety and health, 
hazards present on-site, and use of personal protective equipment. 

.2 Work practices by which personnel can minimize risks from hazards, 
safe use of engineering controls and equipment on-site, medical 
surveillance requirements, including recognition of symptoms and signs 
which might indicate overexposure to hazards, and elements of 
site-specific Health and Safety Plan. 

.3 Health and Safety training records for all personnel accessing the site. 

.5 Personal protective equipment (PPE) program addressing: 

.1 Donning and doffing procedures. 

.2 PPE selection based upon-site hazards. 
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.3 PPE use and limitations of equipment. 

.4 Work mission duration, PPE maintenance and storage. 

.5 PPE decontamination and disposal. 

.6 PPE inspection procedures prior to, during, and after use. 

.7 Evaluation of effectiveness of PPE program, and limitations during 
temperature extremes, and other appropriate medical considerations. 

.8 Medical surveillance requirements for personnel assigned to work at site. 

.9 Frequency and types of personnel monitoring, and environmental 
sampling techniques and instrumentation to be used, including methods 
of maintenance and calibration of monitoring and sampling equipment. 

.10 Site control measures employed at site including site map, site work 
zones, use of 'buddy system', site communications including site security, 
alerting means for emergencies, standard operating procedures or safe 
work practices, and identification of nearest medical assistance. 

.11 Decontamination procedures for equipment. 

.12 Emergency response requirements addressing: pre-emergency planning, 
personnel roles, lines of authority and communication, emergency 
recognition and prevention, safe distances and places of refuge, site 
security and control, evacuation routes and procedures, decontamination 
procedures not covered under decontamination section, emergency 
medical treatment and first aid, emergency alerting and response 
procedures, critique of response and follow-up, PPE and emergency 
equipment, site topography, layout, prevailing weather conditions, and 
procedures for reporting incidents to local, provincial, or federal 
agencies. 

.13 Procedures dealing with heat and/or cold stress and wildlife. 

.3 Departmental Representative will review Contractor's site-specific Health and Safety Plan 
and provide comments to Contractor within 5 days after receipt of plan. Revise plan as 
appropriate and resubmit plan to Departmental Representative within 5 days after receipt 
of comments from Departmental Representative. 

.1 Departmental Representative will not be responsible for approving the 
Contractor’s site-specific Health and Safety Plan nor be responsible for the 
Contractor’s, or their subcontractors, health and safety.  

.4 Submit records of Contractor's Health and Safety meetings when requested.  

.5 Submit 2 copies of Contractor's authorized representative's work site health and safety 
inspection reports to Departmental Representative, daily.  

.6 Submit copies of orders, directions or reports issued by health and safety inspectors of the 
authorities having jurisdiction.  

.7 Submit copies of incident and accident reports.  

.8 Submit Safety Data Sheets (SDS).  

.9 Submit Workplace Safety and Insurance Board (WSIB) - Experience Rating Report 
within 5 days after date of award of Contract and prior to commencement of Work. 
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1.3 REGULATORY REQUIREMENTS 

.1 Comply with the Acts and regulations of the Province of Ontario. 

.2 Comply with specified standards and regulations to ensure safe operations at site 
containing hazardous or toxic materials. 

1.4 SITE CONDITIONS 

.1 Work at site will involve contact with soil contaminated with lead. Wear appropriate 
PPE, including disposable gloves, safety glasses, long pants and long sleeves, to block 
the direct contact pathway during construction activities.  A dust mask should be worn by 
workers in open contact with the excavation areas when dust is visible in the air and 
should continue to be worn until dust levels diminish (i.e., are no longer visible). 

1.5 GENERAL REQUIREMENTS 

.1 Develop written site-specific Health and Safety Plan prior to commencing site Work and 
continue to implement, maintain, and enforce plan until final demobilization from site. 
Health and Safety Plan must address project specifications. 

.2 Ensure Health and Safety guidelines provide for safe and minimal risk working 
environment for site personnel and minimize impact of activities involving contact with 
hazardous materials or hazardous wastes on the general public, site users, owners and the 
surrounding environment. 

.3 Relief from or substitution for portion or provision of minimum Health and Safety 
Guidelines specified or reviewed site-specific Health and Safety Plan must be submitted 
to Departmental Representative in writing. Departmental Representative will respond in 
writing, either accepting or requesting improvements. 

1.6 COMPLIANCE REQUIREMENTS 

.1 Comply with Ontario Occupational Health and Safety Act, R.S.O. 2004. 

1.7 RESPONSIBILITY 

.1 Be responsible for safety of persons and property on-site and for protection of persons 
off-site and environment to extent that they may be affected by conduct of Work. 

.2 Comply with and enforce compliance by employees with safety requirements of Contract 
Documents, applicable federal, provincial, and local statutes, regulations, and ordinances, 
and with site-specific Health and Safety Plan. 

.3 Where applicable the Contractor shall be designated "Constructor", as defined by 
Occupational Health and Safety Act for the Province of Ontario. 

1.8 HAZARD COMMUNICATION REQUIREMENTS 

.1 Comply with Workplace Hazardous Materials Information System (WHMIS) Regulation, 
R.R.O. 
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.2 Safety Data Sheets (SDS) and documentation on any "hazardous" chemical that 
Contractor or Contractor Representatives plan to bring onto site shall be maintained on-
site. 

1.9 UNFORESEEN HAZARDS 

.1 Should any unforeseen or peculiar safety-related factor, hazard, or condition become 
evident during performance of Work, immediately stop work and advise Departmental 
Representative verbally and in writing.  

.2 Follow procedures in place for Employees Right to Refuse Work as specified in the 
Occupational Health and Safety Act for the Province of Ontario.  

1.10 POSTING OF DOCUMENTS 

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 
site in accordance with Acts and Regulations of Province of Ontario, and in consultation 
with Departmental Representative.  

.1 Contractor's Safety Policy.  

.2 Constructor's Name.  

.3 Notice of Project.  

.4 Name, trade, and employer of Health and Safety Representative or Joint Health 
and Safety Committee members (if applicable).  

.5 Ministry of Labour Orders and reports.  

.6 Occupational Health and Safety Act and Regulations for Construction Projects 
for Province of Ontario.  

.7 Address and phone number of nearest Ministry of Labour office.  

.8 Material Safety Data Sheets.  

.9 Written emergency Response Plan.  

.10 Site Specific Safety Plan.  

.11 Valid certificate of first aider on duty.  

.12 WSIB "In Case of Injury At Work" poster.  

.13 Location of toilet and cleanup facilities.  

1.11 CORRECTION OF NON-COMPLIANCE 

.1 Immediately address health and safety non-compliance issues identified by authority 
having jurisdiction or by Departmental Representative.  

.2 Provide Departmental Representative with written report of action taken to correct non-
compliance of health and safety issues identified.  

.3 Departmental Representative may stop Work if non-compliance of health and safety 
regulations is not corrected.  

1.12 BLASTING 

.1 Blasting or other use of explosives is not permitted. 
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1.13 WORK STOPPAGE 

.1 Give precedence to safety and health of public and site personnel and protection of 
environment over cost and schedule considerations for Work. 

.2 Assign responsibility and obligation to Competent Supervisor where required to stop or 
start Work when, at Competent Supervisor's discretion, it is necessary or advisable for 
reasons of health or safety. Departmental Representative may also stop Work for health 
and safety considerations. 

.3 Contractor: after receipt of such notice, inform Departmental Representative of proposed 
corrective action and take such action for approval by Departmental Representative. 

.1 Do not take action until after receipt of written approval by Departmental 
Representative. 

.4 Departmental Representative will issue stop order of work until satisfactory corrective 
action has been taken. 

.5 No time extensions granted or equitable adjustments allowed to Contractor for such 
suspensions. 

1.14 PERSONNEL HEALTH, SAFETY, AND HYGIENE 

.1 Training: ensure personnel including all truck drivers entering site are trained in 
accordance with specified personnel training requirements. 

.2 Levels of Protection: establish levels of protection for each Work area based on planned 
activity and location of activity. Minimum PPE required for each level of protection as 
follows: 

.1 Level D: 

.1 Head, Eye, Ear Protection: hard hat, safety glasses with sideshields, ear 
muffs or plugs. 

.2 Foot Protection: safety shoes. 

.3 Clothing: standard work uniform. 

.3 Personal Protective Equipment: 

.1 Furnish site personnel with appropriate PPE as specified above. Ensure that 
safety equipment and protective clothing is kept clean and maintained. 

.2 Nitrile gloves to be worn for manual handling of contaminated soil or material. 

.4 Develop protective equipment usage procedures and ensure that procedures are strictly 
followed by site personnel; include following procedures as minimum: 

.1 Ensure prescription eyeglasses worn are safety glasses and do not permit contact 
lenses on-site within work zones. 

.2 Ensure footwear is steel-toed safety shoes or boots. 

.3 Dispose of or decontaminate PPE worn on-site at end of each workday. 

.4 Decontaminate reusable PPE before reissuing. 

.5 Heat Stress/Cold Stress: implement heat stress and cold stress monitoring program as 
applicable and include in site-specific Health and Safety Plan. 
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.6 Personnel Hygiene and Personnel Decontamination Procedures. Provide minimum as 
follows: 

.1 Suitable containers for storage and disposal of used disposable PPE. 

.2 Potable water and suitable sanitation facility. 

.3 Handwashing station. All personnel are to wash their hands thoroughly with soap 
and water before eating or smoking.  

.7 Emergency and First-Aid Equipment: 

.1 Locate and maintain emergency and first-aid equipment in appropriate location 
on-site including first-aid kit to accommodate number of site personnel, in 
accordance with applicable regulations. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Definitions: 

.1 Environmental Pollution and Damage: presence of chemical, physical, biological 
elements or agents which adversely affect human health and welfare; 
unfavourably alter ecological balances of importance to human life; affect other 
species of importance to humankind; or degrade environment aesthetically, 
culturally and/or historically. 

.2 Environmental Protection: prevention/control of pollution and habitat or 
environment disruption during construction. Control of environmental pollution 
and damage requires consideration of land, water, and air; biological and cultural 
resources; and includes management of visual aesthetics; noise; solid, chemical, 
gaseous, and liquid waste; radiant energy and radioactive material as well as 
other pollutants. 

.3 Green Remediation: the application of technologies and approaches that enhance 
a cleanup project's environmental, social, and economic footprints, as defined by 
the California Department of Toxic Substances Control. 

.2 Ontario Provincial Standard Drawings (OPSD): 

.1 OPSD 219.110 – Light-Duty Silt Fence Barrier, November 2015. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittals. 

.2 Prior to commencing construction activities or delivery of materials to site, provide 
Environmental Protection Plan for review by Departmental Representative . 

.3 Ensure Environmental Protection Plan includes comprehensive overview of known or 
potential environmental issues, including Green Remediation, to be addressed during 
construction. 

.4 Address topics at level of detail commensurate with environmental issue and required 
construction tasks. 

.5 Include in Environmental Protection Plan: 

.1 Names of persons responsible for ensuring adherence to Environmental 
Protection Plan. 

.2 Names and qualifications of persons responsible for manifesting hazardous waste 
to be removed from site. 

.3 Descriptions of environmental protection personnel training program. 

.4 Erosion and sediment control plan identifying type and location of erosion and 
sediment controls to be provided including monitoring and reporting 
requirements to assure that control measures are in compliance with erosion and 
sediment control plan, Federal, Provincial, and Municipal laws and regulations. 

.5 Drawings showing locations of proposed temporary excavations or embankments 
for haul roads, stream crossings, material storage areas, sanitary facilities, and 
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stockpiles of excess or spoil materials including methods to control runoff and to 
contain materials on-site. 

.6 Traffic Control Plans including measures to reduce erosion of temporary 
roadbeds by construction traffic, especially during wet weather. Ensure plans 
include measures to minimize amount of mud transported onto paved public 
roads by vehicles or runoff. 

.7 Work area plan showing proposed activity in each portion of area and identifying 
areas of limited use or non-use. Ensure plan includes measures for marking limits 
of use areas and methods for protection of features to be preserved within 
authorized work areas. 

.8 Spill Control Plan including procedures, instructions, and reports to be used in 
event of unforeseen spill of regulated substance. 

.9 Non-Hazardous solid waste disposal plan identifying methods and locations for 
solid waste disposal including clearing debris. 

.10 Air pollution control plan detailing provisions to assure that dust, debris, 
materials, and trash, are contained on project site. 

.11 Contaminant Prevention Plan identifying potentially hazardous substances to be 
used on job site; intended actions to prevent introduction of such materials into 
air, water, or ground; and detailing provisions for compliance with Federal, 
Provincial, and Municipal laws and regulations for storage and handling of these 
materials. 

.12 Storm Water Management Plan identifying methods and procedures for 
management and/or discharge of runoff which is directly derived from 
construction activities. 

.13 Historical, archaeological, cultural resources, biological resources and wetlands 
plan that defines procedures for protecting historical, archaeological, cultural 
resources, biological resources and wetlands and identifies procedures to be 
followed if historical archaeological, cultural resources, biological resources and 
wetlands not previously known to be onsite or in area are discovered during 
construction. 

.1 Include methods to assure protection of known or discovered resources, 
including the two heritage buildings, and identify lines of 
communication between Contractor personnel and Departmental 
Representative . 

.2 Include provision for temporary suspension of work activities in case of 
any relevant historical, archaeological or cultural finding, as determined 
by the Departmental Representative . 

.1 Refer to Statement of Cultural Resource Impact Analysis for 
action items to be undertaken and include in Plan. 

.14 Green Remediation Plan: to the extent practicable, explore and implement green 
remediation strategies and applications in the performance of the requirements of 
this work assignment to maximize sustainability, including Energy, Water, Air & 
Atmosphere, Materials & Waste, and Land & Ecosystems:  

.1 Energy management strategies to increase energy efficiency and use of 
renewable energy.  

.2 Water management strategies to reduce water consumption, reuse treated 
water, and use efficient techniques to manage and protect surface water 
and groundwater.  
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.3 Air emission strategies to decrease emissions of harmful air pollutants 
from treatment processes, operation of heavy machinery, and 
transportation of vehicles.  

.4 Use of “eco-friendly” chemical peeling agents. 

.5 Solid and liquid waste management strategies to reduce Contractor and 
Project materials consumption and waste generation.  

.6 Land and ecosystems management strategies to protect ecosystems 
during site cleanup. 

1.3 FIRES 

.1 Fires and burning of rubbish on-site not permitted. 

1.4 DISPOSAL OF WASTES 

.1 Do not bury rubbish and waste materials on site unless approved by Departmental 
Representative .  

.2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner 
into waterways, storm or sanitary sewers.  

.3 Do not discharge wastes into streams or water ways.  

.4 Separate and dispose of accumulated waste materials off-site in accordance with O.Reg. 
347 General Waste Management, to MOECC approved disposal facilities or approved 
transfer stations, including, but no limited to, the following:  

.1 Debris including excess construction material.  

.2 Non-contaminated litter and rubbish.  

.3 Disposable PPE worn during remediation work.  

.5 Appropriate procedures shall be implemented for handling, temporary storage, transport 
and disposal of impacted soils during all phases of the project. Refer to Land Disposal 
Restrictions in O.Reg. 347 - General Waste Disposal under Ontario EPA and MOECC 
Fact Sheet "Summary of Land Disposal Restrictions, Treatment and Notification 
Requirements for Waste Generators". Off-site disposal will be by licensed haulers to a 
MOECC approved disposal facility.  

.6 Disposal/recycling of other waste generated during the project shall be done in 
compliance with Ontario Waste Regulations and the facilities used will be approved by 
the Departmental Representative . 

1.5 VEHICULAR ACCESS AND PARKING 

.1 Maintenance and Use:  

.1 Prevent contamination of access roads. Immediately scrape up debris or material 
on access roads which is suspected to be contaminated as determined by 
Departmental Representative ; transport and place into designated area approved 
by Departmental Representative . Clean access roads at least once per shift.  

.2 Departmental Representative  may collect soil samples for chemical analyses 
from traveling surfaces of constructed and existing access routes prior to, during, 
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and upon completion of Work. Excavate and dispose of clean soil contaminated 
by Contractor's activities at no additional cost.  

.2 Vehicles/equipment shall be in good working order and not be leaking any fuel or fluids.  

.3 Restrict access of vehicles from creek banks to protect slope stability.  

.4 No vehicles or equipment re-fuelling to be conducted on the Site.  

.5 Refuelling of vehicles and equipment shall not be conducted near watercourses  

.6 Traffic management measures (such as 'flag man') shall be implemented if required at site 
access points to direct traffic. 

1.6 DRAINAGE 

.1 Do not allow water containing suspended materials to enter into waterways, sewer or 
drainage systems.  

.2 Control disposal or runoff of water containing suspended materials or other harmful 
substances in accordance with local authority requirements.  

.3 Do not direct water flow in a manner which would cause erosion to existing areas. 

1.7 SURFACE WATER AND GROUNDWATER QUALITY 

.1 Materials and equipment shall be operated and stored in a manner that prevents 
deleterious substances (e.g., petroleum products, silt, etc.) as defined by the Fisheries Act 
from entering surface water.  

.2 The groundwater at the Site is expected to be below the bases of the excavation areas and 
as such, no groundwater management would be expected during the remedial excavation. 
In addition, no impacts in groundwater were identified. 

1.8 SITE CLEARING AND PLANT PROTECTION 

.1 Protect trees and plants on-site and adjacent properties where indicated or as directed by 
the Departmental Representative . 

.2 Protect roots of designated trees to dripline during excavation and site grading to prevent 
disturbance or damage. Avoid unnecessary traffic, dumping and storage of materials over 
root zones. 

.3 Minimize stripping of topsoil and vegetation. 

.4 Restrict tree removal to areas indicated or designated by Departmental Representative .  

.5 Minimize clearing of vegetation to only those areas necessary for construction and 
operation.  

.6 Minimize the removal of terrestrial habitat to the extent possible during clearing. 
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1.9 VEGETATION 

.1 Protect vegetation that does not have to be removed by fencing/delineating construction 
working and/or storage areas.  

.2 Operate construction machinery in a manner that minimizes damage to adjacent 
vegetation. 

1.10 WORK ADJACENT TO WATERWAYS 

.1 Do not operate construction equipment in waterways. 

.2 Do not use waterway beds for borrow material. 

.3 Do not dump excavated fill, waste material or debris in waterways.  

.4 Design and construct temporary crossings to minimize erosion to waterways.  

.5 Do not skid logs or construction materials across waterways.  

.6 Avoid indicated spawning beds when constructing temporary crossings of waterways.  

.7 Do not blast under water or within 100 m of indicated spawning beds.  

.8 Do not use water from waterways.  

.9 Special care shall be exercised while working near water's edge including site-specific 
erosion and sediment control measures. Silt fences shall be used to minimize sediment 
transport as well as limit access to watercourses by site personnel. 

1.11 POLLUTION CONTROL 

.1 Maintain temporary erosion and pollution control features installed under this contract.  

.2 Vehicles and equipment must be maintained in good working condition, equipped with 
emission controls as applicable to local authorities' emission requirements.  

.3 Control emissions from equipment and plant to local authorities' emission requirements.  

.4 Ensure hazardous substances (including fuel) are stored, handled and applied in a manner 
to prevent release to the environment and in a legal manner in accordance with hazardous 
waste regulations.  

.5 Secure all materials at non-productive times (night and shut-down).  

.6 Vehicles shall be shut off when not in use. No vehicle idling on-site.  

.7 Store hazardous or toxic substances in a designated area.  

.8 Comply with requirements of WHMIS regarding use, handling, storage and disposal of 
hazardous materials; and regarding labelling and provision of SDS acceptable to Labour 
Canada. 
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1.12 EROSION AND SEDIMENT CONTROL 

.1 Plan and execute construction by methods to control surface drainage from cuts and fills, 
from borrow and waste disposal areas, from stockpiles, staging areas, and other work 
areas. Prevent erosion and sedimentation.  

.2 Minimize amount of bare soil exposed at one time. Stabilize disturbed soils as quickly as 
practical. Strip vegetation, regrade, or otherwise develop to minimize erosion. Remove 
accumulated sediment resulting from construction activity from adjoining surfaces, 
drainage systems, and water courses, and repair damage caused by soil erosion and 
sedimentation as directed by Departmental Representative .  

.3 Provide and maintain temporary measures to prevent erosion and migration of silt, mud, 
sediment, and other debris off site or to other areas of site where damage might result, or 
that might otherwise be required by Laws and Regulations.  

.4 Plan construction procedures to avoid damage to work or equipment encroachment onto 
water bodies or drainage ditch banks. In event of damage, promptly take action to 
mitigate effects. Restore affected bank or water body to existing condition. 

.5 Installation:  

.1 Construct temporary erosion control items as required.  

.1 At a minimum, provide a light-duty silt fence barrier as per OPSD 
219.110 between the excavation area for the Program Building and the 
Pond. 

.1 Leave silt fence barrier in place and maintain until vegetation is 
established. 

.2 Check erosion and sediment control measures weekly after each rainfall; during 
prolonged rainfall check daily.  

.3 Whenever sedimentation is caused by stripping vegetation, regrading, or other 
development, remove it from adjoining surfaces, drainage systems, and 
watercourses, and repair damage as quickly as possible.  

.4 Prior to or during construction, Departmental Representative  may require 
installation or construction of improvements to prevent or correct temporary 
conditions on site. Improvements may include berms, mulching, sediment traps, 
detention and retention basins, grading, planting, retaining walls, culverts, pipes, 
guardrails, temporary roads, and other measures appropriate to specific condition. 
Temporary improvements must remain in place and in operation as necessary or 
until otherwise directed by Departmental Representative .  

.5 Unless Departmental Representative  directs otherwise, remove temporary 
erosion and sediment control devices upon completion of Work. Dispose of 
accumulated sediments and shape area to permit natural drainage to satisfaction 
of Departmental Representative . Materials once removed become property of 
Contractor.   

.6 Do not disturb existing embankments or embankment protection.  

.7 Periodically inspect earthwork to detect evidence of erosion and sedimentation; 
promptly apply corrective measures. If soil and debris from site accumulate in 
low areas, storm sewers, roadways, gutters, ditches, or other areas where in 
Departmental Representative 's determination it is undesirable, remove 
accumulation and restore area to original condition. 
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1.13 SPILLS OR RELEASE OF DELETERIOUS SUBSTANCES 

.1 Immediately contain, limit spread and clean up in accordance with provincial regulatory 
requirements.  

.2 All workers shall be fully aware of the spill prevention and response procedures 
including notification of Departmental Representative .  

.3 Promptly report spills and releases potentially causing damage to environment in 
accordance with Environmental Protection Plan and applicable regulations to: 

.1 Authority having jurisdiction or interest in spill or release including conservation 
authority, water supply authorities, drainage authority, road authority, and fire 
department. 

.1 Ontario Ministry of Environment Spills Action Centre must be notified 
by law at 1-800-268-6060. 

.2 Owner of pollutant, if known. 

.3 Person having control over pollutant, if known. 

.4 Departmental Representative .  

.4 Further information on dangerous goods emergency cleanup and precautions including a 
list of companies performing this work can be obtained from the Transport Canada 24-
hour number (613) 996-6666 collect.  

.5 Spill kits will be kept on-site during all project phases.  

.6 Contractor shall take due care to ensure no deleterious materials including sediment-laden 
runoff leave the worksite, or enter any: surface water, storm water, or sanitary sewers at 
or near the worksite.  

.7 Equipment fuelling or lubricating shall occur in a designated area with proper controls to 
prevent the release of deleterious substances, and shall be conducted away from any 
surface water drains or collection points.  

.8 In accordance with the Fisheries Act, approval must be obtained from DFO for use of any 
paints, corrosion protective coatings, wood preservatives or any other hazardous material 
that will be applied to surfaces that will have contact with the marine environment.  

.9 Any equipment remaining on site overnight shall have appropriately placed drip pans.  

.10 Protect the roadways from tracking of mud, soil, and debris throughout the work.  

.11 Prevent discharges containing asphalt, grout, concrete or other waste materials from 
reaching storm drains or the marine environment. This includes, but is not limited to:  

.1 Minimizing the washing of sand or gravel from new asphalt, debris from drilling 
or cutting or other materials into storm drains and the marine environment by 
sweeping.  

.2 Application of fog seals, tack coats or other coatings, if required, during periods 
when rainfall is unlikely to occur during application.  

.3 Cleaning equipment off site.  

.4 Protection of drainage structures with filter fences if required.  



CRH Facility Rouge National Urban Park Section 01 35 43 
1788320 ENVIRONMENTAL PROCEDURES 
2019.02.07 Page 8 
 
1.14 NOISE CONTROL 

.1 All construction equipment shall be operated with exhaust systems in good repair to 
minimize noise.  

.2 Construction activities that could create excessive noise shall be restricted to daylight 
hours and adhere to the municipal noise by-law.  

.3 If work is to be undertaken outside the specified period in the local noise by-law, then 
approval for an exemption to the by-law shall be obtained by the Contractor from the 
municipality.  

.4 Ensure that noise control devices (i.e. mufflers, silencers) on construction equipment are 
properly maintained.  

1.15 HISTORICAL/ ARCHAEOLOGICAL CONTROL 

.1 Provide historical, archaeological, cultural resources biological resources and wetlands 
plan that defines procedures for identifying and protecting historical, archaeological, 
cultural resources, biological resources and wetlands known to be on project site: and/or 
identifies procedures to be followed if historical archaeological, cultural resources, 
biological resources and wetlands not previously known to be onsite or in area are 
discovered during construction.  

.2 Plan: include methods to assure protection of known or discovered resources and identify 
lines of communication between Contractor personnel and Departmental Representative . 

.1 Refer to Statement of Cultural Resource Impact Analysis for action items to be 
undertaken and include in Plan. 

.3 If archaeological deposits are discovered during the project work shall stop immediately 
and the Departmental Representative  and Parks Canada project manager shall 
immediately be notified.  

.4 Archaeologically significant material, if found on the property, remains the property of 
the Crown and shall not be removed from the site.  

.5 Management of the archaeological materials will be performed by Parks Canada and 
coordinated through Departmental Representative . 

1.16 NOTIFICATION 

.1 Departmental Representative  will notify Contractor in writing of observed 
noncompliance with Federal, Provincial or Municipal environmental laws or regulations, 
permits, Contract Documents and other elements of Contractor's Environmental 
Protection plan. 

.2 Contractor: after receipt of such notice, inform Departmental Representative  of proposed 
corrective action and take such action for approval by Departmental Representative . 

.1 Do not take action until after receipt of written approval by Departmental 
Representative . 

.3 Departmental Representative  will issue stop order of work until satisfactory corrective 
action has been taken. 
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.4 No time extensions granted or equitable adjustments allowed to Contractor for such 
suspensions. 

1.17 SPECIES AT RISK 

.1 Should a species or its critical habitat be encountered, the Contractor should stop work 
and contact Departmental Representative  for direction.  

1.18 FISH/ FISH HABITAT 

.1 All materials and equipment used will be operated and stored in a manner that prevents 
any deleterious substance (e.g., petroleum products, silt, etc.) as defined by the Fisheries 
Act from entering the surface water.  

1.19 GREEN REMEDIATION 

.1 Energy  

.1 Select suitably sized power machinery and equipment that operate using clean 
alternative fuels, are energy efficient or hybrid, and maintain equipment at peak 
performance to maximize efficiency.   

.2 Purchase materials from one supplier of locally produced products and select 
local providers for field operations.  

.3 Coordinate outside services and service providers to minimize transport of 
equipment.  

.4 Employ auxiliary power units to power cab heating and air conditioning when a 
machine is unengaged.  

.5 Replace, repower, or retrofit older engines with advanced emission control 
devices to reduce harmful pollutants.  

.6 Control nuisance odours associated with diesel emissions from construction 
equipment.  

.7 Maintain engines to meet original standards and train operators to run equipment 
efficiently.  

.2 Water  

.1 Minimize fresh water and potable water consumption and maximize use of non-
potable water and water reuse during daily operations  

.2 Prevent nutrient loading in nearby water bodies.  

.3 Minimize runoff using open-space preservation methods such as duster 
development, reduced pavement widths, and shared transportation access.  

.4 Utilize engineered structures or landscape features such as basins, trenches, 
porous pavement, disconnected downspouts, and rain gardens to capture and 
infiltrate runoff.  

.5 Use natural systems such as green roofs, grassed swales or channels, wetlands, 
and the elimination of curbs and gutters to manage storm water and route excess 
runoff off the site.  

.6 Utilize biodegradable tarps and mats to contain dust rather than spraying with 
water.  

.3 Air Emissions  
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.1 Reduce atmospheric release of toxic or priority pollutants and minimize dust 
export of contaminants.  

.2 Consolidate onsite and offsite vehicular trips to reduce fuel consumption.  

.3 Cover excavated areas with biodegradable fabric or with synthetic material that 
can be reused for other purposes.  

.4 Secure and cover loose, excavated material in open trucks, and reuse with 
reuseable covers.  

.5 Use “eco-friendly” chemical peeling agents. 

.6 Revegetate excavated areas as quickly as possible.  

.7 Limit onsite vehicle speeds to 10 miles per hour.  

.8 Retrofit machinery and heavy equipment for diesel-engine emission control and 
exhaust treatment technologies such as particulate filters and oxidation catalysts.  

.9 Maintain engines of vehicles and machinery in accordance with manufacturer 
recommendations.  

.10 Modify field operations through combined activity schedules, an idle reduction 
plan, and using machinery with automatic idle-shutdown devices.  

.11 Replace conventional engines of existing vehicles and purchase new vehicles 
equipped for hybrid systems or alternative fuel.  

.12 Minimize the use of heavy equipment that consumes high volumes of fuel and 
use cleaner fuels such as ultra-low sulphur diesel.  

.4 Waste  

.1 Minimize waste generation and re-use materials whenever possible.  

.2 Minimize natural resource extraction and disposal.  

.3 Segregate materials such as metals, concrete, and lumber for reuse or recycling.  

.4 Screen and stockpile clean, excavated soil for potential onsite use as infill and 
minimize shipments to landfills.  

.5 Select the closest waste receiver.  

.6 Use products with recycled and bio-based content and recycling potential.  

.7 Salvage uncontaminated and pest- or disease-free organic debris for use as on-
site or off-site infill, mulch, or compost.  

.8 Salvage uncontaminated objects with potential recycle, resale, donation, or onsite 
infrastructure value such as steel, concrete, granite, and storage containers.  

.9 Reuse or recycle recovered product from remedial activities.  

.10 Incorporate recycled and salvaged materials such as concrete and asphalt into the 
work for fill or erosion control.  

.11 Salvage wood scraps for onsite landscaping use, mulch, and erosion control.  

.5 Land and Ecosystems  

.1 Establish efficient traffic patterns to minimize soil compaction in work areas.  

.2 Ensure all equipment is clean prior to arrival on site to minimize potential of 
transporting invasive species.  

.3 Minimize soil and habitat disturbance and reduce noise and lighting disturbance.  

.4 Minimize bioavailability of contaminants through adequate contaminant source 
and plume controls.  

.5 Increase wildlife habitat.  
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.6 Increase carbon sequestration.  

.7 Create new greenspaces or corridors.  

.8 Prevent topsoil compaction and increase subsurface water infiltration.  

.9 Plant native vegetation.  

.10 Provide non-compacted soil that is conducive to plant growth.  

.11 At the end of the project work, thoroughly clean the project area of debris, dirt, 
and trash using non-phosphate, plant-based, and biodegradable cleaners and 
detergents.  

.12 Utilize environmentally friendly landscaping solutions to minimize 
environmental impacts at the site.  

.13 Use environmentally friendly lubricants for engine maintenance.  

.14 Use “eco-friendly” chemical peeling agents. 

.15 Place decontamination station away from environmentally sensitive areas.  

.16 Use secondary containment to avoid cross-contamination. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 

.2 Waste Management: separate waste materials for reuse and recycling. 

.3 Ensure public waterways remain free of waste and volatile materials disposal. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES AND CODES 

.1 Perform Work in accordance with National Building Code of Canada (NBC) including 
amendments up to tender closing date and other codes of provincial or local application 
provided that, in case of conflict or discrepancy, the more stringent requirements apply. 

.2 Meet or exceed requirements of: 

.1 Contract documents. 

.2 Specified standards, codes and referenced documents. 

1.2 HAZARDOUS MATERIAL DISCOVERY 

.1 Asbestos: demolition of spray or trowel-applied asbestos is hazardous to health. Stop 
work immediately when material resembling spray or trowel-applied asbestos is 
encountered during demolition work. Notify Departmental Representative. 

.2 PCB: Polychlorinated Biphenyl: stop work immediately when material resembling 
Polychlorinated Biphenyl is encountered during demolition work. Notify Departmental 
Representative. 

.3 Mould: stop work immediately when material resembling mould is encountered during 
demolition work. Notify Departmental Representative. 

1.3 BUILDING SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions and municipal by-laws. 

1.4 NATIONAL PARKS ACT 

.1 Perform Work in accordance with National Parks Act when projects are located within 
boundaries of National Park. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ABBREVIATIONS AND ACRONYMS 

.1 The abbreviations and acronyms are commonly found in the Project Manual and 
represent the associated organizations or terms.  

1.2 MATERIALS, EQUIPMENT AND METHODS 

.1 A:  

.1 AL: aluminum.  

.2 AB: anchor bolt.  

.2 B:  

.1 B: base.  

.2 BEAST: benthic assessment of sediment.  

.3 BH: bore hole.  

.4 BL: bottom layer.  

.5 BLK: block.  

.6 BOT: bottom.  

.7 BMP: best management practice.  

.8 B PL: base plate.  

.9 BRG: bearing.  

.10 BSMT: basement.  

.11 BTEX: benzene, toluene, ethylbenzene, and xylenes.  

.3 C:  

.1 CB: catch basin.  

.2 CC: centre to centre.  

.3 CCN: contemplated change notice.  

.4 CDF: controlled density fill.  

.5 CEC: Canadian electrical code.  

.6 CHS: Canadian hydrographic service.  

.7 CL: centreline.  

.8 CLR: clear.  

.9 COL: column.  

.10 CONC: concrete.  

.11 CONC BLK: concrete block.  

.12 CONT: continuous.  

.13 COMPL: complete.  

.14 CPM: critical path method.  

.15 C/W: complete with.  
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.4 D:  

.1 D: deep.  

.2 DEG: degree.  

.3 DIA: diameter.  

.4 DIM: dimension.  

.5 DL: dead load.  

.5 E:  

.1 EA: each.  

.2 ECF: engineered containment facility.  

.3 EE: each end.  

.4 EF: each face.  

.5 EL: elevation.  

.6 ELEC: electric.  

.7 ENCL: enclosure.  

.8 EQ: equal.  

.9 EXIST: existing.  

.10 EW: each way.  

.6 F:  

.1 FC: fuel contributed.  

.2 FDN: foundation.  

.3 FEXT: fire extinguisher.  

.4 FIN: finish.  

.5 FIP: federal identity program.  

.6 FLD: field.  

.7 FRR: fire resistance rating.  

.8 FTG: footing.  

.7 G:  

.1 GALV: galvanized steel.  

.2 GC: General Conditions.  

.3 GCL: geosynthetic clay liner.  

.8 H:  

.1 HOR: horizontal.  

.2 HOR EF: horizontal each face.  

.3 HP: hydro pole.  

.4 HPA: Hamilton Port Authority.  

.5 HT: height.  

.6 HYD: hydrant.  

.9 I:  

.1 ID: inside diameter.  
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.10 J:  

.1 JT: joint.  

.11 L:  

.1 LG: long.  

.2 LL: live load.  

.12 M:  

.1 MAS: masonry.  

.2 MAX: maximum.  

.3 MET: metal.  

.4 MH: maintenance hole.  

.5 MIN: minimum.  

.13 N:  

.1 NBC: national building code.  

.2 NF: near face.  

.3 NFC: national fire code.  

.4 NIC: not in contract.  

.5 NTS: not to scale.  

.14 O:  

.1 OBC: Ontario building code.  

.2 OC: on centre.  

.3 OD: outside diameter.  

.4 OPNG: opening.  

.15 P:  

.1 PAH: polynuclear aromatic hydrocarbons.  

.2 Pb: Lead 

.3 PCC: precast concrete.  

.4 PL: plate.  

.5 PLYWD: plywood.  

.6 PR: pair.  

.7 PREFAB: prefabricated.  

.8 PRFL: profile.  

.9 PT: paint.  

.10 PVC: polyvinyl cholide.  

.16 R:  

.1 R: radius.  

.2 RC: reinforced concrete.  

.3 REINF: reinforced/reinforcing.  

.4 REQD: required.  
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.5 REQT: requirement.  

.6 RO: rough opening.  

.7 RWL: rain water leader.  

.17 S:  

.1 SAN SEW: sanitary sewer.  

.2 SCHED: schedule.  

.3 SD: smoke developed.  

.4 SECT: section.  

.5 SPEC: specification.  

.6 SS: stainless steel.  

.7 STD: standard.  

.8 STL: steel.  

.9 STC: sound transmission class.  

.10 STL PL: steel plate.  

.11 STN: stone.  

.12 STR: structure or structural.  

.13 ST SEW: storm sewer.  

.18 T:  

.1 T: top.  

.2 T&B: top and bottom.  

.3 TCB: turbidity control plan.  

.4 TEL: telephone.  

.5 THKNS: thickness.  

.6 TRANSV: transverse.  

.7 TYP: typical.  

.19 U:  

.1 UGRD: underground.  

.2 UOS: unless otherwise specified.  

.3 U/S: underside.  

.20 V:  

.1 VERT: vertical.  

.2 VERT EF: vertical each face.  

.21 W:  

.1 WD: wood.  

.2 WHMIS: workplace hazardous materials information system.  

.3 WSIB: workplace safety and insurance board.  

.4 WT: weight.  

.5 WTP: water treatment plant.  
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1.3 STANDARDS ORGANIZATIONS 

.1 Standards writing organizations:  

.1 AA - Aluminum Association.  

.2 ACPA - American Concrete Pipe Association.  

.3 ANSI - American National Standards Institute.  

.4 ASHRAE - American Society of Heating and Refrigerating and Air-Conditioning 
Engineers.  

.5 ASTM - American Society for Testing and Materials.  

.6 AWPA - American Wood Preservers' Association.  

.7 AWWA - American Water Works Association.  

.8 CCMPA - Canadian Concrete Masonry Producers Association.  

.9 CGSB - Canadian General Standards Board.  

.10 CNTA - Canadian Nursery Trades Association.  

.11 CPCA - Canadian Painting Contractors Association.  

.12 CSA - Canadian Standards Association.  

.13 CSC - Construction Specifications Canada.  

.14 CSI - Construction Specifications Institute.  

.15 CSSBI - Canadian Sheet Steel Building Institute.  

.16 EEMAC - Electrical and Electronic Manufacturer's Association of Canada.  

.17 ESA - Electrical Safety Authority.  

.18 FFC - Federal Fire Commissioner.  

.19 FSC - Forest Stewardship Council.  

.20 IEEE - Institute of Electrical and Electronics Engineers Inc.  

.21 ISO - International Organization for Standardization.  

.22 LEED - LEED Canada, Leadership in Energy and Environmental Design.  

.23 MPI - Master Painters Institute.  

.24 NAAMM - National Association of Architectural Metal Manufacturers.  

.25 NCPI - National Clay Pipe Institute.  

.26 NEMA - National Electrical Manufacturers Association.  

.27 NFPA - National Fire Protection Association.  

.28 OPSD - Ontario Provincial Standard Drawings.  

.29 OPSS - Ontario Provincial Standard Specifications.  

.30 PPI - Plastics Pipe Institute.  

.31 SCAQMD - South Coast Air Quality Management District.  

.32 TIA - Telecommunications Industry Association.  

.33 UL - Underwriters Laboratories.  

.34 ULC - Underwriters Laboratories of Canada.  

.35 US EPA - United States Environmental Protection Agency.  

.36 WH - Warnock Hersey.  

1.4 FEDERAL GOVERNMENT DEPARTMENTS AND AGENCIES 

.1 Departments, agencies and crown corporations.  
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.1 CEAA - Canadian Environmental Assessment Agency.  

.2 CSC - Correctional Service Canada.  

.3 CRA - Canada Revenue Agency.  

.4 DND - Department of National Defence.  

.5 EC - Environment Canada.  

.6 FHBRO - Federal Heritage Buildings Review Office.  

.7 HCD - Heritage Conservation Directorate.  

.8 LC - Labour Canada.  

.9 PCA - Parks Canada Agency.  

.10 PWGSC - Public Works and Government Services Canada.  

.11 RCMP - Royal Canadian Mounted Police.  

.12 TBS - Treasury Board Secretariat.  

.13 TC - Transport Canada.  

1.5 PROVINCIAL GOVERNMENT DEPARTMENTS AND AGENCIES 

.1 MOEE - Ontario Ministry of Environment and Energy.  

.2 MOL - Ontario Ministry of Labour.  

.3 MTO and MOT - Ontario Ministry of Transportation.  

1.6 INTERNATIONAL GOVERNMENT DEPARTMENTS AND AGENCIES 

.1 DOHMH - New York City Department of Health and Mental Hygiene, USA.  

.2 GSA - Government Services Administration, USA.  

1.7 UNITS OF MEASURE METRIC 

.1 The following abbreviations of units of measure are commonly found in the Project 
Manual:  

.1 C: Celsius.  

.2 cm: centimetre.  

.3 kg: kilogram.  

.4 kg/m3: kilogram per cubic metre.  

.5 kN: kilonewton.  

.6 kPa: kilopascals.  

.7 kw: kilowatts.  

.8 l/s: litre per second.  

.9 m: metre.  

.10 m3: cubic metre.  

.11 mg/kg: milligrams per kilogram.  

.12 mg/L: milligrams per litre.  

.13 mm: millimetres.  

.14 MPa: megapascal.  
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.15 NTU: nephelometric turbidity unit.  

.16 ppm: parts per million.  

.17 ug/L: micrograms per litre.  

.18 ug/m3: micrograms per cubic metre.  

1.8 UNITS OF MEASURE IMPERIAL 

.1 The following abbreviations of units of measure are commonly found in the Project 
Manual:  

.1 F: Fahrenheit.  

.2 ft: foot/feet.  

.3 ga: gauge.  

.4 gpm: gallons per minute.  

.5 in: inches.  

.6 lbs: pounds.  

.7 NTU: nephelometric turbidity unit.  

.8 psi: pounds-force per square inch.  

.9 ppm: parts per million. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 
locations other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 
inspections or approvals by Departmental Representative instructions, or law of Place of 
Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 
tests, inspections or approvals before such is made, uncover such Work, have inspections 
or tests satisfactorily completed and make good such Work. 

.4 Departmental Representative will order part of Work to be examined if Work is suspected 
to be not in accordance with Contract Documents. If, upon examination such work is 
found not in accordance with Contract Documents, correct such Work and pay cost of 
examination and correction. If such Work is found in accordance with Contract 
Documents, Departmental Representative shall pay cost of examination and replacement. 

1.2 INSPECTION AGENCIES 

.1 Inspection/Testing Agencies will be engaged by Departmental Representative for purpose 
of inspecting and/or testing portions of Work. Cost of such services will be borne by 
Departmental Representative. 

.2 Provide equipment required for executing inspection and testing by appointed agencies. 

.3 Employment of inspection/testing agencies does not relax responsibility to perform Work 
in accordance with Contract Documents. 

.4 If defects are revealed during inspection and/or testing, appointed agency will request 
additional inspection and/or testing to ascertain full degree of defect. Correct defect and 
irregularities as advised by Departmental Representative at no additional cost. Pay costs 
for retesting and reinspection. 

1.3 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off-site manufacturing and fabrication 
plants. 

.2 Co-operate to provide reasonable facilities for such access. 

1.4 PROCEDURES 

.1 Notify appropriate agency and Departmental Representative in advance of requirement 
for tests, in order that attendance arrangements can be made. 

.2 Departmental Representative will be collecting and submitting samples from base and 
edge limits of excavated areas for testing, as specifically requested in specifications.  
Results will be required before reinstating the excavations.  Departmental Representative 
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will make reasonable attempts to have results within two working days in order to not 
cause delays in Work. 

1.5 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 
or damage and whether incorporated in Work or not, which has been rejected by 
Departmental Representative as failing to conform to Contract Documents. Replace or 
re-execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 
promptly. 

1.6 REPORTS 

.1 Submit electronic copies of inspection and test reports to Departmental Representative. 

.2 Provide copies to subcontractor of work being inspected or tested. 

1.7 TESTS AND MIX DESIGNS 

.1 Furnish test results and mix designs as requested. 

.2 Cost of tests and mix designs beyond those called for in Contract Documents or beyond 
those required by law of Place of Work will be appraised by Departmental Representative 
and may be authorized as recoverable. 

1.8 EQUIPMENT AND SYSTEMS 

.1 Submit adjustment and balancing reports for mechanical and electrical systems. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously. 

.1 Items in this Section are considered mandatory. Departmental Representative 
may issue order to stop work based on the Contractor’s non-compliance with any 
requirements listed in this Section. 

.2 Remove from site all such work after use. 

1.2 WATER SUPPLY 

.1 Provide continuous supply of potable water for construction use. 

1.3 TEMPORARY HEATING AND VENTILATION 

.1 Provide temporary heating required during construction period, including attendance, 
maintenance and fuel. 

.2 Construction heaters used inside building must be vented to outside or be non-flameless 
type. Solid fuel salamanders are not permitted. 

.3 Provide temporary heat and ventilation in enclosed areas as required to: 

.1 Facilitate progress of Work. 

.2 Protect Work and products against dampness and cold. 

.3 Prevent moisture condensation on surfaces. 

.4 Provide ambient temperatures and humidity levels for storage, installation and 
curing of materials. 

.5 Provide adequate ventilation to meet health regulations for safe working 
environment. 

.4 Ventilating: 

.1 Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied 
during construction. 

.2 Provide local exhaust ventilation to prevent harmful accumulation of hazardous 
substances into atmosphere of occupied areas. 

.3 Dispose of exhaust materials in manner that will not result in harmful exposure to 
persons. 

.4 Ventilate storage spaces containing hazardous or volatile materials. 

.5 Ventilate temporary sanitary facilities. 

.6 Continue operation of ventilation and exhaust system for time after cessation of 
work process to assure removal of harmful contaminants. 

.5 Maintain strict supervision of operation of temporary heating and ventilating equipment 
to: 

.1 Conform with applicable codes and standards. 
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.2 Enforce safe practices. 

.3 Prevent abuse of services. 

.4 Prevent damage to finishes. 

.5 Vent direct-fired combustion units to outside. 

.6 Be responsible for damage to Work due to failure in providing adequate heat and 
protection during construction. 

1.4 TEMPORARY POWER AND LIGHT 

.1 Provide and pay for temporary power during construction. 

.2 Lighting: to assure full and clear visibility for work areas during night work operations. 

.3 Provide and maintain temporary lighting throughout project.  

.1 Provide fully-shielded (directed) lighting to minimize disturbance on 
wildlife. 

1.5 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection equipment during performance of Work 
required by insurance companies having jurisdiction and governing codes, regulations 
and bylaws. 

.2 Burning rubbish and construction waste materials is not permitted on-site. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 INSTALLATION AND REMOVAL 

.1 Prepare site plan indicating proposed location and dimensions of area to be fenced and 
used by Contractor, number of trailers to be used, avenues of ingress/egress to fenced 
area and details of fence installation. 

.2 Identify areas which have to be gravelled to prevent tracking of mud. 

.3 Indicate use of supplemental or other staging area. 

.4 Provide construction facilities in order to execute work expeditiously. 

.5 Remove from site all such work after use. 

1.2 HOISTING 

.1 Provide, operate and maintain hoists or cranes required for moving of workers, materials 
and equipment. Make financial arrangements with Subcontractors for their use of hoists. 

.2 Hoists or cranes to be operated by qualified operator. 

1.3 SITE STORAGE/LOADING 

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably 
encumber premises with products. 

.2 Do not load or permit to load any part of Work with weight or force that will endanger 
Work. 

1.4 CONSTRUCTION PARKING 

.1 Parking will be permitted on-site provided it does not disrupt performance of Work. 

.2 Provide and maintain adequate access to project site. 

.3 Clean access areas where used by Contractor's equipment. 

1.5 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for 
storage of tools, equipment and materials. 

.2 Locate materials not required to be stored in weatherproof sheds on-site in manner to 
cause least interference with work activities. 

1.6 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 
ordinances. 
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.2 Post notices and take precautions as required by local health authorities. Keep area and 
premises in sanitary condition. 

.3 Clean and service sanitary facilities at least once per week and dispose of wastewater off-
site. 

1.7 CONSTRUCTION SIGNAGE 

.1 No other signs or advertisements, other than warning signs, are permitted on-site. 

.2 Signs and notices for safety and instruction in both official languages. Graphic symbols 
in accordance with applicable regulations. 

.3 Maintain approved signs and notices in good condition for duration of project, and 
dispose of off-site on completion of project or earlier if directed by Departmental 
Representative. 

.4 Signage, temporary fencing and barriers to be provided to adequately delineate the 
construction working areas to prevent inadvertent trespass onto the site by third parties. 

1.8 ACCESS AND HAUL ROADS 

.1 Comply with weight and width limitations on access roads and bridges. 

1.9 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1 Provide access as necessary to maintain traffic. 

.2 Maintain and protect traffic on affected roads during construction period except as 
otherwise specifically directed by Departmental Representative. 

.3 Provide measures for protection and diversion of traffic, including provision of watch-
persons and flag-persons, erection of barricades, placing of lights around and in front of 
equipment and work, and erection and maintenance of adequate warning, danger, and 
direction signs 

.4 Protect travelling public from damage to person and property. 

.5 Contractor's traffic on roads selected for hauling material to and from site to interfere as 
little as possible with public traffic. 

.6 Provide necessary lighting, signs, barricades, and distinctive markings for safe movement 
of traffic. 

.7 Dust control: adequate to ensure safe operation at all times. 

.8 Provide snow removal during period of Work. 

1.10 CLEAN-UP 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 
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.2 Reinstate portions of site used for construction facilities, or disturbed during Work, to 
equal or better than existing conditions. 

.3 Remove construction debris, waste materials, packaging material from work site daily. 

.4 Clean dirt or mud tracked onto roadways. 

.5 Store materials resulting from demolition activities that are salvageable. 

.6 Stack stored new or salvaged material not in construction facilities. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 INSTALLATION AND REMOVAL 

.1 Provide temporary controls in order to execute Work expeditiously. 

.2 Remove from site all such work after use. 

1.2 HOARDING 

.1 Provide barriers around trees and plants designated to remain. Protect from damage 
by equipment and construction procedures. 

1.3 GUARD RAILS AND BARRICADES 

.1 Provide secure, rigid guard rails and barricades around deep excavations. 

.2 Provide as required by governing authorities. 

1.4 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

.1 Protect surrounding private and public property from damage during performance of 
Work. 

.2 Be responsible for damage incurred. 

1.5 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse and recycling. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 QUALIFICATIONS OF SURVEYOR 

.1 Qualified registered land surveyor, licensed to practice in Place of Work, acceptable to 
Departmental Representative. 

1.2 SURVEY REFERENCE POINTS 

.1 Locate, confirm and protect control points prior to starting site work. Preserve permanent 
reference points during construction. 

.2 Make no changes or relocations without prior written notice to Departmental 
Representative. 

.3 Report to Departmental Representative when reference point is lost or destroyed, or 
requires relocation because of necessary changes in grades or locations. 

.4 Require surveyor to replace control points in accordance with original survey control. 

1.3 SURVEY REQUIREMENTS 

.1 Establish two permanent bench marks on-site, referenced to established bench marks by 
survey control points. Record locations, with horizontal and vertical data in Project 
Record Documents. 

.2 Establish lines and levels, locate and lay out, by instrumentation. 

.3 Stake for grading. 

.4 Stake slopes.  

1.4 EXISTING SERVICES 

.1 Before commencing work, establish location and extent of service lines in area of Work 
and notify Departmental Representative of findings. 

.2 Remove abandoned service lines within 2 m of structures. Cap or otherwise seal lines at 
cut-off points as directed by Departmental Representative. 

1.5 LOCATION OF EQUIPMENT AND FIXTURES 

.1 Location of equipment, fixtures and outlets indicated or specified are to be considered as 
approximate. 

.2 Locate equipment, fixtures and distribution systems to provide minimum interference and 
maximum usable space and in accordance with manufacturer's recommendations for 
safety, access and maintenance. 

.3 Inform Departmental Representative of impending installation and obtain approval for 
actual location. 
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.4 Submit field drawings to indicate relative position of various services and equipment 
when required by Departmental Representative. 

1.6 RECORDS 

.1 Maintain a complete, accurate log of control and survey work as it progresses. 

.2 On completion of excavation, prepare a certified survey showing dimensions, locations, 
angles and elevations of Work. 

.3 Record locations of maintained, re-routed and abandoned service lines. 

1.7 SUBMITTALS 

.1 Submit name and address of Surveyor to Departmental Representative. 

.2 On request of Departmental Representative, submit documentation to verify accuracy of 
field engineering work. 

.3 Submit certificate signed by surveyor certifying and noting those elevations and locations 
of completed Work that conform and do not conform with Contract Documents upon 
completion of work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 



CRH Facility Rouge National Urban Park Section 01 74 11 
1788320 CLEANING 
2019.02.07 Page 1 
 

Part 1 General 

1.1 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 
including that caused by Departmental Representative or other Contractors. 

.1 Provide wildlife proof garbage containers. 

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 
directed by Departmental Representative. Do not burn waste materials on-site. 

.3 Clear snow and ice from access to site. 

.4 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.5 Provide on-site containers for collection of waste materials and debris. 

.6 Provide and use marked separate bins for recycling. 

.7 Dispose of waste materials and debris off-site. 

.8 Store volatile waste in covered metal containers, and remove from premises at end of 
each working day. 

1.2 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others, and leave Work 
clean. 

.3 Prior to final review remove surplus products, tools, construction machinery and 
equipment. 

.4 Remove waste products and debris including that caused by Departmental Representative 
or other Contractors. 

.5 Remove waste materials from site at regularly scheduled times or dispose of as directed 
by Departmental Representative. Do not burn waste materials on-site. 

.6 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.7 Sweep and wash clean paved areas. 

1.3 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse and recycling. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Acceptance of Work Procedures: 

.1 Contractor's Inspection: Contractor: conduct inspection of Work, identify 
deficiencies and defects, and repair as required to conform to Contract 
Documents. 

.1 Notify Departmental Representative in writing of satisfactory completion 
of Contractor's inspection and submit verification that corrections have 
been made. 

.2 Request Departmental Representative's inspection. 

.2 Departmental Representative's Inspection: 

.1 Departmental Representative and Contractor to inspect Work and 
identify defects and deficiencies. 

.2 Contractor to correct Work as directed. 

.3 Completion Tasks: submit written certificates in English that tasks have been 
performed as follows: 

.1 Work: completed and inspected for compliance with Contract 
Documents. 

.2 Defects: corrected and deficiencies completed. 

.3 Work: complete and ready for final inspection. 

.4 Final Inspection: 

.1 When completion tasks are done, request final inspection of Work by 
Departmental Representative, and Contractor. 

.2 When Work incomplete according to Owner and Departmental 
Representative, complete outstanding items and request re-inspection. 

.5 Declaration of Substantial Performance: when Departmental Representative 
considers deficiencies and defects corrected and requirements of Contract 
substantially performed, make application for Certificate of Substantial 
Performance. 

.6 Commencement of Lien and Warranty Periods: date of Owner's acceptance of 
submitted declaration of Substantial Performance to be date for commencement 
for warranty period and commencement of lien period unless required otherwise 
by lien statute of Place of Work. 

.7 Final Payment: 

.1 When Departmental Representative considers final deficiencies and 
defects corrected and requirements of Contract met, make application for 
final payment. 

.8 Payment of Holdback: after issuance of Certificate of Substantial Performance of 
Work, submit application for payment of holdback amount in accordance with 
contractual agreement. 

1.2 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 
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.1 Remove surplus materials, excess materials, rubbish, tools and equipment. 

.2 Waste Management: separate waste materials for reuse and recycling. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Pre-warranty Meeting: 

.1 Convene meeting one week prior to contract completion with contractor's 
representative and Departmental Representative, in accordance with Section 
01 31 19 - Project Meetings to: 

.1 Verify Project requirements. 

.2 Review manufacturer's installation instructions and warranty 
requirements. 

.2 Departmental Representative to establish communication procedures for: 

.1 Notifying construction warranty defects. 

.2 Determine priorities for type of defects. 

.3 Determine reasonable response time. 

.3 Contact information for bonded and licensed company for warranty work action: 
provide name, telephone number and address of company authorized for 
construction warranty work action. 

.4 Ensure contact is located within local service area of warranted construction, is 
continuously available, and is responsive to inquiries for warranty work action. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittals. 

.2 Upon completion of Work, submit to the Departmental Representative, electronic copies 
of the following: 

.1 Written proof (weigh scale tickets) that contaminated soil has been sent to centre 
authorized by MOECC for Province of Ontario. 

.2 As-built drawings of the completed work. 

.3 Construction photographs. 

.4 Contractor’s daily log of site activities. 

.5 Contactor’s Closeout Summary Report. 

.1 Include all activities completed during course of work. 

.3 Provide evidence, if requested, for type, source and quality of products supplied. 

1.3 AS -BUILT DOCUMENTS AND SAMPLES 

.1 Maintain at site for Departmental Representative one record copy of: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Change Orders and other modifications to Contract. 

.5 Reviewed shop drawings, product data, and samples. 

.6 Field test records. 
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.7 Inspection certificates. 

.8 Manufacturer's certificates. 

.2 Store record documents and samples apart from documents used for construction. 

.3 Label each document "AS-BUILT" in neat, large, printed letters. 

.4 Maintain record documents in clean, dry and legible condition. 

.1 Do not use record documents for construction purposes. 

.5 Keep record documents and samples available for inspection by Departmental 
Representative. 

1.4 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1 Record information on set of black line opaque drawings. 

.2 Use felt tip marking pens, maintaining separate colours for each major system, for 
recording information. 

.3 Record information concurrently with construction progress. 

.1 Do not conceal Work until required information is recorded. 

.4 Contract Drawings and shop drawings: mark each item to record actual construction, 
including: 

.1 Measured depths of elements. 

.2 Measured horizontal and vertical locations of underground utilities and 
appurtenances, referenced to permanent surface improvements. 

.3 Field changes of dimension and detail. 

.4 Changes made by change orders. 

.5 Details not on original Contract Drawings. 

.6 References to related shop drawings and modifications. 

.5 Specifications: mark each item to record actual construction, including: 

.1 Manufacturer, trade name, and catalogue number of each product actually 
installed, particularly optional items and substitute items. 

.2 Changes made by Addenda and change orders. 

.6 Other Documents: maintain manufacturer's certifications, inspection certifications, field 
test records, required by individual specifications sections. 

.7 Provide record documents in accordance with Section 01 33 00 – Submittals. 

.8 Provide digital photos for site records in accordance with Section 01 33 00 - Submittals. 

1.5 FINAL SURVEY 

.1 Submit final site survey certificate in accordance with Section 01 71 00 - Examination 
and Preparation, certifying that elevations and locations of completed Work are in 
conformance, or non-conformance with Contract Documents. 
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1.6 MATERIALS AND FINISHES 

.1 Building products, applied materials, and finishes: include product data, with catalogue 
number, size, composition, and colour and texture designations. 

.2 Additional requirements: as specified in individual specifications sections. 

1.7 DELIVERY, STORAGE AND HANDLING 

.1 Store in original and undamaged condition with manufacturer's seal and labels intact. 

.2 Store components subject to damage from weather in weatherproof enclosures. 

.3 Store paints and freezable materials in a heated and ventilated room. 

.4 Remove and replace damaged products at own expense and for review by Departmental 
Representative. 

1.8 WARRANTIES AND BONDS 

.1 Develop warranty management plan to contain information relevant to Warranties. 

.2 Submit warranty management plan, 30 days before planned pre-warranty conference, to 
Departmental Representative for approval. 

.3 Warranty management plan to include required actions and documents to assure that 
Departmental Representative receives warranties to which it is entitled. 

.4 Provide plan in narrative form and contain sufficient detail to make it suitable for use by 
future maintenance and repair personnel. 

.5 Submit, warranty information made available during construction phase, to Departmental 
Representative for approval prior to each monthly pay estimate. 

.6 Assemble approved information in binder, submit upon acceptance of work and organize 
binder as follows: 

.1 Separate each warranty or bond with index tab sheets keyed to Table of Contents 
listing. 

.2 List subcontractor, supplier, and manufacturer, with name, address, and 
telephone number of responsible principal. 

.3 Obtain warranties and bonds, executed in duplicate by subcontractors, suppliers, 
and manufacturers, within ten days after completion of applicable item of work. 

.4 Verify that documents are in proper form, contain full information, and are 
notarized. 

.5 Co-execute submittals when required. 

.6 Retain warranties and bonds until time specified for submittal. 

.7 Except for items put into use with Owner's permission, leave date of beginning of time of 
warranty until Date of Substantial Performance is determined. 

.8 Conduct joint 11 month warranty inspection, measured from time of acceptance, by 
Departmental Representative. 
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.9 Include information contained in warranty management plan as follows: 

.1 Roles and responsibilities of personnel associated with warranty process, 
including points of contact and telephone numbers within the organizations of 
Contractors, subcontractors, manufacturers or suppliers involved. 

.2 Provide list for each warranted equipment, item, feature of construction or system 
indicating: 

.1 Name of item. 

.2 Model and serial numbers. 

.3 Location where installed. 

.4 Name and phone numbers of manufacturers or suppliers. 

.5 Warranties and terms of warranty: include one-year overall warranty of 
construction. Indicate items that have extended warranties and show 
separate warranty expiration dates. 

.6 Cross-reference to warranty certificates as applicable. 

.7 Starting point and duration of warranty period. 

.8 Summary of maintenance procedures required to continue warranty in 
force. 

.9 Organization, names and phone numbers of persons to call for warranty 
service. 

.10 Typical response time and repair time expected for various warranted 
equipment. 

.3 Contractor's plans for attendance at 11 month post-construction warranty 
inspections. 

.10 Respond in timely manner to oral or written notification of required construction 
warranty repair work. 

.11 Written verification to follow oral instructions. 

.1 Failure to respond will be cause for the Departmental Representative to proceed 
with action against Contractor. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 - Submittals. 

1.2 SUMMARY 

.1 Section includes contaminated soil removal, off-site disposal and construction of risk 
management measures by placement of topsoil and sod. Soil remediation and 
construction of risk management measures work includes:  

.1 Remedial soil excavation and off-site disposal from areas on site, as indicated.  

.2 Provide equipment required for soil remediation.  

.3 Transportation of all equipment, staff, clean fill, and contaminated materials, to 
and from site, as required.  

.4 Co-ordination, supervision and preparation for remediation of contaminated soil. 
Provide Departmental Representative 1 week notice prior to the commencement 
of site work for provision of site supervision.  

.5 Specification of final soil remediation design and facilities required.  

.6 Provision and installation of materials and equipment necessary to remediate site.  

.7 Preparation of soil storage over layout and installation of associated equipment.  

.8 Implementation of safety work zones, temporary barriers, site Health and Safety 
Plans and Emergency Response Plans.  

.9 Management of contaminated soil.  

.10 Backfilling of excavations with topsoil and sod and grading of excavations to 
match the existing grade (to be completed by others). 

1.3 REFERENCES 

.1 Agriculture and Agri-Food Canada 

.1 The Canadian System of Soil Classification, Third Edition, 1998. 

.2 Applicable environmental and health and safety laws and regulations for Province of 
Ontario. 

.3 Canadian Environmental Assessment Act, 2012 (S.C. 2012, c. 19, s. 52). 

.4 CCME (Canadian Council of Ministers of the Environment) Canadian Soil Quality 
Guidelines as referenced in Remedial Action Plan. 

.5 Environmental Protection Act. R.R.O. 1990 

.1 Chapter E19 as amended. 

.2 Regulation 102/94, Waste Audits and Waste Reduction Work Plans 

.3 Regulation 103/94, Industrial, Commercial and Institutional Source Separation 
Programs. 

.4 Regulation 153-04 as amended.  

.5 Regulation 347, General – Waste Management. 
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.6 Ontario Water Resource Act, R.R.O.1990. 

.1 Regulation 903 as amended. 

.7 Transportation of Dangerous Goods Act, 1992. 

.8 Fisheries Act. 

.9 Migratory Birds Convention Act. 

.10 Migratory Birds Regulations. 

.11 Workplace Hazardous Materials Information System (Globally Harmonized System), 
2015 (WHMIS GHS). 

.12 MOECC Table 1 Standards “Full Depth Background Condition Standards” under “Soil, 
Ground Water and Sediment Standards for Use Under Part XV.1 of the Environmental 
Protection Act” dated April 15, 2011 of the Ontario Regulation (“O. Reg.”) 153/04 as 
amended. 

1.4 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittals. 

.2 Quality Assurance and Quality Control Submittals: 

.1 Provide Quality Assurance and Quality Control Submittals in accordance with 
Section 01 33 00 - Submittals as follows: 

.1 Provide a Detailed Work Plan that demonstrates understanding of the 
work sequencing, scheduling and project risks.  Detailed Work Plan 
should include: 

.1 Description and sketches of the phasing of the work/construction 
sequence and construction methodologies. 

.2 Identification of main project risks and mitigation measures. 

.1 Methods to correct potential containment issues. 

.2 Primary schedule risks and potential mitigations.  

.3 Description of emergency plans in case of breakdown, spill or 
other problem. 

.4 Waste management plan and complete list of wastes, including 
waste registration numbers as required by provincial regulations, 
which will be generated by activities. 

.5 Methods that will be achieve the applicable site criteria as 
mandated by the Canadian Council of Environmental Ministers 
(CCME) and specified in the most recent Remedial Action Plan. 

.2 Closeout Submittals:  

.1 Provide written proof (weigh scale tickets) that contaminated soil 
has been disposed of at a facility authorized by MOECC for 
Province of Ontario upon completion of work. 

.2 Provide written proof (weigh scale tickets) that Lead Based Paint 
(LBP) hazardous waste from stripping/peeling and substrate 
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removal has been disposed of at a facility authorized by MOECC 
for Province of Ontario upon completion of work. 

.3 Underground Utility Locates: 

.1 Submit records of underground utility locates, indicating: location plan of 
existing utilities as found in field and clearance record from utility authority prior 
to commencement of Work. 

1.5 QUALITY ASSURANCE 

.1 Qualifications: 

.1 Identify members of project team including project manager. Define experience, 
education and training, qualifications, tasks and responsibilities of each team 
member. 

.2 Regulatory Requirements: 

.1 Perform work in accordance with: 

.1 Acts, Regulations, Laws, guidelines codes of practice, directives and 
policies of government authorities pertaining to: environment; noise; 
water supply; waste water; air quality; health and safety; transportation; 
waste management. 

.2 CCME (Canadian Council of Ministers of the Environment) 
Contaminated Sites, Contaminated Soil and Groundwater, and 
Remediation of Contaminated Sites most current publications. 

.3 WHMIS GHS. 

.4 Canadian Environmental Assessment Act. 

.5 Canadian Environmental Protection Act (New Substance Notification 
Regulations). 

.6 Transportation of Dangerous Goods Act. 

.7 National Building Code of Canada. 

.8 National Electricity Code of Canada. 

.9 National Fire Code of Canada. 

.10 The Fisheries Act. 

.11 Migratory Birds Convention Act. 

.12 Migratory Birds Regulations. 

.13 National Electricity Code 2006.  

.14 Canadian Electrical Code 2009.  

.15 Ontario Electrical Safety Code 2009, and all bulletins (Ontario). 

.3 Certifications: 

.1 Analytical work must be conducted by a certified laboratory and its QA/QC 
procedures must be explained in detail. 

1.6 DELIVERY, STORAGE, AND HANDLING 

.1 Contaminated Soil: 

.1 Load the excavated contaminated soil into roll-off containers, cover the 
contaminated soil with cap or tarp to minimize the generation of contaminated 
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runoff and underlay contaminated soil with flexible membrane (15 mil or thicker) 
to minimize or prevent leaching losses. Store, analyze, transport and dispose of 
contaminated soil according to current federal and provincial regulations. 

.1 Do not dilute contaminated soil with less contaminated soil. 

.2 Store any non-contaminated soil excavated only on non-contaminated site 
surface areas. Ensure no contact between non-contaminated excavated soil and 
drainage, contaminated water or contaminated soil. 

.3 Segregate granular materials for reuse in the final excavation. 

.2 New Materials and Equipment: 

.1 All backfill must be new material from a MOE licensed gravel pit. 

.2 Ship, store and preserve in original packaging with manufacturer's seal and label 
remain intact. 

.3 Ensure materials and equipment are not damaged, altered or soiled during 
shipment, handling and storage. 

.4 Transport rejected equipment and materials from work site immediately. 

.5 Store materials and equipment according to manufacturer's and supplier's 
instructions. 

.6 Establish quality management system for materials and equipment. 

1.7 PROJECT/SITE CONDITIONS 

.1 Existing Conditions: 

.1 Review supporting documentation, included in the Bid Documents, summarizing 
extent of soil contamination. 

.2 Conduct, with Departmental Representative, condition survey of heritage 
buildings, existing trees and other plants, lawns, fencing, service poles, wires, rail 
tracks, pavement, survey bench marks and monuments which may be affected by 
Work. 

.1 Where required for excavation, cut roots or branches. 

.3 Protect existing surface features from damage while Work is in progress. In event 
of damage, immediately make repair as directed by Departmental Representative. 

.2 Buried services: 

.1 Before commencing work establish location of public and private buried services 
on and adjacent to site. 

.2 Arrange with appropriate authority and leaseholder for relocation of buried 
services that interfere with execution of work: pay costs of relocating services. 

.3 Remove obsolete buried services: cap cut-offs. 

.4 Size, depth and location of existing utilities and structures are not known. 

.5 Prior to beginning excavation Work, notify applicable authorities having 
jurisdiction. Authorities having jurisdiction to clearly mark such locations to 
prevent disturbance during Work. 

.6 Confirm locations of buried utilities by careful test excavations or soil hydrovac 
methods, as required. 

.7 Maintain and protect from damage, water, sewer, gas, electric, telephone and 
other utilities and structures encountered. 
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.8 Where utility lines or structures exist in area of excavation, obtain direction of 
Departmental Representative before re-routing. 

.9 Record location of maintained, re-routed and abandoned underground lines. 

.10 Confirm locations of recent excavations adjacent to area of excavation. 

1.8 MAINTENANCE 

.1 Access Roads: 

.1 Obtain permission to use existing roads to access site. 

.2 Maintain access roads as follows:  

.1 Maintain and clean roads for duration of Work.  

.2 Repair damage incurred from use of roads.  

.3 Provide photographic documentation of roads used by construction 
vehicles before, during and after Work. 

Part 2 Products 

2.1 MATERIALS 

.1 Contaminated Soil: 

.1 Contractor will be responsible for excavating, treatment, loading and hauling of 
contaminated soil for disposal at an MOECC-licensed landfill. Contractor 
assumes all responsibility for damages and liabilities associated with 
contaminated soil. 

.2 Reinstatement with Topsoil (to be completed by others):  

.1 Mixture of particulates, micro-organisms and organic matter which provides 
suitable medium for supporting intended plant growth. 

.1 Soil texture based on The Canadian System of Soil Classification, to 
consist of 20 to 70% sand, minimum 7% clay, and contain 2 to 10% 
organic matter by weight. 

.2 Contain no toxic elements, growth inhibiting materials or invasive 
species. 

.3 Finished surface free from: 

.1 Debris and stones over 50 mm diameter. 

.2 Course vegetative material, 10 mm diameter and 100 mm length, 
occupying more than 2% of soil volume. 

.4 Consistence: friable when moist 

.5 Horticultural loam, pH value 5.5 to 7.5. 

.3 Sod (to be completed by others): 

.1 Number One Turf Grass Nursery Sod: sod that has been especially sown and 
cultivated in nursery fields as turf grass crop. 

.1 Turf Grass Nursery Sod types: 

.1 Number One Kentucky Bluegrass Sod: Nursery Sod grown 
solely from seed of cultivars of Kentucky Bluegrass, containing 
not less than 50% Kentucky Bluegrass cultivars. 
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.2 Turf Grass Nursery Sod quality: 

.1 Not more than 2 broadleaf weeds or 10 other weeds per 40 
square metres. 

.2 Density of sod sufficient so that no soil is visible from height of 
1500 mm when mown to height of 50 mm. 

.3 Mowing height limit: 35 to 65 mm. 

.4 Soil portion of sod: 10 to 15 mm in thickness. 

.4 Hazardous Waste: 

.1 Disposed in accordance with provincial regulations.  

2.2 EQUIPMENT 

.1 Leave equipment and machinery running only while in use, except where extreme 
temperatures prohibit shutting down. 

.2 Roll-off containers: 

.1 Clean prior to delivery to site. 

.2 Cover roll-off containers with tarpaulins when not in active use and during 
transportation. 

.3 Use roll-off containers that do not allow leakage of contaminated water or soil 
for transporting contaminated soil off-site. 

Part 3 Execution 

3.1 BACKGROUND INFORMATION 

.1 Maximum Concentrations at the site for lead in soil is as follows:  

.1 437 mg/kg in soil, on the south side of the Owner’s Residence (building 10). 

3.2 PREPARATION/PROTECTION 

.1 Remove obstructions, ice and snow, from surfaces to be excavated within limits 
indicated. 

.2 Protection: 

.1 Keep excavation sites water free throughout work and manage recovered water 
according to contamination level and provincial, municipal and territory 
regulations.  

.2 Protect excavation from rainwater.  

.3 Provide temporary structures to divert flow of surface waters from excavation. 

.4 Provide safety measures to ensure worker and public safety. 

.5 Consult Departmental Representative regarding potential site specific 
geotechnical considerations.  

.6 Protect buried services that are required to remain undisturbed. 

.7 Protect natural and man-made features required to remain undisturbed. Unless 
otherwise indicated or located in an area to be occupied by new construction. 

.1 Protect existing trees from damage. 
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3.3 TEMPORARY SUSPENSION OF WORK 

.1 Temporarily suspend work activities upon discovery of any relevant historical, 
archaeological or cultural finding, as determined by the Departmental Representative. 

.1 Notify in writing Departmental Representative immediately upon discovery of 
any relevant historical, archaeological or cultural finding. 

.2 Departmental Representative will determine which work activities require 
suspension and when such work activities can resume. 

.2 Temporarily suspend work activities for environmental non-compliance. 

3.4 METHOD OF REMEDIATION AND RISK MANAGEMENT (R/RM) 

.1 Excavation of contaminated soil: 

.1 Excavate to lines, grades, elevations and dimensions as indicated. 

.1 The excavation limits, grades, elevations and dimensions may be 
increased, as directed by the Departmental Representative. 

.2 Correct unauthorized over-excavation as directed by Departmental 
Representative. 

.2 Excavate contaminated soils to prevent contamination of non-contaminated soils.  

.3 Excavation must not interfere with bearing capacity of adjacent foundations. 

.4 Keep excavated and stockpiled soil safe distance away from edge of excavation. 

.5 Restrict vehicle operations directly adjacent to open excavations. 

.6 Any boulders, concrete, metal, or other waste materials to be separated from the 
soil, as contaminated soil that is mixed with rock and/or debris will typically not 
be accepted for landfill disposal. Once separated from the contaminated soil, 
concrete pieces and boulders can be backfilled into the excavated area provided 
that they are placed in such a way as to ensure that they will not protrude from 
the ground surface once the areas are reinstated. Any other waste material, such 
as scrap metal and glass, to be separated and removed for off-Site disposal at an 
appropriate waste disposal or recycling facility.  

.7 Provide Departmental Representative 1 week notice prior to the commencement 
of site work for provision of site supervision. 

.2 Off-site disposal of contaminated soil:  

.1 Dispose of contaminated soil in accordance with DELIVERY, STORAGE, AND 
HANDLING article of this Section. 

.2 Locate a licensed waste disposal facility that will accept the soil.  

.1 Determine if TCLP or other testing in addition to that provided by the 
Departmental Representative is required and fulfill any additional 
disposal requirements.  

.1 Copies of the TCLP results and the disposal weight tickets to be 
provided to the Departmental Representative. 

.3 Upon completion of Work, remove waste materials and debris, trim slopes, and correct 
defects as directed by Departmental Representative. 

.4 Clean and reinstate areas affected by Work as directed by Departmental Representative. 
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.5 Protect newly graded areas from traffic and erosion and maintain free of trash or debris. 

.6 Clean permanent access roads of contamination resulting from project activity. 

3.5 RESTORATION (TO BE COMPLETED BY OTHERS) 

.1 Do not proceed with restoration operations until completion of following: 

.1 Departmental Representative has inspected and approved of excavation work. 

.2 Cultivate entire area which is to receive topsoil to minimum depth of 100 mm. 

.1 Cross cultivate those areas where equipment used has compacted soil. 

.3 Backfill excavations with topsoil. 

.1 Submit proof of the source and quality of the clean backfill material to be used 
on the Site. The clean backfill must meet MOECC Table 1 Standards (April 15, 
2011) under O.Reg.153/04 as amended. 

.2 Areas to be backfilled to be free from debris, snow, ice, water and frozen ground. 

.3 Do not use backfill material which is frozen or contains ice, snow or debris. 

.4 Spread topsoil in uniform layers not exceeding 150 mm. 

.5 For sodded areas keep topsoil 15 mm below finished grade. 

.6 Manually spread topsoil/planting soil around trees, shrubs and obstacles. 

.4 Re-instate surface grading to give site same appearance as before remediation work or to 
final site condition, as indicated. 

.1 Grade to eliminate rough spots and low areas and ensure positive drainage. 

.5 Place sod with live grass to cover the topsoil. 

.1 Do not perform work under adverse field conditions such as frozen soil, 
excessively wet soil or soil covered with snow, ice, or standing water. 

.2 Fine grade surface free of humps and hollows to smooth, even grade, to contours 
and elevations indicated, to tolerance of plus or minus 8 mm, for Turf Grass 
Nursery Sod, surface to drain naturally. 

.3 Remove and dispose of weeds; debris; stones 50 mm in diameter and larger; soil 
contaminated by oil, gasoline and other deleterious materials; off site. 

.4 Lay sod within 24 hours of being lifted if air temperature exceeds 20 degrees C. 

.5 Lay sod sections in rows, joints staggered. Butt sections closely without 
overlapping or leaving gaps between sections. Cut out irregular or thin sections 
with sharp implements. 

.6 Provide close contact between sod and soil by light rolling. Use of heavy roller to 
correct irregularities in grade is not permitted. 

.6 Upon completion of Work, remove waste materials and debris, trim slopes, and correct 
defects as directed by Departmental Representative. 

.7 Clean and reinstate areas affected by Work as directed by Departmental Representative. 

.8 Protect newly graded areas from traffic and erosion and maintain free of trash or debris. 

.9 Clean permanent access roads of contamination resulting from project activity. 
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3.6 MAINTENANCE OF SOD DURING WARRANTY PERIOD (TO BE 

COMPLETED BY OTHERS) 

.1 Perform following operations from time of installation until end of warranty period. 

.1 Water sodded areas in sufficient quantities and at frequency required to maintain 
optimum soil moisture condition to depth of 75 to 100 mm. 

.2 Cut grass to 50 mm when or prior to it reaching height of 75 mm. Remove 
clippings which will smother grassed areas. 

.3 Maintain sodded areas weed free 95%. 

.4 Repair and resod dead or bare spots to satisfaction of Departmental 
Representative. 

3.7 FIELD QUALITY CONTROL 

.1 Site Tests:  

.1 Ensure leachate test (TCLP) results conform to provincial hazardous waste 
regulations.  

.2 Remove and replace non-compliant materials. 

3.8 EQUIPMENT DECONTAMINATION 

.1 Decontaminate equipment used in work in designated area with decontamination pad. 
Remove from site at end of work. 

3.9 ENVIRONMENTAL PROTECTION 

.1 Not used. 

3.10 CLEANING 

.1 Upon completion of installation, remove surplus materials, rubbish, tools and equipment 
barriers. 

END OF SECTION 
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Part 1 General 

1.1 SUMMARY 

.1 Comply with requirements of this Section when performing the following work: 

.1 Removal of lead containing coatings with a chemical gel or paste and fibrous 
laminated cloth wrap from the exterior walls, as per Remedial Action Plan. 

.1 Removal of lead containing coatings on heritage buildings shall be 
completed using this method with an “eco-friendly” chemical peeling 
agent. 

.2 Removal of lead containing coatings or materials, or the installation of rigid 
siding or similar enclosure materials over surfaces with lead containing coatings 
or materials, using a power tool that has an effective dust collection system 
equipped with a HEPA filter from the exterior walls, as per Remedial Action 
Plan. 

.3 Replacement or removal of lead containing coatings or materials with non-
powered hand tools, other than manual scraping and sanding from the exterior 
walls, as per Remedial Action Plan. 

.2 This section is applicable to the following buildings: 

.1 Friar Tuck Building 

.2 Camp Craft 

.3 TBS Centre 

.4 Program Building 

.5 Lunch Barn/Photography Building/Coaches Corner 

.6 Mom’s Place/Nook and Cranny 

.7 Maintenance Building 

.8 Will Scarlett Building 

.9 Baseball Office 

.10 Owner’s Residence 

1.2 RELATED SECTIONS 

.1 Section 02 83 11 – Lead Paint Abatement - Intermediate Precautions. 

.2 Section 02 83 12 – Lead Paint Abatement - Maximum Precautions. 

1.3 REFERENCES 

.1 Ontario Occupational Health and Safety Act 

.1 O. Reg. 490/09, as amended: Designated Substances – Lead. 

.2 O.Reg. 833/90, as amended: Control of Exposure to Biological or Chemical 
Agents. 

.3 O.Reg. 860/90, as amended: Workplace Hazardous Materials Information 
System (WHMIS). 

.4 O.Reg. 213/01, as amended: Construction Projects. 
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.5 Ontario Ministry of Labour Guideline: Lead on Construction Projects, 2011. 

.2 Ontario Environmental Protection Act 

.1 O.Reg. 347/90, as amended: General – Waste Management. 

.3 Canadian Standards Association (CSA International) 

.1 CAN/CSA-Z94.4-18, Respiratory Protection. 

.4 Canadian Department of Justice  

.1 Canadian Environmental Protection Act, 1999 (CEPA). 

.2 Hazardous Products Act (HPA) and Hazardous Products Regulations, SOR/2015-
17 (HPR). 

.3 Canada Labour Code Part II, SOR 86-304 - Occupational Health and Safety 
Regulations. 

.4 Transportation of Dangerous Goods Act, 1992 (TDGA). 

.5 U.S. Department of Health and Human Services/Centers for Disease Control and 
Prevention/National Institute for Occupational Safety and Health (NIOSH) 

.1 NIOSH 94-113 - NIOSH Manual of Analytical Methods (NMAM), 4th Edition 
(1994). 

1.4 DEFINITIONS 

.1 HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with a filter 
system capable of collecting and retaining fibres and/or particles greater than 0.3 microns 
in any direction at 99.97% efficiency. 

.2 Authorized Visitors: Owner, Departmental Representative or representatives of 
regulatory agencies. 

.3 Polyethylene: polyethylene sheeting or rip-proof polyethylene sheeting with tape along 
edges, around penetrating objects over cuts and tears, and elsewhere as required to 
provide protection and isolation. For protection of underlying surfaces from damage and 
to prevent lead dust entering in clean area. 

.4 Sprayer: garden reservoir type sprayer or airless spray equipment capable of producing 
mist or fine spray. Must be appropriate capacity for scope of work. 

.5 Competent person: individuals capable of identifying existing lead hazards in workplaces 
and taking corrective measures to eliminate them. 

.6 Lead dust: dust and debris is considered to be lead contaminated if it contains more than 
40 micrograms of lead per square foot (ug/ft2), based on surficial lead dust sampling. 

1.5 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittals. 

.2 Provide proof satisfactory to Departmental Representative that suitable arrangements 
have been made to dispose of lead waste in accordance with requirements of authority 
having jurisdiction. 
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.3 Provide Provincial Notice of Project Form. 

.4 Provide proof of Contractor's General and Pollution Liability Insurance. 

.5 Quality Control: 

.1 Provide Departmental Representative copies of all necessary permits and/or 
approvals for transportation and disposal of lead waste and proof that lead waste 
has been received and properly disposed by an approved facility. 

.2 Provide proof satisfactory to Departmental Representative that employees have 
had instruction on hazards of lead exposure, respirator use, dress, and aspects of 
work procedures and protective measures to mitigate exposure in accordance 
with the requirements of Part 1.3.1.4 and Part 1.3.1.5. 

.3 Provide proof satisfactory to Departmental Representative that supervisory 
personnel have had instruction on hazards of lead exposure, respirator use, dress, 
and aspects of work procedures and protective measures to mitigate exposure in 
accordance with the requirements of Part 1.3.1.4 and Part 1.3.1.5. 

.6 Product data: 

.1 Provide documentation including test results, fire and flammability data, and 
Safety Data Sheets (SDS) for all chemicals or materials to be used. 

1.6 TEST AREA 

.1 Provide test area for eco friendly chemical peeling agent on heritage buildings prior to 
commencement of the work. 

.1 Test area to be 0.3 m x 0.3 m and be located in an inconspicuous location on the 
building. 

1.7 QUALITY ASSURANCE 

.1 Regulatory Requirements: comply with Federal, Provincial and local requirements 
pertaining to lead disturbances, provided that in case of conflict among those 
requirements or with these specifications the more stringent requirement applies. Comply 
with regulations in effect at time work is performed. 

.2 Health and Safety: 

.1 Do construction occupational health and safety in accordance with Section 
01 35 29.14 - Health and Safety for Contaminated Sites. 

.2 Safety Requirements: worker and visitor protection. 

.1 Protective equipment and clothing requirements for workers and visitors 
include: 

.1 Respirator: NIOSH approved and meeting Table 1: Respirator 
Requirements of Reference 1.3.1.5. 

.2 Provide sufficient filters so workers can install new filters 
following disposal of used filters and before re-entering 
contaminated areas. 

.2 Eating, drinking, chewing, vaping and smoking are not permitted in work 
area. 

.3 Ensure workers wash hands and face when leaving work area. 
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.4 Visitor Protection: 

.1 Provide approved respirators to Authorized Visitors to work 
areas. 

.2 Instruct Authorized Visitors in the procedures to be followed in 
entering and exiting work area. 

1.8 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse and recycling. 

.2 Handle and dispose of hazardous materials in accordance with CEPA, TDGA, Provincial 
and Municipal regulations. 

.1 Disposal of lead waste must comply with Ontario Regulation 347/90.  

1.9 EXISTING CONDITIONS 

.1 Reports and information pertaining to lead containing paint to be handled, removed, or 
otherwise disturbed and disposed of during this Project are provided in the Remedial 
Action Plan. 

.2 Notify Departmental Representative of additional lead containing paint discovered during 
Work and not apparent from drawings, specifications, or report pertaining to Work. Do 
not disturb such material until instructed by Departmental Representative. 

1.10 SCHEDULING 

.1 Not later than two days before beginning Work on this Project notify following in 
writing: 

.1 Provincial Ministry of Labour. 

.2 Inform sub trades of presence of lead containing materials identified in Existing 
Conditions. 

.3 Provide Departmental Representative copy of all notifications prior to start of Work. 

1.11 INSTRUCTIONS TO CONTRACTOR 

.1 Provide Departmental Representative satisfactory proof that every worker has had 
instruction and training in hazards of lead exposure, in personal hygiene, in all aspects of 
the work procedures, and in use, cleaning, and disposal of respirators and other personal 
protective equipment. 

.2 Instruction and training related to personal protective equipment must include, at 
minimum: 

.1 Proper fitting of equipment. 

.2 Inspection and maintenance of equipment. 

.3 Disinfecting of equipment. 

.4 Limitations of equipment. 

.3 Instruction and training must be provided by competent, qualified person. 
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.4 Supervisory personnel to complete required training. 

Part 2 Products 

2.1 MATERIALS 

.1 Polyethylene 0.25 mm thick (10 mil) unless otherwise specified; in sheet size to minimize 
joints. 

.2 Tape: fibreglass - reinforced duct tape suitable for sealing polyethylene under dry 
conditions and wet conditions using amended water. 

.3 Slow - drying sealer: non-staining, clear, water - dispersible type that remains tacky on 
surface for at least 8 hours and designed for purpose of trapping residual lead residue. 

.4 Lead waste containers, including labels and safety marks, must comply with the 
requirements of the TDGA and O.Reg. 347/90. 

Part 3 Execution 

3.1 SUPERVISION 

.1 One Supervisor for every ten workers is required. 

.2 Supervisor must remain within work area during disturbance, removal, or handling of 
lead containing paints. 

3.2 PREPARATION 

.1 Remove and store items to be salvaged or reused. 

.1 Protect and wrap items and transport and store in area specified by Owner. 

.2 Work Area: 

.1 Isolate the work area utilizing barrier tape, construction fencing or other similar 
system. 

.2 Seal off openings (i.e. windows and doors) into buildings within work area. 

.3 If buildings in work area(s) or immediately downwind have operational HVAC 
systems, they must by shut off during all active work that disturbs lead to prevent 
possible lead emissions from entering the HVAC systems and/or buildings.  

.4 Protect ground surfaces below exterior painted surfaces to be worked on with 
polyethylene.  Polyethylene must be secured to prevent being blown, moved by 
wind and/or a trip hazard.  Positioning of polyethylene must ensure all lead 
materials are captured to prevent contamination of the ground.  Polyethylene 
must be wetted and cleaned regularly to prevent lead dust/flakes/debris from 
being blown.  Contractor will be solely liable for contamination of 
ground/structure surfaces or downwind structures due to inadequate and/or 
inappropriate protective measures.  

.5 For occupied structures, ensure emergency egress is maintained to satisfaction of 
Authority(ies) having jurisdiction. 
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.6 Provide adequate temporary water supply. 

.7 Provide temporary electrical power for operation of powered tools and 
equipment. Provide 24 volt safety lighting and ground fault interrupter circuits on 
power source for electrical tools, in accordance with applicable CSA standards. 
Ensure safe installation of electrical cables and equipment. 

.8 Provide appropriate decontamination facilities for both workers and equipment. 
Decontamination facilities must be established such that all workers and all 
equipment will be cleaned of surficial lead contamination on exit from work 
area(s), excepting that equipment may be moved between different onsite lead 
work areas without decontamination provided workers moving said equipment 
are protected from exposure. 

.3 Do not start work until: 

.1 Arrangements have been made for packaging, labelling and subsequent disposal 
of waste materials to be generated. 

.2 Tools, equipment, and waste containers are on site. 

.3 Arrangements have been implemented for work site security and safety. 

.4 Decontamination facilities are established for workers and equipment.  

.5 Notifications have been completed. 

3.3 LEAD ABATEMENT 

.1 Remove or disturb lead containing paint in small sections using one or more of the 
techniques described in Part 1.1.1. 

.2 Frequently mist polyethylene and surfaces to be disturbed to minimise airborne lead 
emissions. 

.3 As frequently as required to prevent workers from generating airborne lead emissions by 
walking on, over or through removed lead materials on the polyethylene and/or to 
prevent airborne lead emissions due to climatic conditions, pack generated waste being 
removed in labeled waste containers for temporary onsite storage prior to transport and 
disposal.  

.4 Seal labeled waste containers when full. Clean external surfaces thoroughly by wet 
sponging. Remove from lead work area to designated staging area. Ensure containers are 
removed by workers who have entered from uncontaminated areas dressed in clean 
coveralls. 

.5 After completion of lead disturbance activities, wire brush and wet sponge all surfaces 
from which lead containing paint has been abated to remove all traces of visible material. 

.6 After inspection and concurrence by Departmental Representative that no additional lead 
work is required in the work area to meet the scope of work, the work area or work 
enclosure may be dismantled and/or disposed of. 

3.4 INSPECTION 

.1 Inspections from Departmental Representative to confirm compliance with specifications 
and governing authority requirements. Deviations from these requirements not approved 
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in writing by Departmental Representative will result in work stoppage, at no cost to 
Owner. 

.2 Departmental Representative will inspect work for: 

.1 Adherence to specific procedures and materials. 

.2 Airborne lead emissions. 

.3 Final cleanliness and completion. 

.4 Regulatory compliance. 

.3 As per reference 1.3.1.5, precautions and protective measures are based on presumed 
levels of lead emissions generated during specific abatement activities. Air samples may 
be collected by the Departmental Representative to verify adequacy of protective and 
precautionary measures employed relative to the airborne lead emissions.   

.1 Analytical results will be compared to the allowable occupational exposure limit 
for lead in Ontario and/or to the classification of work thresholds as per reference 
1.3.1.5.   

.2 If sampled airborne concentrations dictate additional precautionary and/or 
protective measures are necessary, work to stop until additional measures 
implemented or the work task(s) altered to reduce airborne emissions of lead.  
Confirmatory air sampling may then be performed to verify. 

.4 No additional costs will be allowed by Contractor for additional labour or materials 
required to provide specified performance level. 

3.5 LEAD SURFACE SAMPLING - WORK AREAS 

.1 Final lead surface sampling may be conducted by the Departmental Representative as 
part of the determination as to whether lead remediation activities are complete.   

.1 Final lead wipe sampling results from horizontal and vertical surfaces must show 
lead levels of less than 40 micrograms of lead per square foot for interior floors 
and other smooth, hard surfaces, or less than 250 micrograms per square foot for 
windowsill and rough surfaces (e.g., wooden structural components). 

.2 If wipe sampling results show levels of lead in excess of 40 micrograms per 
square foot or 250 micrograms per square foot, depending on the nature of the 
surface, all surfaces must be reclined at contractor's expense. 

.3 Repeat as necessary until lead levels are less than 40 micrograms per square foot 
for interior floors and other smooth, hard surfaces, or less than 250 micrograms 
per square foot for windowsill and rough surfaces. 

3.6 FINAL CLEANUP 

.1 Following cleaning, visual inspection by Departmental Representative and when all lead 
wipe surface samples collected are below acceptable concentrations, proceed with final 
cleanup. 

.2 After misting, remove polyethylene by rolling it away from walls to centre of work area. 
Vacuum visible lead containing particles observed during cleanup, immediately, using 
HEPA vacuum. 
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.3 Place polyethylene, tape, cleaning material, clothing, and contaminated waste in labeled 
waste containers for transport as lead waste. Clean external surfaces thoroughly by wet 
sponging. Remove from lead work area to designated staging area. 

.4 Conduct final visual check of work area to ensure no dust, debris or paint chips remain on 
surfaces or ground as result of dismantling operations. 

.5 In designated waste staging area, perform final external surface cleaning of all waste 
containers by wet sponging. Make arrangement for waste pickup by an approved waste 
carrier. Supervisor must be present during waste pickup. Waste manifest must be signed 
by a TDGA trained individual. Manifest distribution must be completed within 24 hours 
per the instructions located on the backside of the manifest. 

3.7 RE-ESTABLISHMENT OF OBJECTS AND SYSTEMS 

.1 Repair or replace objects damaged in course of work to their original state or better, as 
directed by Departmental Representative. 

END OF SECTION 
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Part 1 General 

1.1 SUMMARY 

.1 Comply with requirements of this Section when performing following Work: 

.1 Removal of lead containing paint by scraping or sanding using non-powered 
hand tools. 

.2 Application of an encapsulation sealant to lead containing paint using a brush, 
roller or low pressure sprayer following abrasive preparation of the surface to be 
sealed, using scraping, sanding or other similar non-powered hand tools, to free 
the painted surface of loose and flaking paint. 

.3 Manual demolition of lead-painted plaster walls or building components by 
striking wall with sledgehammer or similar tool. 

.2 This section is applicable to the following buildings: 

.1 Friar Tuck Building 

.2 Camp Craft 

.3 TBS Centre 

.4 Program Building 

.5 Lunch Barn/Photography Building/Coaches Corner 

.6 Mom’s Place/Nook and Cranny 

.7 Maintenance Building 

.8 Will Scarlett Building 

1.2 RELATED SECTIONS 

.1 Section 02 83 10 – Lead Paint Abatement - Minimum Precautions. 

.2 Section 02 83 12 – Lead Paint Abatement - Maximum Precautions. 

1.3 REFERENCES 

.1 Ontario Occupational Health and Safety Act 

.1 O.Reg. 490/09, as amended: Designated Substances – Lead. 

.2 O.Reg. 833/90, as amended: Control of Exposure to Biological or Chemical 
Agents. 

.3 O.Reg. 860/90, as amended: Workplace Hazardous Materials Information 
System (WHMIS). 

.4 O.Reg. 213/01, as amended: Construction Projects. 

.5 Ontario Ministry of Labour Guideline: Lead on Construction Projects, 2011. 

.2 Ontario Environmental Protection Act 

.1 O.Reg. 347/90, as amended: General – Waste Management. 

.3 Canadian Standards Association (CSA International) 
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.1 CAN/CSA-Z94.4-18, Respiratory Protection. 

.2 CAN/CSA-Z180.1-00(R2010), Compressed Breathing Air and Systems. 

.4 Canadian Department of Justice 

.1 Canadian Environmental Protection Act, 1999 (CEPA). 

.2 Hazardous Products Act (HPA) and Hazardous Products Regulations, SOR/2015-
17 (HPR). 

.3 Canada Labour Code Part II, SOR 86-304 - Occupational Health and Safety 
Regulations. 

.4 Transportation of Dangerous Goods Act, 1992 (TDGA). 

.5 U.S. Department of Health and Human Services/Centers for Disease Control and 
Prevention/National Institute for Occupational Safety and Health (NIOSH) 

.1 NIOSH 94-113 - NIOSH Manual of Analytical Methods (NMAM), 4th Edition 
(1994). 

1.4 DEFINITIONS 

.1 HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with filter 
system capable of collecting and retaining fibres and/or particles greater than 0.3 microns 
in any direction at 99.97% efficiency. 

.2 Authorized Visitors: Owner, Departmental Representative or representatives of 
regulatory agencies. 

.3 Polyethylene: polyethylene sheeting or rip-proof polyethylene sheeting with tape along 
edges, around penetrating objects over cuts and tears, and elsewhere as required to 
provide protection and isolation. For protection of underlying surfaces from damage and 
to prevent lead dust entering in clean area. 

.4 Occupied Area: areas of building or work site that is outside Work Area. 

.5 Sprayer: garden reservoir type sprayer or airless spray equipment capable of producing 
low pressure mist or fine spray.  

.6 Competent person: individuals capable of identifying existing lead hazards in workplace 
and taking corrective measures to eliminate them. 

.7 Lead dust: dust and debris is considered to be lead contaminated if it contains more than 
40 micrograms of lead per square foot, based on surficial lead dust sampling 

1.5 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittals. 

.2 Provide proof satisfactory to Departmental Representative that suitable arrangements 
have been made to dispose of lead waste in accordance with requirements of authority 
having jurisdiction. 

.3 Provide Provincial Notice of Project Form. 
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.4 Provide proof of Contractor's General and Pollution Liability Insurance. 

.5 Quality Control: 

.1 Provide Departmental Representative copies of all necessary permits for 
transportation and disposal of lead waste and proof that that lead waste has been 
received and properly disposed by an approved facility. 

.2 Provide proof satisfactory to Departmental Representative that employees have 
had instruction on hazards of lead exposure, respirator use, dress, and aspects of 
work procedures and protective measures to mitigate exposure in accordance 
with the requirements of Part 1.3.1.4 and Part 1.3.1.5. 

.3 Provide proof satisfactory to Departmental Representative that supervisory 
personnel have had instruction on hazards of lead exposure, respirator use, dress, 
and aspects of work procedures and protective measures to mitigate exposure in 
accordance with the requirements of Part 1.3.1.4 and Part 1.3.1.5 as well as 
completion of a construction-specific supervision course. Minimum of one 
supervisor for every ten workers. 

.6 Product data: 

.1 Provide documentation including test results, fire and flammability data, and 
Safety Data Sheets (SDS) for all chemicals or materials to be used. 

1.6 QUALITY ASSURANCE 

.1 Regulatory Requirements: comply with Federal, Provincial and local requirements 
pertaining to lead disturbances, provided that in case of conflict among those 
requirements or with these specifications the more stringent requirement applies. Comply 
with regulations in effect at time work is performed. 

.2 Health and Safety: 

.1 Do construction occupational health and safety in accordance with Section 
01 35 29.14 - Health and Safety for Contaminated Sites. 

.2 Safety Requirements: worker and visitor protection. 

.1 Protective equipment and clothing requirements for workers and visitors 
includes: 

.1 Respirator: NIOSH-approved and meeting Table 1: Respirator 
Requirements of Reference 1.3.1.5.  

.2 Provide sufficient filters so workers can install new filters 
following disposal of used filters and before re-entering 
contaminated areas. 

.3 Disposable-type protective clothing that does not readily retain 
or permit skin contamination, consisting of full body covering 
including head covering with snug fitting cuffs at wrists, ankles, 
and neck. 

.4 Remove street clothes in a designated clean changing area and 
put on respirator with new filters or reusable filters, clean 
coveralls and head covers before entering Work Area. Store 
street clothes, uncontaminated footwear, towels, and similar 
uncontaminated articles in designated changing area. 
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.5 Remove gross contamination from clothing before leaving work 
area. Place contaminated work suits in receptacles for disposal 
with other lead contaminated materials. Leave reusable items 
except respirator in Work Area. When not in use in Work Area, 
store work footwear in a designated area but not the designated 
changing area. Upon completion of lead abatement, dispose of 
footwear as contaminated waste or clean thoroughly inside and 
out using soap and water before removing from Work Area. 

.2 Eating, drinking, chewing, vaping and smoking are not permitted in 
Work Area. 

.3 Ensure workers are fully protected with respirators and protective 
clothing during all preparation activities where a risk of lead exposure 
exists. 

.4 Ensure workers wash hands and face when leaving Work Area. 

.5 Provide and post in designated changing area the procedures described in 
this Section. 

.6 Ensure no person required to enter Work Area has facial hair that affects 
seal between respirator and face. 

.7 Visitor Protection: 

.1 Provide protective clothing and approved respirators to 
Authorized Visitors to Work Areas. 

.2 Instruct Authorized Visitors in use of protective clothing, 
respirators and procedures. 

.3 Instruct Authorized Visitors in the proper procedures to be 
followed in entering into and exiting from Work Area. 

1.7 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse and recycling. 

.2 Handle and dispose of hazardous materials in accordance with CEPA, TDGA, Provincial 
and Municipal regulations. 

.1 Disposal of lead waste must comply with O. Reg. 347/90. 

1.8 EXISTING CONDITIONS 

.1 Reports and information pertaining to lead containing paint to be handled, removed, or 
otherwise disturbed and disposed of during this Project are provided in the Remedial 
Action Plan. 

.2 Notify Departmental Representative of additional lead containing paint discovered during 
Work and not apparent from drawings, specifications, or report pertaining to Work. Do 
not disturb such material until instructed by Departmental Representative. 

1.9 SCHEDULING 

.1 Not later than two days before beginning Work on this Project notify the following in 
writing: 

.1 Provincial Ministry of Labour. 
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.2 Inform sub trades of presence of lead-containing materials identified in Existing 
Conditions. 

.3 Provide Departmental Representative copy of notifications prior to start of Work. 

1.10 INSTRUCTIONS TO CONTRACTOR 

.1 Provide Departmental Representative satisfactory proof that every worker has had 
instruction and training in hazards of lead exposure, in personal hygiene, in all aspects of 
the work procedures, and in use, cleaning, and disposal of respirators and other personal 
protective equipment. 

.2 Instruction and training related to personal protective equipment must include, at 
minimum: 

.1 Proper fitting of equipment. 

.2 Inspection and maintenance of equipment. 

.3 Disinfecting of equipment. 

.4 Limitations of equipment. 

.3 Instruction and training must be provided by competent, qualified person. 

.4 Supervisory personnel to complete required training. 

Part 2 Products 

2.1 MATERIALS 

.1 Polyethylene: 0.25 mm thick (10 mil) unless otherwise specified; in sheet size to 
minimize joints. 

.2 Tape: fibreglass - reinforced duct tape suitable for sealing polyethylene under dry 
conditions and wet conditions using amended water. 

.3 Slow - drying sealer: non-staining, clear, water - dispersible type that remains tacky on 
surface for at least 8 hours and designed for trapping residual lead residue. 

.4 Lead waste containers, including labels and safety marks, must comply with the 
requirements of the TDGA and O.Reg. 347/90. 

Part 3 Execution 

3.1 SUPERVISION 

.1 One Supervisor for every ten workers is required. 

.2 Supervisor must remain within work area during disturbance, removal, or other handling 
of lead containing paints. 
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3.2 PREPARATION 

.1 Remove and store items to be salvaged or reused. 

.1 Protect and wrap items and transport and store in area specified by Owner. 

.2 Work Area: 

.1 Isolate the work area utilizing barrier tape, construction fencing or other similar 
system. 

.2 Seal off openings (i.e., windows and doors) into buildings within work area. 

.3 If buildings in work area(s) or immediately downwind have operational HVAC 
systems, they must by shut off during all active work that disturbs lead to prevent 
possible lead emissions from entering the HVAC systems and/or buildings. 

.4 Protect ground surfaces below exterior painted surfaces to be worked on with 
polyethylene.  Polyethylene must be secured to prevent being blown, moved by 
wind and/or a trip hazard.  Positioning of polyethylene must ensure all lead 
materials are captured to prevent contamination of the ground.  Polyethylene 
must be wetted and cleaned regularly to prevent lead dust/flakes/debris from 
being blown.  Contractor will be solely liable for contamination of 
ground/structure surfaces or downwind structures due to inadequate and/or 
inappropriate protective measures. 

.5 At point of access to work areas and on each side of the established lead work 
area, install legible warning signs reading as follows where number in 
parentheses indicates minimum font size to be used: 

.1 CAUTION LEAD HAZARD AREA (25 mm). 

.2 NO UNAUTHORIZED ENTRY (19 mm). 

.3 WEAR ASSIGNED PROTECTIVE EQUIPMENT AND RESPIRATOR 
(19 mm). 

.4 BREATHING LEAD CONTAMINATED DUST CAUSES SERIOUS 
BODILY HARM (7 mm). 

.6 For occupied structures, ensure emergency egress is maintained to satisfaction of 
Authority(ies) having jurisdiction. 

.7 Provide adequate temporary water supply. 

.8 Provide temporary electrical power for operation of powered tools and 
equipment. Provide 24 volt safety lighting and ground fault interrupter circuits on 
power source for electrical tools, in accordance with applicable CSA standards. 
Ensure safe installation of electrical lines and equipment. 

.9 Provide appropriate decontamination facilities for both workers and equipment. 
Decontamination facilities must be established such that all workers and all 
equipment will be cleaned of surficial lead contamination on exit from work 
area(s), excepting that equipment may be moved between different onsite lead 
work areas without decontamination provided workers moving said equipment 
are protected from exposure. 

.3 Do not start work until: 

.1 Arrangements have been made for packaging, labelling and subsequent disposal 
of waste materials to be generated. 

.2 Tools, equipment, and waste containers are on site. 
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.3 Arrangements have been implemented for work site security and safety. 

.4 Decontamination facilities are established for workers and equipment.  

.5 Notifications have been completed. 

3.3 LEAD ABATEMENT 

.1 Remove or disturb lead containing paint in small sections using one or more of the 
techniques described in Part 1.1.1. 

.2 Frequently mist polyethylene and surfaces to be disturbed to minimise airborne lead 
emissions. 

.3 As frequently as required to prevent workers from generating airborne lead emissions by 
walking on, over or through removed lead materials on the polyethylene and/or to 
prevent airborne lead emissions due to climatic conditions, pack generated waste being 
removed in labeled waste containers for temporary onsite storage prior to transport and 
disposal. 

.4 Seal labeled waste containers when full. Clean external surfaces thoroughly by wet 
sponging. Remove from lead work area to designated staging area. Ensure containers are 
removed by workers who have entered from uncontaminated areas dressed in clean 
coveralls. 

.5 After completion of lead disturbance activities, wire brush and wet sponge all surfaces 
from which lead containing paint has been abated to remove all traces of visible material. 
During this work keep surfaces wet. 

.6 After inspection and concurrence by Departmental Representative that no additional lead 
work is required in the work area to meet the scope of work, the work area or work 
enclosure may be dismantled and/or disposed of. 

3.4 INSPECTION 

.1 Inspections from Departmental Representative to confirm compliance with specifications 
and governing authority requirements. Deviations from these requirements not approved 
in writing by Departmental Representative will result in work stoppage, at no cost to 
Owner. 

.2 Departmental Representative will inspect work for: 

.1 Adherence to specific procedures and materials. 

.2 Airborne lead emissions. 

.3 Final cleanliness and completion. 

.4 Regulatory compliance. 

.3 As per Reference 1.3.1.5, precautions and protective measures are based on presumed 
levels of lead emissions generated during specific abatement activities. Air samples may 
be collected by the Departmental Representative to verify adequacy of protective and 
precautionary measures employed relative to the airborne lead emissions.   
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.1 Analytical results will be compared to the allowable occupational exposure limit 
for lead in Ontario and/or to the classification of work thresholds as per reference 
1.3.1.5.   

.2 If sampled airborne concentrations dictate additional precautionary and/or 
protective measures are necessary, work to stop until additional measures 
implemented or the work task(s) altered to reduce airborne emissions of lead.  
Confirmatory air sampling may then be performed to verify. 

.4 No additional costs will be allowed by Contractor for additional labour or materials 
required to provide specified performance level. 

3.5 LEAD SURFACE SAMPLING - WORK AREAS 

.1 Final lead surface sampling may be conducted by the Departmental Representative as 
part of the determination as to whether lead remediation activities are complete. 

.1 Final lead wipe sampling results from horizontal and vertical surfaces must show 
lead levels of less than 40 micrograms of lead per square foot for interior floors 
and other smooth, hard surfaces, or less than 250 micrograms per square foot for 
windowsill and rough surfaces (e.g., wooden structural components).  

.2 If wipe sampling results show levels of lead in excess of 40 micrograms per 
square foot or 250 micrograms per square foot, depending on the nature of the 
surface, re-clean work area at contractor's expense and apply another acceptable 
coat of lock-down agent to surfaces. 

.3 Repeat as necessary until fibre levels are less than 40 micrograms per square foot 
for interior floors and other smooth, hard surfaces, or less than 250 micrograms 
per square foot for windowsill and rough surfaces. 

3.6 FINAL CLEANUP 

.1 Following cleaning, visual inspection by Departmental Representative and when all lead 
wipe surface samples collected are below acceptable concentrations, proceed with final 
cleanup. 

.2 After misting, remove polyethylene by rolling it away from walls to centre of work area. 
Vacuum visible lead containing particles observed during cleanup, immediately, using 
HEPA vacuum. 

.3 Place polyethylene, tape, cleaning material, clothing, and other contaminated waste in 
labeled waste containers for transport as lead waste. Clean external surfaces thoroughly 
by wet sponging. Remove from lead work area to designated staging area. 

.4 Conduct final check of work area to ensure no dust, debris or paint chips remain on 
surfaces as result of dismantling operations. 

.5 In designated waste staging area, perform final external surface cleaning of all waste 
containers by wet sponging. Make arrangement for waste pickup by an approved waste 
carrier. Supervisor must be present during waste pickup. Waste manifest must be signed 
by a TDGA trained individual. Manifest distribution must be completed within 24 hours 
per the instructions located on the backside of the manifest. 
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3.7 RE-ESTABLISHMENT OF OBJECTS AND SYSTEMS 

.1 Repair or replace objects damaged in course of work to their original state or better, as 
directed by Departmental Representative. 

END OF SECTION 
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Part 1 General 

1.1 SUMMARY 

.1 Comply with requirements of this Section when performing following Work: 

.1 Removal of lead containing paint from the exterior walls, or replacement of 
substrates painted with lead containing paints, or installation of rigid siding or 
similar enclosure materials over surfaces with lead containing coatings, as 
indicated in the Remedial Action Plan, using power tools without an effective 
dust collection system equipped with HEPA filter. 

.2 Abrasive blasting of lead containing paint on exterior walls, as indicated in the 
Remedial Action Plan. 

.2 This section is applicable to the following buildings: 

.1 Friar Tuck Building 

.2 Camp Craft 

.3 TBS Centre 

.4 Program Building 

.5 Lunch Barn/Photography Building/Coaches Corner 

.6 Mom’s Place/Nook and Cranny 

.7 Maintenance Building 

.8 Will Scarlett Building 

1.2 RELATED SECTIONS 

.1 Section 02 83 10 – Lead Paint Abatement - Minimum Precautions. 

.2 Section 02 83 11 – Lead Paint Abatement - Intermediate Precautions. 

1.3 REFERENCES 

.1 Ontario Occupational Health and Safety Act 

.1 O.Reg. 490/09, as amended: Designated Substances – Lead. 

.2 O.Reg. 833/90, as amended: Control of Exposure to Biological or Chemical 
Agents. 

.3 O.Reg. 860/90, as amended: Workplace Hazardous Materials Information 
System (WHMIS). 

.4 O.Reg. 213/01, as amended: Construction Projects. 

.5 Ontario Ministry of Labour Guideline: Lead on Construction Projects, 2011. 

.2 Ontario Environmental Protection Act 

.1 O.Reg. 347/90, as amended: General – Waste Management. 

.3 Canadian Standards Association (CSA International) 

.1 CAN/CSA-Z94.4-18, Respiratory Protection. 

.2 CAN/CSA-Z180.1-00(R2010), Compressed Breathing Air and Systems. 
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.4 Canadian Department of Justice 

.1 Canadian Environmental Protection Act, 1999 (CEPA). 

.2 Hazardous Products Act (HPA) and Hazardous Products Regulations, SOR/2015-
17 (HPR). 

.3 Canada Labour Code Part II, SOR 86-304 - Occupational Health and Safety 
Regulations. 

.4 Transportation of Dangerous Goods Act, 1992 (TDGA). 

.5 U.S. Department of Health and Human Services/Centers for Disease Control and 
Prevention/National Institute for Occupational Safety and Health (NIOSH) 

.1 NIOSH 94-113 - NIOSH Manual of Analytical Methods (NMAM), 4th Edition 
(1994). 

1.4 DEFINITIONS 

.1 HEPA vacuum: High Efficiency Particulate Air filtered vacuum equipment with a filter 
system capable of collecting and retaining fibres and/or particles greater than 0.3 microns 
in any direction at 99.97% efficiency. 

.2 Authorized Visitors: Owner, Departmental Representative or representatives of 
regulatory agencies. 

.3 Polyethylene: polyethylene sheeting or rip-proof polyethylene sheeting with tape along 
edges, around penetrating objects over cuts and tears, and elsewhere as required to 
provide protection and isolation. For protection of underlying surfaces from damage and 
to prevent lead dust entering in clean area. 

.4 Occupied Area: area of building or work site outside Work Area. 

.5 Dispersed Oil Particulate (DOP) Test: testing method used to evaluate particle 
penetration and air flow resistance properties of filtration materials - HEPA filter leak 
test. 

.6 Sprayer: garden reservoir type sprayer or airless spray equipment capable of producing 
low pressure mist or fine spray.  

.7 Airlock: ingress or egress system without permitting air movement between contaminated 
area and uncontaminated area. Consisting of two curtained doorways at least 2 m apart. 

.8 Competent person: individuals capable of identifying existing lead hazards in workplace 
and taking corrective measures to eliminate them. 

.9 Lead dust: dust and debris is considered to be lead contaminated if it contains more than 
40 micrograms of lead per square foot. 

.10 Negative Air Pressure Machine: extracts air directly from work area, through a HEPA 
filter, and discharges the filtered air to exterior of building. 

1.5 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittals. 
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.2 Provide proof satisfactory to Departmental Representative that suitable arrangements 
have been made to dispose of lead waste in accordance with requirements of authority 
having jurisdiction. 

.3 Provide Provincial Notice of Project Form. 

.4 Provide proof of Contractor's General and Pollution Liability Insurance. 

.5 Quality Control: 

.1 Provide Departmental Representative copies of all necessary permits for 
transportation and disposal of lead waste and proof that lead waste has been 
received and properly disposed by an approved facility. 

.2 Provide proof satisfactory to Departmental Representative that employees have 
had instruction on hazards of lead exposure, respirator use, dress, and aspects of 
work procedures and protective measures to mitigate exposure. 

.3 Provide proof satisfactory to Departmental Representative that supervisory 
personnel have had instruction on hazards of lead exposure, respirator use, dress, 
and aspects of work procedures and protective measures to mitigate exposure in 
accordance with the requirements of Part 1.3.1.4 and Part 1.3.1.5 as well as 
completion of a construction-specific supervision course. Minimum of one 
supervisor for every ten workers. 

.6 Product data: 

.1 Provide documentation including test results, fire and flammability data, and 
Safety Data Sheets (SDS) for all chemicals or materials to be used. 

1.6 QUALITY ASSURANCE 

.1 Regulatory Requirements: comply with Federal, Provincial and local requirements 
pertaining to lead disturbances, provided that in case of conflict among those 
requirements or with these specifications the more stringent requirement applies. Comply 
with regulations in effect at time work is performed. 

.2 Health and Safety: 

.1 Require construction work to be in compliance with the occupational health and 
safety regulations in 01 35 29.14 - Health and Safety for Contaminated Sites. 

.2 Safety Requirements: worker and visitor protection. 

.1 Protective equipment and clothing to be worn by workers while in Lead 
Work Area includes: 

.1 Respirator: NIOSH-approved and meeting Table 1: Respirator 
Requirements of Reference 1.3.1.5. 

.2 Provide sufficient filters so workers can install new filters 
following disposal of used filters and before re-entering 
contaminated areas. 

.3 Disposable-type protective clothing that does not readily retain 
or permit skin contamination, consisting of full body covering 
including head covering with snug fitting cuffs at wrists, ankles, 
and neck. 
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.4 Remove street clothes in a designated clean changing area and 
put on respirator with new filters or reusable filters, clean 
coveralls and head covers before entering Work Area. Store 
street clothes, uncontaminated footwear, towels, and similar 
uncontaminated articles in designated changing area. 

.5 Remove gross contamination from clothing before leaving work 
area. Place contaminated work suits in receptacles for disposal 
with other lead - contaminated materials. Leave reusable items 
except respirator in Work Area. When not in use in Work Area, 
store work footwear in a designated area but not the designated 
changing area. Upon completion of lead abatement, dispose of 
footwear as contaminated waste or clean thoroughly inside and 
out using soap and water before removing from Work Area. 

.2 Eating, drinking, chewing, vaping and smoking are not permitted in 
Work Area. 

.3 Ensure workers are fully protected with respirators and protective 
clothing during all preparation activities where a risk of lead exposure 
exists. 

.4 Ensure workers wash hands and face when leaving Work Area. 

.5 Provide and post in designated changing area the procedures described in 
this Section. 

.6 Ensure no person required to enter Work Area has facial hair that affects 
seal between respirator and face. 

.7 Visitor Protection: 

.1 Provide protective clothing and approved respirators to 
Authorized Visitors to work areas. 

.2 Instruct Authorized Visitors in use of protective clothing, 
respirators and procedures. 

.3 Instruct Authorized Visitors in the proper procedures to be 
followed in entering into and exiting from Work Area. 

1.7 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse and recycling. 

.2 Handle and dispose of hazardous materials in accordance with CEPA, TDGA, Provincial 
and Municipal regulations. 

.1 Disposal of lead waste must comply with O. Reg. 347/90. 

1.8 EXISTING CONDITIONS 

.1 Reports and information pertaining to lead containing paint to be handled, removed, or 
otherwise disturbed and disposed of during this Project are provided in the Remedial 
Action Plan. 

.2 Notify Departmental Representative of additional lead containing paint discovered during 
Work and not apparent from drawings, specifications, or report pertaining to Work. Do 
not disturb such material until instructed by Departmental Representative. 
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1.9 SCHEDULING 

.1 Not later than two days before beginning Work on this Project notify the following in 
writing. 

.1 Provincial Ministry of Labour. 

.2 Inform sub trades of presence of lead containing materials identified in Existing 
Conditions. 

.3 Provide Departmental Representative copy of notifications prior to start of Work. 

1.10 INSTRUCTIONS TO CONTRACTOR 

.1 Provide Departmental Representative satisfactory proof that every worker has had 
instruction and training in hazards of lead exposure, in personal hygiene, in all aspects of 
the work procedures, and in use, cleaning, and disposal of respirators and other personal 
protective equipment. 

.2 Instruction and training related to personal protective equipment must include, at 
minimum: 

.1 Proper fitting of equipment. 

.2 Inspection and maintenance of equipment. 

.3 Disinfecting of equipment. 

.4 Limitations of equipment. 

.3 Instruction and training must be provided by competent, qualified person. 

.4 Supervisory personnel to complete required training. 

Part 2 Products 

2.1 MATERIALS 

.1 Polyethylene 0.25 mm thick (10 mil) unless otherwise specified; in sheet size to minimize 
joints. 

.2 Tape: fibreglass - reinforced duct tape suitable for sealing polyethylene under dry 
conditions and wet conditions using amended water. 

.3 Slow - drying sealer: non-staining, clear, water - dispersible type that remains tacky on 
surface for at least 8 hours and designed for trapping residual lead paint residue. 

.4 Lead waste containers must comply with the requirements of the TDGA and O.Reg. 
347/90. 

Part 3 Execution 

3.1 SUPERVISION 

.1 One Supervisor for every ten workers is required. 
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.2 Supervisor must remain within work area during disturbance, removal, or handling of 
lead containing paints. 

3.2 PREPARATION 

.1 Remove and store items to be salvaged or reused. 

.1 Protect and wrap items and transport and store in area specified by Owner. 

.2 Work Area: 

.1 Isolate the work area utilizing barriers, partial enclosures or full enclosures, as 
appropriate to prevent the migration of lead dust from within the work area to 
outside the work area.  Measures found to be insufficient to prevent such 
migration of lead dust, as determined by the Departmental Representative, will 
result in a work stoppage until the enclosure is made more suitable for the work 
being performed, or the work task is changed to prevent lead dust migration. 

.1 If the work to be performed involves dry abrasive blasting of lead 
containing paints or coatings, full enclosures must be erected around the 
work area to prevent the migration of lead dust to outside the work area, 
in accordance with Reference 1.3.1.5. 

.2 Seal off openings (i.e., windows and doors) into buildings within work area and 
buildings within downwind migration areas. 

.3 If buildings in work area(s) or immediately downwind have operational HVAC 
systems, they must by shut off during all active work that disturbs lead to prevent 
possible lead emissions from entering the HVAC systems and/or buildings. 

.4 Protect ground surfaces below exterior painted surfaces to be worked on with 
polyethylene.  Polyethylene must be secured to prevent being blown, moved by 
wind and/or a trip hazard.  Positioning of polyethylene must ensure all lead 
materials are captured to prevent contamination of the ground.  Polyethylene 
must be wetted and cleaned regularly to prevent lead dust/flakes/debris from 
being blown.  Contractor will be solely liable for contamination of 
ground/structure surfaces or downwind structures due to inadequate and/or 
inappropriate protective measures. 

.5 At all points of access to work areas and on each side of the established lead 
work area, install warning signs reading as follows where number in parentheses 
indicates minimum font size to be used: 

.1 CAUTION LEAD HAZARD AREA (25 mm). 

.2 NO UNAUTHORIZED ENTRY (19 mm) 

.3 WEAR ASSIGNED PROTECTIVE EQUIPMENT AND RESPIRATOR 
(19 mm). 

.4 BREATHING LEAD CONTAMINATED DUST CAUSES SERIOUS 
BODILY HARM (7 mm). 

.6 For occupied structures, ensure emergency egress is maintained to satisfaction of 
Authority(ies) having jurisdiction. 

.7 Provide adequate temporary water supply including water for emergency 
decontamination. 

.8 Provide electrical power for operation of powered tools and equipment. Provide 
24 volt safety lighting and ground fault interrupter circuits on power source for 
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electrical tools, in accordance with applicable CSA standards. Ensure safe 
installation of electrical lines and equipment. 

.9 Provide appropriate decontamination facilities for both workers and equipment. 
Decontamination facilities must be established such that all workers and all 
equipment will be cleaned of surficial lead contamination on exit from work 
area(s), excepting that equipment may be moved between different onsite lead 
work areas without decontamination provided workers moving said equipment 
are protected from exposure. 

.1 Decontamination facilities must be erected and maintained in accordance 
with Reference 1.3.1.5. 

.3 Do not start work until: 

.1 Arrangements have been made for packaging, labelling and subsequent disposal 
of waste materials to be generated. 

.2 Tools, equipment, and waste containers are on site. 

.3 Arrangements have been implemented for work site security and safety. 

.4 Decontamination facilities are established for workers and equipment.  

.5 Notifications have been completed. 

3.3 LEAD ABATEMENT 

.1 Remove or disturb lead containing paint in small sections using one or more of the 
techniques described in Part 1.1.1. 

.2 Frequently mist polyethylene, lead surfaces and ambient atmosphere in the work area to 
minimise airborne lead emissions. 

.3 As frequently as required to prevent workers from generating airborne lead emissions by 
walking on, over or through removed lead materials on the polyethylene and/or to 
prevent airborne lead emissions due to climatic conditions, pack generated waste being 
removed in labeled waste containers for temporary onsite storage prior to transport and 
disposal. 

.4 Seal labeled waste containers when full. Clean external surfaces thoroughly by wet 
sponging. Remove from lead work area to designated staging area. Ensure containers are 
removed by workers who have entered from uncontaminated areas dressed in clean 
coveralls. 

.5 After completion of lead disturbance activities, wire brush and wet sponge all surfaces 
from which lead containing paint has been abated to remove all traces of visible material. 
During this work keep surfaces wet. 

.6 After inspection and concurrence by Departmental Representative that no additional lead 
work is required in the work area to meet the scope of work, the work area or work 
enclosure may be dismantled and/or disposed of. 

3.4 INSPECTION 

.1 Inspections from Departmental Representative to confirm compliance with specification 
and governing authority requirements. Deviations from requirements not approved in 
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writing by Departmental Representative will result in work stoppage, at no cost to 
Owner. 

.2 Departmental Representative will inspect work for: 

.1 Adherence to specific procedures and materials. 

.2 Airborne lead emissions. 

.3 Final cleanliness and completion. 

.4 No additional costs will be allowed for additional labour or materials required to 
provide specified performance level. 

.3 When lead dust migration from Work Area occurs Departmental Representative will 
order Work shutdown. 

.1 No additional costs will be allowed by Contractor for labour or materials required 
to decontaminate impacted areas from lead emission migration. 

.4 As per Reference 1.3.1.5, precautions and protective measures are based on presumed 
levels of lead emissions generated during specific abatement activities. Air samples may 
be collected by the Departmental Representative to verify adequacy of protective and 
precautionary measures employed relative to the airborne lead emissions.   

.1 Analytical results will be compared to the allowable occupational exposure limit 
for lead in Ontario and/or to the classification of work thresholds as per reference 
1.3.1.5.   

.2 If sampled airborne concentrations dictate additional precautionary and/or 
protective measures are necessary, work to stop until additional measures 
implemented or the work task(s) altered to reduce airborne emissions of lead.  
Confirmatory air sampling may then be performed to verify. 

.5 No additional costs will be allowed by Contractor for additional labour or materials 
required to provide specified performance level. 

3.5 LEAD SURFACE SAMPLING - WORK AREAS 

.1 Final lead surface sampling may be conducted by the Departmental Representative as 
part of the determination as to whether lead remediation activities are complete. 

.1 Final lead wipe sampling results from horizontal and vertical surfaces must show 
lead levels of less than 40 micrograms of lead per square foot for interior floors 
and other smooth, hard surfaces, or less than 250 micrograms per square foot for 
windowsill and rough surfaces (e.g., wooden structural components).  

.2 If wipe sampling results show levels of lead in excess of 40 micrograms per 
square foot or 250 micrograms per square foot, depending on the nature of the 
surface, re-clean work area at contractor's expense and apply another acceptable 
coat of lock-down agent to surfaces. 

.3 Repeat as necessary until fibre levels are less than 40 micrograms per square foot 
for interior floors and other smooth, hard surfaces, or less than 250 micrograms 
per square foot for windowsill and rough surfaces. 
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3.6 FINAL CLEANUP 

.1 Following cleaning, visual inspection by Departmental Representative and when all lead 
wipe surface samples collected are below acceptable concentrations, proceed with final 
cleanup. 

.2 After misting, remove polyethylene by rolling it away from walls to centre of work area. 
Vacuum visible lead containing particles observed during cleanup, immediately, using 
HEPA vacuum. 

.3 Place polyethylene, tape, cleaning material, clothing, and other contaminated waste in 
labeled waste containers for transport as lead waste. Clean external surfaces thoroughly 
by wet sponging. Remove from lead work area to designated staging area. 

.4 Conduct final check of work area to ensure no dust, debris or paint chips remain on 
surfaces as result of dismantling operations. 

.5 In designated waste staging area, perform final external surface cleaning of all waste 
containers by wet sponging. Make arrangement for waste pickup by an approved waste 
carrier. Supervisor must be present during waste pickup. Waste manifest must be signed 
by a TDGA trained individual. Manifest distribution must be completed within 24 hours 
per the instructions located on the backside of the manifest. 

3.7 RE-ESTABLISHMENT OF OBJECTS AND SYSTEMS 

.1 Repair or replace objects damaged in course of work to their original state or better, as 
directed by Departmental Representative. 

END OF SECTION 
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	.2 The complete removal/disposal of LBP from the substrates, typically accomplished by hand scraping, wet sanding and/or application of paint removers and the supply and install of new paint.
	.1 The heritage houses shall be abated using a peel-away lead paint removal system (application of an “eco-friendly” chemical gel/paste). Refer to the Statement of Cultural Resource Impact Analysis.

	.3 The supply and mechanical attachment of a rigid, durable barrier to the building components having LBP. Typical materials used are vinyl or aluminum siding, fibreboard, wood products and cementitious materials.
	.4 The supply and application of a durable liquid coating or reinforced coating (lead barrier compound (LBC)) to prevent contact of LBP dust/chips with the environment.


	.2 Soil Remediation:
	.1 The calculated volume of impacted soil to be excavated is approximately 20.1 m3.  Additional soil may need to be removed incidental to performing the remedial work or based on sampling results after the target excavation depths have been reached.
	.2 The applicable remediation targets is 140 ug/g for lead in soil, based on dry weight.
	.3 The reinstatement of the excavations with topsoil and sod is to be completed by others.


	.3 SITE ACCESS
	.1 Access to the site is provided by municipal roads.

	.4 WORKING AREAS / VEGETATION CLEARANCE
	.1 Limit working areas to those identified.
	.2 No clearing of vegetation will be permitted.

	.5 ENVIRONMENTAL MONITORING
	.1 Departmental Representative will collect soil samples from the extents of the excavation once the target excavation depths and lateral limits have been reached.  Additional excavation may be required if the soil concentrations are measured above es...


	1.3 CONTRACTOR USE OF PREMISES
	.1 Unrestricted use of site until Substantial Performance, subject to applicable protocols and regulations.
	.1 Site operations may be present during work. Site operations take precedence over work in this Contract; however, all reasonable allowances will be made for work in this Contract to be completed without interference from site operations.

	.2 Obtain and pay for use of additional storage or work areas needed for operations under this Contract.
	.3 Remove or alter existing work to prevent injury or damage to portions of existing work which remain.
	.4 Repair or replace portions of existing work which have been altered during construction operations to match existing or adjoining work, to approval of Departmental Representative.
	.1 At completion of operations condition of existing work: equal to or better than that which existed before new work started.


	1.4 EXISTING SERVICES
	.1 Notify, Departmental Representative and utility companies of intended interruption of services and obtain required permission.
	.2 Where Work involves breaking into or connecting to existing services, provide Departmental Representative 48 hours’ notice for necessary interruption of mechanical or electrical service throughout course of work. Minimize duration of interruptions....
	.3 Establish location and extent of service lines in area of work before starting Work. Notify Departmental Representative of findings.
	.4 Submit schedule to and obtain approval from Departmental Representative for any shut-down or closure of active service or facility including access, power and communications services minimum of 5 days prior to shut-down or closure. Adhere to approv...
	.5 Provide temporary services to maintain critical systems.
	.6 Provide adequate bridging over trenches to permit vehicular traffic.
	.7 Where unknown services are encountered, immediately advise Departmental Representative and confirm findings in writing.
	.8 Protect, relocate and/or maintain existing active services. When inactive services are encountered, cap off in manner approved by authorities having jurisdiction.
	.9 Record locations of maintained, re-routed and abandoned service lines.
	.10 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and Enclosures.

	1.5 DOCUMENTS REQUIRED
	.1 Maintain at job site, one copy of each document as follows:
	.1 Latest Revision of Remedial Action Plan (RAP)
	.2 Contract Drawings.
	.3 Specifications.
	.4 Addenda.
	.5 Reviewed Shop Drawings.
	.6 List of Outstanding Shop Drawings.
	.7 Change Orders.
	.8 Other Modifications to Contract.
	.9 Field Test Reports.
	.10 Copy of Approved Work Schedule.
	.11 Health and Safety Plan and Other Safety Related Documents.
	.12 Ministry of Labour Notice/Permit and Registration of Contractors/Employers on-site.
	.13 Other documents as specified.



	Part 2 Products
	2.1 NOT USED
	.1 Not used.


	Part 3 Execution
	3.1 NOT USED
	.1 Not used.




