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01 11 00 SUMMARY OF WORK 

Part 1 General 

1.1 PRECEDENCE 

 For Federal Government projects, Division 1 Sections take precedence over technical 
specification sections in other Divisions of this Project Manual. 

1.2 DEFINITIONS 

 British Columbia Ministry of Transportation and Infrastructure is referred to as "MoTI". 

 

 Alberta Transportation is referred to as “AT”. 

 

 Changes in Definition, - The following changes in definitions have been made to the “BC 
MoTI Specifications”: 

 

 

 Changes in Definition, - The following changes in definitions have been made to the “AT 
Specifications”: 

 

 

 Banff National Park of Canada is referred to as “BNP”. 

 Jasper National Park of Canada is referred to as “JNP”. 

 Trans-Canada Highway is referred to as “TCH”. 

 Highway 93 North is referred to as “Hwy 93N”. 

 Highway 11 is referred to as “Hwy 11” 

 Parks Canada Agency is referred to as “PCA”. 

 Environmental Surveillance Officer is referred to as “ESO”. 

 Watercourse is as defined in the National Parks Act. 

 Site means the areas on or within the limits of Construction as referenced on the Drawings 
and/or described in the Contract Documents. 

 Work means the provision of all labour, services, material, and equipment as necessary for 
the Contractor to complete and perform its obligations in accordance with the Contract.  
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1.3  PROJECT LOCATION 

 The project is located in Banff National Park, Alberta. Construction work is on Highway 
93N between km 64 to 83. The following are key locations relative to the project: 

 

 

 

 

 

 

 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

 The project work consists of approximately 20 km of highway overlay paving, supply, 
installation, maintenance, removal and disposal of a temporary two-lane detour, removal 
and disposal of an existing culvert, and supply and installation of a new precast concrete 
box culvert. 

 All requirements noted within the Contract Documents shall be completed by the 
Contractor unless specifically stated otherwise. 

 Without limiting the scope of work, the work of this Contract generally comprises the 
following, as directed by the Departmental Representative: 
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.1 Purchase asphalt binder 150-200A and mix with aggregate. Perform mix 
design for AT Designation 1 Class 16mm Asphalt Concrete Pavement using 
16mm aggregate and 150-200A asphalt binder 
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 The Contractor will be permitted to set up a mobile crushing plant within David Thompson 
Pit at locations noted in the Contract Documents, outside of the National Parks or as 
directed by the Departmental Representative. Aggregate produced will be stockpiled in 
David Thompson Pit. Waste material will be disposed of accordingly outside of the 
National Parks. 

 

 The Contractor will be permitted to set up a Mobile Asphalt Plant or use a Stationary 
Asphalt Plant for this Project at David Thompson Pit in Banff National Park. 

 

 

 No water is available in David Thompson Pit either directly or through exposing the 
submerged water table.  The Contractor is responsible for sourcing water required for the 
Works and may be required to obtain it from outside of the National Parks. Accessing local 
water sources in nearby pits or from other Parks facilities can be coordinated through the 
Departmental Representative and the ESO but will require the Contractor to obtain a 
Restricted Access Permit and to adhere to all conditions contained therein. 

 In preparation for and during construction of this project, an “Environmental Protection 
Plan” (EPP) is to be prepared by the Contractor to meet the requirements of Section 01 35 
43 – Environmental Procedures to ensure the desired minimal adverse effects are achieved.  
The Contractor’s EPP must be approved by Parks Canada Agency prior to the 
commencement of construction.  The Departmental Representative and Parks Canada’s 
Environmental Surveillance Officer (ESO) will refer to the approved EPP in determining 
compliance with the Plan and Contract Documents. The EPP will form part of the Contract. 

 Where material and construction specifications for work covered under the Contract, 
including any Change Orders are not available, AT - Standard Specifications for Highway 
Construction (latest edition) shall apply unless directed otherwise by the Departmental 
Representative. 

1.5 CONTRACT METHOD 

.1 Construct Work under combined price Contract. 
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1.6 WORK BY OTHERS 

.1 The Contractor is advised that the following Work is anticipated along Hwy 93N in 
2019: 

 

 

 

 

 

.2 Where it is necessary that work is to proceed in areas of this project common to both the 
Contractor and forces of others, the Contractor shall cooperate with the other 
Contractors and the PCA Departmental Representative in reviewing their construction 
schedules and sharing their work space, and shall coordinate their operations with the 
other Contractors, including traffic management, construction staging and site safety. 
No claim from the Contractor shall be made for any delays. 

.3 The Contractors shall coordinate all work on this project with other Contractors 
including Site Safety and Traffic Control.   

.4 The borrow, staging areas and pits mentioned in the Contract Documents are 
operational and are used by many contractors and Parks Canada.  The Contractor shall 
coordinate and cooperate with the other users of the applicable areas. 

1.7 WORK SEQUENCE 

 Schedule work progress to allow Owner / Departmental Representative unrestricted access 
to inspect all phases of the Work. 

 Maintain fire and emergency access on the roadways at all times. 

 Co-ordinate Work with other Contractors / Departmental Representatives doing 
maintenance, survey / testing work. 

 The Contractor shall prepare a meaningful bar chart or network diagram showing the 
proposed schedules of major work, which shall be submitted to the Departmental 
Representative in accordance with Section 01 32 16 - Construction Progress Schedules. 

 The Contractor shall: 

 

 

 

 

 

 

.1 Although no guarantee is provided as to when this may occur, in the past it 
has been after mid-October until June 1. 
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.1 Although no guarantee is provided as to when this may occur, in the past it 
has been after June 1. 

1.8 CONTRACTOR USE OF PREMISES 

 Contractor has unrestricted use of site subject to Section 01 14 00 –Work Restrictions and 
Section 01 29 01 – Site Occupancy, until Contract Completion date. The Contractor’s use 
of the site is not exclusive of other contractors or work zones within the limits of this 
Contract. 

 Contractor shall limit use of premises for Work, for storage, and for access, to allow: 

 

 

 Coordinate use of premises under direction of the Departmental Representative. 

 Obtain and pay for use of additional storage or work areas needed for operations under this 
Contract. 

 The Contractor and any subcontractors shall obtain a business license and vehicle work 
passes in accordance with Section 01 35 43 - Environmental Procedures.  

1.9 OWNER OCCUPANCY 

 Owner will occupy premises during entire construction period for execution of normal 
operations. 

 Cooperate with Owner in scheduling operations to minimize conflict and to facilitate 
Owner usage. 

 Contractor must allow access to the Work Site for other Contractors and PCA. It is up to 
the Contractor to plan their work accordingly. 

1.10  OWNER FURNISHED ITEMS 

 Notify the Departmental Representative immediately of any Owner supplied items which 
may be unfit for purpose. 

 Owner-supplied precast concrete barriers are available for temporary Contractor use in 
David Thompson Pit and Niblock Pit. No additional payment will be made if the Contractor 
chooses to use owner-supplied barriers for the detour. 

 Material is available for excavation and aggregate crushing at David Thompson Pit, which 
the Contractor may use on this Project only. Approximate quantities are shown on the 
David Thompson Pit plan. The Contractor is responsible for verifying these quantities prior 
to use. The Contractor is also responsible for all handling, stockpiling and testing of the 
Owner-supplied material related to aggregate production. 

 Gravel fill material is available at David Thompson Pit, which the Contractor may use for 
detour construction and culvert backfill on this Project only. Approximate quantities are 
shown on the David Thompson Pit plan. The Contractor is responsible for verifying these 
quantities prior to use. The Contractor is also responsible for all handling, stockpiling and 
testing of the owner-supplied material related to aggregate production. 

1.11 CONSTRUCTION SIGNAGE 

 To be in accordance with Section 01 35 31 - Special Procedures for Traffic Control. 

 Signage shall be coordinated with other Contractors. 
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 No signs or advertisements, other than warning signs, are permitted on site. 

1.12 SETTING OUT OF WORK 

 Departmental Representative will establish control points and provide: 

 

 

 

 

 

 Contractor shall: 

 

 

 

 

 

 No separate payment for setting out work, unless changes are made and approved by the 
Departmental Representative and additional survey costs are incurred.  Payment for 
additional survey required due to changes by Departmental Representative to be paid for as 
part under “Lump Sum Price Item 3– Prime Cost Sum”. 

Part 2 Products 

 To be in accordance with BC MoTI Standard Specifications for Highway Construction 
(latest edition) where geometrics are concerned, otherwise AT - Standard Specifications for 
Highway Construction (latest edition). 

Part 3 Execution 

 To be in accordance with BC MoTI Standard Specifications for Highway Construction 
(latest edition) where geometrics are concerned, otherwise AT - Standard Specifications for 
Highway Construction (latest edition). 

END OF SECTION 


