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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions -
TPSGC
11 Laurier St./11 rue Laurier
Place du Portage, Phase III
Core 0B2 / Noyau 0B2
Gatineau, Québec K1A 0S5

CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
Time Zone

MODIFICATION DE L'INVITATION  
02:00 PM
2019-05-15

Fuseau horaire
Eastern Daylight Saving
Time EDT

Destination:  Other-Autre:

FAX No. - N° de FAX

(   )    -    

Issuing Office - Bureau de distribution

Construction Services Division/Division des services de 
construction
140 O'Connor Street
140, rue O'Connor
Ontario
Ottawa
K1A 0S5

indicated, all other terms and conditions of the Solicitation

The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.

Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet
Alexandra Bridge Rehabilitation
Solicitation No. - N° de l'invitation

EP731-192879/A

Client Reference No. - N° de référence du client

20192879
GETS Reference No. - N° de référence de SEAG

PW-$$FG-368-76853

File No. - N° de dossier

fg368.EP731-192879

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.

Plant-Usine:

Address Enquiries to: - Adresser toutes questions à:

Dagenais, Nathalie

Telephone No. - N° de téléphone

(613) 859-0695 (    )

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

fg368
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address

Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur

Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm

(type or print)

Nom et titre de la personne autorisée à signer au nom du fournisseur/

de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2019-05-06
Date 

003
Amendment No. - N° modif.
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THE AMENDMENT NO.003 IS RAISED FOR THE FOLLOWING REASON;  
 

A - To extend the Invitation to Tender for an additional of one (1) week 
 
B - To include the revised combined price form table in APPENDIX 1 - PRICE FORM 
COMBINED  
 
C - To answer Questions from Bidders (Q&A’s) 
 

 
A - To extend the Invitation to Tender for an additional of one (1) week  
 
At Solicitation Amendment No.002 on page 1, the Solicitation closes;  
 
DELETE: May, 8, 2019 at 14:00 (EDT) 
 
INSERT: May 15, 2019 at 14:00 (EDT) 
 
B- Revised Appendix 1 – Combine Price Form 
 
At APPENDIX 1 – Combine Price Form  
 
DELETE In its entirety and REPLACE with the Revised APPENDIX 1 – Combine Price Form attached hereto 
and forming part of this contract 
 
C- To answer Questions from Bidders (Q&A’s) 
 
Q1: With regards to mandatory Criteria M1, M2, M3, & M4, Please confirm that experience in 
rehabilitation of structural steel bridges will satisfy the experience requirement for rehabilitation of 
steel “truss” bridges. 
A1: The experience in “steel truss bridge or arch bridge with built up members” will be accepted. 
 
Q2: We would like to formally request an additional two (2) weeks extension for the closing of this 
tender.  
A2: An extension of one (1) week is considered sufficient for this project.  
 
Q3: Would it be possible to extend the solicitation for one (1) week?  
A3: An extension of one (1) week has been granted. 
 
Q4: With respect to traffic control and weekday directional flip of the center lane across Alexandra 
Bridge and with reference to MTO Book 7 Section 3.2.1, & 3.2.5. Given the proximity of alternating lane 
closures the existing signalized intersections with appropriate barriers and signage at both South and 
North approaches, please confirm if there is a requirement for Paid Duty Police presents at each 
intersection for each directional flip? 
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A4: Where the Contractor’s methods dictate a “Traffic Control Person” (TCP) to be positioned within 
30m of an intersection with active traffic control signals, paid duty police officers shall be used to 
control traffic in the intersection. All costs shall be deemed to be included in the Contractor’s bid 
price. 
 
Q5: We would like to submit a proposal for this project, however the mandatory requirements on pages 
25 to 34 prevent us from doing so. We have experience on a single project that meets your criteria. Can I 
change the requirements to one project instead of two? 
A5: There will be no change in the mandatory requirements, they will remain as they are currently. 
 
Q6: We are in the process of getting the security clearance with the industrial security program. Since 
there is a delay in obtaining the certification, we may not hold the security clearance at the time of the 
bid closing date, as mentioned in the Invitation to Tender in Section SI12 Industrial Security Related 
Requirements.  
Will you consider our Bid compliant, if we certify you with a letter that we are in process of getting the 
security clearance? 
A6: No change will be considered in Section SI12 Industrial Security Related Requirements, Item 1. The 
bidders must hold a valid security clearance at the time of the bid closing date.  
 
 

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED 
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APPENDIX 1 - COMBINED PRICE FORM - REVISED 

 
 

1) The prices per unit will govern in establishing the Total Extended Amount. Any arithmetical errors 
in this Appendix will be corrected by Canada. 

 

2) Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of 
performing the part of the work to which that price applies. 

 
LUMP SUM 
 

The Lump Sum Amount designates Work to which a Lump Sum Arrangement applies. 
(a) Work included in the Lump Sum Amount represents all work not included in the unit price table. 
 

   LUMP SUM AMOUNT  (LSA) 
Excluding applicable taxe(s) 

 

 
UNIT PRICE TABLE 
 

The Unit Price Table designates Work to which a Unit Price Arrangement applies.  
(a) Work included in each item is as described in the referenced specification section. 
(b) The Price per Unit shall not include any amounts for Work that is not included in that unit price 

Item. 
(c) The Bidder must provide a Price per Unit for each Item in the Unit Price Table. 
(d)  The Bidder’s Price per Unit for any given Item must not be $0.00 or nil value.  
 
 

Item 
Specification 

Reference 
Class of Labour, Plant or 

Material 

Unit of 
Measur
ement 

Estimated 
Quantity 

Price Per 
Unit 

GST/HST 
extra 

Estimated Total 
Price GST/HST 

1 01 35 00.06 
PVMS Signage North 
Approach Weeks 48     

2 01 35 00.06 
PVMS Signage South 
Approach Weeks 2     

3 04 05 13 Pier Repointing M 20   
  
 

4 31 37 00 
Rip Rap Erosion 
Protection at South Abut. T 13     

5 
03 10 00, 03 20 

00, 03 30 00 
South Approach 
Concrete Fascia Repairs M3 1     

6 
05 12 33, 01 54 
23, 09 91 13.26 Flange Angle Repair M 365     

7 
05 12 33, 01 54 
23, 09 91 13.26 

Splice plates 
(Intermediate) EA 107     

8 
05 12 33, 01 54 
23, 09 91 13.26 Splice plates (Node) EA 62     

9 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Lattice 
Replacement - Type 1 EA 33     
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10 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Lattice 
Replacement - Type 2 EA 6     

11 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Lattice 
Replacement - Type 3 EA 11     

12 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Lattice 
Replacement - Type 4 EA 4     

13 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Lattice 
Replacement - Type 5 EA 15     

14 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Lattice 
Replacement - Type 6 EA 2     

15 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Lattice 
Replacement - Type 7 EA 19     

16 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Lattice 
Replacement - Type 8 EA 2     

17 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Batten Plate Repair 
- Type 1 EA 9     

18 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Batten Plate Repair 
- Type 2 EA 5     

19 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Batten Plate Repair 
- Type 3 EA 4     

20 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Batten Plate Repair 
- Type 4 EA 6     

21 
05 12 33, 01 54 
23, 09 91 13.26 

Truss Batten Plate Repair 
- Type 5 EA 10     

22 
05 12 33, 01 54 
23, 09 91 13.26 

Bottom Chord Gusset 
Plate Replacement EA 2     

23 
05 12 33, 01 54 
23, 09 91 13.26 

Compression Block 
Replacement - Type 1 EA 5     

24 
05 12 33, 01 54 
23, 09 91 13.26 

Compression Block 
Replacement - Type 2 EA 1     

25 
05 12 33, 01 54 
23, 09 91 13.26 Tack Weld Removal EA 61     

26 
05 12 33, 01 54 
23, 09 91 13.26 

Barrier Brace Connection 
Plate Repair EA 10     

27 
05 12 33, 01 54 
23, 09 91 13.26 

Diagonal Cross Bracing 
Repairs - New Angle M 82     

28 
05 12 33, 01 54 
23, 09 91 13.26 

Diagonal Cross Bracing 
Repairs - New Lattice EA 19     

29 
05 12 33, 01 54 
23, 09 91 13.26 

Diagonal Cross Bracing 
Repairs - Gusset plate 
(UNx460x324) EA 5     
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30 
05 12 33, 01 54 
23, 09 91 13.26 

Diagonal Cross Bracing 
Repairs - Gusset plate 
(12.7x1070x375) EA 5     

31 
05 12 33, 01 54 
23, 09 91 13.26 

Diagonal Cross Bracing 
Repairs - Splice plate 
(12.7x120x470) EA 31     

32 
05 12 33, 01 54 
23, 09 91 13.26 

Diagonal Cross Bracing 
Repairs - Splice plate 
(16x65x545) EA 31     

33 
05 12 33, 01 54 
23, 09 91 13.26 

Diagonal Cross Bracing 
Repairs - Splice plate 
(19x65x545) EA 22     

34 
05 12 33, 01 54 
23, 09 91 13.26 

Rivet Hole Bolt filler 
(Contingency) EA 50     

35 
05 12 33, 06 10 

53 
Réparation de blocs en 
bois extérieurs Unitaire 500   

36 
05 12 33, 06 10 

53 
Réparation de blocs en 
bois intérieurs Unitaire 1700   

TOTAL EXTENDED AMOUNT (TEA) 
Excluding applicable taxe(s) 

 

 
 

TOTAL BID AMOUNT  (LSA +TEA) 
Excluding applicable taxe(s) 

 

 
EA= Each 
M = Meter length 
T = Tonnes 
M3= Meters Cubed 


