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1 GENERAL 

1.01 REFERENCES 

.1  Canadian Construction Documents Committee (CCDC)  

.1  CCDC 2-94, Stipulated Price Contract.  

1.02 INSPECTION 

.1  Refer to CCDC 2, GC 2.3.  

.2  Allow Departmental Representative access to Work. If part of work is in preparation 

at locations other than Place of Work, allow access to such work whenever it is 

in progress.  

.3  Give timely notice requesting inspection if Work is designated for special tests, 

inspections or approvals by Departmental Representative instructions, or law of 

Place of Work. 

.4    The remediation work requires the LPH excavations to be kept open for a minimum 

7 days after the Contractor provides notification to the Departmental 

Representative that all measureable LPH has been removed. The one (1) week period 

to allow periodic inspection of excavation by Departmental Representative to 

determine the presence/absence of LPH from seepage into the excavations. 

.5    If within or after the 7-day inspection period, the Departmental Representative 

believes that further delineation of LPH impacts is required, there may be a need 

to excavate test pits around the specified LPH excavation perimeter. Any 

requirement for test pits is considered extra, outside the original scope of work 

and will be addressed accordingly by change order. Test pits will assist the 

Departmental Representative in determining whether additional LPH excavation and 

removal work is required and if so, will be addressed through a negotiated change 

order at established unit prices for the Contract. 

.6    If no LPH is visible within the 7 days, the Departmental Representative will 

instruct the Contractor to backfill the remediation excavation with imported clean 

fill material.  

.7  If Contractor covers or permits to be covered work that has been designated for 

special tests, inspections or approvals before such is made, uncover such work, 

have inspections or tests satisfactorily completed and make good such work.  

.8  Departmental Representative will order part of work to be examined if Work is 

suspected to be not in accordance with Contract Documents. If, upon examination 

such work is found not in accordance with Contract Documents, correct such work 

and pay cost of examination and correction.  
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1.03 INDEPENDENT INSPECTION AGENCIES 

.1  Independent Inspection/Testing Agencies will be engaged by Departmental 

Representative for purpose of inspecting and/or testing portions of Work. Cost 

of such services will be borne by Departmental Representative.  

.2  Provide equipment required for executing inspection and testing by appointed 

agencies.  

.3  Employment of inspection/testing agencies does not relax responsibility to perform 

Work in accordance with Contract Documents.  

.4  If defects are revealed during inspection and/or testing, appointed agency will 

request additional inspection and/or testing to ascertain full degree of defect. 

Correct defect and irregularities as advised by Departmental Representative at 

no cost to Departmental Representative. Pay costs for retesting and re inspection.  

1.04 ACCESS TO WORK 

.1  Allow inspection/testing agencies access to Work, off site manufacturing and 

fabrication plants.  

.2  Co-operate to provide reasonable facilities for such access.  

1.05 PROCEDURES 

.1  Notify appropriate agency and Departmental Representative in advance of 

requirement for tests, in order that attendance arrangements can be made.  

.2  Submit samples and/or materials required for testing, as specifically requested 

in specifications. Submit with reasonable promptness and in orderly sequence to 

not cause delays in Work.  

.3  Provide labour and facilities to obtain and handle samples and materials on site. 

Provide sufficient space to store and cure test samples.  

1.06 REJECTED WORK 

.1  Refer to CCDC, GC 2.4.  

.2  Remove defective Work, whether result of poor workmanship, use of defective 

products or damage and whether incorporated in Work or not, which has been rejected 

by Departmental Representative as failing to conform to Contract Documents. 

Replace or re-execute in accordance with Contract Documents.  

.3  Make good other Contractor's work damaged by such removals or replacements 

promptly.  

.4  If in opinion of Departmental Representative it is not expedient to correct 
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defective work or work not performed in accordance with Contract Documents, Owner 

will deduct from Contract Price difference in value between work performed and 

that called for by Contract Documents, amount of which will be determined by 

Departmental Representative.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 

 


