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Part 1 General 

.1 Canadian Environmental Assessment Act (CEAA), 2012 

.2 Canadian Environmental Protection Act (CEPA), 2012 

.1 SOR/2003-2, On-Road Vehicle and Engine Emission Regulations 

.2 SOR/2006-268, Regulations Amending the On-Road Vehicle and Engine 
Emission Regulations 

.3 Transportation of Dangerous Goods Act (TDGA), 1992, c. 34 

.4 Motor Vehicle Safety Act (MVSA), 1995 

.5 Hazardous Materials Information Review Act, 1985 

.2 U.S. Environmental Protection Agency (EPA) 

.1 EPA CFR 86.098-10, Emission standards for 1998 and later model year Otto-
cycle heavy-duty engines and vehicles 

.2 EPA CFR 86.098-11, Emission standards for 1998 and later model year diesel 
heavy-duty engines and vehicles 

.1 EPA 832/R-92-005, Storm Water Management for Construction 
Activities: Developing Pollution Prevention Plans and Best Management 
Practices 

1.2 DEFINITIONS 

.1 Selective Demolition: Sequencing demolition activities to allow separation and sorting of 
selected site materials. 

.2 Hazardous Substances: dangerous substances, dangerous goods, hazardous commodities 
and hazardous products, including but not limited to: asbestos PCB's, CFC's, HCFC's 
poisons, corrosive agents, flammable substances, ammunition, explosives, radioactive 
substances, or other material that can endanger human health or well being or 
environment if handled improperly. 

.3 Draft Construction Waste Management Plan (Draft CWM Plan): Detailed inventory of 
materials in building indicating estimated quantities of reuse, recycling and landfill, 
prepared in accordance with Section 01 74 19- Construction Waste Management and 
Disposal and as follows: 

.1 Involves quantifying by volume/weight amounts of materials and wastes 
generated during construction, demolition, deconstruction, or renovation project. 

.4 Waste Management Coordinator (WMC): contractor’s representative responsible for 
supervising waste management activities as well as coordinating related, required 
submittal and reporting requirements. 

.5 Construction Waste Management Plan (CWM Plan): Written plan addressing 
opportunities for reduction, reuse, or recycling of materials prepared in accordance with 
Section 01 74 19- Waste Management and Disposal. 

.6 Construction Waste Management Report (CWM Report): Written report identifying 
actual materials that formed CWM Plan for reduction, reuse, or recycling of materials 
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1.3 ADMINISTRATIVE REQUIREMENTS 

.1 Coordination: Coordinate with Departmental Representative for the material ownership 
including the following: 

.1 Except for items or materials indicated to be reused, salvaged, reinstalled, or 
otherwise indicated to remain Owner's property, demolished materials shall 
become Contractor’s property and shall be removed from Project site. 

.2 Historic items, relics, and similar objects including, but not limited to, 
cornerstones and their contents, commemorative plaques and tablets, antiques, 
and other items of interest or value to Owner that may be encountered during 
demolition remain Owner’s property: 

.1 Carefully remove and salvage each item or object in a manner to prevent 
damage and deliver promptly to Owner. 

.2 Pre-Demolition Meetings. 

.1 Convene pre-installation meeting week before beginning work of this Section, 
with Departmental Representative to: 

.1 Verify project requirements. 

.2 Verify existing site conditions adjacent to demolition work 

.3 Coordinate with other construction sub trades 

.4 Examine existing site conditions adjacent to demolition work, prior to 
start of Work 

.5 Waste reporting requirements 

.2 Ensure key personnel attend. 

.3 WMC will provide verbal report on status of waste diversion activity at each 
meeting. 

1.4 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Action Submittals: Provide the following submittals before starting any work of this 
Section: 

.1 Shop Drawings:  

.1 Submit for review and approval selective site demolition drawings, 
diagrams or details showing sequence of selective site demolition. 

.2 Schedule of Selective Site Demolition Activities and indicate the following: 

.1 Detailed sequence of selective site demolition and removal work, with 
starting and ending dates for each activity 

.2 Coordination for shutoff, capping, and continuation of utility services 

.3 Locations of temporary partitions and means of egress 

.3 Construction Waste Management Plan (CWM Plan): Submit a plan of demolition 
area indicating extent of temporary facilities and supports, methods of removal 
and demolition prepared by a Professional Engineer, or approved equivalent,  in 
accordance with requirements of Authority Having Jurisdiction, and as follows: 

.4 Inventory: Submit a list of items that have been removed and salvaged after 
selective site demolition is complete 
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.1 Pre demolition photographs: Submit photographs indicating existing 
conditions of adjoining construction and site improvements prior to 
starting Work. Include finish surfaces that may be misconstrued as 
damage caused by selective site demolition operations. 

.5 Provide certificates from disposal facilities to Departmental Representative. 

.6 No interruption to any of the utility services is allowed. 

1.5 QUALITY ASSURANCE 

.1 Regulatory Requirements: ensure Work is performed in compliance with applicable 
Provincial/Territorial regulations. 

.2 Comply with hauling and disposal regulations of Authority Having Jurisdiction. 

1.6 SITE CONDITIONS 

.1 Environmental protection: 

.1 Ensure Work does not adversely affect adjacent watercourses, groundwater and 
wildlife, or contribute to excess air and noise pollution. 

.2 Fires and burning of waste or materials is not permitted on site. 

.3 Burying of rubbish waste materials is not permitted. 

.4 Disposal of waste of volatile materials including but not limited to, mineral 
spirits, oil, petroleum-based lubricants, or toxic cleaning solutions into 
watercourses, storm or sanitary sewers, is not permitted. 

.5 Ensure proper disposal procedures are maintained throughout the project. 

.2 Pumping of water containing suspended materials into watercourses, storm or sanitary 
sewers or onto adjacent properties, is not permitted. 

.3 Protect trees, plants and foliage on site and adjacent properties where indicated. 

.4 Prevent extraneous materials from contaminating air beyond application area, by 
providing temporary enclosures during demolition work. 

.5 Cover or wet down dry materials and waste to prevent blowing dust and debris. Control 
dust on all temporary roads. 

.6 Conduct selective site demolition so Owner's operations will not be disrupted: 

.1 Provide not less than 72 hours' notice to Owner of activities that will affect 
operations. 

.7 The Departmental Representative assumes no responsibility for Selective Site elements 
being demolished: 

.1 Conditions existing at time of inspection for bidding purpose will be maintained 
by Owner as far as practical. 

.2 Before selective site demolition, remove, protect and store salvaged items as 
directed by Owner 

.1 Salvage items as identified by the Departmental Representative. 

.2 Deliver to the Owner as directed. 
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1.7 EXISTING CONDITIONS 

.1 Hazardous Materials: It is not expected that hazardous materials will be encountered in 
the Work. 

.2 If materials suspected of containing hazardous materials are encountered, do not disturb; 
immediately notify the Departmental Representative. Hazardous materials will be 
removed by Owner under a separate contract or as a change to the Work. 

.3 If material resembling spray or trowel applied asbestos or other designated substance 
listed as hazardous be encountered in course of demolition, stop work, take preventative 
measures, and notify the Departmental Representative immediately. Proceed only after 
receipt of written instructions have been received from the Departmental Representative. 

.4 Site elements that will be demolished are based on their condition on date that tender is 
accepted. 

Part 2 Products 

2.1 EQUIPMENT 

.1 Leave machinery running only while in use, except where extreme temperatures prohibit 
shutting machinery down. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Survey existing conditions and correlate with requirements indicated to determine extent 
of selective site demolition required. 

.2 The Departmental Representative does not guarantee that existing conditions are the 
same as those indicated in Project Record Documents. 

.3 Inventory and record the condition of items being removed and salvaged. 

.4 When unanticipated mechanical, electrical, or structural elements are encountered, 
investigate and measure the nature and extent of the element. Promptly submit a written 
report to the Departmental Representative 

.5 Verify that hazardous materials have been remediated before proceeding with site 
demolition operations. 

3.2 PREPARATION 

.1 Protection of in-place conditions: 

.1 Prevent movement, settlement or damage of adjacent structures, services, paving, 
trees, landscaping, and adjacent grades. 

.1 Repair damage caused by demolition as directed by the Departmental 
Representative. 

.2 Support affected site elements and, if safety of site element being demolished 
adjacent structures or services appears to be endangered, take preventative 
measures, stop Work and immediately notify the Departmental Representative. 
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.3 Prevent debris from blocking surface drainage system which must remain in 
operation. 

.2 Utilities: 

.1 Locate and protect utilities. Preserve active utilities traversing site in operating 
condition. 

.2 Notify affected utility companies before starting work and comply with their 
requirements. 

.3 Mark location and termination of utilities. 

3.3 REMOVAL AND DEMOLITION OPERATIONS 

.1 Identify designated utilities within demolition areas. 

.2 Remove items as indicated on the drawings. 

.3 Disruption of items designated to remain in place is not permitted. 

.4 When removing existing traffic sign or information sign, remove existing concrete 
foundation if there is any. 

.5 Salvage: 

.1 Dismantle items containing materials for salvage and reuse, and stockpile or store 
at locations approved by the Departmental Representative. 

.6 Disposal of Material: 

.1 Dispose of materials not designated for salvage or reuse on site at authorized 
facilities approved in Waste Reduction Workplan or as instructed by the 
Departmental Representative 

3.4 STOCKPILING 

.1 Label stockpiles, indicating material type and quantity. 

.2 Designate appropriate security resources/measures to prevent vandalism, damage and 
theft. 

.3 Locate stockpiled materials convenient for use in new construction to eliminate double 
handling wherever possible. 

.4 Stockpile materials designated for alternate disposal in location which facilitates removal 
from site and examination by potential end markets, and which does not impede 
disassembly, processing, or hauling procedures. 

3.5 REMOVAL FROM SITE 

.1 Remove stockpiled material as directed by the Departmental Representative, when it 
interferes with operations of project. 

.2 Remove stockpiles of like materials by alternate disposal option once collection of 
materials is complete. 
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3.6 RESTORATION 

.1 Restore areas and existing works outside areas of demolition to conditions that existed 
prior to beginning of Work. 

.2 Use soil treatments and procedures which are not harmful to health, are not injurious to 
plants, and do not endanger wildlife, adjacent water courses or ground water. 

3.7 CLEANING 

.1 Progress Cleaning:  

.1 Leave Work area clean at end of each day. 

.2 Remove debris, trim surfaces and leave work site clean, upon completion of 
Work 

.3 Use cleaning solutions and procedures which are not harmful to health, are not 
injurious to plants, and do not endanger wildlife, adjacent water courses or 
ground water. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section 01 74 00- Cleaning. 

.3 Waste Management: separate waste materials for reuse recycling in accordance with 
Section 01 74 19- Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 
appropriate facility. 

END OF SECTION 


