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PART 1 GENERAL 

 DESCRIPTION OF THE ITEMS ON THE PRICE SCHEDULE 

 General Conditions 

 Item 1.1 – Site Organization 

 Payment of this item shall me made as follows: 

 25% with the first monthly payment, after mobilization and installation of site facilities; 
 50% also distributed with milestone payments and in proportion to the progress of the 

work; 
 25% with payment issued upon issuance of "Substantial Completion Certificate" after 

final cleaning. 

 This item is paid on a lump sum basis and includes the costs of mobilization and 
demobilization, the cost of purchasing, depreciating or leasing machinery, tools and 
equipment, personnel, materials, site facilities and any mobilization as may be required to 
meet the work schedule. 

 Maintenance and operating costs for the maintenance of machinery, equipment and tools 
included in the worksite facilities during the work and the personnel supporting these 
facilities are also included. 

 This price includes, but is not limited to: 

 Land 

 Expenses for the acquisition, lease, compensation and use of land other than 
those made available to the contractor, either for the site installations or for 
temporary laydown areas. 

 The costs of use and maintenance of the lands made available to the contractor. 

 Layout of the site work zones  

 Land layout required for set-up of site facilities 

 Site drainage. 

 Site office of the personnel. 

 Premises for storage of equipment. 

 External storage for material and equipment. 

 Barriers and fencing required throughout the duration of the work, including its 
eventual movement and all temporary safety devices 

 Access roads 

 Any additional access roads required. 
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 Maintenance of access roads (cleaning in summer, leveling of gravel roads, 
installation of dust suppressant, etc.). 

 Temporary signage. 

 Required temporary road diversions. 

 Snow removal during winter, if required. 

 Materials and supply 

 Generators and temporary lighting; 

 Scaffolding; 

 Small tools; 

 Compressors; 

 Other required equipment; 

 Temporary works 

 Required actions and supplies such as, but not limited to, labor, equipment, tools 
and machinery, materials, professional services and land surveys for 
transportation and land surveys for temporary support of utilities. 

 Engineering and expertise as well as the design of structures and the provision of 
drawings signed and sealed by an engineer who must be a member of the “Ordre 
des Ingénieurs du Québec” (OIQ) as well as technical data sheets (materials, 
equipment, etc.) to the Parks Canada Agency for approval. 

 Networks 

 Toilets on site; 

 Water supply to existing site facilities; 

 Fire protection; 

 Water for compaction of material and dust suppressant. 

 Power supply; 

 Health and Safety 

 All equipment, labour, materials, machinery, tooling and accessories required to 
ensure health and safety in accordance with Section 01 35 29.06 of the 
construction Specification and applicable laws and regulations. 

 Environment 

 The protection of the environment, in accordance with section "01 35 43 - 
Environmental Protection" of the construction specifications and applicable laws. 
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 Construction / demolition waste management, in accordance with the 
requirements of all sections of "Division 1 - General Requirements" of the 
Construction Specification. 

 Miscellaneous 

 Transportation of contractor’s personnel; 

 Disposal of waste. 

 All loading and unloading activities required by the contractor. 

 Coordination with users and other contractors in same areas. 

 Coordination of sub-contractors and suppliers; 

 Site coordination meetings. 

 All other costs required for the complete execution of the works but not included 
in other unit or lump sum costs; 

 Dewatering and control of water of work zones 

 This item remunerates on a lump sum basis all the necessary steps, actions and supplies 
such as, but not limited to, management, transportation, labor, equipment, materials, 
permits, professional services, construction engineering, work platforms, for dewatering 
and control of water of the work zones. 

 This item also includes the supply and installation of cofferdams not shown or not identified 
on the drawings or in the specifications which may be required for the complete and safe 
execution of the works including dismantling and restoration of the site at the end of the 
works. 

 All costs necessary to complete this item must be included. 

 Engineering and expertise as well as the design of structures and the provision of drawings 
signed and sealed by an engineer who must be a member of the “Ordre des Ingénieurs du 
Québec” (OIQ) as well as technical data sheets (materials, equipment, etc.) to the Parks 
Canada Agency for approval. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Lock 

 Item 2.1.1 – Replacement of the grating and the frame in the butterfly valve access wells 

 This item remunerates on a lump sum basis (per sets) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the replacement of the grating and the frame in the butterfly valve access 
well, all in accordance with the drawings and requirements of the specifications. 

 Dismantled equipment to be disposed off site. 
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 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Item 2.1.2 – Supply and installation of new stairs in the butterfly valve access wells 

 This item remunerates on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of new stairs in the butterfly valve access wells, all 
in accordance with the drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Item 2.1.3 – Supply of new portable guardrails for the butterfly valve access wells. 

 This item remunerates on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply of new portable guardrails for the butterfly valve access wells, all in 
accordance with the drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Item 2.1.4 – Supply and installation of new anchor points 

 This item remunerates on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of new anchor points, all in accordance with the 
drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Item 2.2.1 – Replacement of the upper wooden beams of the upstream lock gates 

 This item remunerates on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the replacement of the upper wooden beams of the upstream lock gates, all in 
accordance with the drawings and requirements of the specifications. 

 Dismantled equipment to be disposed off site. 
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 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 The price includes the dismantling of the upper footbridges and their accessories, their 
storing at site and their reinstallation at end of works. 

 Item 2.2.2 – Supply and installation of new upper pivot retaining blocks for the lock gates 

 This item remunerates on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of new upper pivot retaining blocks for the lock 
gates, all in accordance with the drawings and requirements of the specifications. 

 Dismantled equipment to be disposed off site. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Item 2.2.3 – Replacement of the butterfly valves and their actuators 

 This item remunerates on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the replacement of the butterfly valves and their actuators, all in accordance 
with the drawings and requirements of the specifications. 

 Dismantled equipment to be disposed off site. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Item 2.2.4 – Replacement of butterfly valves bronze bushings 

 This item remunerates on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the replacement of butterfly valves bronze bushings, all in accordance with 
the drawings and requirements of the specifications. 

 Dismantled equipment to be disposed off site. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Item 2.2.5 – Replacement of the rack geared motor, coupling and steel bases 

1 
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 This item remunerates on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the replacement of the rack geared motor, coupling and steel bases, all in 
accordance with the drawings and requirements of the specifications. 

 Dismantled equipment to be disposed off site. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Items 2.2.6 – Supply and installation of new trashracks anchors 

 These items remunerate on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of new trashracks anchors, all in accordance with 
the drawings and requirements of the specifications. 

 The existing anchors are left in place. 

 All costs necessary to complete these items must be included. 

 The payment of these items will be made according to the progress of the work, as 
approved by the Parks Canada Agency. 

 Items 2.2.7 – Replacement of the rack attachment bolts 

 These items remunerate on a lump sum basis (per set) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the replacement of the rack attachment bolts, all in accordance with the 
drawings and requirements of the specifications. 

 Dismantled equipment to be disposed off site. 

 The price includes washers and nuts as required. 

 All costs necessary to complete these items must be included. 

 The payment of these items will be made according to the progress of the work, as 
approved by the Parks Canada Agency. 

 Item 2.3.1 – Dismantling of the existing electrical equipment 

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the dismantling of the existing electrical equipment, all in accordance with the 
drawings and requirements of the specifications. 
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 Dismantled equipment to be disposed off site except for the following items to be 
transported to Parks Canada workshop: 

 Geared motors. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Item 2.3.2 – Supply and installation of new 200A electrical outlet 

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of new 200A electrical outlet, all in accordance with 
the drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 Item 2.3.3 – Supply and installation of cabinets and junction, pull and distribution boxes 

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of cabinets and junction, pull and distribution 
boxes, all in accordance with the drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 The price includes all civil works (demolition, concreting, etc.) required to dismantle the 
existing equipment and install the new one and as shown on the drawings. 

 Items 2.3.4 – Supply and installation of dry type transformers 

 These items remunerate on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of dry type transformers, all in accordance with the 
drawings and requirements of the specifications. 

 All costs necessary to complete these items must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 The price includes all civil works (demolition, concreting, etc.) required to dismantle the 
existing equipment and install the new one and as shown on the drawings. 

1 

1 
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 Item 2.3.5 – Supply and installation of circuit breakers distribution panels 

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of circuit breakers distribution panels, all in 
accordance with the drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 The price includes all civil works (demolition, concreting, etc.) required to dismantle the 
existing equipment and install the new one and as shown on the drawings. 

 Item 2.3.6 – Supply and installation of new 600V manual transfer switch  

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of new 600V manual transfer switch, all in 
accordance with the drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 The price includes all civil works (demolition, concreting, etc.) required to dismantle the 
existing equipment and install the new one and as shown on the drawings. 

 Item 2.3.7 – Supply and installation of new motor control center (MCC) 

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of new motor control center (MCC), all in 
accordance with the drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 The price includes all civil works (demolition, concreting, etc.) required to dismantle the 
existing equipment and install the new one and as shown on the drawings. 

 Item 2.3.8 – Supply and installation of cabling systems 

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 

1 

1 

1 
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platforms for the supply and installation of new cabling systems, all in accordance with the 
drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 The price includes all civil works (demolition, concreting, etc.) required to dismantle the 
existing equipment and install the new one and as shown on the drawings. 

 Item 2.3.9 – Supply and installation of new control systems 

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the supply and installation of new control systems, all in accordance with the 
drawings and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 The price includes all civil works (demolition, concreting, etc.) required to dismantle the 
existing equipment and install the new one and as shown on the drawings. 

 Item 2.3.10 – Relocation of existing electrical outlets 

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for the relocation of existing electrical outlets, all in accordance with the drawings 
and requirements of the specifications. 

 All costs necessary to complete this item must be included. 

 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

 The price includes all civil works (demolition, concreting, etc.) required to dismantle the 
existing equipment and install the new one and as shown on the drawings. 

 Item 2.4.1 – Commissioning of the lock systems 

 This item remunerates on a lump sum basis (LS) all necessary measures, actions and 
supplies such as, but not limited to, management, labor, tools and machinery, equipment, 
materials, surveys, permits, professional services, construction engineering and work 
platforms for commissioning of the lock systems, all in accordance with the drawings and 
requirements of the specifications. 

 All costs necessary to complete this item must be included. 

1 

1 

1 
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 The payment of this item will be made according to the progress of the work, as approved 
by the Parks Canada Agency. 

PART 2 PRODUCTS 

 NOT USED 

 Not used 

PART 3 EXECUTION 

 NOT USED 

 Not Used 

END OF SECTION 
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