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Part 1 General
1.1 REFERENCES

1 Canadian Environmental Protection Act (CEPA)

A SOR/2008-197, Storage Tank Systems for Petroleum Products and Allied
Petroleum Products Regulations.

1.2 ADMINISTRATIVE REQUIREMENTS
A Acceptance of Work Procedures:
A Completion Tasks: submit written certificates in English that tasks have been
performed as follows:
A Work: completed and inspected for compliance with Contract
Documents.
2 Defects: corrected and deficiencies completed.
3 Equipment and systems: tested and fully operational, where applicable.
4 Work: complete and ready for final inspection.
.5 Operation of systems: Demonstrated to Owner’s personnel.
2 Prior to Final Inspection:
A 7 days prior to fuel entering a new storage tank system regulated under
CEPA SOR/2008-197, the contractor must provide the following:
1 Registration information as outlined in Section 33 56 13 for

registration of new tanks.

2 Complete red line drawing markups of the construction drawings
indicating deviations from the design.

3 Obtain Environment Canada identification number from
Department Representative and supply/post a decal with the
1dentification number at PTA containment box.

3 Final Inspection:

A When tasks are complete, request final inspection of Work by the
Departmental Representative.

2 When Work is incomplete according to the Departmental Representative,
complete outstanding items and request re-inspection.

4 Declaration of Substantial Performance: when the Departmental Representative
considers outstanding items are corrected and requirements of Contract
substantially performed, make application for Certificate of Substantial
Performance.

5 Commencement of Lien and Warranty Periods: date of Owner's acceptance of
submitted declaration of Substantial Performance to be date for commencement
for warranty period and commencement of lien period unless required otherwise
by lien statute of Place of Work.
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.6 Final Payment:

A When the Departmental Representative considers final deficiencies and
defects corrected and requirements of Contract met, make application for
final payment.

2 When work is deemed incomplete by the Departmental Representative,
complete outstanding items and request re-inspection.

i Payment of Holdback: after issuance of Certificate of Substantial Performance of
Work, submit application for payment of holdback amount in accordance with
contractual agreement.

1.3 FINAL CLEANING
1 Clean in accordance with Section 01 74 11 - Cleaning.
A Remove surplus materials, excess materials, rubbish, tools and equipment.

END OF SECTION
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