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PART 1 - GENERAL INFORMATION

11

Introduction

The bid solicitation and resulting contract document is divided into seven parts plus annexes as follows:

Part 1

Part 2

Part 3

Part 4

Part 5

Part 6

Part 7

General Information: provides a general description of the requirement;

Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid
solicitation and states that the Bidder agrees to be bound by the clauses and conditions
contained in all parts of the bid solicitation;

Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid;

Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted,
the evaluation criteria that must be addressed in the bid, if applicable, and the basis of selection;

Certifications: includes the certifications to be provided;

Security, Financial and Other Requirements: includes specific requirements that must be
addressed by bidders; and

Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting
contract.

The Annexes include the Requirement, the Basis of Payment and other annexes.

1.2 Summary

(i)

(i)

(i)

(iv)

Requirement:

a) to carry out the docking and related work regarding the Canadian Coast Guard Ship
(C.C.G.S)) lle st-Ours in accordance with the associated Technical Statement of Requirement
attached as Annex A and all related drawings.

b) to carry out any approved unscheduled work not covered in paragraph a) above.

As per the Integrity Provisions under section 01 of Standard Instructions 2003, bidders must
provide a list of all owners and/or Directors and other associated information as required. Refer to
section 4.21 of the Supply Manual for additional information on the Integrity Provisions.

The requirement is exempt from the provisions of the World Trade Organization Agreement on
Government Procurement (WTO-AGP), Annex 4 and the North American Free Trade Agreement
(NAFTA), Chapter Ten Annex 1001.2b Paragraph 1, however, it is subject to the Canadian Free
Trade Agreement (CFTA) and will be limited to suppliers in Eastern Canada in accordance with
Shipbuilding, Refit, Repair and Modernization Policy (1996-12-19).

In addition, the navigation certificate limits the area of movement of the vessel. Note that the Ile
St-Ours ship will end its season in Prescott, Ontario, and will have 7 days to get to the dry dock
that won the tender. Therefore, its territorial limitation will be between Port Daniel, Ontario and
Matane, Quebec. The CCGS lle St-Ours is a small vessel with 8 knots speed of displacement
under good sea and favorable current, low autonomy in drinking water (2 days) and sailing only
by day and must be moored every evenings in a favorable harbor. It does not have ice water
capacity.
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PART 2 - BIDDER INSTRUCTIONS
2.1 Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set
out in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government
Services Canada.

Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid
solicitation and accept the clauses and conditions of the resulting contract.

The 2003 (2018-05-22) Standard Instructions - Goods or Services - Competitive Requirements, are
incorporated by reference into and form part of the bid solicitation.

2.2 Submission of Bids

Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid Receiving
Unit by the date, time and place indicated on page 1 of the bid solicitation.

2.3 Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than seven (7) calendar
days before the bid closing date. Enquiries received after that time may not be answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the
enquiry relates. Care should be taken by bidders to explain each question in sufficient detail in order to
enable Canada to provide an accurate answer. Technical enquiries that are of a "proprietary" nature
must be clearly marked "proprietary” at each relevant item. Items identified as proprietary will be treated
as such except where Canada determines that the enquiry is not of a proprietary nature. Canada may
edit the questions or may request that the Bidder do so, so that the proprietary nature of the question is
eliminated, and the enquiry can be answered with copies to all bidders. Enquiries not submitted in a form
that can be distributed to all bidders may not be answered by Canada.

2.4 Applicable Laws

Any resulting contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in the Province of

Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of their
choice without affecting the validity of their bid, by deleting the name of the Canadian province or territory
specified and inserting the name of the Canadian province or territory of their choice. If no change is
made, it acknowledges that the applicable laws specified are acceptable to the bidders.

2.5 Bidders' Conference — Optional

A bidders' Conference chaired by the Contracting Authority will be convened at the Sorel-Tracy CCG
Base, 15 Prince Street Sorel-Tracy, Qc, at 9:00 am on October 30, 2019.

An attendance confirmation (by e-mail to steve.simoneau@tpsqgc-pwgsc.gc.ca)is required

before 14:00 pm, October 28, 2019, otherwise the bidders’ conference will be cancelled.

It is recommended that the Bidder or a representative of the Bidder attend the Bidders’ Conference in
order to review the Scope of the Work required and to receive additional information and clarifications.
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Bidders are to communicate with the Contracting Authority prior to the conference to confirm attendance.
Bidders that do not attend are not precluded from submitting a bid. Bidders are to provide the Contracting
Authority with the names of their representatives no later than two days prior to the conference. The
Contracting Authority will have an attendance form which is to be signed by the Bidder's representative(s)
in attendance. Bidders are advised that any clarifications or changes resulting from the Bidder's
conference and/or the subsequent viewing of the vessel shall be included as an amendment to the bid
solicitation document.

2.6 Viewing — Vessel

A visit of the vessel is scheduled on 2019-10-30 after the bidders’ conference.
2.7 Work Period — Marine - Bid

Work must commence and be completed as follows:

Start: November 30, 2019, or as per ship availability (at the earliest date)
End: March 23, 2020, or one hundred and thirteen (113) days after ship availability (at the
earliest date)

The Bidder agrees through submission of its response to the bid solicitation that the above time frame
provides an adequate period to perform the subject work and absorb a reasonable amount of
unscheduled work; and further, that they have sufficient material and human resources allocated or
available to complete the subject work and a reasonable amount of unscheduled work within the Work
period.

2.8 Docking Facility

Before award of Contract, the successful Bidder may be required to demonstrate to the satisfaction of
Canada that the certified capacity of the dry docking facility to be used for the work is adequate for the
anticipated loading as specified in the related dry docking plans and other documents. The successful
Bidder will be notified in writing and be allowed a reasonable period of time to provide detailed keel block
load distribution sketches and blocking stability considerations, along with the supporting calculations to
clearly show the adequacy of the proposed docking arrangement.

Upon written request from the Contracting Authority, the Bidder must provide current (providing there is
no end date on the certificate submitted, then it is to have been issued within the past two years) and
valid certification of the capacity and condition of the docking facility to be used for the Work.

Although a dry docking facility may have a total capacity greater than the vessel to be docked, the weight
distribution of the vessel may cause individual block loading to be exceeded. Also, while the physical
dimensions of a dry docking facility may indicate acceptability for docking of a specific vessel, other
limitations such as spacing of rails on a marine railway, concrete piers of abutments adjoining the dry
dock may, in fact, preclude the facility from being considered as a possible dry docking site.

29 List of Proposed Sub-contractors

If the bid includes the use of subcontractors, the Bidder agrees, upon written request from the Contracting
Authority, to provide a list of all subcontractors including a description of the things to be purchased, a
description of the work to be performed by specification section and the location of the performance of
that work. The list should not include the purchase of off-the-shelf items, software and such standard
articles and materials as are ordinarily produced by manufacturers in the normal course of business, or
the provision of such incidental services as might ordinarily be subcontracted in performing the Work, i.e.
subcontract work valued at less than $5000.00
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2.10  Quality Plan - Solicitation

Upon written request from the Contracting Authority, the Bidder shall provide an example of its Quality
Plans applied to similar former projects. The Plan must be in the same format that will be used after
award of contract.

2.11 Inspection and Test Plan

Upon written request from the Contracting Authority, the Bidder may be required to provide an example of
its Inspection Plans for each item of the specifications.

2.12 Vessel Refit, Repair or Docking - Cost

All charges, fees expenses and disbursements incidental to the carrying out of the Work, including all
items described in Supplemental General Conditions 1029 (2010-08-16) Ship Repair, section (07), are
included in the Evaluation Price (and in the Contract Price under the Contract), including, without
limitation:

1. Services: include all costs for ship services such as water, steam, electricity, etc.,
required for vessel maintenance for the duration of the Contract.

2. Docking and Undocking includes:

(a) all costs resulting from dry docking, wharfage, security, shoring, shifting and/or
moving of the vessel within the successful Bidder's facility;

(b) the cost of services to tie up the vessel alongside and to cast off.

Unless specified otherwise, the vessel will be delivered by Canada to the successful
Bidder's facility alongside a mutually agreed safe transfer point, afloat and upright, and
the successful Bidder will do the same when the Work is completed. The cost of services
to tie up the vessel alongside and to cast off is included in the Evaluation Price

3. Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory services including manufacturers' representatives, engineers,
etc.

4, Removals: include all costs for removals necessary to carry out the Work and will be the

responsibility of the successful Bidder whether or not they are identified in the
specifications, except those removals not apparent when viewing the vessel or examining
the drawings. The successful Bidder will also be responsible for safe storage of removed
items and reinstalling them on completion of the Work. The successful Bidder will be
responsible for renewal of components damaged during removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering,
staging including handrails, cranage and transportation to carry out the Work as
specified.

The successful Bidder will be responsible for the cost of any necessary modification of
these facilities to meet applicable safety regulations.
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PART 3 - BID PREPARATION INSTRUCTIONS
3.1 Bid Preparation Instructions

3.1.1 Canada requests that bidders provide their bid in separately bound sections as follows:

Section I Management Bid (1 hard copy)
Section Il Financial Bid (1 hard copy)
Section llI: Certifications Requirements (1 hard copy)

Prices must appear in the financial bid only (Annex I) and Appendix 1 to Annex |. No prices must
be indicated in any other section of the bid.

Canada requests that bidders follow the format instructions described below in the preparation of their
bid:

(@) use 8.5x11inch (216 mm x 279 mm) paper;
(b) use a numbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take the necessary
steps to incorporate environmental considerations into the procurement process Policy on Green
Procurement (http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-procurement/politique-policy-
eng.html). To assist Canada in reaching its objectives, bidders are encouraged to :

1) use paper containing fibre certified as originating from a sustainably-managed forest and/or
containing minimum 30% recycled content; and

2) use an environmentally-preferable format including black and white printing instead of colour
printing, printing double sided/duplex, using staples or clips instead of cerlox, duotangs or
binders.

Section I: Management Bid

The Management Bid should be concise and should include all the certifications and other requirements
as noted in Parts 4 and 6.

Section II: Financial Bid

Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet Annex | and
the detailed Pricing Data Sheet, Appendix 1 to Annex |. The total amount of applicable taxes is to be shown
separately, if applicable.

Section llI: Certification Requirements

Bidders must submit the certifications required under Part 5.

3.1.2 Unscheduled Work and Evaluation Price

In any vessel refit, repair or docking contract, unscheduled work will arise after the vessel and its equipment
is opened up and surveyed. The anticipated cost of the Work will be included in the evaluation of bids. The

overall total cost will be calculated by including an estimated amount of additional person-hours (and/or
material) multiplied by a firm hourly charge-out labour rate and is added to the firm price for the Work.
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The overall total referred to as the "Evaluation Price" will be used for evaluating the bids. The estimated
work will be based on historical experience and there is no minimum or maximum amount of unscheduled
work nor is there a guarantee of such work.
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION
4.1 Evaluation Procedures

(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation
including the technical, management and financial evaluation criteria specified below.

(b) An evaluation team composed of representatives of Canada will evaluate the bids.
4.1.1 Financial Bid

Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet Annex “|”
and the detailed Pricing Data Sheet, Appendix 1 to Annex “I”. The total amount of Goods and Services
Tax or Harmonized Sales Tax is to be shown separately, if applicable.

4.1.1.1 Unscheduled Work and Evaluation Price

In any vessel refit, repair or docking contract, unscheduled work will arise after the vessel and its
equipment is opened up and surveyed. The anticipated cost of the Work will be included in the
evaluation of bids. The overall total cost will be calculated by including an estimated amount of
additional person-hours (and/or material) multiplied by a firm hourly charge-out labour rate and is
added to the firm price for the Work.

The overall total referred to as the "Evaluation Price" will be used for evaluating the bids. The
estimated work will be based on historical experience and there is no minimum or maximum
amount of unscheduled work nor is there a guarantee of such work.

4.1.2 Mandatory Requirements

Bids will be assessed in accordance with the entire requirement of the bid solicitation including compliance
with the mandatory certifications and table of deliverable requirements as detailed in Parts 2,

4,5 and 6. Only those bids which are found to meet all the mandatory requirements within the specified
time frames will be deemed responsive.

4.1.3 Table of Mandatory Requirements to be met by bid closing

Notwithstanding deliverable requirements specified anywhere else within this solicitation and its
associated Technical Specification, the following are the only mandatory deliverables that must be
submitted with the Bid at the time of bid closing. The following are mandatory and the Bidder must be
compliant on each item to be considered responsive.

Item Description Completed
and
attached
1 Completed Annex “I” Financial Bid presentation Sheet;

N

Completed Appendix 1 to Annex “I” Price per item sheet;
3 Letter or proof of Insurance as per article 6.13 of Part 6;
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4.1.4 Other information upon request only

The following information, which supports the bid, may be requested by the Contracting Authority from the
bidder and it must be provided within two (2) working days of the written request:

Item Description Completed and To be forwarded if
attached requested by the CA

1 Current and valid certification of the capacity and condition Prior to contract award
of the docking facility, as per clause 2.8 of Part 2;

2 Examples of quality and inspections plans, as per articles Prior to contract award
2.10 and 2.11
Supply a plan of the dry dock Prior to contract award
Proof of good standing with Worker's Compensation Prior to contract award

Board as per clause 6.6 of Part 6;

5 Proof of welding certification, as per clause 6.7 of Part 6; Prior to contract award

6 Proof of valid Labor Agreement or similar instrument Prior to contract award
covering the work period as per clause 6.8 of Part 6;

7 ISO Registration Certificate or Quality Assurance Prior to contract award
Documentation, as per article 11 of Part 6

8 Environment Protection as per article 6.12 Part 6 Prior to contract award

9 List of Proposed Sub-contractors Prior to contract award

10 | Annex “J” — Pricing Data Sheets Prior to contract award

4.1.5 Deliverables after Contract award

Item Must be supplied after
Description contract award, within
1 Insurance Requirements as per article 7.11, Part 7; 5 calendar days
Work Schedule and reports as per item 7.16, Part 7. 5 calendar days
4.2 Basis of selection

A bid must comply with the requirements of the bid solicitation and meet all mandatory technical
evaluation criteria to be declared responsive. The responsive bid with the lowest evaluated price will be
recommended for award of a contract.

4.2.1 Equivalent Product

SACC Manual Clause  B3000T (2006-06-16) Equivalent Product

4.3 Preliminary Notification

Pending the completion of the bid evaluation process, each Bidder will be notified of the preliminary

ranking of its Financial Bid within 2 business days of the Solicitation’s closing date by an e-mail from the
Contracting Authority.
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PART 5 - CERTIFICATIONS

Bidders must provide the required certifications and additional information to be awarded a contract.

The certifications provided by Bidders to Canada are subject to verification by Canada at all times. Unless
specified otherwise, Canada will declare a bid non-responsive, or will declare a contractor in default if any
certification made by the Bidder is found to be untrue whether made knowingly or unknowingly, during the
bid evaluation period or during the contract period.

The Contracting Authority will have the right to ask for additional information to verify the Bidder’s
certifications. Failure to comply and to cooperate with any request or requirement imposed by the
Contracting Authority will render the bid non-responsive or constitute a default under the Contract.

5.1 Certifications Required with the Bid
Bidders must submit the following duly completed certifications as part of their bid.

5.1.1 Integrity Provisions - Declaration of Convicted Offences

In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-
if/politique-policy-eng.html), the Bidder must provide with its bid the required documentation, as
applicable, to be given further consideration in the procurement process.

5.2 Certifications Precedent to Contract Award and Additional Information

The certifications and additional information listed below should be submitted with the bid, but may be
submitted afterwards. If any of these required certifications or additional information is not completed and
submitted as requested, the Contracting Authority will inform the Bidder of a time frame within which to
provide the information. Failure to provide the certifications or the additional information listed below
within the time frame provided will render the bid non-responsive.

5.2.1 Integrity Provisions — Required Documentation
In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-

if/politigue-policy-eng.html), the Bidder must provide the required documentation, as applicable, to
be given further consideration in the procurement process.

5.2.2 Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a
Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity "FCP
Limited Eligibility to Bid" list available at the bottom of the page of the Employment and Social
Development Canada (ESDC) - Labour's website
(http://www.esdc.gc.ca/en/jobs/workplace/human_rights/employment equity/federal contractor program.
page?& ga=1.229006812.1158694905.1413548969).

Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if
the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid“ list at the time of contract
award.
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PART 6 - SECURITY, FINANCIAL AND OTHER REQUIREMENTS
6.1 Security Requirement (Not used)

6.2 Financial Requirements (Not used)

6.3 Accommodation

Bidder shall be responsible to provide office accommodation in accordance with item 2 of the Technical
Statement of Requirement of Annex A for the duration of the Contract.

6.4 Parking

Bidder shall be responsible to provide parking and services in accordance with item 2 of the Technical
Statement of Requirement of Annex A for the duration of the Contract.

6.5 Material and Supply Support (Not used)
6.6 Workers’ Compensation - Letter of Good Standing

It is mandatory that the Bidder has an account in good standing with the Provincial Workers
Compensation Board/Commission.

Upon written request from the Contracting Authority, the Bidder must submit a certificate or Letter of Good
Standing from the applicable Workers Compensation Board/Commission. Failure to provide this
information will render the bid non responsive.

6.7 Welding Certification

Welding must only be undertaken by a company Certified by the Canadian Welding Bureau (CWB) to the
requirements of the following Canadian Standards Association (CSA) standards:

(a) CSA WA47.1, Certification of Companies for Fusion Welding of Steel, section 2;
(b) CSA W59, Welded steel construction (metal arc welding); and

In addition, welding must be done in accordance with the requirements of the applicable drawings and
specifications.

Before the commencement of any fabrication work, and upon request from the Inspection Authority, the
Contractor must provide approved welding procedures and/or a list of welding personnel intended to be
used in the completion of the work. The list must identify the CWB welding procedure qualifications
attained by each of the personnel listed and must be accompanied by a copy of each person's current
CWB welding certification.

6.8 Valid Labour Agreement

If the Bidder has a labour agreement, or other suitable instrument, in place with its unionized labour or
workforce, it must be valid for the proposed period of any resulting contract.

Upon written request from the Contracting Authority, the Bidder must provide evidence of that agreement
or other suitable instrument.

6.9 Work Schedule and Reports (Not used)
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6.10  Supervision of Fueling and Disembarking Fuel
SACC Manual Clause A9056C (2008-05-12) Supervision of Fueling and Disembarking Fuel
6.11 ISO 9001:2008 - Quality Management Systems

Upon written request from the Contracting Authority, the Bidder must provide its current ISO Registration
Documentation indicating its registration to ISO 9001:2008.

Documentation and procedures of bidders not registered to the ISO standards may be subject to a
Quality System Evaluation (QSE) by the Inspection Authority before award of a contract.

6.12  Environmental Protection

Upon written request from the Contracting Authority, the Bidder must submit details of its environmental
emergency response plans, waste management procedures and/or formal environmental training
undertaken by its employees.

6.13 Insurances Requirements

At bids closing date the Bidder must provide a letter from an insurance broker or an insurance company

licensed to operate in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation,
can be insured in accordance with the Insurance Requirements specified in Annex "C".
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PART 7 - RESULTING CONTRACT CLAUSES

The following clauses and conditions apply to and form part of any contract resulting from the bid
solicitation.

1. Requirement

The contractor must:

a) to carry out the docking and related Work regarding the Canadian Coast Guard Ship (C.C.G.S.)
lle St-Ours in accordance with the associated Technical Specifications attached as Annex A and all
related drawings.

b) carry out any approved unscheduled work not covered in paragraph a) above.

2. Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the Standard

Acquisition Clauses and Conditions Manual(https://buyandsell.gc.ca/policy-and-guidelines/standard-
acquisition-clauses-and-conditions-manual) issued by Public Works and Government Services Canada.

2.1 General Conditions

2030, (2018-06-21), General Conditions - Higher Complexity - Goods, apply to and form part of the
Contract. (except for paragraph 26 “Liability” which is deleted in its entirety and replace by the item 7.42
below).

Paragraph 22 “Warranty” of 2030, General Conditions — Higher Complexity — Goods, is amended in the
Annex “ E” - Warranty.

2.2 Supplemental General Conditions

From beginning to end of work:

Unmanned ship:
1029 (2018-12-06) Ship Repairs, excluding section 08 apply to and form part of the Contract.

On required basis only:

Manned ship:

1029 (2018-12-06) Ship Repairs, excluding section 09 apply to and form part of the Contract.
3. Security Requirement

There is no security requirement associated with this Statement of Work

4. Term of Contract

The contract period is from Contract award date until the end of the warranty period inclusively.
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4.1. Work Period — Marine — Contract
Work must commence and be completed as follows:

Start: November 30, 2019, or as per ship availability (at the earliest date)
End: March 23, 2020, or one hundred and thirteen (113) days after ship availability (at the
earliest date)

The Contractor agrees that the above time frame provides an adequate period to perform the subject

work and absorb a reasonable amount of unscheduled work; and further, that it has sufficient material
and human resources allocated or available to complete the subject work and a reasonable amount of
unscheduled work within the Work Period.

5. Authorities
5.1 Contracting Authority
The Contracting Authority for the Contract is:

Steve Simoneau

Marine Procurement Specialist

Public Works and Government Services Canada

Québec area — Marine division

1550, avenue D’Estimauville, Québec, (Québec) G1J 0C4, Quebec, Canada
steve.simoneau@tpsgc-pwgsc.gc.ca

Phone: (418) 649-2816

Fax: (418) 648-2209

The Contracting Authority is responsible for the management of the Contract and any changes to the
Contract must be authorized in writing by the Contracting Authority. The Contractor must not perform
work in excess of or outside the scope of the Contract based on verbal or written requests or instructions
from anybody other than the Contracting Authority.

5.2 Technical Authority (Will be filled in at contract award)

The Technical Authority for the Contract is:
Name:
Title:
Telephone:
E-mail address:

The Technical Authority is the representative of the department or agency for whom the Work is being
carried out under the Contract and is responsible for all matters concerning the technical content of the
Work under the Contract. Technical matters may be discussed with the Technical Authority; however, the
Technical Authority has no authority to authorize changes to the scope of the Work. Changes to the
scope of the Work can only be made through a contract amendment issued by the Contracting Authority.

5.2.1 Technical Representative (Will be filled in at contract award)

The Technical Representative for the Contract is:
Name:
Title:
Telephone:
E-mail address:
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The Technical Representative is the representative of the department or agency for whom the Work is
being carried out under the Contract and is responsible for all matters concerning the technical content of
the Work under the Contract. Technical matters may be discussed with the Technical Authority; however,
the Technical Authority has no authority to authorize changes to the scope of the Work. Changes to the
scope of the Work can only be made through a contract amendment issued by the Contracting Authority.

5.3 Inspection Authority/Inspector
The Inspection Authority for the Contract is:
Same as paragraph 5.2 above.

The Inspection Authority is the representative of the department or agency for whom the Work is being
performed under the Contract and is responsible for inspection of the Work and acceptance of the
finished work. The Inspection Authority may be represented on-site by a designated inspector and any
other Government of Canada inspector who may from time to time be assigned in support of the
designated Inspector.

6. Payment
6.1 Basis of Payment - Firm Price

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the
Contractor will be paid the firm price indicated in Annex B. Goods and Services Tax or Harmonized Sales
Tax is extra, if applicable. Payment for unscheduled work will be done in accordance with Basis of
Payment outlined at Annex B.

6.2 Payment Terms - Progress Payments

1. Canada will make progress payments in accordance with the payment provisions of the Contract, no
more than once a month, for cost incurred in the performance of the Work, up to 90 percent of the
amount claimed and approved by Canada if:

(@ an accurate and complete claim for payment using form PWGSC-TPSGC 1111, Claim for
Progress Payment, and any other document required by the Contract have been
submitted in accordance with the invoicing instructions provided in the Contract;

(b) the amount claimed is in accordance with the basis of payment;

(c) the total amount for all progress payments paid by Canada does not exceed 90 percent of
the total amount to be paid under the Contract;

(d) all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the
respective authorized representatives.

2. The balance of the amount payable will be paid in accordance with the payment provisions of the
Contract upon completion and delivery of all work required under the Contract if the Work has been
accepted by Canada and a final claim for the payment is submitted.

3. Progress payments are interim payments only. Canada may conduct a government audit and interim
time and cost verifications and reserves the rights to make adjustments to the Contract from time to
time during the performance of the Work. Any overpayment resulting from progress payments or
otherwise must be refunded promptly to Canada.
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6.3 Method of Payment

SACC Manual Clause  C6000C (2017-08-17)  Limitation of Price
SACC Manual Clause  H4500C (2010-01-11) Lien - Section 427 of the Bank Act

7. Invoicing Instructions
7.1 Invoicing Instructions - Progress Payment Claim

The Contractor must submit invoices that contain the information required by the General Conditions
2030 (2018-06-21) Part 13.

7.2 Invoicing

Invoice to be made to the name of:
DFO.invoicing-facturation.MPO @canada.ca

Write the name of the contact person:

Electronic Copy to be sent for verification to: steve.simoneau@tpsgc-pwgsc.gc.ca

7.3 Warranty Holdback

A warranty holdback of 10% of the total contract price as last amended (applicable taxes excluded) will be
applied to the final claim for payment. This holdback will be payable by Canada upon the expiry of the 90
day warranty period(s) applicable to the work. Applicable taxes are to be calculated and paid on the total
amount of the claim before the 10% holdback is applied. At the time that the holdback is released, there
will be no applicable taxes payable, as it was included in previous payments.

8. Certifications

8.1 Compliance with the certifications provided by the Contractor in its bid is a condition of the
Contract and subject to verification by Canada during the entire contract period. If the Contractor
does not comply with any certification or it is determined that any certification made by the
Contractor in its bid is untrue, whether made knowingly or unknowingly, Canada has the right,
pursuant to the default provision of the Contract, to terminate the Contract for default.

9. Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties determined, by the
laws in force in

10. Priority of Documents
If there is a discrepancy between the wordings of any documents that appear on the list, the wording of

the document that first appears on the list has priority over the wording of any document that
subsequently appears on the list.

a) the Articles of Agreement;

b) the Supplemental General Conditions 1029, (2018-12-06), Ship Repairs;

c) the General Conditions 2030, (2018-06-21), General Conditions - Higher Complexity - Goods
d) Annex A, Requirement;

e) Annex B, Basis of Payment;
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f) Annex C, Insurance Requirements;

0) Annex D, Inspection/Quality Assurance/Quality Control;

h) Annex E, Warranty;

i) Annex F, Vessel Custody

) the Contractor's bid dated

11. Insurance Requirements

The Contractor must comply with the insurance requirements specified in Annex C. The Contractor must
maintain the required insurance coverage for the duration of the Contract. Compliance with the insurance
requirements will not release the Contractor from or reduce its liability under the Contract.

The Contractor is responsible to decide if additional insurance coverage is necessary to fulfill its
obligation under the Contract and to ensure compliance with any applicable law. Any additional
insurance coverage will be at the Contractor's expense, and for its own benefit and protection.

The Contractor must forward to the Contracting Authority within five (5) calendar days after the date of
award of the Contract a Certificate of Insurance including details of the insurance coverage, exclusions,
deductibles and conditions and confirming that the insurance policy complying with the requirements is in
force. The Contractor must, if requested by the Contracting Authority, forward to Canada a certified true
copy of all applicable insurance policies.

12. Financial Security (not used)
13. Accommodation

Contractor shall be responsible to provide office accommodation in accordance with the Technical
Statement of Requirement of Annex A for the duration of the Contract.

14. Parking

Bidder shall be responsible to provide parking spots and services in accordance with the technical
Statement of Requirement of Annex A for the duration of the Contract.

15. Sub-contracts and Sub-contractor List

The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before
commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be passed to the
Contracting Authority. In addition, the Contractor must monitor progress of sub-contracted work and
inform the Inspection Authority on pertinent stages of work to permit inspection when considered
necessary the Inspection Authority.

16. Work Schedule and Reports

No later than five (5) calendar days after contract award, the preliminary schedule must be revised and
expanded as necessary and resubmitted before commencement of the Work.

The Contractor must provide a detailed work schedule showing the commencement and completion dates
for the Work in the available work period, including realistic target dates for significant events. During the
Work Period the schedule is to be reviewed on an ongoing basis by the Inspection Authority and the
Contractor, updated when necessary, and available in the Contractor's office for review by Canada's
authorities to determine the progress of the Work.
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Production work schedules must be revised and resubmitted before each Progress Meeting. The revised
schedules must show the effect of progressed work and approved work arisings. Changes in scheduled
completion dates due to unscheduled work will not be accepted except as negotiated under Design
Change or Additional Work, Article 26.

17. Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport
Canada Marine standards, for commercial marine work, and, for all work, be free from asbestos in any
form. The Contractor must ensure that all machinery and equipment located below or adjacent to
surfaces to be re-insulated are adequately covered and protected before removing existing insulation.

18. Loan of Equipment - Marine

The Contractor may apply for the loan of the Government special tools and test equipment particular to
the subject vessel as identified in the Specifications. The provision of other equipment required for the
execution of work in the Specifications is the sole responsibility of the Contractor.

Equipment loaned under this provision must be used only for work under this Contract and may be
subject to demurrage charges if not returned on the date required by Canada. In addition, equipment
loaned under the above provision must be returned in a like condition, subject to normal wear and tear.

A list of Government equipment that the Contractor intends to request must be submitted to the
Contracting Authority within ten (10) calendar days of Contract Award to permit timely supply or for
alternate arrangements to be made. The request must state the time frame for which the equipment is
required.

19. Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent trades people and supervision
to ensure a uniform high level of workmanship. The Inspection Authority may request to view and record
details of the certification and/or qualifications held by the Contractor’s trades’ people. This request should
not be unduly exercised but only to ensure qualified trades people are on the job

20. Material and Supply Support (Not used)

21. 1ISO 9001:2008 - Quality Management Systems

21.1  In the performance of the Work described in the Contract, the Contractor must comply with the
requirements of:

ISO 9001:2008 - Quality management systems - Requirements, published by the International Organization
for Standardization (ISO), current edition at date of submission of the Contractor's bid with the exclusion of
the following requirement: 7.3 Design and development.

It is not the intent of this clause to require that the Contractor be registered to the applicable standard;
however, the Contractor's quality management system must address each requirement contained in the
standard.

21.2  Assistance for Government Quality Assurance (GQA):

The Contractor must provide the Inspection Authority with the accommodation and facilities required for the

proper accomplishment of GQA and must provide any assistance required by the Inspection Authority for
evaluation, verification, validation, documentation or release of product.

Part - Partie 2 of - de 2 / Page 20 of - de 70



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur

F3065-190366/A qcv007
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
F3065-190366 QCV-9-42079

The Inspection Authority must have the right of access to any area of the Contractor's or Subcontractor's
facilities where any part of the Work is being performed. The Inspection Authority must be afforded
unrestricted opportunity to evaluate and verify Contractor conformity with Quality System procedures and
to validate product conformity with contract requirements. The Contractor must make available, for
reasonable use by the Inspection Authority, the equipment necessary for all validation purposes. Contractor
personnel must be made available for operation of such equipment as required.

When the Inspection Authority determines that GQA is required at a subcontractor's facilities, the Contractor
must provide for this in the purchasing document and forward copies to the Inspection Authority, together
with relevant technical data as the Inspection Authority may request.

The Contractor must notify the Inspection Authority of non-conforming product received from a
subcontractor when the product has been subject to GQA.

22. Quality Control Plan

The Contractor must implement and follow the Quality Control Plan (QCP) prepared according to the latest
issue (at contract date) of ISO 10005 Quality management - Guidelines for quality plans, approved by the
Inspection and Technical Authorities. The QCP shall describe how the Contractor will conform to the
specified quality requirements of the Contract and specify how the required quality activities are to be
carried out, including quality assurance of subcontractors. The Contractor must include a traceability matrix
from the elements of the specified quality requirements to the corresponding paragraphs in the QCP.

The documents referenced in the QCP shall be made available when requested by the Inspection Authority.
The Contractor must make appropriate amendments to the QCP throughout the term of the contract to
reflect current and planned quality activities. Amendments to the QCP must be acceptable to the Inspection
and Technical Authorities.

Refer to Annex “D” for further details on the Quality Control Plan requirements.

23. Welding Certification

Welding must only be undertaken by a company Certified by the Canadian Welding Bureau (CWB) to the
requirements of the following Canadian Standards Association (CSA) standards:

(a) CSA W47.1, Certification of Companies for Fusion Welding of Steel, section 2;
(b) CSA W59, Welded Steel Construction (Metal Arc Welding). And

In addition, welding must be done in accordance with the requirements of the applicable drawings and
specifications.

Before the commencement of any fabrication work, and upon request from the Inspection Authority, the
Contractor must provide approved welding procedures and/or a list of welding personnel intended to be
used in the completion of the work. The list must identify the CWB welding procedure qualifications
attained by each of the personnel listed and must be accompanied by a copy of each person's current
CWB welding certification.

24, Environmental Protection
The Contractor and its sub-contractors engaged in the Work on a Crown vessel must carry out the Work

in compliance with applicable municipal, provincial and federal environmental laws, regulations and
industry standards.
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The Contractor must have detailed procedures and processes for identifying, removing, tracking, storing,
transporting and disposing of all potential pollutants and hazardous material encountered, to ensure
compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority, with information copies sent
to the Contracting Authority. Furthermore, additional evidence of compliance with municipal, provincial
and federal environmental laws and regulations is to be furnished by the Contractor to the Contracting
Authority when so requested.

The Contractor must have environmental emergency response plans and/or procedures in place.
Contractor and subcontractor employees must have received the appropriate training in emergency
preparedness and response. Contractor personnel engaging in activities which may cause environmental
impacts or potential non-compliance situations, must be competent to do so, on the basis of appropriate
education, training, or experience.

25. Supervision of Fueling and Disembarking Fuel

SACC Manual Clause A9056C (2008-05-12) Supervision of Fueling and Disembarking Fuel

26. Procedure for Design Change or Additional Work

SACC Manual Clause B5007C (2010-01-11) Design Change or Additional Work

26.1 Price Breakdown:

The Contractor must, upon request, provide a price breakdown for all unscheduled work, by specific
activities with trades, person-hours, material, subcontracts and services.

26.2  Pro-rated Prices:

Hours and prices for unscheduled work will be based on comparable historical data applicable to similar
work at the same facility, or will be determined by pro-rating the quoted work costs in the Contract when
in similar areas of the vessel.

27. Equipment/Systems: Inspection/Test

Refer to Annex D for details on equipment and systems inspections and testing requirements.

28. Inspection and Test Plan

The Contractor shall, in support of their QCP, implement an approved Inspection & Test Plan (ITP).

The Contractor shall provide at no additional cost to the Crown, all applicable test data, all Contractor
technical data, test pieces and samples as may reasonably be required by the Inspection Authority to
verify conformance to contract requirements. The Contractor shall forward at his expense such technical
data, test data, test pieces and samples to such location as the Inspector may direct.

Refer to Annex “D” for details on Inspection and Test Plan Requirements.

29. Vessel Custody

1. This work is going to take place with the vessel “out of commission” and therefore in the “care, control
and custody” of the Contractor.
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2. An “ACCEPTANCE CERTIFICATE - ASSUMPTION OF CUSTODY OF FEDERAL GOVERNMENT
SHIPS BY SHIPYARDS” Appendix 1 of Annex “F” must be completed as required and a copy passed
to the Inspection Authority.

3. To facilitate this turnover, representatives of the Contractor and Canada must confirm the condition of
the vessel.

4. A vessel condition report must be appended to the above noted certificate and must be accompanied
by colour photographs or videos in either conventional or digital format.

5. When the vessel is to be returned to the “care, control and custody” of Canada, an “ACCEPTANCE
CERTIFICATE - RESUMPTION OF CUSTODY OF FEDERAL GOVERNMENT SHIPS BY THE
CLIENT DEPARTMENT” Appendix 2 of Annex “F” must be completed and a signed copy passed to
Canada for distribution.

30a. Vessel Unmanned Refits — From beginning to end of Work

The vessel will be unmanned during the work period and will be considered to be out of commission. The
vessel during that period will be in the care or custody of the Contractor and under its control.

Note: Although the vessel is deemed to be unmanned as defined by Annexe F — Vessel’'s Custody,
consider 1to 2 crew members on board, 7 days aweek for the entire period of work, including dinner
periods and supper. They will not stay on board.

30 b. Vessel Manned Refits - On a required basis only

1.  The vessel will be manned during the work period and will be considered to be in commission. The
vessel during that period will remain in the care or custody of Canada and under its control.

2.  Firefighting equipment must be readily accessible and made available by the Contractor should a fire
emergency arise. The Contractor must take adequate precautions when burning or welding is
carried out in compartments or other confined areas of the vessel.

31. Pre-Refit Meeting

A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the Contractor’s facility
before the commencement of the work period.

32. Meetings

Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility as and
when required, generally once a month. Interim meetings may also be scheduled. Contractor attendees
at these meetings will, as a minimum, be its Contract (Project) Manager, Production Manager
(Superintendent) and Quality Assurance Manager. Progress meetings will generally incorporate Technical
meetings to be chaired by the Technical Authority.

33. Outstanding Work and Acceptance

The Inspection Authority, in conjunction with the Contractor, will prepare a list of outstanding work items
towards the end of the vessel Work Period. This list will form the annexes to the formal acceptance
document for the vessel. A Contract Completion Meeting will be convened by the Inspector on the work
completion date to review and sign off the Acceptance Document. In addition to any amount held under
the Warranty Holdback Clause (see section 7.3 above), a holdback of twice the estimated value of
outstanding work will be held until completion of said work.

The PWGSC-TPSGC 1205 Acceptance Document is to be completed and distribution is to be made by
the Public Works and Government Services Canada Inspection Authority as follows:
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(a) original to the PWGSC Contracting Authority

(b) one copy to the Technical Authority

(c) one copy to contractor

34. Licensing

The Contractor must obtain and maintain all permits, licenses and certificates of approval required for the

work to be performed under any applicable federal, provincial or municipal legislation. The Contractor is

responsible for any charges imposed by such legislation or regulations. Upon request, the Contractor
must provide a copy of any such permit, license or certificate to Canada.

35. Hazardous Waste - Vessels

1. The Contractor acknowledges that sufficient information has been provided by Canada with
respect to the location and estimated amount of hazardous materials such as asbestos, lead,
PCBs, silica or other hazardous materials or toxic substances.

2. The price includes all costs associated with the removal, handling, storage, disposal and/or
working in the vicinity of hazardous materials such as asbestos, lead, PCBs, silica and other
hazardous materials or toxic substances on board the vessel, including those costs resulting from
the need to comply with applicable laws and regulations in relation to the removal, handling,
disposal or storage of hazardous materials or toxic substances.

3. The completion date for the Work takes into account the fact that the removal, handling, storage,
disposal and/or working in the vicinity of hazardous materials such as asbestos, lead, PCBs,
silica and other hazardous materials or toxic substances may be affected by the need to comply
with applicable laws or regulations and that this will not be considered to be an excusable delay.

36. Government Site Regulations

SACC Manual Clause A9068C (2010-01-11), Government Site Regulations

37. Scrap and Waste Material

SACC Manual Clause A9055D (2010-08-16), Scrap and Waste Material

38. Stability and Weight Management

SACC Manual Clause B6100C (2008-05-12), Stability and Weight Management

39. Vessel - Access by Canada

SACC Manual Clause A9066C (2008-05-12), Vessel - Access by Canada

40. Title to Property - Vessel

SACC Manual Clause A9047C (2008-05-12), Title to Property - Vessel

41. Defence Contract

SACC Manual Clause A9006C (2012-07-16) Defence Contract
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42. Limitation of Contractor's Liability for Damages to Canada

1.

This section applies despite any other provision of the Contract and replaces the section of the
general conditions entitled "Liability". Any reference in this section to damages caused by the
Contractor also includes damages caused by its employees, as well as its subcontractors,
agents, and representatives, and any of their employees.

Whether the claim is based in contract, tort, or another cause of action, the Contractor’s liability
for all damages suffered by Canada caused by the Contractor’s performance of or failure to
perform the Contract is limited to $10 million per incident or occurrence to an annual aggregate of
$20 million for losses or damage caused in any one year of carrying out the Contract, each year
starting on the date of coming into force of the Contract or its anniversary. This limitation of the
Contractor’s liability does not apply to nor include:

(a) Any infringement of intellectual property rights;
(b) Any breach of warranty obligations;

(c) Any liability of Canada to a third party arising from any act or omission of the Contractor in
performing the Contract; or

(d) Any loss for which the policies of insurance specified in the Contract or any other policies of
insurance held by the Contractor would provide insurance coverage.

Each Party agrees that it is fully liable for any damages that it causes to any third party in
connection with the Contract, regardless of whether the third party makes its claim against
Canada or the Contractor. If Canada is required, as a result of joint and several liability, to pay a
third party in respect of damages caused by the Contractor, the Contractor must reimburse
Canada for that amount.

The Parties agree that nothing herein is intended to limit any insurable interest of the Contractor
nor to limit the amounts otherwise recoverable under any insurance policy. The Parties agree
that to the extent that the insurance coverage required to be maintained by the Contractor under
this Contract or any additional insurance coverage maintained by the Contractor, whichever is
greater, is more than the limitations of liability described in sub article (2), the limitations provided
herein are increased accordingly and the Contractor shall be liable for the higher amount to the
full extent of the insurance proceeds recovered.

If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by
Canada caused by the Contractor’s performance of or failure to perform the Contract, excluding
liability described under subsection 2(a), (b), (c) and (d) exceeds $40 million, either Party may
terminate the Contract by giving notice in writing to the other Party and neither Party will make
any claim against the other for damages, costs, expected profits or any other such loss arising
out of the termination. However, no such termination or expiry of the Contact shall reduce or
terminate any of the liabilities that have accrued to the effective date of the termination but which
liabilities are subject to the limitations as specified in sub-article (1) through (4) above.

The date of termination pursuant to this Article, shall be the date specified by Canada in its notice
to terminate, or, if the Contractor exercises the right to terminate, in a notice to the Contractor
from Canada in response to the Contractor’s notice to terminate. The date of termination shall be
in Canada’s discretion to a maximum of 12 months after service of the original notice to terminate
served by either Party pursuant to sub-article 5, above.

In the event of a termination under this Article, the Contract will automatically remain in force
subject to all of the same terms and conditions until the date of termination and the Contractor

Part - Partie 2 of - de 2 / Page 25 of - de 70



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur

F3065-190366/A qcv007
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
F3065-190366 QCV-9-42079

agrees that it will be paid in accordance with the applicable provisions as set out in the Basis of
Payment, Annex B and that the Contractor's liability remains as specified in subarticles (1)
through (4), above.

Nothing shall limit Canada’s other remedies, including Canada’s right to terminate the Contract
for default for breach by the Contractor of any of its obligations under this Contract,
notwithstanding that the Contractor may have reached any limitation of its liability hereunder.
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ANNEX A

REQUIREMENT - SPECIFICATION

See electronic Annex.
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ANNEX B

BASIS OF PAYMENT FIRM PRICE

Remark to Bidder: Annex B will form the Basis of Payment for the resulting contract and should
not be filled in at the bid submission stage. See annex ‘I' — Financial Bid Presentation Sheet.

B1 Contract Firm Price

A) |Known Work
For work as stated in Clause 1.a) of the contract, specified in Annex “A”
and detailed in the attached Price Per Item Sheet Appendix 1 of Annex $
"I”, for a FIRM PRICE of:

B) Total Firm Price:[ $

B2 Unscheduled Work

Payment for Unscheduled Work:

The Contractor will be paid for unscheduled work arising, as authorized by Canada. The
authorized unscheduled work will be calculated as follows:

Number of hours (to be negotiated) X $ , being the Contractor's firm hourly charge-out
labour rate which includes overhead and profit, plus net laid-down cost of materials to which will
be added a mark-up of ten (10) percent, plus Goods and Services Tax or Harmonized Sales Tax,
if applicable, calculated at five (5) percent of the total cost of material and labour. The firm hourly
charge-out labour rate and the material mark-up will remain firm for the term of the Contract and
any subsequent amendments.

B2.1:

B2.2:

B2.3:

Notwithstanding definitions or useage elsewhere in this document, or in the Bidder's Cost
Management System, when negotiating Hours for unscheduled work, PWGSC wiill
consider only those hours of labour directly involved in the production of the subject work
package.

Elements of Related Labour Costs identified in B2.2 below, will not be negotiated, but will
be included in the firm hourly Charge-out Labour Rate in accordance with paragraph
B2.2

Allowance for Related Labour Costs such as: Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free
Inspecting and Reporting, and Estimating will be included as Overhead within the firm
hourly Charge-out Labour Rate entered in line B2 above.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. The Contractor will not be entitled to a separate labour
component for the purchase and handling of materials or subcontract administration.
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Overtime

No overtime work shall be compensated for under the Contract unless authorized in advance and
in writing by the Contracting Authority. Any request for payment must be accompanied by a copy
of the overtime authorization and a report containing such details as Canada may require with
respect to the overtime work performed. Compensation for authorized overtime will be calculated
in the following manner:

a. For Known Work, the Contractor will be paid the original contract price plus agreed overtime
hours paid at the following premium rates;

b. For Unscheduled Work, the Contractor will be paid for agreed overtime hours paid at the firm
hourly Charge-out Labour Rate above plus the following premium rates:

Time and one half: $ per hour; or,

Double time: $ per hour
The above premiums rates shall be calculated as follows:

Premium for time and one half:

Y (that portion of the firm Hourly Charge-out Labour Rate in B2 that is directly attributable to
salary cost plus related certified fringe benefits) times 7.5% (representing profit)

Premium for double time:

% (that portion of the Unscheduled Work firm Charge-out Labour Rate in B2 that is directly
attributable to salary cost plus related certified fringe benefits) times 7.5% (representing profit)

These premiums will remain firm for the duration of the Contract, including allamendments
and are subject to audit by Canada, and to retroactive adjustment if Canada discovers that
the premiums have not been calculated in accordance with the formulae, above.

Daily Services Fee

In the event of a delay in the performance of the Work that lengthens the Work Period beyond the
date specified in this Contract, and if such delay is recognized and agreed upon by the
Contracting Authority as being attributable to Canada, Canada agrees to pay the Contractor the
daily services fee, described below, for each day of such delay. This fee shall be the sole liability
of Canada to the Contractor for the delay.

The firm daily services fee is:

(a) For a working day in drydock:

(b) For a non-working day in drydock:

(c) For a working day alongside:

LT - N e

(d) For a non-working day alongside:
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The above fees shall include but not be limited to, all aspects of the following costs: Administrative
Support, Production Services, Quality Assurance, Material Support, Planned Maintenance and Ship
Services, and all other resources and direct costs needed to maintain the Vessel at the Contractor's
facility, including all items listed in B5. These fees are firm and not subject to any additional charges
for mark-up or profit.

B5 Cost of all Services is Included in Contract Price

All charges, fees expenses and disbursements incidental to the carrying out of the Work, including all
items described in Supplemental General Conditions 1029 (2010-08-16) Ship Repair, section (07), are
included in the Contract Price for the Work, including, without limitation:

1. Services: include all costs for ship services such as water, steam, electricity, etc., required for
vessel maintenance for the duration of the Contract.

2. Docking and Undocking include:

(a) all costs resulting from drydocking, wharfage, security, shoring, shifting and/or moving of
the vessel within the Contractor’s facility;

(b) the cost of services to tie up the vessel alongside and to cast off.

Unless specified otherwise, the vessel will be delivered by Canada to the Contractor’s facility
alongside a mutually agreed safe transfer point, afloat and upright, and the Contractor will do the
same when the Work is completed.

3. Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory services including manufacturers' representatives, engineers, etc.

4. Removals: include all costs for removals necessary to carry out the Work and will be the
responsibility of the Contractor whether or not they are identified in the specifications, except
those removals not apparent when viewing the vessel or examining the drawings. The Contractor
will also be responsible for safe storage of removed items and reinstalling them on completion of
the Work. The Contractor will be responsible for renewal of components damaged during
removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging
including handrails, cranage and transportation to carry out the Work as specified.

The Contractor will be responsible for the cost of any necessary modification of these facilities to
meet applicable safety regulations.
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ANNEX C

INSURANCE REQUIREMENTS

C.1 Ship Repairers' Liability Insurance — G5001C (2018-06-21)

1.

The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force throughout
the duration of the Contract, in an amount usual for a contract of this nature, but for not less than
$10,000,000 per accident or occurrence and in the annual aggregate.

The Ship Repairer's Liability insurance must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect to
liability arising out of the Contractor's performance of the Contract. The interest of
Canada as additional insured should read as follows: Canada, represented by Public
Works and Government Services Canada.

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation
against Canada as represented by Fisheries and Oceans Canada — Canadian Coast
Guard and Public Works and Government Services Canada for any and all loss of or
damage to the vessel, however caused.

C. Notice of Cancellation: The Contractor will provide the Contracting Authority thirty (30)
days prior written notice of policy cancellation or any changes to the insurance policy.

d. Contractual Liability: The policy must, on a blanket basis or by specific reference to the
contract, extend to assumed liabilities with respect to contractual provisions.

e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy
must protect all insured parties to the full extent of coverage provided. Further, the policy
must apply to each Insured in the same manner and to the same extent as if a separate
policy had been issued to each.

C.2 Commercial General Liability Insurance — G2001C (2018-06-21)

1.

The Contractor must obtain Commercial General Liability Insurance, and maintain it in force
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for
not less than $10,000,000 per accident or occurrence and in the annual aggregate.

The Commercial General Liability policy must include the following:

a) Additional Insured: Canada is added as an additional insured, but only with respect to
liability arising out of the Contractor's performance of the Contract. The interest of
Canada should read as follows: Canada, as represented by Public Works and
Government Services Canada.

b) Bodily Injury and Property Damage to third parties arising out of the operations of the
Contractor.
c) Products and Completed Operations: Coverage for bodily injury or property damage

arising out of goods or products manufactured, sold, handled, or distributed by the
Contractor and/or arising out of operations that have been completed by the Contractor.
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d) Personal Injury: While not limited to, the coverage must include Violation of Privacy, Libel

and Slander, False Arrest, Detention or Imprisonment and Defamation of Character.

e) Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy
must protect all insured parties to the full extent of coverage provided. Further, the policy
must apply to each Insured in the same manner and to the same extent as if a separate
policy had been issued to each.

f) Blanket Contractual Liability: The policy must, on a blanket basis or by specific reference
to the Contract, extend to assumed liabilities with respect to contractual provisions.

0) Employees and, if applicable, Volunteers must be included as Additional Insured.

h) Employers' Liability (or confirmation that all employees are covered by Worker's
compensation (WSIB) or similar program)

i) Broad Form Property Damage including Completed Operations: Expands the Property
Damage coverage to include certain losses that would otherwise be excluded by the
standard care, custody or control exclusion found in a standard policy.

)] Notice of Cancellation: The Contractor will provide the Contracting Authority thirty (30)
days prior written notice of policy cancellation or any changes to the insurance policy.

k) If the policy is written on a claims-made basis, coverage must be in place for a period of
at least 12 months after the completion or termination of the Contract.

) Owners' or Contractors' Protective Liability: Covers the damages that the Contractor
becomes legally obligated to pay arising out of the operations of a subcontractor.

m) Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the Contractor
for liabilities arising from damages caused by accidental pollution incidents.

Limitation of Contractor's Liability for Damages to Canada — NOOO1C (2008-05-12)

1. This section applies despite any other provision of the Contract and replaces the section of the
general conditions entitled "Liability". Any reference in this section to damages caused by the
Contractor also includes damages caused by its employees, as well as its subcontractors,
agents, and representatives, and any of their employees.

2. Whether the claim is based in contract, tort, or another cause of action, the Contractor’s liability
for all damages suffered by Canada caused by the Contractor’s performance of or failure to
perform the Contract is limited to $10 million per incident or occurrence to an annual aggregate of
$20 million for losses or damage caused in any one year of carrying out the Contract, each year
starting on the date of coming into force of the Contract or its anniversary. This limitation of the
Contractor’s liability does not apply to nor include:

a) any infringement of intellectual property rights; or
b) any breach of warranty obligations.
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3. Each Party agrees that it is fully liable for any damages that it causes to any third party in
connection with the Contract, regardless of whether the third party makes its claim against
Canada or the Contractor. If Canada is required, as a result of joint and several liability, to pay a
third party in respect of damages caused by the Contractor, the Contractor must reimburse
Canada for that amount.
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ANNEX D

INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL
Inspection and Test Plan (ITP):

The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection and
test plans for each specification item of this project, in accordance with the Quality Standard and its
Quality Control Plan. The ITP must be submitted to the Inspection Authority for review and amended
by the Contractor to the satisfaction of the Inspection Authority.

(a) Each ITP must contain all inspection points identified in the Technical Specification highlighting
any mandatory points that must be witnessed by the Inspection Authority and other "hold" points
imposed by the Contractor to ensure the quality of the work.

(b) Milestone delivery date for the ITP is given in the Contract, however individual ITPs should be
forwarded for review as developed.

2. Coding:

3.

(a) Each Inspection and Test Plan (ITP) is to be coded for identification clearly demonstrating a
systematic approach similar to the following (Contractor's system should be defined in its Quality
Control Plan):

(i) Prefixes for Inspections, Test and Trials:

Prefix "1" is a Contractor inspection, i.e. 1H-10-01, 1H-10-02;
prefix "2" is a Contractor post repair test, i.e. 2H-10-01; and
prefix "3" is a Contractor post repair trial, i.e. 3H-10-01.

(b) Specification items followed by assigned sequence numbers for inspection processes within
each Specification Item; and

(c) Cross reference to a verification document number
Inspection and Test Plan Criteria:

Inspection criteria, procedures and requirements are stated in the specifications, drawings, technical
orders and reference standards invoked by the Specifications. Test and trial documentation may also
be included or referenced in the Specifications. An individual Inspection and Test Plan (ITP) is required
for each Specification item.

(a) All ITPs must be prepared by the Contractor in accordance with the above criteria, its Quality Plan,
and must provide the following reference information:

(i) the ship's name;

(i) the Specification item number;

(iif) equipment/system description and a statement defining the parameter which is being
inspected,;
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D.2

D.3

1.

(iv) a list of applicable documents referenced or specified in the inspection procedure;

(v) the inspection, test or trial requirements specified in the Technical Specification;

(vi) the tools and equipment required to accomplish the inspection;

(vii) the environmental conditions under which the inspections are to be conducted and the
tolerances on the inspection conditions;

(viii) a detailed step-by step procedure of how each inspection is to be performed, conformance
parameters, accept/reject criteria and recording of results, deficiencies found and
description of corrective action(s) required,;

(ix) name and signature of the person who prepared the plan, date prepared and amendment level;
and,

(X) names and signatures of the persons conducting and witnessing the inspection, test or trial.

Contractor Imposed Testing:

Tests and trials in addition to those given in the Techncial Specification must be approved by the
Inspection Authority.

(a) Amendments: Amendment action for the Inspection and Test Plans must be ongoing throughout
the refit and reflect the inspection requirements for unscheduled work. Amendments must be
submitted as developed, but not less frequently than once every second week.

Conduct of Inspection
Inspections must be conducted in accordance with the ITP.

The Contractor must provide its own staff or subcontracted staff to conduct inspections, tests and trials;
excepting that Technical Authority or Inspection Authority personnel may be designated in the
specifications, in which case the Contractor must ensure that its own staff are provided in support of
such inspection/test/trial.

The Contractor must ensure that the required conditions stated in the ITP prevail at the commencement
of, and for the duration of, each inspection/test/trial.

The Contractor must ensure that personnel required for equipment operation and records taking during
the inspection/test/trial are briefed and available at the start and throughout the duration of the
inspection/test/trial. Tradesmen or FSRs who may be required to effect minor changes or adjustments
in the installation must be available at short notice.

The Contractor is to coordinate the activities of all personnel taking part in each inspection/test/trial and
ensure that safe conditions prevail throughout the inspection/test/trial.

Inspection Records and Reports
The Contractor on the inspection record, test or trials sheets as applicable must record the results of

each inspection. The Contractor must maintain files of completed inspection records consistent with
the Quality Standard and its Quality Plan for this project.
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2. The Contractor's QC representative (and the FSR when required) must sign as having witnessed the
inspection, test or trial on the inspection record. The Contractor must forward originals of completed
inspection records, together with completed test(s) and/or trials sheets to the Inspection Authority as
they are completed.

3. Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during the
normal course of the inspection/test/trial, will require the Contractor to establish and record the cause
of the unsatisfactory condition to the satisfaction of the Inspection Authority. Canada representatives
may assist in identification where appropriate.

4. Corrective action to remove cause of unsatisfactory inspections must be submitted to the Inspection
Authority in writing by the Contractor, for approval before affecting such repairs and rescheduling of
the unsatisfactory inspection/test/trial. Such notices must be included in the final records passed to
the Inspection Authority.

5. The Contractor must undertake rectification of defects and deficiencies in the Contractor's installation
or repair as soon as practicable. The Contractor is responsible to schedule such repairs at its own risk.

6. The Contractor must reschedule unsatisfactory inspections after any required repairs have been
completed.

7. Quality Control, Inspection and Test records that substantiate conformance to the specified
requirements, including records of corrective actions, must be retained by the Contractor for three (3)
years from the date of completion or termination of the Contract and must be made available to the
Inspection Authority upon request.

D.4 Inspection and Trials Process

1. Drawings and Purchase Orders
(a) Upon receipt of two (2) copies of each drawing or purchase order, the designated Inspection
Authority will review its content against the provisions of the Specifications. Where discrepancies
are noted, the Inspection Authority will formally advise all concerned, in writing using a
Discrepancy Notice. The resolution of any such discrepancy is a matter for consultation between
the Contractor and other Crown Authorities.

The Inspection Authority is NOT responsible for the resolution of discrepancies.
2. Inspection

(&) Upon receipt and acceptance of the Contractor's ITP, inspection will consist of a number of
Inspection Points supplemented by such other inspections, tests, demonstrations and trials as may
be deemed necessary by the Inspection Authority to permit him to certify that the work has been
performed in compliance with the provisions of the Specifications. The Contractor must be
responsible for notifying the designated Inspection Authority of when the work will be available for
inspection, sufficiently in advance to permit the designated Inspection Authority to arrange for the
appropriate inspection.

(b) The Inspection Authority will inspect the materials, equipment and work throughout the project

against the provisions of the Techncial Specification and, where non-conformances are noted, will
issue appropriate INSPECTION NON-CONFORMANCE REPORTS.
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(c) The Contract requires the implementation of a Quality Assurance/Quality Control system, so the
Inspection authority must require that the Contractor provide a copy of its internal inspection report
pertaining to a work item before conducting the requested inspection. If third party inspections are
required by the Contract (e.g. inspections by a certified CWB 178.2 welding inspector), the reports
of these inspections must be required before the Work is inspected by the Inspection Authority.

(d) The QA/QC system is a requirement, so if the documentation is presented to the Inspection
Authority before an inspection stating that the Work is satisfactory but the Inspection Authority finds
that the Work has not been satisfactorily inspected, the Inspection Authority must issue an
Inspection Non-conformance Report against the Work and another against the failure of the
Contractor's QA/QC system.

(e) Before carrying out any inspection, the Inspection Authority must review the requirements for the
Work and the acceptance and/or rejection standards to be applied. Where more than one
standard or requirement is called up and they are potentially conflicting, the Inspection Authority
must refer to the order of precedence in the Contract to determine the standard or requirement to
be applied.

Inspection Non-conformance report

(@) An Inspection Non-conformance report will be issued for each non-conformance noted by the
Inspection Authority. Each report will be uniquely numbered for reference purposes, will be signed
and dated by the Inspection Authority, and will describe the non-conformance.

(b) When the non-conformance has been corrected by the Contractor and has been re-inspected and
accepted by the Inspection Authority, the Inspection Authority will complete the Report by adding
an applicable signed and dated notation.

(c) Atthe end of the project, the content of all Inspection Non-conformance Reports which have not
been signed-off by the Inspection Authority will be transferred to the Acceptance Documents
before the Inspection Authority's certification of such documents.

Tests, Trials, and Demonstrations

(a) To enable the Inspection Authority to certify that the Work has been performed satisfactorily, in
accordance with the Contract and Specifications, the Contractor must schedule, co-ordinate,
perform, and record all specified Tests, Trials and Demonstrations required by the Inspection
Authority.

(b) Where the Specifications contain a specific performance requirement for any component,
equipment, sub-system or system, the Contractor must test such component, equipment, sub-
system or system to the satisfaction of the Inspection Authority, to prove that the specified
performance has been achieved and that the component, equipment, sub-system or system
performs as required by the specifications.

(c) Tests, trials and demonstrations must be conducted in accordance with a logical, systematic
schedule which must ensure that all associated components and equipment are proven before sub-
systems demonstration or testing, and that sub-systems are proven before system demonstration
or testing.
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(d) Where the Specifications do not contain specific performance requirements for any component,
equipment, sub-system or system, the Contractor must demonstrate such component, equipment,
sub-system or system to the satisfaction of the Inspection Authority.

(e) The contractor must submit its Test and Inspection Plan as indicated in section D.1 above.

(f) The Contractor must co-ordinate each test, trial and demonstration with all interested parties,
including the Inspection Authority; Contracting and Technical Authorities; regulatory authorities;
Classification Society; Sub-contractors; etc. The Contractor must provide the Inspection Authority
and other Crown Authorities with a minimum of five working days’ notice of each scheduled test,
trial, or demonstration.

(g) The Contractor must keep written records of all tests, trials, and demonstrations conducted.

(h) The Contractor must in all respects be responsible for the conduct of all tests and trials in
accordance with the requirements of the Contract.

(i) The Inspection Authority and the Technical Authority reserve the right to defer starting or
continuing with any sea trials for any reasonable cause including but not limited to adverse
weather, visibility, equipment failure or degradation, lack of qualified personnel and inadequate
compliance with safety standards.
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ANNEX E
WARRANTY

General Conditions 2030 (2018-06-21) - Higher Complexity Goods, are hereby amended by deleting
section 2030 22 (2014-09-25), Warranty and replacing it as follows:

E.1l Section 22 Warranty

1. Atthe discretion of the Minister, the Contractor will replace or make good at its own expense any
finished work, excluding Government Issue incorporated therein, which becomes defective or which fails
to conform to contract requirements as a result of faulty or inefficient manufacture, material or
workmanship.

2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of the
Contract or any condition, warranty or provision implied or imposed by law, the Contractor hereby
warrants that the following shall be free from all defects and shall conform with the requirements of the
contract:

(a) The painting of the underwater portion of the hull for a period of three hundred and sixty-five (365)
days commencing from the date of undocking, except that the Contractor will only be liable to
repair and/or replace to a value to be determined as follows:

Original cost to Canada of the underwater painting Work, divided by three hundred and sixty-five (365)
days and multiplied by the number of days remaining in the warranty period. The resultant would
represent the "Dollar Credit" due to Canada from the Contractor.

(b) All other painting Work for a period of three hundred and sixty-five (365) days commencing from
the date of acceptance of the Work;

(c) All parts and material provided by the Contractor for a period of three hundred and sixty-five (365)
days commencing from the date of acceptance of such parts or material;

(d) All other items of Work for a period of ninety (90) days commencing from the date of acceptance
of the Work, except that:

(i) the warranty on the Work related to any system or equipment not immediately placed in
continuous use or service shall extend for a period of ninety (90) days from the date of
acceptance of the vessel;

i) for all outstanding defects, deviations, and Work items listed on the Acceptance Document at
Delivery, the Warranty will be ninety (90) days from the subsequent date of acceptance for each
item.

3. If more than one warranty period applies, in accordance with the above, to any Work, then the
warranty shall be for the longest period.

4. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on the
Materials supplied or held by the Contractor which exceed the periods indicated Above.
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E.2 Warranty Procedures
E2.1  Scope
a. The following are the procedures which suit the particular requirements for warranty
considerations for a vessel on completion of a refit.
E2.2  Definition
a. There are a number of definitions of “warranty” most of which are intended to describe its force

and effect in law. One such definition is offered as follows:

“A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for performance of its
product is extended for a specific period of time beyond the date at which the title to the product passes
to the buyer.”

E2.3

a.

E2.4

Warranty Conditions

General Conditions 2030, Higher Complexity - Goods are augmented by clauses incorporated
into the subject Contract.

The warranty periods may be stated in more than one part.

i. 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed for
workmanship provided by the contractor for the refit work specified,;

ii. 365 days from the date of undocking the vessel for the specified areas of underwater paint
and topside painting;

iii. 365 days commencing from the day the PWGSC 1205 Acceptance Document is signed for
parts and material provided by the contractor for the refit work specified;

iv. Any other specific warranty periods that may be required in the contract or offered by the
Contractor.

The foregoing does not cover the disposition of other deficiencies that will be directly related to
Technical Authority problem areas of the following nature:

i. items becoming unserviceable that were not included in the refit specification;

ii. refit specifications or other related documentation requiring amendments or corrections to
increase viability; and

iii. work performed that is directly related to the Technical Authority.

Reporting Failures With Warranty Potential

The initial purpose of a report of a failure is to facilitate the decision as to whether or not to
involve warranty and to generate action to effect repairs. Therefore in addition to identification,
location data, etc. the report must contain details of the defect. Warranty decisions as a general
rule are to be made locally and the administrative process is to be in accordance with procedures
as indicated.

These procedures are necessary as invoking a warranty does not simply mean that the warrantor
will automatically proceed with repairs at his expense. A review of the defect may well result in a
disclaimer of responsibility, therefore, it is imperative that during such a review the Department is
directly represented by competent technical authority qualified to agree or disagree with the
warrantor’s assertions.
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E2.5

Procedures

Immediately it becomes known to the Ship's Staff that an equipment/system is performing below
accepted standards or has become defective, the procedures for the investigation and reporting
are as follows:

i. The vessel advises the Technical Authority when a defect, which is considered to be directly
associated the refit work, has occurred.

ii.  On review of the Specification and the Acceptance Document, the Technical Authority in
consort with Ship's Staff is to complete the Tombstone Data and section 1 of the Warranty
Claim Form and forward the original to the Contractor for review with a copy to the PWGSC
contracting Authority. If the PWGSC Contracting or Inspection Authority is unable to support
warranty action, the Defect Claim Form will be returned to the originator with a brief
justification. (It is to be noted that in the latter instance PWGSC will inform the Contractor of
its decision and no further action will be required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever format is
the most convenient.

iii. Assuming the Contractor accepts full responsibility for repair, the Contractor completes
Section 2 and 3 of the Warranty Claim Form, returns it to the Inspection Authority who
confirms corrective action has been completed, and who then distributes the form to the
Technical Authority and the PWGSC Contracting Authority.

In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, the
contractor is to complete Part 2 of the Warranty Claim Form with the appropriate information and
forward it to the Contracting Authority who will distribute copies as necessary.

When a warranty defect claim is disputed by the Contractor, the Technical Authority may arrange
to correct the defect by in-house resources or by contracting the work out. All associated costs
must be tracked and recorded as a possible charge against the contractor by PWGSC action.
Material costs and man-hours expended in correcting the defect are to be recorded and entered
in Section 5 of the warranty defect claim by the Technical Authority who will forward the warranty
defect claim to the PWGSC Contracting Authority for action. Defective parts of equipment are to
be retained pending settlement of claim.

Defective equipment associated with potential warranty should not normally be dismantled until
the contractor’s representative has had the opportunity to observe the defect. The necessary
work is to be undertaken through normal repair methods and costs must be segregated as a
possible charge against a contractor by PWGSC action.
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E2.6 Liability
a. Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the

E2.7

C.

Contractor will result in one of the following conditions:

i.  The contractor accepts full responsibility for costs to repair or overhaul under the warranty
provisions of the contract;

ii. The Technical Authority accepts full responsibility for repair and overhaul of item concerned,;
or

iii. The Contractor and the Technical Authority agree to share responsibility for the costs to
repair or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority will
negotiate the best possible sharing arrangement.

In the event of a disagreement as in paragraph 5c¢, PWGSC will take necessary action with the
contractor while the Technical Authority informs its Senior Management including pertinent data
and recommendations.

The total cost of processing warranty claims must include accommodation and travel costs of the
contractor’'s employees as well as equipment/system down time and operational constraints.
Accordingly, the cost to remediate the defect, in man-hours and material, will be discussed
between the Contracting/Inspection Authorities and the Technical Authority to determine the best
course of action.

Alongside Period For Warranty Repairs and Checks

If at all possible, an alongside period for the vessel is to be arranged just before the expiration of
the 90 day warranty period. This alongside period is to provide time for warranty repair and check
by the contractor.

In respect to the underwater paint, should it become defective during the associated warranty
period the contractor is only liable to repair to a value determined as follows:

“Original cost to Canada for painting and preservation of the underwater section of the hull,
divided by three hundred and sixty-five (365) days and multiplied by the number of days
remaining in the three hundred and sixty-five (365) days warranty period. The resultant would
represent the ‘Dollar Credit’ due to Canada from the Contractor.”

The Underwater paint system, before expiration of the warranty, should be checked by divers. The

Technical Authority, is to arrange the inspection and inform the Contracting Authority of any
adverse results.
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Appendix 1 of Annex E

o I
Public Works and

Government
Services Canada

Travaux publics et Services
gouvernementaux Canada

Warranty Claim
Réclamation De Garantie

File No. — N° de
dossier

Vessel Name — Nom de navire

Contract No. - N ° de contrat

Customer Department — Ministére client

Warranty Claim Serial No.
Numéro de série de réclamation de
garantie

Contractor — Entrepreneur

Effect on Vessel Operations
Effet sur des opérations de navire

Critical Degraded Operational
Non-operational
Critique Dégradé Opérationnel

Non-opérationnel

1. Description of Complaint — Description de plainte

Contact Information — l'information de contact

Name — Nom

Signhature — Signature

Tel. No.-N° Tél

Date

2. Contractor’s Investigative Report — Le rapport investigateur de I'entrepreneur
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3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur

Contractor's Name and Signature — Nom et signature de I'entrepreneur Date of
Corrective Action - Date de modalité de reprise

Client Name and Signature - Nom et signature de client
Date

4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par
TPSGC

Signature — Signature Date
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ANNEX F

VESSEL CUSTODY

Vessel Custody

1.

This work is going to take place with the vessel “out of commission” and therefore in the “care,
control and custody” of the Contractor.

An “ACCEPTANCE CERTIFICATE - ASSUMPTION OF CUSTODY OF FEDERAL
GOVERNMENT SHIPS BY SHIPYARDS” (attached as Appendix 1 to this Annex F) shall be
completed as required and a copy passed to the Inspection Authority.

To facilitate this turnover, representatives of the Contractor and Canada shall confirm the
condition of the vessel.

A vessel condition report shall be appended to the above noted certificate and shall be
accompanied by colour photographs or videos in either conventional or digital format.

When the vessel is to be returned to the “care, control and custody” of Canada, an
“ACCEPTANCE CERTIFICATE - RESUMPTION OF CUSTODY OF FEDERAL GOVERNMENT
SHIPS BY THE CLIENT DEPARTMENT” (Attached as appendix 2 to this Annex F) shall be
completed and a signed copy passed to Canada for distribution.

UNMANNED REFIT:

During the majority of the contract period, the vessel shall be unmanned. As a result, the ship
shall be placed in the care and custody of the Contractor as described in the Technical
Specification. However, access to the vessel shall not be denied to CCG, PWGSC and TCMSB
personnel by the Contractor. Every effort will be taken to ensure that vessel access by these
personnel shall not interfere or conflict with the Contractor's work.

Cleaning: Contractor to ensure that all spaces, compartments and areas of the ship are “as
clean as found” when work is completed. The cost of clean-up work shall be included in the
quote for each specification item.

CCG / PWGSC Offices: notwithstanding the fact that the vessel will be unmanned, the
Contractor shall respect the directives included in the Technical Specification in regard to the
protection and the layout of the cabins onboard the vessel.

Parking: Sufficient parking for CCG and PWGSC representatives shall be provided conveniently

close to the berthed or docked vessel. The available parking should be sufficient for a maximum
of six (6) vehicles at any given time.
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GENERAL (UNMANNED):

The services as described in item 2 of the Technical Statement of Requirement, shall be
supplied, fitted and/or connected upon formal handover to the Contractor, and maintained
throughout the period that the ship is under the Contractor's control. Contractor to be
responsible for any additional disconnections and re-connections required when the ship is
moved between dock / slipway and any berth at the Contractor's premises. The Contractor is to
quote a global price and daily rates for these services according to his proposed schedule which
will determine the planned length of time that the vessel is under his control.

Care and Custody: During the contract period, the ship shall be placed in the custody of the
Contractor who shall be responsible for all safety and security matters pertaining to the vessel.

As the ship will not be de-stored, the Contractor shall provide whatever security arrangements are
required to safeguard CCG and DFO equipment and material that remains onboard during the
contract period.

Security Watches: During the contract period, the Contractor shall provide and maintain a
continuous, 24 hour-per-day, 7 day-per-week security watch consisting of at least one (1)
mobile security patroller. The patroller are to provide mobile safety and security checks
throughout the vessel. The patrols shall be adequate to ensure integrity against personal injury,
fire and flood in accordance with Part Il of the Canada Labour Code, as well as to ensure that the
ship remains free from damage and/or theft resulting from unauthorized entry or activity.

Turnover: The turnover of the ship to and from the Contractor shall be carried out on a
compartment-by-compartment basis with a Contractor's Representative and the Chief Engineer
(or Representative) in attendance.

As part of the initial turnover, the Contractor shall provide the services of a qualified photographer
(who is to be identified as a Sub-contractor) to accompany the abovementioned persons and take
a minimum of six (6) digital colour photographs of each compartment and passageway: one (1)
each looking forward, aft, port, starboard, up and down. The Contractor shall supply two (2) sets
of printed copies of the photographs, bound and organized by deck level and compartment name,
to the Chief Engineer within seven (7) days of the ship's arrival at the Contractor's facilities.

In addition to the photographs, the Contractor is to prepare compartment inspection sheets for
each space for signature at the time of turnover. After sign-off, copies of the inspection sheets
are to be given to the Chief Engineer and placed on the door of each compartment or in each
passageway.

On completion of the photographic survey and compartment inspections, and once the inspection
sheets have been posted, the Chief Engineer shall provide the Contractor's Representative with
keys as required for access to all areas of the ship's interior spaces. Turnover to the Contractor
shall be finalized by completion of an "Assumption of Custody Certificate" to be supplied by CCG.

When custody is returned to CCG, a "Resumption of Custody Certificate" shall be completed after
completion of a second compartment inspection survey and return of all keys to the Chief
Engineer.

The Contractor shall be responsible for the safe transfer of the ship between its pre/post-docking
berth and its docking blocks. During docking and undocking of the ship, radio contact is to be
maintained between the vessel's Commanding Officer and the Contractor's Docking Officer if the
vessel is crewed at these times. If the ship is unmanned at the docking and undocking, the safe
movement of the ship shall be the sole responsibility of the Contractor.
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APPENDIX 1 OF ANNEX F

ACCEPTANCE CERTIFICATE
ASSUMPTION OF CUSTODY OF FEDERAL GOVERNMENT SHIPS
BY SHIPYARDS

TURNOVER OF CUSTODY of CCGS

Contract Serial Number :

I, (Contractor's Representative) on behalf of

take over the responsibility for the said Vessel from the Department
of Fisheries and Oceans. This take over of responsibilities is effective at , Province
of on the day of ,2018,at ___ hours.

(Signature - Contractor's Representative)

(Witness)

I, (Vessel's Master or Chief Engineer) on behalf of the Department of
Fisheries and Oceans, turn over the custody and responsibility for the said Vessel to the
Contractor. This turn-over effective at , Province of onthe

day of , 2018, at hours.

(Signature - Vessel's Master)

(Witness)

Part - Partie 2 of - de 2 / Page 47 of - de 70



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur

F3065-190366/A qcv007
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/ N° VME
F3065-190366 QCV-9-42079

APPENDIX 2 OF ANNEX F

ACCEPTANCE CERTIFICATE
RESUMPTION OF CUSTODY OF FEDERAL GOVERNMENT SHIPS
BY THE CLIENT DEPARTMENT

RESUMPTION OF CUSTODY of CCGS

Contract Serial Number :

I, (Contractor's Representative) on behalf of

turn-over the responsibility for the said Vessel to the Department of
Fisheries and Oceans. This turn-over effective at , Province of on
the day of ,2018,at _____ hours.

(Signature - Contractor's Representative)

(Witness)

I, (Vessel's Master or Chief Engineer) on behalf of the Department of Fisheries
and Oceans, accept the resumption of custody and responsibility for the said Vessel from the
Contractor. This turn-over effective at,

Province of on the day of , 2018, at hours.

(Signature - Vessel's Master)

(Witness)
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ANNEX G

SECURITY REQUIREMENTS CHECK LIST

(Not used)
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ANNEX H

PROJECT MANAGEMENT SERVICES

(not used)
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ANNEX |

FINANCIAL BID PRESENTATION SHEET

I0  Proposed Docking Facility Location:

11 Price for Evaluation

A)  |[Known Work

For work as stated in Clause 1.2 (i) a), specified in Annex “A” and
detailed in the attached Price Per Iltem Sheet, Appendix 1 of Annex “I”,
for a FIRM PRICE of: $
B) [Unscheduled Work

Contractor Labour Cost:

Estimated labour hours at a firm hourly Charge-out Labour Rate,
including overhead and profit for evaluation purpose only:

500 person hours X $ per hour for a PRICE of :

See Note 12.1 and 12.2 below. $
C) [Daily Service Fees for evaluation purpose only

As per Clause 14 below

i) Eight (8) in drydock working days X $ /firm daily service fee
=3 : plus

i) Four (4) in drydock non-working days X $ [firm daily service
fee=$

ii) Eight (8) alongside working days X $ [firm daily service fee
=$ ; plus

iv) Four (4) alongside non-working days X $ [firm daily service
fee = $ $
D) [Vessel Transfer Cost
As per paragraph 16 below $
E) |EVALUATION PRICE

Applicable taxes excluded [A+B+ C + D + E]:

TOTAL EVALUATION PRICE of | $

12 Unscheduled Work

The Contractor will be paid for unscheduled work arising, as authorized by the Minister,
calculated in the following manner:

"Number of hours (to be negotiated) X $ your firm hourly Charge-out Labour Rate
which includes Overhead and profit, plus net laid-down cost of materials to which shall be added
a 10% mark-up, plus Applicable Taxes. The firm hourly Charge-out Labour Rate and the
material mark-up will remain firm for the duration of the Contract and any subsequent
amendments thereto.”
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12.1: Notwithstanding definitions or useage elsewhere in this document, or in the Bidder's Cost

Management System, when negotiating Hours for unscheduled work, PWGSC wiill
consider only those hours of labour directly involved in the production of the subject work
package.

Elements of Related Labour Costs identified in 12.2 below, will not be negotiated, but will
be compensated for in accordance with paragraph 12.2 It is therefore incumbent upon
the Bidder to enter values in the above table which will result in fair compensation,
regardless of the structure of their Cost Management System.

12.2: Allowance for Related Labour Costs such as: Management, Direct Supervision,
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas Free
Inspecting and Reporting, and Estimating will be included as Overhead for the purposes
of determining the Charge-out Labour Rate entered in line 12 above.

12.3: The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up
rate includes any allowance for material and subcontract management not allowed for in
the Chargeout Labour Rate. The Contractor will not be entitled to a separate labour
component for the purchase and handling of materials or subcontract administration.

Overtime

No overtime work shall be compensated for under the Contract unless authorized in advance and in
writing by the Contracting Authority. Any request for payment must be accompanied by a copy of the
overtime authorization and a report containing such details as Canada may require with respect to the
overtime work performed. Compensation for authorized overtime will be calculated in the following
manner:

a. For Known Work, the Contractor will be paid the original contract price plus agreed overtime
hours paid at the following premium rates;

b. For Unscheduled Work, the Contractor will be paid for agreed overtime hours paid at the quoted
Charge-out Labour Rate plus the following premium rates:

Time and one half: $ per hour; or,

For Double time: $ per hour
The above described premiums will be calculated as follows:

Premium for time and one half:

% (that portion of the firm Hourly Charge-out Labour Rate in 12 that is directly attributable to salary
cost plus related certified fringe benefits) times 7.5% (representing profit)

Premium for double time:

(that portion of the Unscheduled Work firm Charge-out Labour Rate in |12 that is directly attributable to
salary cost plus related certified fringe benefits) times 7.5% (representing profit)

These premiums will remain firm for the duration of the Contract, including allamendments and are

subject to audit by Canada, and to retroactive adjustment under the Contract if Canada discovers that
the premiums have not been calculated in accordance with the formulae, above.
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Daily Services Fee

In the event of a delay in the performance of the Work that lengthens the Work Period beyond the
date specified in this Contract,, and if such delay is recognized and agreed upon by the Contracting
Authority as being attributable to Canada, Canada agrees to pay the Contractor the daily services
fee, described below, for each day of such delay. This fee shall be the sole liability of Canada to the
Contractor for the delay.

The firm daily services fee is:

(a) For a working day in drydock:

(b) For a non-working day in drydock:

(c) For a working day alongside:

L - N (N

(d) For a non-working day alongside:

The above fees shall include but not be limited to, all aspects of the following costs: Administrative
Support, Production Services, Quality Assurance, Material Support, Planned Maintenance and Ship
Services, and all other resources and direct costs needed to maintain the Vessel at the Contractor's
facility, including all items listed in 15. These fees are firm and not subject to any additional charges
for mark-up or profit.

Cost of all Services is Included in Contract Price

All charges, fees expenses and disbursements incidental to the carrying out of the Work, including all

items described in Supplemental General Conditions 1029 (2010-08-16) Ship Repair, section (07), are
included in the Evaluation Price for the Work, including, without limitation:

1. Services: include all costs for ship services such as water, steam, electricity, etc., required for
vessel maintenance for the duration of the Contract.

2. Docking and Undocking include:

(a) all costs resulting from drydocking, wharfage, security, shoring, shifting and/or moving of
the vessel within the successful Bidder's facility;

(b) the cost of services to tie up the vessel alongside and to cast off.
Unless specified otherwise, the vessel will be delivered by Canada to the successful Bidder's
facility alongside a mutually agreed safe transfer point, afloat and upright, and the successful

Bidder will do the same when the Work is completed.

3. Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory services including manufacturers' representatives, engineers, etc.
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4. Removals: include all costs for removals necessary to carry out the Work and will be the
responsibility of the Contractor whether or not they are identified in the specifications, except
those removals not apparent when viewing the vessel or examining the drawings. The successful
Bidder will also be responsible for safe storage of removed items and reinstalling them on
completion of the Work. The successful Bidder will be responsible for renewal of components
damaged during removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging
including handrails, cranage and transportation to carry out the Work as specified.

The successful Bidder will be responsible for the cost of any necessary modification of these
facilities to meet applicable safety regulations.

16 Vessel Transfer Costs

1. The Evaluation Price shall include the cost for transferring the vessel from its home port to the
shipyard/ship repair facility where the majority of the Work will be undertaken and the cost of
returning the vessels to their home port following completion of the Work, in accordance with the
following:

(a) The bidder shall enter on Line 10, the location of the shipyard/ship repair facility where it
proposes to undertake the Work. The applicable vessels' transfer costs provided under
section 3. of this clause shall be entered into table I1.

(b) Should the list in section 3. of this clause not provide the shipyard/ship repair location where
the bidder intends to undertake the Work, then the bidder must advise the Contracting
Authority, in writing, no later than five calendar days prior to the bid closing date, of its
proposed location for undertaking the Work. The Contracting Authority will acknowledge to
the bidder, in writing, no later than three calendar days prior to the bid closing date, the
location of the shipyard/ship repair and confirm the applicable vessel transfer cost.

A Bid that specifies a location for undertaking the Work which is not in the list under section

3. of this clause, and for which a notification in writing has not been received by the

Contracting Authority five days prior to the bid closing date, shall be deemed to be non-

responsive.

2. Transfer costs, in this case, are based on using a government delivery crew and include the fuel
cost at the vessel's most economical speed of transit and crew transportation costs for the
delivery crew based on the location of the vessel's home port and the shipyard/ship repair facility.

3. Round trip transfer costs applicable to the following facilities are:

Isle St-Ours
Company City Manned Transfer Cost
Davie Inc. Lévis QC $2,262.00
Oceans Industries Inc. lle-aux-Coudres, QC $3,498.00
Heddle Marine Service Inc. Hamilton, ON $8,465.00
Meridien Maritime Matane, QC $6,902.00
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Appendix 1 of Annex |

A) KNOWN SCHEDULED WORK

PRICE PER ITEM SHEET

Item

Description

Firm Price

G1.0

General Notes

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are distributed in each of the items

bellow. In case the fees are not distributed an amount must be indicated in the price box.)

S1.0

Services

(Price excluding optional articles of table : B) SCHEDULED OPTIONAL WORK

S20

Production Diagram

10.0

Safety and Security
Price excluding optional articles of table : B) SCHEDULED
OPTIONAL WORK

10.1 Inspection of portable fire extinguishers

10.2 Annual inspection of fixed fire-fighting system

10.3 Fire detection system

10.4 Liferaft and zodiac inspection

Total firm price for item 10.

$
$
$
$
$
0

11.0

Hull and Related Structures
Price excluding sub-items below. Price Excluding optional item(s) at table:
B) OPTIONAL SCHEDULED WORK

11.1.c Hull preparation and painting
Price excluding sub-items below.

11.1.C.7 Freeboard, Draft, and symbolization markings

11.1.D Hull painting above the waterline

11.2 Deck and accommodation painting

BB R |P

11.3 Anodes

11.4 Grids, sea chest and sea bays

11.5 Shipside valves

11.6 Sheathed main deck

Rz AR AR

11.7 Welding

OPTIONAL

Total firm price for item 11.0

12.0

Propulsion and Maneuvering
Price excluding sub-items below

$

12.1 Rudders - Inspection and painting

$

12.2 Propeller shaft and hubs

$

Total firm price for item 12.0

13.0

Power Generation Systems

$

13.1 Replacement of the Perkins ship Generator set

$

Total firm price for item 13.0

14.0

Power Distribution Systems
Price excluding sub-items below. Price Excluding optional item(s) at table:
B) OPTIONAL SCHEDULED WORK

$

14.1 Power distribution panel replacement

$

14.2 Insulation resistance test

$

14.3 Electrician

OPTIONAL

Total firm price for item 14.0

15.0

Auxiliary Systems Price excluding sub-items below.

$

15.1 Fuel Tanks

$

15.2 Forward Ballast Tank

$

15.3 Potable Water Tank

$

Total firm price for item 15.0
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16.0 | Domestic Systems
16.1 Cleaning and inspection of central ventilation
system $
16.2 Cleaning and inspection of ventilation heating and
air conditioning systems $
Total firm price for item 16.0 $
17.0 | Deck Equipment
17.1 Windlass overhaul/inspection
17.2 Anchor chain, cable and anchor
17.3 Sea Crane 180 Crane replacement
Total firm price for item 17.0 $
18.0 | Communications and navigation
N/A
19.0 | Command systems N/A
A) KNOWN SCHEDULED WORK — TOTAL FIRM PRICE $
B) OPTIONAL SCHEDULED WORK
PRICE PER ITEM SHEET
Iltem Description Firm Price
S 1.0 | S1.11.1 Services of a 30 ton and operator OR 5 ton lifting equipment $
10.0 | Safety and Security
$
11.0 | 11.2.A.3 Optional — Temporary shelter $
11.7 Certified Welder $
14.0 | 14.3 Certified electrician $
$

B) OPTIONAL SCHEDULED WORK — TOTAL FIRM PRICE

Note: PWGSC reserves the right to exercise all the options or partial options.

The Contractor grants to Canada the irrevocable option to acquire the goods, services or both described
at Annex A of the Contract under the same conditions and at the prices and/or rates stated in the Contract.
The option may only be exercised by the Contracting Authority and will be evidenced, for administrative
purposes only, through a contract amendment. The Contracting Authority may exercise the option within
30 days before the end of work date by sending a written notice to the Contractor

TOTAL (A) SCHEDULED WORK TOTAL (B) OPTIONAL TOTAL KN%VIQ’I'\C'EVORK FIRM
SHEDULED WORK
((A) +(B))
$ $ $

Remark to Bidders:

Canada may reject the bid if any of the prices submitted do not reasonably reflect the cost of performing
the part of the work to which that price applies.
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ANNEX J

PRICING DATA SHEETS

A) KNOWN SCHEDULED WORK

PRICING DATA SHEETS

Iltem Description Firm Price
G 1.0 | General Remarques

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are

distributed in each of the items bellow. In case the fees are not distributed an

amount must be indicated in the price box.) $

G 1.13.2 Sea Trials (8 hours)

Final amount prorated $ /hr X 8 hours $
Total firm price for item G 1.0 $
S 1.0 | Services

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.)

S 1.1 General

S 1.2 Berthing

S 1.3 Dry Docking

S 1.3 Mooring lines

AR AR AR A R R oo

S 1.4 Gangways

S 1.5 Electrical Power

Connection $

Disconnection $

Service (18 000 KW-hr)
(Final amount prorated)
Price $/ KW-hr X 18 000 KW-hr $

Total firm price for item S 1.5 $

S 1.6 Temporary Deck Protection of accommodations
and machinery space
Price m? x 23.5 m? $

S 1.10 and S1.12 Project installation, telephone and

internet

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.) $

S.10.1 Toilet =

S 1.12.1: 2 offices =

High speed Internet =

Color printer with fax =

$
$
Telephone (hands free) = $
$
$
2

Total firm price foritem S1.10and S 1.1 $

S 1.11 Crane operation OPTIONAL

S 1.13.1 Oily water

Pumping and disposal of oily water

(Final amount prorated)
Price $/Lx200L = $
Price $/Lx50L= $
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S 1.13.2 Black Water
Pumping and disposal of Black water
(Final amount prorated)

Price $/Lx200L= $
Price $/Lx50L= $
Total firm price for item S 1.13 $
Total firm price for item S 1.22 $
S 1.14 Cleaning $
S 1.16 Vessel security
(Final amount prorated)
Service / day $ X 113 days $

Total firm price for item S 1.0

2.0 Production Diagram
(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are distributed in each of the
items bellow. In case the fees are not distributed an amount must be indicated in the price box.)

10.0 | Safety and Security

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.) $
10.1 Inspection of portable fire extinguishers

Provide a price to inspect all fire extinguishers and renew the
certification of all extinguishers whose certification date has expired.
Unit prices for additional extinguishers are to be included in section
B) Optional Work if added by Canada.

Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $

Total for item 10.1 : $
10.2 Annual inspection of fixed fire suppression system

Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $

Total for item 10.2 : $

10.3 Fire detection system

Dockyard:
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Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $

Total for item 10.3; $

10.4 Liferaft and zodiac inspection

Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $

Total for item 10.4 : $

Total firm price for item 10.0

11.0 | Hull and Related Structures

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an

amount must be indicated in the price box.) $
11.1 Hull inspection, cleaning and
painting

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the
fees for this item are distributed in each of the items
bellow. In case the fees are not distributed an amount

must be indicated in the price box.) $
11.1.A.3 Optional — Temporary shelter OPTIONAL
11.1.C.1 Hull cleaning $

11.1.C.3.2 Welding joints
(Final amount prorated)

$/ linear feet x 100 linear feet = $
11.1.C.4.2 Ultrasound Inspection
(Final amount prorated)
Price $/ Ultrasound x 100 Ultrasounds= $
11.1.C.5 General Preparation for coating
application (194 m?)
(Price Excluding sub item(s) below)
(Bidders can enter $0.00 or indicate ‘included’ if the
fees for this item are distributed in each of the items
bellow. In case the fees are not distributed an amount
must be indicated in the price box.) $

11.1.C.5.3 Sandblasting SP10 (10%)
(Final amount prorated)

Price : $/m2X20m?= $
11.1.C.5.3 Sandblasting SP6
(Final amount prorated) $
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Price: $/m? X 194 m? =

11.1.C.6 Hull paint application

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the
fees for this item are distributed in each of the items
bellow. In case the fees are not distributed an amount
must be indicated in the price box.)

11.1.C.6.3 Application of one coat of
primer Intershield 300 or equivalent
(final amount prorated)

Price : 20 m2 x $/ m2 $
11.1.C.6.4 Application of one coat (2"9)
top coat Intergard 377 or equivalent
(final amount prorated)

Price : 194 m2 x $/ m2 $
11.1.C.6.5 Application of antifouling
coatings, Interspeed 640 or equivalent
(final amount prorated)

Price : (194 m2X2= 388m?)x $/m2 $
Total firm price for item 11.1.C.6 $
11.1.C.7 Freeboard, Draft, and symbolization
markings $
11.1.D Hull painting above the waterline
(80 m2)

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the
fees for this item are distributed in each of the items
bellow. In case the fees are not distributed an amount
must be indicated in the price box.) $

11.1.D.1 Cleaning

$

11.3.C.1.3 Sandblasting (30%)
(Final amount prorated)

Price: $/m? x 24 m? $
11.1.D.10 Application of Intershield 300 or
equivalent
(final amount prorated)

Price: $/m?2 x 24 m? $

11.1.D.11 Application of Interguard 377
(or equivalent) (red oxide)
(final amount prorated)

Price: $/m? x 24 m? $
11.1.D.12 Supply and apply two .002"
thickness each of Interthane 990 (or
equivalent over the entire surface. (80 m?)
(Final amount prorated)

Price: $ /m?2 x 80 m? $

Total firm price for item 11.1 $

11.2 Deck and accommodations paint
(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for
thisitem are distributed in each of the itemsbellow. In case
the fees are not distributed an amount must be indicated in
the price box.) $

11.2.D.2.2 Surface preparation $
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11.2.D.2.6 Poop deck and foredeck
(45m2)
Dockyard:

Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X
hours = $

Name(s) Sub-Contractor(s) :

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X $
hours = $
11.2.D.2.7 Bridge deck and upper bridge
deck (60 m2)
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X
hours = $

Name(s) Sub-Contractor(s) :

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X $
hours = $
11.2.D.2.8 Superstructure (90 m?)
Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X
hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X
hours = $ $
11.2.D.2.9 Maple leaf emblem (1 m2)
Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X
hours = $
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Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X
hours = $

Total firm price for item 11.2 $

11.3 Sacrificial Anodes
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Total firm price for item 11.3 $

11.4 Sea chests
(Price Excluding sub item(s) below)
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X hours = $
11.4.B.4.4 Coating (final amount prorated)
Price: $/m?2 X 15m? $
Total firm price for item 11.4 $

11.5 Shipside Valves
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Total firm price for item 11.5 $

11.6 Sheathed main deck
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
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12.0

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
Total firm price for item 11.6 $
11.7 Welding OPTIONAL
Total firm price for item 11.0
Propulsion and Maneuvering
(Price Excluding sub item(s) below)
(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.) $
12.1 Rudders - Inspection and painting
(Price Excluding sub item(s) below)
(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.)
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $ $
12.1.D.2 Gudgeons and Pintles
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
$
12.1.D.3 Sleeve and bearing
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $ $
12.1.D.4 Rudders
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
Name(s) Sub-Contractor(s) : $
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Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

12.1.D.5 Rudders stocks
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X hours = $
$
12.1.D.7 Installation and return to service
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
$
Total firm price for item 12.1 $
12.2 Propeller shafts and propeller hubs
(Price Excluding sub item(s) below)
(Bidders can enter $0.00 or indicate ‘included’ if the
fees for this item are distributed in each of the items
bellow. In case the fees are not distributed an amount
must be indicated in the price box.) $
12.2.C.2 Propeller shaft removal $
12.2.C.3 Installation of New Propeller
Shafts and Shaft Bearings $
12.2.C.3.3 Field Service Representative
services (FSR)
Supply the services of an FSR as described
in the technical documents. $
12.2.C.4 Mechanical seal replacement $
Total firm price for item 12.2 $

Total firm price for item 12.0

13.0 | Power Generation Systems

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.) $

13.1.A.1 Field Service Representative services (FSR)
Supply the services of an FSR as described in the technical
documents. $
13.1.C.1 Replacement of the Perkins ship service
generators set
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Dockyard: $

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X hours = $
13.1.C.8 Generator base modifications
Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $
13.1.C.12 Equipment installation
Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $

13.1.C.1.25 SSG electrical system
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :

Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $
13.1.D Performance and testing

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are

distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.) $

Total firm price for item 13.1 $

Total firm price for item 13.0

14.0 Power Distribution

Replacement of electrical distribution panel

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.)
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14.1.A.2 Field Service Representative services (FSR)
Supply the services of an FSR as described in the technical
documents. $

14.1.E.4 Power Distribution panel replacement
Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $
14.1.E.10 Distribution panel installation
Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $
14.1.E.15 New generators integration
Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :

Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $

14.1.F Performance and testing

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are

distributed in each of the items bellow. In case the fees are not distributed an

amount must be indicated in the price box.) $

Total firm price for item 14.1 $

14.2 Insulation test

Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Total firm price for item 14.2 $
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Total firm price for item 14.0

15.0 | Auxiliary Systems

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.) $
15.1 Fuel Tanks

Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :

Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $

15.1.C.1.1 Removal, storage and return of about 1000 L of
marine diesel fuel (final amount prorated)

Price : $/L X 1000 L $
15.1.C.1.6 Removal and elimination of one cube meter
(Am3) of sludge and debris (final amount prorated)

Price : $/mEX1ms $

Total firm price for item 15.1 $

15.2 Forward Ballast Tank
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $

15.2.C.1.1 Removal and elimination of 0.5 cube metre
(0.5m?) of solid debris (final amount prorated)
Price : $/m3 X 0.5 m3 $

15.2.C.1.2 Removal and elimination of 0.5 cube metre
(0.5m3) of solid debris from forepeak ballast
(final amount prorated)

Price : $/m3X0.5md $

15.2.C.1.3 Removal and elimination of 400 litres of
wastewater and sludge (final amount prorated)
Price : $/L X 400 L $

Total firm price for item 15.2 $

15.3 Potable Water Tanks
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $ $
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Labour ; $ /hour X hours = $
Total firm price for item 15.3 $

Total firm price for item 15.0

16.0 | Domestic Systems

(Price Excluding sub item(s) below)

Price Excluding optional item(s) at table: B) OPTIONAL
SCHEDULED WORK

(Bidders can enter $0.00 or indicate ‘included’ if the fees for
this item are distributed in each of the items bellow. In case
the fees are not distributed an amount must be indicated in
the price box.) $
16.1 Cleaning and inspection of central ventilation
system

Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $ $
16.2 Cleaning and inspection of ventilation heating and
air conditioning systems
Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $

Total firm price for item 16.0

17.0 | Deck Equipment

(Price Excluding sub item(s) below)

(Bidders can enter $0.00 or indicate ‘included’ if the fees for this item are
distributed in each of the items bellow. In case the fees are not distributed an
amount must be indicated in the price box.) $
17.1 Windlass Overhaul / Inspection

Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $
17.2 Anchor chain, cable and anchor
Dockyard:
Mobilisation / Demobilisation = $ $
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Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $

Labour ; $ /hour X hours = $
17.3 Sea Crane 180 Crane replacement
Dockyard:

Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $

Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $

Materials, equipment and consumables = $

Labour ; $ /hour X hours = $ $

Total firm price for item 17.0

A) KNOWN SCHEDULED WORK — TOTAL FIRM PRICE
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B) OPTIONAL SCHEDULED WORK

PRICE PER ITEM SHEET

Iltem Description Firm Price
S1.0 | S1.11.1 Provide the services of a 30 ton crane from the shipyard with
operator OR 5 ton lifting equipment (Final amount prorated)
Price $ / hr x 30 hours $
10.0 FIREFIGHTING SYSTEMS CYLINDERS, non-scheduled as per lists annex, based on
due dates provided. CO2 fixe fire extinguishing system, Portable fire
extinguishers,
Fixed fire extinguishing system
(Overheads fees related to this item must be distributed in each sub items.)
Price for handling, emptying, refilling reinstallation of cylinders
(Final prices to be prorated)
Cylinder ABC 5 Ibs; $/cylinder X 1 cylinder = $
Cylinder ABC 10 Ibs; $/cylinder X 1 cylinder = $
Cylinder CO?5 Ibs; $/cylinder X 1 cylinder = $
Cylinder Type K 6L; $/cylinder X 1 cylinder = $
Total for item 10.0 = $
11.0 11.2.A.3 Option - Supply and install a temporary shelter
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours =$
Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $ $
11.7 Certified Welder
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $ $
14.0 14.3 Certified Electrician
Dockyard:
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $
Name(s) Sub-Contractor(s) :
Mobilisation / Demobilisation = $
Materials, equipment and consumables = $
Labour ; $ /hour X hours = $ $
B) OPTIONAL SCHEDULED WORK — TOTAL FIRM PRICE $

Remark to Bidders: Canada may reject the bid if any of the prices submitted do not reasonably reflect
the cost of performing the part of the work to which that price applies.
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