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PART 1 GENERAL

1.1 RELATED SECTIONS

1.2

1.3

Section 01 35 43: Environment Procedures.

GENERAL

Carry out work placing maximum emphasis on the areas of:
1 Waste reduction;

2 Diversion of waste from landfill and;

3 Material Recycling.

In the future, PSPC will be specifying targets for waste disposal directed to recycling
facilities on all projects. For this project the contractor is asked to report on percentages of
materials sent to recycling facilities and municipal landfills.

WASTE MANAGEMENT PLAN

Prior to commencement of work, prepare waste Management Workplan.
Workplan to include:

1 Waste audit.

2 Waste reduction practices.

3 Material source separation process.

4 Procedures and for sending recyclables to recycling facilities.

5

Procedures for sending non-salvageable items and waste to approved waste
processing facility or landfill site.

.6 Training and supervising workforce on waste management at site.

Workplan to incorporate waste management requirements specified herein and in other
sections of the Specifications.

Develop Workplan in collaboration with all subcontractors to ensure all waste management
issues and opportunities are addressed.

Submit copy of Workplan to Departmental Representative for review and approval.
1 Make revisions to Plan as directed by Departmental Representative.
Implement and manage all aspects of Waste Management Workplan for duration of work.

Revise Plan as work progresses addressing new opportunities for diversion of waste from
landfill.
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1.4 WASTE AUDIT
1 At project start-up, conduct waste audit of:
1 Site conditions identifying salvageable and non-salvageable items and waste

resulting from demolition and removal work.

2 Projected waste resulting from product packaging and from material leftover after
installation work.

2 Develop written list. Record type, composition and quantity of various salvageable items
and waste anticipated, reasons for waste generation and operational factors which
contribute to waste.

15 WASTE REDUCTION
1 Based on waste audit, develop waste reduction program.

2 Structure program to prioritize actions, with waste reduction as first priority, followed by
salvage and recycling effort, then disposal as solid waste.

3 Identify materials and equipment to be:
1 Protected and turned over to Departmental Representative when indicated.
2 Salvaged for resale by Contractor.
3 Sent to recycling facility.
4 Sent to waste processing/landfill site for their recycling effort.
5 Disposed of in approved landfill site.

4 Reduce construction waste during installation work. Undertake practices which will
minimize waste and optimize full use of new materials on site, such as:

1 Use of effective and strategically placed facilities on site for storage and staging
of left-over or partially cut materials (such as gypsum board, plywood, ceiling tiles,
insulation etc.) to allow for easy incorporation into work whenever possible
avoiding unnecessary waste.

5 Develop other strategies and innovative procedures to reduce waste such as minimizing the
extent of packaging used for delivery of materials to site etc.

1.6 MATERIAL SOURCE SEPARATION PROCESS

1 Develop and implement material source separation process at commencement of work as
part of mobilization and waste management at site.

2 Provide on-site facilities to collect, handle and store anticipated quantities of reusable,
salvageable and recyclable materials.
1 Use suitable containers for individual collection of items based on intended

purpose.

2 Locate to facilitate deposit but without hindering daily operations of existing

building tenants.
3 Clearly mark containers and stockpiles as to purpose and use.
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1.7

1.8

Perform demolition and removal of existing building components and equipment following
a systematic deconstruction process.

1 Separate materials and equipment at source, carefully dismantling, labelling and
stockpiling alike items for the following purposes:

1 Reinstallation into the work where indicated.

2 Salvaging reusable items not needed in project which Contractor may sell to other

parties. Sale of such items not permitted on site.
Sending as many items as possible to locally available recycling facility.

A4 Segregating remaining waste and debris into various individual waste categories
for disposal in a "non-mixed state" as recommended by waste processing/landfill
sites.

Isolate product packaging and delivery containers from general waste stream. Send to
recycling facility or return to supplier/ manufacturer.

Send leftover material resulting from installation work for recycling whenever possible.

Establish methods whereby hazardous and toxic waste materials, and their containers,
encountered or used in the course work are properly isolated, stored on site and disposed
in accordance with applicable laws and regulations from authorities having jurisdiction.

Isolate and store existing materials and equipment identified for re-incorporation into the
Work. Protect against damage.

WORKER TRAINING AND SUPERVISION

Provide adequate training to workforce, through meetings and demonstrations, to
emphasize purpose and worker responsibilities in carrying out the Waste Management
Plan.

Waste Management Coordinator: designate full-time person on site, experienced in waste
management and having knowledge of the purpose and content of Waste Management Plan
to:

1 Oversee and supervise waste management during work.

2 Provide instructions and directions to all workers and subcontractors on waste
reduction, source separation and disposal practices.

Post a copy of Plan in a prominent location on site for review by workers.

CERTIFICATION OF MATERIAL DIVERSION

Submit to Departmental Representative, copies of certified weigh bills from authorized
waste processing sites and sale receipts from recycling/reuse facilities confirming receipt
of building materials and quantity of waste diverted from landfill.

Submit data at pre-determined project milestones as determined by Departmental
Representative.

Compare actual quantities diverted from landfill with projections made during waste audit.
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1.9 DISPOSAL REQUIREMENTS

PART 2
2.1

PART 3
3.1

Burying or burning of rubbish and waste materials is prohibited.

Disposal of waste, volatile materials, mineral spirits, oil, or paint thinner into waterways,
storm, or sanitary sewers is prohibited.

Dispose of waste only at approved waste processing facility or landfill sites approved by
authority having jurisdiction.

Contact the authority having jurisdiction prior to commencement of work, to determine
what, if any, demolition and construction waste materials have been banned from disposal
in landfills and at transfer stations. Take appropriate action to isolate such banned materials
at site of work and dispose in strict accordance with provincial and municipal regulations.

Transport waste intended for landfill in separated condition, following rules and
recommendations of Landfill Operator in support of their effort to divert, recycle and
reduce amount of solid waste placed in landfill.

Collect, bundle and transport salvaged materials to be recycled in separated categories and
condition as directed by recycling facility. Ship materials only to approved recycling
facilities.

Sale of salvaged items by Contractor to other parties not permitted on site.

PRODUCTS
NOT USED

EXECUTION
NOT USED
END



