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1 GENERAL

1.01  SUMMARY

A This Section includes the following:
A Demolition and removal of selected portions of interior building
components and finishes.
2 Repair procedures for selective demolition operations.
2 This section does not include the following:
A Removal of hazardous materials or asbestos abatement.
2 Demolition of exterior building components or structural elements.
3 Mechanical or electrical equipment, except as required to make minor

modifications to allow the work to be completed.

3 Drawings contain details that suggest directions for solving some of the major
demolition and removal requirements for this project; Contractor is required to
develop these details further by submitting a demolition plan prepared by a
professional engineer employed by the Contractor.

1.02 REFERENCE STANDARDS

A American National Standards Institute (ANSI)
N ANSI A10.8 2011, Safety Requirements for Scaffolding

2 American Society for Testing and Materials (ASTM):
A ASTM C 475/C 475M-15, Standard Specification for Joint Compound and
Joint Tape for Finishing Gypsum Board

3 National Fire Protection Association (NFPA)
A NFPA 241 13, Standard for Safeguarding Construction, Alteration, and
Demolition Operations

1.03 DEFINITIONS

A Demolish: Detach items from existing construction and legally dispose of them off
site, unless indicated to be removed and salvaged or removed and reinstalled.

2 Remove and Salvage: Detach items from existing construction and deliver them
to Departmental Representative ready for reuse.

3 Remove and Reinstall: Detach items from existing construction, prepare them for
reuse, and reinstall them where indicated.

A4 Existing to Remain: Existing items of construction that are not removed and that
are not otherwise indicated as being removed, removed and salvaged, or
removed and reinstalled.
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1.04 ADMINISTRATIVE REQUIREMENTS

A Coordination: Coordinate with Departmental Representative for the material
ownership as follows:

A Except for items or materials indicated to be reused, salvaged,
reinstalled, or otherwise indicated to remain Departmental Representative
's property, demolished materials shall become Contractor's property and
shall be removed from Project site.

2 Coordinate selective demolition work so that work of this Section adheres
to aesthetic criteria established by the Drawings and specified dimensions
with all elements in planes as drawn, maintaining their relationships with
all other building elements.

2 Pre Demolition Meeting: Convene pre-installation meeting 1 week prior to
beginning work of this Section and on-site installation, with Contractor and
Departmental Representative in accordance with Section 01 31 19 - Project

Meetings to:
A Confirm extent of salvaged and demolished materials
2 Review Contractor's demolition plan
A Verify existing site conditions adjacent to demolition work
2 Coordination with other construction sub trades
3 Hold project meetings every week month.
4 Ensure key personnel site supervisor project manager subcontractor

representatives attend.

5 Departmental Representative will provide written notification of change to
meeting schedule established upon contract award 24 hours prior to scheduled
meeting.

1.05 ACTION AND INFORMATION SUBMITTALS

A Action Submittals: Provide the following submittals before starting any work of
this Section:
A Schedule of Selective Demolition Activities: Coordinate with Section 01
32 16.06 - Construction Progress Schedule, and indicate the following:
A Detailed sequence of selective demolition and removal work, with
starting and ending dates for each activity.
2 Coordinate with Departmental Representative 's ongoing site

operations, and limit the number of interruptions during regular
business hours.

3 Interruption of utility services.

A4 Coordination for shutoff, capping, and continuation of utility
services.

5 Use of elevator and stairs.

.6 Locations of temporary partitions and means of egress, including

for others affected by selective demolition operations.
7 Coordination with Departmental Representative 's continuing
occupancy of portions of existing building.
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2 Demolition Plan: Submit a plan of demolition area indicating extent of
temporary facilities and supports, methods of removal and demolition
prepared by a professional engineer in accordance with requirements of
Authority Having Jurisdiction, and as follows:

A Proposed Dust Control and Noise Control Measures: Submit
statement or drawing that indicates the measures proposed for
use, proposed locations, and proposed time frame for their
operation. Departmental Representative reserves the right to
make modifications where proposed methods interfere with the
Departmental Representative 's ongoing operation

2 Inventory: Submit a list of items that have been removed and
salvaged after selective demolition is complete.
3 Landfill Records: Indicate receipt and acceptance of hazardous

wastes by a landfill facility licensed to accept hazardous wastes.

A4 Pre demolition Photographs: Submit photographs indicating
existing conditions of adjoining construction and site
improvements prior to starting Work. Include finish surfaces that
may be misconstrued as damage caused by selective demolition
operations.

2 Informational Submittals: Provide the following submittals when requested by the

Departmental Representative:

A Qualification Data: Submit information for companies and personnel
indicating their capabilities and experience to perform work of this Section
including; but not limited to, lists of completed projects with project names
and addresses, names and addresses of architects and owners, for work
of similar complexity and extent.

1.06 QUALITY ASSURANCE

A Regulatory Requirements: Perform work as follows; use most restrictive
requirements where differences occur between the municipal, provincial and
federal jurisdictions:

A Provincial and Federal Requirements: Perform work in accordance with
governing environmental notification requirements and regulations of the
Authority Having Jurisdiction.

2 Municipal Requirements: Perform hauling and disposal operations in
accordance with regulations of Authority Having Jurisdiction.

2 Qualifications: Provide proof of qualifications when requested by Departmental
Representative:
A Demolition Firm Qualifications: An experienced firm that has specialized
in demolition work similar in material and extent to that indicated for this
Project:
A Conform to the provincial Occupational Health and Safety Act and
Regulation.
2 Conform to Workers' Compensation Board Regulations.
3 Conform to City of local municipal bylaws and regulations
governing this type of work.
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1.07 SITE CONDITIONS

A Departmental Representative will occupy portions of building immediately
adjacent to selective demolition area:
A Conduct selective demolition so that building operations will not be
disrupted.
2 Provide not less than 72 hours notice to Departmental Representative of
activities that will affect building operations.

2 Maintain access to existing means of egress, walkways, corridors, exits, and
other adjacent occupied or used facilities in accordance with Section 01 35 16:
A Do not close or obstruct means of egress, walkways, corridors, exits, or
other occupied or used facilities without written acceptance from
authorities having jurisdiction.

3 Departmental Representative assumes no responsibility for condition of areas to
be selectively demolished:
A Conditions existing at time of Pre Bid Site Review will be maintained by
Departmental Representative as far as practical.

4 Discovery of Hazardous Substances: It is not expected that Hazardous
Substances will be encountered in the Work; immediately notify Departmental
Representative if materials suspected of containing hazardous substances are
encountered and perform the following activities:

A Refer to Section 01 41 00 - Regulatory Requirements for directives
associated with specific material types.

2 Hazardous materials will be as defined in the Hazardous Materials Act.

3 Hazardous materials will be removed by Departmental Representative
before start of the Work.

A4 If materials suspected of containing hazardous materials are

encountered, do not disturb; immediately notify Departmental
Representative. Hazardous materials will be removed by Departmental
Representative under a separate contract or as a change to the Work.

2 PRODUCTS
2.01 TEMPORARY SUPPORT STRUCTURES
A Design temporary support structures required for demolition work and
underpinning and other foundation supports necessary for the project using a

qualified professional engineer registered or licensed in province of the Work.

2.02 DESCRIPTION

A This section of the Work includes, but is not necessarily limited to, the following:
A Demolition, removal completely from site, and disposal of all identified
components, materials, equipment and debris
2 Selective demolition to allow new walls, bulkheads, ceilings and other
materials to meet existing construction as indicated
3 All material from demolition shall be removed from site immediately with

no salvage, selling, sorting or burning permitted on site
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A4 Retain items indicated on drawings for re use in new construction
2.03 DEBRIS
A Make all arrangements for transport and disposal of all demolished materials

2.04

2.05

3.01

from the site.
EQUIPMENT

A Provide all equipment required for safe and proper demolition of the building
interiors indicated.

REPAIR MATERIALS

A Use repair materials identical to existing materials:
A If identical materials are unavailable or cannot be used for exposed
surfaces, use materials that visually match existing adjacent surfaces to
the fullest extent possible.

2 Use a material whose installed performance equals or surpasses that of
existing material.
3 Comply with material and installation requirements specified in individual

Specification Sections.

2 Floor Patching and Levelling Compounds: Cement based, trowelable, self
levelling compounds compatible with specified floor finishes; gypsum based
products are not acceptable for work of this Section.

3 Concrete Unit Masonry: Lightweight concrete masonry units, and mortar, cut and
trimmed to fit existing opening to be filled. Provide standard hollow core units,
square end units and bond beam units as indicated on drawings.

A4 Prefinished Sheet Steel: Prefinished sheet steel, colour to match existing
radiation cabinets, bent and profiled to match existing radiation cabinets.

5 Gypsum Board Patching Compounds: Joint compound to ASTM C 475/C 475M,
bedding and finishing types thinned to provide skim coat consistency to patch
and prepare existing gypsum board walls ready for new finishes in accordance
with Section 09 21 16 - Gypsum Board Systems.

EXECUTION

EXAMINATION

A Verify that utilities have been disconnected and capped.

2 Survey existing conditions and correlate with requirements indicated to determine
extent of selective demolition required.

3 Inventory and record the condition of items to be removed and reinstalled and
items to be removed and salvaged.
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A4 Notify the Departmental Representative where existing mechanical, electrical, or
structural elements conflict with intended function or design:
N Investigate and measure the nature and extent of conflict and submit a
written report to Departmental Representative.
2 Departmental Representative will issue additional instructions or revise
drawings as required to correct conflict.

5 Perform surveys as the work progresses to detect hazards resulting from
selective demolition activities.

3.02 UTILITY SERVICES

A Coordinate existing services indicated to remain and protect them against
damage during selective demolition operations.

2 Locate, identify, disconnect, and seal or cap off indicated utilities serving areas to
be selectively demolished.

A Arrange to shut off affected utilities with utility companies.

2 If utility services are required to be removed, relocated, or abandoned,
before proceeding with selective demolition provide temporary utilities
that bypass area of selective demolition and that maintain continuity of
service to other parts of building.

3 Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or
plug and seal remaining portion of pipe or conduit after bypassing.
A4 Cut off pipe or conduit to a minimum of 25 mm below slab, and remove

concrete mound. Patch concrete using cementitious grout.

3 Coordinate with Mechanical and Electrical Divisions for shutting off,
disconnecting, removing, and sealing or capping utilities.

4 Do not start selective demolition work until utility disconnecting and sealing have
been completed and verified in writing.

3.03 PREPARATION

A Identify and mark all equipment and materials identified to be retained by
Departmental Representative or to be re used in subsequent construction.
Separate and store items to be retained in an area away from area of demolition
and protect from accidental disposal.

2 Post warning signs on electrical lines and equipment that must remain energized
to serve other areas during period of demolition.

3 Confirm that all electrical and telephone service lines entering buildings are not
disconnected.

A4 Do not disrupt active or energized utilities crossing the demolition site.
5 Provide and maintain barricades, warning signs, protection for workmen and the

public during the full extent of the Work. Read drawings carefully to ascertain
extent of protection required.
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.6 Mark all materials required to be re used, store in a safe place until ready for re
installation.
7 Adjust all junction boxes, receptacles and switch boxes flush with new wall
construction where additional layers to existing construction are indicated.
.8 Remove permanent marker lines used or found on exposed surfaces and at

surfaces indicated for subsequent finish materials. Mechanically remove
permanent marker lines and associated substrates where permanent marker
lines occur and patch surface. Sealing or priming over permanent marker lines is
not acceptable.

3.04 CONCRETE SLAB REINFORCING

N

Locate location of reinforcing steel in concrete slabs prior to cutting or coring
using non destructive, non ionizing radio frequency locators.

Core concrete slabs to avoid reinforcing steel, electrical conduit or water pipes;
adjust core location and coordinate with Engineer where slab features interfere
with core drilling.

Notify the Departmental Representative immediately for further instructions
where coring or cutting will damage existing slab features.

3.05 SELECTIVE DEMOLITION

N

Demolish and dismantle work in a neat and orderly manner and in strict
accordance with all regulations.

At end of each day's work, leave Work in safe condition so that no part is in
danger of toppling or falling.

Demolish in a manner to minimize dusting and to prevent migration of dust.
Selling or burning of materials on the site is not permitted.

Remove concrete bases by cutting and chipping, take precautions against slab
cracking and degradation. Grind edges smooth, fill and make level with self
levelling grout.

Fill all openings in concrete block walls with concrete masonry units, coursing to
match existing, prepare ready to receive new finishes to match existing.

A Provide bond beams in new openings cut into existing concrete masonry
unit walls.
2 Provide finished end masonry units to patch and repair for new jamb

sections in existing concrete masonry unit walls.

Fill all openings in gypsum board walls with gypsum board and steel framing to
match existing, skim coat to make wall smooth and even.

Remove all wall coverings scheduled for demolition. Patch and repair wall
surfaces with skim coat of gypsum board joint compound leaving wall surfaces
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smooth and even ready for new wall finishes.

9 Patch and repair all walls, floor and ceilings damaged during demolition with
material matching adjacent walls, prepare ready for new finishes.

.10 Patch and repair all radiation cabinets, mechanical equipment and electrical
fixtures damaged or exposed during demolition to match adjacent finished
surfaces.

3.06 PATCHING AND REPAIRING

A Floors and Walls:
Where walls or partitions that are demolished extend from one finished
area into another, patch and repair floor and wall surfaces in the new

space.

3 Provide a level and smooth surface having uniform finish colour, texture,
and appearance.

A4 Remove existing floor and wall coverings and replace with new materials,
if necessary, to achieve uniform colour and appearance.

5 Patch with durable seams that are as invisible as possible.

.6 Provide materials and comply with installation requirements specified in
other Sections of these Specifications.

g Where patching occurs in a painted surface, apply primer and

intermediate paint coats over patch and apply final paint coat over entire
unbroken surface containing patch. Provide additional coats until patch
blends with adjacent surfaces.

.8 Where feasible, test and inspect patched areas after completion to
demonstrate integrity of installation.

2 Ceilings: patch, repair, or re hang existing ceilings as necessary to provide an
even plane surface of uniform appearance.

3.07 PROTECTION

A Prevent debris from blocking drainage inlets and systems and ground draining,
and protect material and electrical systems and services that must remain in
operation.

2 Arrange demolition and shoring work so that interference with the use of

adjoining areas by the Departmental Representative and users is minimized.

3 Maintain safe access to and egress from occupied areas adjoining.
A4 Provide and maintain fire prevention equipment and alarms accessible during
demolition.

3.08 CLEANING

A Develop Construction Waste Management Plan related to Work of this Section
and in accordance and Section 01 74 21 - Waste Management and Disposal.

2 Waste Management: Separate waste materials for reuse and recycling in
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accordance with Section 01 74 19 - Waste Management and Disposal, and as

follows:

N Remove recycling containers and bins from site and dispose of materials
at appropriate facility.

3 Divert excess materials from landfill to site approved by Departmental
Representative.
4 Promptly as the Work progresses, and on completion, clean up and remove from

the site all rubbish and surplus material. Remove rubbish resulting from
demolition work daily.

5 Maintain access to exits clean and free of obstruction during removal of debris.

.6 Keep surrounding and adjoining roads, lanes, sidewalks, municipal rights of way
clean and free of dirt, soil or debris that may be a hazard to vehicles or persons.

END OF SECTION



