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Amendment 015

This amendment is raised to provide additional information related to the Common Heavy Equipment
Replacement (CHER) project and to publish questions and answers.

1. Industry Engagement during the Draft Requests for Proposal Release

While most of the details on the release of the draft Requests for Proposals (RFP) remain the same as
disclosed in Amendment 11, please note that although the CHER team is continuing to work towards
releasing the draft RFP, social distancing measures to limit the spread of COVID-19 are affecting the rate
at which the documents can be written and finalized. Due to the evolving nature of the situation, the
schedule implications will only be shared once they are fully understood.

Meanwhile, the project team has been requested to provide additional details on the plan for Industry
engagement during the draft RFP release period.

There are multiple components to the planned Industry engagement during this period: continuation of
one-on-one meetings; continuation of questions and answers process; Industry webinar; SECRET
document distribution; document feedback; and substantive cost estimate. What follows is a generalized
description of Canada’s current intentions. Planning for the Industry engagement is still in progress.
Specific instructions on dates, times, and administration requirements will be released as they are
finalized.

Continuation of one-on-ones: As described in Amendments 9, 10 and 12, Industry can request Ottawa-
based one-on-one meetings with the project team. This option will continue to be made available to
Industry, during the Thursday morning time slot, during the draft RFPs’ release. In general, priority will be
accorded on a first-come-first served basis. In case of high demand, Canada reserves the right to
postpone meetings with companies who have had one-on-one meetings with the CHER team within the
last six months.

Continuation of question and answer process: Industry can submit written questions, by email, to the
Contracting Authority. Questions will be anonymized as required and answers will be released through
RFI amendments.

Industry webinar: 4-8 weeks after the release of the first draft RFP documents, the project team will host
a webinar for Industry. The webinar will only be available online; Canada will not host any in-person
delegates. The webinar is intended to provide high-level information that the project team thinks will be
useful for Industry during the draft RFP process.

SECRET document distribution: While most of the draft RFP documents will be released publicly on the
Buy and Sell web site, certain information is classified SECRET and cannot be shared in this way.
Industry will have access to SECRET annexes by means of an in-person distribution of the hard-copy
documents. This distribution is planned to occur around 5 months after the release of the first draft RFP
documents.

To have access to this distribution, interested potential bidders will need to prove that they have a need to
know, demonstrate that the personnel to be registered meet the requirement to view the documents, and
demonstrate that they have cleared facilities at which to store hard-copy SECRET documents (security
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requirements for the draft RFP process are further described in amendment 6). Canada will work with
companies who meet these requirements to get any necessary visit clearance approvals.

The intended format for the distribution is as follows: approved Industry representatives sign up for
individual time slots; on arrival, representatives are officially issued the documents and are given a block
of time in a reading room to review their contents; following the review, representatives meet with the
project team to ask their questions.

Document feedback: One of the purposes of releasing the draft RFPs is to receive feedback from
Industry on the document contents. To this end, Canada will specify dates by which feedback should be
sent, normally 2-3 months after the document is released.

Substantive cost estimate: Another purpose of releasing the draft RFPs is to receive Substantive
costing information from Industry. Following the release of all draft RFP documents and the receipt of
Industry feedback, Canada will request costing information on the acquisition and sustainment of CHER
equipment. Failure to receive high quality costing information will result in delays to the project approval
for Implementation phase, the stage at which the project will start releasing RFPs for bidding.

2. Controlled Goods

Industry is advised that that some items being procured though the CHER project may be considered
Controlled Goods. Controlled goods are loosely defined as technical data, materiel, or equipment,
specifically designed or modified for strategic or military purpose. Items are considered Controlled Goods
if they are identified in the Controlled Goods List, provided in the Schedule (Section 35) to the Defence
Production Act (DPA).

Potential bidders to the CHER project are advised that, within Canada, only persons who are registered
under, exempt under, or excluded under the Controlled Goods Program (CGP) are lawfully entitled to
examine, possess, or transfer Controlled Goods. Work conducted in support of the CHER project will
need to be compliant with Controlled Goods laws and regulations of Canada. These include, but are not
limited to the following:

a) Export Control List under Export and Import Permits Act;

b) Defence Production Act R.S.C. 1985, c. D-1;

c) Controlled Goods Regulations;

d) Defence Administrative Orders and Directives 3003-0 and 3003-1; and

e) Canadian Forces Technical Order C-02-007-000/AG-001 Controlled Technology Access and

Transfer (CTAT) Manual.

Additionally, foreign origin items that are subject to export controls imposed by the country of origin will
need to be managed in accordance with those controls. Potential bidders should contact jurisdictional
authorities and ensure that regulatory and legislative requirements are identified and satisfied in order to
ensure they are well positioned to provide goods and services to the CHER project.

Potential bidders should advise Canada before bid proposal if the equipment that will be proposed will be
subject to export controls. Canada is interested to know which regulations will apply, and to what extent,
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in order to support the bidder obtain the necessary approvals throughout the procurement and in-service
support.

Bidders will be responsible for ensuring the necessary authorizations are in place before bid proposal are
received to allow Canada to evaluate bids that contain information subject to export controls. Bids that
Canada cannot evaluate may be found to be non-responsive. This authorization must be inclusive of the
CHER Fairness Monitor. All bid evaluators and monitors will have the necessary security clearances and
will be Controlled Goods certified.

3. Change of Contracting Authority
Part 2 — Response Instructions and Information, 2.6 Enquiries of the Request for Information
Delete: in its entirety.

Insert: Enquiries regarding this Request for Information may be directed to the Contracting Authority
named below:

Veronica Vallejo

Supply Specialist

Public Works and Government Services Canada
Acquisitions Branch

LEFTD - HS Division

L’Esplanade Laurier, East Tower, 4th floor

140, O’Connor Street, Ottawa (Ontario) K1A 0S5
Telephone: 613-297-3978

E-mail address: Veronica.Vallejo@pwgsc-tpsgc.gc.ca

4. Answers to Questions posed by Industry

Q1: Did the reprioritization that resulted in a schedule delay to the CHER project affect the
budget?

A1: Amendment 13 provided an update on a project schedule delay resulting from a realignment of
projects within the Department of National Defence portfolio. It should be clarified that the realignment did
not affect the CHER budget and the project is pursuing the full scope.

Q2: How likely is it that the CHER project would change the bundling strategy?

A2: The project has not received any comments against the bundling strategy, as released in Amendment
6. Changes to the bundling strategy either to unbundle (more contracts) or to further group (fewer
contracts) would have deleterious effects on the project schedule and the finalization of the ITB/VP
strategy. At this time, no changes are planned to the CHER bundling strategy.

Q3: Has Canada provided any directed feedback to Industry on their returns to the RFI submitted
in summer 2018?
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A3: Canada has not provided directed feedback to any interested suppliers on their RFI submissions. In
the few cases where confusion existed as to the technical portion of the submission, direct questions
have been posed to the submitter.

All other terms and conditions remain unchanged.



