Request for Proposal Vol. 3 ADIS ISS RFP W8476-18ADIS/B

AREA DETECTION AND IDENTIFICATION SYSTEM (ADIS)

VOLUME 3

ADIS IN-SERVICE SUPPORT - DRAFT RESULTING CONTRACT
W8476-165477

IMPORTANT INFORMATION REGARDING THIS RFP:

This RFP has multiple volumes. Bidders must bid on the work to be conducted in volumes 2 and 3 in accordance
with the instructions stipulated in Volume 1.
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THIS CONTRACT CONTAINS A SECURITY REQUIREMENT

The following clauses and conditions may apply to, and form part of, any contract resulting from the bid
solicitation. As bidders are anticipated to be from Canada, the United States and Europe, and some terms and
conditions associated with the contract will vary depending upon the physical location of the bidder, multiple
options have been included. Once the bidder is selected, based on the Basis of Selection detailed herein, the
extraneous clauses will be removed.

1.0 Requirement
1.1 Statement of Work

The Contractor must perform the Core Services Work in accordance with Annex A, Statement of Work — ADIS In-
Service Support, and the Task Authorized Work including, but not limited to, the repair, overhaul, modification,
conversion, upgrade and / or reduction to spares and other support services for the equipment and associated
components such as Technical Investigation and Engineering Services (TIES), Field Service Representative (FSR),
Submission of reports, meetings, as appropriate, storage and parts provisioning and training.

1.2 Change to the Work or Services

A. At any time during the performance of the Work or Services, Canada may issue requests for changes to
the Work or Services of the whole or any part of the Work or Services, if the changes are deemed by
Canada to be consistent with the general intent of the Contract. Such changes can include additions,
deletions or other revisions to the Work or Services.

B. A request for a change to the Work or Services will be provided in writing to the Contractor by the
Contracting Authority or by the Procurement Authority via the Task Authorization process.

1.3  Non-exclusivity for Spare Parts Sales

A. From time to time opportunities to purchase the ADIS Contractor’s sub-systems, ancillaries or spare parts
from non-commercial organizations such as the NATO Maintenance and Supply Agency (NAMSA) or
Cooperative Logistics (COLOG) may be available to DND.

B. DND reserves the right to make these purchases from these organizations without penalty from the
Contractor throughout the life of the Contract.

1.4 Delivery Points for Repaired Units
All repaired unit must be delivered to:

Receipt Section

25 Canadian Forces Supply Depot (25 CFSD)
6363, Rue Notre-Dame Est

Montréal, Québec, Canada

H1N 3V9
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15 Industrial and Technological Benefits (ITB) Obligations

The Contractor must achieve all the ITB Obligations in accordance with the schedule and commitments set out
in Annex D —ISS ITB Terms and Conditions.

1.6 Optional Goods and/or Services

The Contractor grants to Canada the irrevocable option to acquire the goods, services or both described at Annex
B, Basis of Payment of the Contract under the same conditions and at the prices and/or rates stated in the
Contract.

The Contractor also grants to Canada the option to procure spare parts at prices stated in Annex B, Basis of
Payment or, if the spare part is not listed, at a cost to be determined with price support in the form of invoices for
the same part and model to other clients.

The exercise of this option (s) is solely at Canada’s discretion, and without limiting that discretion, Canada, may
consider the performance of the Contractor in meeting its ITB & VP Commitments, as determined by the annual
reports. Canada may also take into consideration whether or not the Contractor has maintained the level of
activities/commitments required to meet the mandatory requirement at Annex D — Acquisition ITB Terms and
Conditions.

The option may only be exercised by the Contracting Authority and will be evidenced, for administrative purposes
only, through a contract amendment.

1.7 Task Authorization (TA)
The Work or a portion of the Work to be performed under the Contract will be on an "as and when requested
basis" using a Task Authorization (TA). The Work described in the TA must be in accordance with the scope of the

Contract.

1.7.1 Task Authorization Process

A. The Project Authority will provide the Contractor with a description of the task using DND 626, Task
Authorization Form specified in Annex E.

B. The Task Authorization (TA) will contain the details of the activities to be performed, a description of the
deliverables, and a schedule indicating completion dates for the major activities or submission dates for
the deliverables. The TA will also include the applicable basis (bases) and methods of payment as specified
in the Contract.

C. The Contractor must provide the Project Authority, within five calendar days of its receipt, the proposed
total estimated cost for performing the task and a breakdown of that cost, established in accordance with
the Basis of Payment specified in the Contract.

D. The Contractor must not commence work until a TA authorized by the Project Authority has been received
by the Contractor. The Contractor acknowledges that any work performed before a TA has been received
will be done at the Contractor's own risk.
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1.7.2 Task Authorization Limit

A.

1.7.3

The Project Authority may authorize individual task authorizations up to a limit of $100,000.00, Applicable
Taxes included, inclusive of any revisions.

Any task authorization to be issued in excess of that limit must be authorized by the Contracting Authority
before issuance.

Canada's Obligation - Portion of the Work - Task Authorizations

Canada's obligation with respect to the portion of the Work under the Contract that is performed through task
authorizations is limited to the total amount of the actual tasks performed by the Contractor.

1.7.4

A.

Periodic Usage Reports - Contracts with Task Authorizations

The Contractor must compile and maintain records on its provision of services to the federal government
under authorized Task Authorizations issued under the Contract.

The Contractor must provide this data in accordance with the reporting requirements detailed below. If
some data is not available, the reason must be indicated. If services are not provided during a given period,
the Contractor must still provide a "nil" report.

The data must be submitted on a quarterly basis to the Contracting Authority and the Procurement
Authority with a copy to the Procurement Authority. The quarterly periods are defined as follows:

1st quarter: April 1 to June 30;

2nd quarter: July 1 to September 30;

3rd quarter: October 1 to December 31; and
4th quarter: January 1 to March 31.

The data must be submitted to the Contracting Authority no later than 15 calendar days after the end
of the reporting period.

1.7.5 Reporting Requirement- Details

A.

A detailed and current record of all authorized tasks must be kept for each contract with a task
authorization process. This record must contain:

For each authorized task:

i the authorized task number or task revision number(s);
ii. a title or a brief description of each authorized task;
iii. the total estimated cost specified in the authorized Task Authorization (TA) of each task, exclusive
of Applicable Taxes;
iv. the total amount, exclusive of Applicable Taxes, expended to date against each authorized task;
V. the start and completion date for each authorized task; and
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Vi. the active status of each authorized task, as applicable.
C. For all authorized tasks:

i. the amount (exclusive of Applicable Taxes) specified in the contract (as last amended, as
applicable) as Canada's total liability to the contractor for all authorized TAs; and
ii. the total amount, exclusive of Applicable Taxes, expended to date against all authorized TAs.

2.0 Clauses and Conditions

2.1 Standard Clauses and Conditions

All clauses and conditions identified in the Contract by number, date and title are set out in the Standard
Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-
clauses-and-conditions-manual) issued by Public Works and Government Services Canada.

2.2 General Conditions
2035 (2018-06-21), General Conditions - Higher Complexity - Services, apply to and form part of the Contract.

The general conditions are amended by deleting in its entirety the section entitled "Copyright", and replacing it
with the following:

Contractor to own IP: No Explicit License Rights for Canada

Without affecting any existing intellectual property rights or relating to information or data supplied by Canada
for purposes of the Contract, copyright in anything conceived, developed, or produced as part of the Work under
the Contract will belong to the Contractor.

23 Supplemental General Conditions

4002 (2010-08-16), Software Development or Modifications Services
4006 (2010-08-16), Contractor to Own Intellectual Property Rights in Foreground Information
4012 (2012-07-16), Goods - Higher Complexity

24 License to Material Subject to Copyright

A. In this section, "Material" means anything that is created or developed by the Contractor as part of the
Work under the Contract, and in which copyright subsists.

B. The Contractor grants to Canada a non-exclusive, perpetual, irrevocable, world-wide, fully-paid and
royalty-free license to exercise all rights comprised in the copyright in the Material, for any government
purposes. Canada may use independent contractors in the exercise of Canada's license pursuant to this
clause.

C. Copyright in any translation of the Material made by or for Canada belongs to Canada. Canada agrees to
reproduce the Contractor's copyright notice, if any, on all copies of the Material, and to acknowledge the
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3.0

3.1

OR
3.1

Contractor's title to the copyright in the original Work on all copies of translations of the Material effected
by or for Canada.

No restrictions other than those set out in this section must apply to Canada's use of copies of the Material
or of translated versions of the Material.

At the request of Canada, the Contractor must provide to Canada, at the completion of the Work or at
such other time as Canada may require, a written permanent waiver of moral rights, in a form acceptable
to Canada, from every author that contributed to the Material. If the Contractor is an author of the
Material, the Contractor permanently waives its moral rights in respect of the Material.

Security Requirements
Security Requirements for Canadian Contractors

The Contractor/Offeror must, at all times during the performance of the Contract/Standing Offer, hold a
valid Designated Organization Screening (DOS), issued by the Canadian Industrial Security Directorate
(CISD), Public Works and Government Services Canada (PWGSC).

The Contractor/Offeror personnel requiring access to sensitive work site(s) must EACH hold a valid
RELIABILITY STATUS, granted or approved by CISD/PWGSC. Until the security screening of the Contractor
personnel required by this Contract has been completed satisfactorily by CISD, PWGSC, the Contractor
personnel MAY NOT ENTER sites without an escort.

Subcontracts which contain security requirements are NOT to be awarded without the prior written
permission of CISD/PWGSC.

The Contractor/Offeror must comply with the provisions of the:

a) Security Requirements Check List and security guide (if applicable), attached at Annex C;
b) Industrial Security Manual (Latest Edition).

Security Requirements for Foreign Contractors

The Canadian Designated Security Authority (Canadian DSA) for industrial security matters in Canada is
the Industrial Security Sector (ISS), Public Works and Government Services Canada (PWGSC), administered
by International Industrial Security Directorate (lISD), PWGSC. The Canadian DSA is the authority for
confirming Contractor/Subcontractor compliance with the security requirements for foreign suppliers.
The following security requirements apply to the foreign recipient Contractor/Subcontractor
incorporated or authorized to do business in a jurisdiction other than Canada and delivering outside of
Canada the services listed and described in the subsequent contract/subcontract.

The Foreign recipient Contractor/Subcontractor must be from a Country within the North Atlantic Treaty
Organization (NATO), the European Union (EU) or from a country with which Canada has an international
bilateral security instrument. The Contract Security Program (CSP) has international bilateral security
instruments with the countries listed on the following PWGSC website: http://www.tpsgc-
pwgsc.gc.ca/esc-src/international-eng.html.
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C. The Foreign recipient Contractor/Subcontractor must, at all times during the performance of the
contract/subcontract, hold an equivalence to a valid Designated Organization Screening (DOS), issued by
the Canadian DSA as follows:

i. The Foreign recipient Contractor/Subcontractor must provide proof that they are incorporated
or authorized to do business in their jurisdiction.

ii. The Foreign recipient Contractor/Subcontractor must not begin the work, services or
performance until the Canadian Designated Security Authority (DSA) is satisfied that all contract
security requirement conditions have been met. Canadian DSA confirmation must be provided,
in writing, to the foreign recipient Contractor/Subcontractor in an Attestation Form, to provide
confirmation of compliance and authorization for services to be performed.

iii. The Foreign recipient Contractor/Subcontractor must identify an authorized Contract Security
Officer (CSO) and an Alternate Contract Security Officer (ACSO) (if applicable) to be responsible
for the overseeing of the security requirements, as defined in this contract/subcontract. This
individual will be appointed by the proponent foreign recipient Contractor’s/Subcontractor’s
Chief Executive officer or Designated Key Senior Official, defined as an owner, officer, director,
executive, and or partner who occupy a position which would enable them to adversely affect the
organization’s policies or practices in the performance of the contract/subcontract.

D.. The Foreign recipient Contractor/Subcontractor must not permit access to Canadian restricted sites,
except to its personnel subject to the following conditions:

a. Personnel have a need-to-know for the performance of the contract/subcontract;

b. Personnel have been subject to a Criminal Record Check, with favourable results, from a
recognized governmental agency or private sector organization in their country as well as a
Background Verification, validated by the Canadian DSA;

c. The Foreign recipient Contractor/Subcontractor must ensure that personnel provide consent to
share results of the Criminal Record and Background Checks with the Canadian DSA and other
Canadian Government Officials, if requested; and

d. The Government of Canada reserves the right to deny access to Canadian restricted sites to a
foreign recipient Contractor/Subcontractor for cause.

F. The foreign recipient Contractor/Subcontractor requiring access to Canadian restricted sites, under this
contract/subcontract, must submit a Request for Site Access to the Departmental Security Officer of the
Department of National Defence.

G. In the event that a Foreign recipient Contractor/Subcontractor is chosen as a supplier for this contract,
subsequent country-specific foreign security requirement clauses must be generated and promulgated by
the Canadian DSA, and provided to the Government of Canada Contracting Authority, to ensure
compliance with the security provisions, as defined by the Canadian DSA, in relation to equivalencies.

Public Services and Procurement Canada (PSPC) Page 9 of —de 45



Request for Proposal Vol. 3 ADIS ISS RFP W8476-18ADIS/B

4.0

4.1

Subcontracts which contain security requirements are NOT to be awarded without the prior written
permission of the Canadian DSA.

The Foreign recipient Contractor/Subcontractor must comply with the provisions of the Security
Requirements Check List attached at Annex C.

Term of Contract

Period of the Contract

The period of services will be 2 years from < date to be determined > to < date to be determined >.

4.2

A.

5.0

5.1

Option to Extend the Contract

The Contractor grants to Canada the irrevocable option to extend the term of the Contract by up to four
additional two year period(s) under the same conditions. The Contractor agrees that, during the extended
period of the Contract, it will be paid in accordance with the applicable provisions as set out in Annex B,
Basis of Payment.

The exercise of this option(s) is solely at Canada’s discretion and without in anyway limiting that
discretion, Canada in making its decision to extend the period of the Contract, amongst other factors, may
consider the performance of the Contractor in meeting its Industrial and Technological Benefit (ITB) and
Value Proposition (VP) Obligations, as determined by the annual reports. Canada may also take into
consideration whether or not the Contractor has maintained the level of activities/commitments required
to meet the mandatory requirement at Annex D - ISS ITB Terms and Conditions (T&Cs).

Canada may exercise this option at any time by sending a written notice to the Contractor within ninety
(90) calendar days before the expiry date of the Contract. The option may only be exercised by the
Contracting Authority, and will be evidenced for administrative purposes only, through a contract
amendment.

Authorities

Contracting Authority

The Contracting Authority for the Contract is:

Public Works and Government Services Canada
Acquisitions Branch

Innovation Procurement Directorate

Les Terrasses de la Chaudiére

10 Wellington, 4th Floor

Gatineau, Quebec

K1A 0S5

Tel:
E-mail:

Public Services and Procurement Canada (PSPC) Page 10 of — de 45



Request for Proposal Vol. 3 ADIS ISS RFP W8476-18ADIS/B

The Contracting Authority is responsible for the management of the Contract and any changes to the Contract
must be authorized in writing by the Contracting Authority. The Contractor must not perform work in excess of or
outside the scope of the Contract based on verbal or written requests or instructions from anybody other than
the Contracting Authority.

5.2 Technical Authority
The Technical Authority for the Contract is:
(To be inserted at contract award)

The Technical Authority is the representative of the department or agency for whom the Work is being carried
out under the Contract and is responsible for all matters concerning the technical content related to the Optional
Goods/Services associated with the Work under the Contract and the ADIS — In-Service Support
contract. Technical matters may be discussed with the Technical Authority; however, the Technical Authority has
no authority to authorize changes to the scope of the Work. Changes to the scope of the Work can only be made
through a contract amendment issued by the Contracting Authority.

5.3 Project Authority

The Project Authority is the representative of the department or agency for whom the Work is being carried out
under the Contract and is the primary approving authority for ADIS — Acquisition. Technical matters may be
discussed with the Project Authority; however, the Project Authority has no authority to authorize changes to the
scope of the Work. Changes to the scope of the Work can only be made through a contract amendment issued by
the Contracting Authority.

5.4 Procurement Authority
(To be inserted at contract award)

The Procurement Authority is the representative of the department or agency for whom the Work is being carried
out under the Contract. The Procurement Authority is responsible for the implementation of tools and processes
required for the administration of the Contract. The Contractor may discuss administrative matters identified in
the Contract with the Procurement Authority however the Procurement Authority has no authority to authorize
changes to the scope of the Work. Changes to the scope of Work can only be made through a contract amendment
issued by the Contracting Authority.

5.5 Industrial and Technological Benefits Authority
(To be inserted at contract award)

The Industrial Technological Benefits Authority means the Minister of Innovation, Science and Economic
Development or any other person designated by that Minister to act on the Minister's behalf under the Contract
and is responsible for evaluating, accepting, monitoring, verifying and crediting ITB, and for assessing the
Contractor's ITB performance under this Contract. Industrial and Technological Benefits matters may be discussed
with the Industrial and Technological Benefits Authority; however, the Industrial and Technological Benefits
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Authority has no authority to authorize changes to the scope of the Work. Changes to the scope of the Work can
only be made through a contract amendment issued by the Contracting Authority.

5.6 Contractor's Representative
(To be inserted at contract award)
Legal Authority Technical Project Manager

The Legal Authority should be the individual who has the legal authority to sign documents on behalf of the
Contractor and address contractual matters.

The Technical Project Manager must be available by phone or E-Mail for routine business during the working
hours of 0800-1700 hours Eastern Standard Time.

The Technical Project Manager must provide as a minimum, an E-Mail address and a dedicated toll free phone
number. The Contractor must respond within 24 hours of contact being initiated by Canada. This includes
holidays and periods of plant shut down.

6.0 Payment
6.1 Basis of Payment

a) For the replacement of any part or component no longer under warranty of the 32 base units, Canada
will pay the Contractor the firm unit price(s) detailed in Annex B, Basis of Payment, FOB Plant, including
all customs duty, applicable taxes extra.

b) For the repair and overhaul of parts or components no longer under warranty, Canada will pay the
Contractor the firm fixed fee(s) detailed in Annex B, Basis of Payment, applicable taxes extra.

c) For the professional services detailed in Annex A, Canada will pay the Contractor the firm, all-inclusive
hourly rates, applicable taxes extra.

d) For the delivery of training, Canada will pay the Contractor the firm price per session as detailed in
Annex B, Basis of Payment, travel & living expenses and applicable taxes extra.

e) Fortravel and living the Contractor will be reimbursed its authorized travel and living expenses
reasonably and properly incurred in the performance of the Work, at cost, without any allowance for
profit and/or administrative overhead, in accordance with the meal, and private vehicle allowances
specified in Appendices B, C and D of the National Joint Council Travel Directive, and with the other
provisions of the directive referring to "travellers", rather than those referring to "employees". Canada
will not pay the Contractor any incidental expense allowance for authorized travel. All travel must have
the prior authorization of the Project Authority. All payments are subject to government audit.

Canada will not pay the Contractor for any design changes, modifications or interpretations of the Work unless
they have been approved, in writing, by the Contracting Authority before their incorporation into the Work.

Canada reserves the right to review costs associated with maintenance and repair and overhaul work prior to
the completion of the initial period of the contract and prior to exercising the first option period to determine if
the costs accurately represent the work. At the request of the Contracting Authority, the Contractor must
provide a Cost Submission, as detailed in article 7.5. Should the audit of the cost submission identify a disparity
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between actual costs and the rates identified in Annex B, Basis of Payment, the rates may be adjusted

accordingly.

6.2 Limitation of Expenditure

A. Canada's total liability to the Contractor under the Contract must not exceed $ . Customs duties
are included and Applicable Taxes are extra.

B. No increase in the total liability of Canada or in the price of the Work resulting from any design changes,
modifications or interpretations of the Work, will be authorized or paid to the Contractor unless these
design changes, modifications or interpretations have been approved, in writing, by the Contracting
Authority before their incorporation into the Work. The Contractor must not perform any work or provide
any service that would result in Canada's total liability being exceeded before obtaining the written
approval of the Contracting Authority. The Contractor must notify the Contracting Authority in writing as
to the adequacy of this sum:

a. whenitis 75% committed, or
b. four months before the contract expiry date, or
c. as soon as the Contractor considers that the contract funds provided are inadequate for the
completion of the Work,
whichever comes first.

C. If the notification is for inadequate contract funds, the Contractor must provide to the Contracting
Authority a written estimate for the additional funds required. Provision of such information by the
Contractor does not increase Canada's liability.

6.3 Basis of Payment — Task Authorizations

For the work described in Annex A, Statement of Work, article 4, Task Authorized Requirements, one of the
following types of basis of payment will form part of the approved Task Authorization (TA).

6.3.1 Firm Unit Price(s) or Firm Lot Price TA

A.

6.3.2

In consideration of the Contractor satisfactorily completing all of its obligations under the authorized Task
Authorization (TA), the Contractor will be paid the firm lot price or the firm unit price(s), in accordance
with the basis of payment, in Annex “B”, as specified in the authorized TA. Customs duties are included
and Applicable Taxes are extra.

Canada will not pay the Contractor for any design changes, modifications or interpretations of the Work,

unless they have been authorized, in writing, by the Contracting Authority before their incorporation into
the Work.

Ceiling Price TA
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6.3.3

6.3.4

The Contractor will be reimbursed its costs reasonably and properly incurred in the performance of the
Work, as determined in accordance with the Basis of Payment in Annex “B”, to the ceiling price specified
in the approved TA. Customs duties are included and Applicable Taxes are extra.

The ceiling price is subject to downward adjustment so as not to exceed the actual costs reasonably
incurred in the performance of the Work and computed in accordance with the Basis of Payment.

Canada will not pay the Contractor for any design changes, modifications or interpretations of the Work
unless they have been approved, in writing, by the Contracting Authority before their incorporation into

the Work.

TA subject to a Limitation of Expenditure

The Contractor will be reimbursed for the costs reasonably and properly incurred in the performance of
the Work specified in the authorized Task Authorization (TA), as determined in accordance with the Basis
of Payment in Annex “B”, to the limitation of expenditure specified in the authorized TA.

Canada's liability to the Contractor under the authorized TA must not exceed the limitation of expenditure
specified in the authorized TA. Customs duties are included and Applicable Taxes are extra.

No increase in the liability of Canada or in the price of the Work specified in the authorized TA resulting
from any design changes, modifications or interpretations of the Work will be authorized or paid to the
Contractor unless these design changes, modifications or interpretations have been authorized, in writing,
by the Contracting Authority before their incorporation into the Work.

Limitation of Expenditure - Cumulative Total of all Task Authorizations

Canada's total liability to the Contractor under the Contract for all authorized Task Authorizations (TAs),
inclusive of any revisions, must not exceed the sum of $ (insert the amount at contract award
or at a later date). Customs duties are included and Applicable Taxes are extra.

No increase in the total liability of Canada will be authorized or paid to the Contractor unless an increase
has been approved, in writing, by the Contracting Authority.

The Contractor must notify the Contracting Authority in writing as to the adequacy of this sum:

i when it is 75 percent committed, or
ii.  four (4) months before the contract expiry date, or
iii.  as soon as the Contractor considers that the sum is inadequate for the completion of the Work
required in all authorized TAs, inclusive of any revisions,

whichever comes first.
If the notification is for inadequate contract funds, the Contractor must provide to the Contracting

Authority, a written estimate for the additional funds required. Provision of such information by the
Contractor does not increase Canada's liability.
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6.3.5

1.

4.

5.

6.

Exchange Rate Fluctuation Adjustment

The foreign currency component (FCC) is defined as the portion of the price or rate that will be directly
affected by exchange rate fluctuation. The FCC should include all related taxes, duties and other costs paid
by the Bidder and which are to be included in the adjustment amount.

For each line item where a FCC is identified, Canada assumes the risks and benefits for exchange rate
fluctuation, as shown in the Basis of Payment. For such items, the exchange rate fluctuation amount is
determined in accordance with the provision of this clause.

The total price paid by Canada on each invoice will be adjusted at the time of payment. The exchange rate
adjustment amount will be calculated in accordance with the following formula:

Exchange rate adjustment = FCCx Qty x (i1-i0)/ io
where formula variables correspond to:

FCC
Foreign currency component (per unit)

Qty
guantity of units

io
Initial exchange rate (CANS per unit of foreign currency [for example USS$1]).
The initial exchange rate is set as the Bank of Canada rate on the solicitation closing date. The
Bank of Canada publishes its rates each business day by 16:30 Eastern Time.

Exchange rate for adjustments (ERA) (CANS per unit of foreign currency [for example US$1]). The
Bank of Canada publishes its rates each business day by 16:30 Eastern Time.

a. The ERA for goods will be the Bank of Canada rate on the date the goods were delivered.

b. The ERA for services will be the Bank of Canada rate on the last business day of the month for
which the services were performed.

c. The ERA for advance payments will be the Bank of Canada rate on the last business day prior to
the payment. The last published business day rate will be used for non-business days.

The Contractor must indicate the total exchange rate adjustment amounts (whether they are upward,
downward or present no change) as a separate item on each invoice or claim for payment submitted
under the Contract. Where an adjustment applies, the Contractor must submit with their invoice form

PWGSC-TPSGC 450™<, Claim for Exchange Rate Adjustments.

The exchange rate adjustment will only impact the payment to be made by Canada where the exchange
rate fluctuation is greater than 2% (increase or decrease), calculated in accordance with column 8 of form

PWGSC-TPSGC 450™%. (that is [ i1 - i0 ) / o).

Canada reserves the right to audit any revision to costs and prices under this clause.
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7.0 Method of Payment
7.1 Multiple Payments

Canada will pay the Contractor upon delivery of repaired or replaced units and for work performed during the
period of service covered by the invoice in accordance with the payment provisions of the Contract if:

a. an accurate and complete invoice and any other documents required by the Contract have been
submitted in accordance with the invoicing instructions provided in the Contract;
all such documents have been verified by Canada;
the Work delivered has been accepted by Canada.
7.2 Task Authorized Requirements

One if the following Methods of Payment will be used for individual Task Authorizations.

A. Single Payment - TA

Canada will pay the Contractor upon completion and delivery of the Work in accordance with the payment
provisions of the Task Authorization if:

(a) an accurate and complete invoice and any other documents required by the Contract have been
submitted in accordance with the invoicing instructions provided in the Contract;

(b) all such documents have been verified by Canada;
(c) the Work delivered has been accepted by Canada.

B. Monthly Payments — TA

Canada will pay the Contractor on a monthly basis for work performed during the month covered by the invoice
in accordance with the payment provisions of the Contract if:

a. an accurate and complete invoice and any other documents required by the Contract have been
submitted in accordance with the invoicing instructions provided in the Contract;

b. all such documents have been verified by Canada;

c. the Work performed has been accepted by Canada.
7.3 Time Verification
Time charged and the accuracy of the Contractor's time recording system are subject to verification by Canada,
before or after payment is made to the Contractor. If verification is done after payment, the Contractor must

repay any overpayment, at Canada's request.

7.4 Work in Progress
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For Work in Process and not completed by the end of the contract period the prices, rates and markups of the last
fiscal period will apply. In the event no follow-on contract is issued, the completion of any "work-in-process" will
be in accordance with the Contract and the basis of payment period in effect on the date the "work-in-process"
was inducted into the Contractor's plant.

7.5

A.

7.6

7.7

Cost Submission

If requested by the Contracting Authority or auditor designated by the Contracting Authority, the
Contractor must submit to the Contracting Authority or the auditor as applicable, a cost submission, upon
completion of the Contract or annually for multi-year contracts spanning more than one contractor fiscal
year.

The cost submission must contain a breakdown of all applicable cost elements as detailed in the Contract
and must be signed and certified accurate by the Contractor's Senior Financial Officer, unless stated
otherwise in writing by the Contracting Authority.

Supporting information must be available in sufficient detail for each cost element to allow for an in-depth
audit.

Discretionary Audit
The following are subject to government audit before or after payment is made:

a. The amount claimed under the Contract, as computed in accordance with the Basis of Payment,
including time charged.

b. The accuracy of the Contractor's time recording system.

c. The estimated amount of profit in any firm-priced element, firm time rate, firm overhead rate, or
firm salary multiplier, for which the Contractor has provided the appropriate certification. The
purpose of the audit is to determine whether the actual profit earned on a single contract if only
one exists, or the aggregate of actual profit earned by the Contractor on a series of negotiated
contracts containing one or more of the prices, time rates or multipliers mentioned above, during
a particular period selected, is reasonable and justifiable based on the estimated amount of profit
included in earlier price or rate certification(s).

d. Any firm-priced element, firm time rate, firm overhead rate, or firm salary multiplier for which
the Contractor has provided a "most favoured customer" certification. The purpose of such audit
is to determine whether the Contractor has charged anyone else, including the Contractor's most
favoured customer, lower prices, rates or multipliers, for like quality and quantity of goods or
services.

Any payments made pending completion of the audit must be regarded as interim payments only and
must be adjusted to the extent necessary to reflect the results of the said audit. If there has been any
overpayment, the Contractor must repay Canada the amount found to be in excess.

SACC Manual Clauses
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A9117C (2007-11-30), T1204 - Direct Request by Customer Department

C2000C (2007-11-30), Taxes - Foreign-based Contractor

C2610C (2007-11-30), Customs Duties — Department of National Defence — Importer
C2800C (2013-01-28), Priority Rating OR

C2801C (2017-08-17), Priority Rating - Canadian-based Contractors

7.8 Invoicing Instructions

1. The Contractor must submit invoices in accordance with the section entitled "Invoice Submission" of the
general conditions. Invoices cannot be submitted until all work identified in the invoice is completed.

Each invoice must be supported by:
a. acopy of time sheets to support the time claimed;
b. acopy of the release document and any other documents as specified in the Contract;
c. acopy of the invoices, receipts, vouchers for all direct expenses, and all travel and living
expenses.

2. Electronic Invoices must be distributed as follows:
a. Contracting Authority;
b. Procurement Authority;
c. Technical Authority.

7.9 Electronic Payment of Invoices
The Contractor accepts to be paid using the following Electronic Payment Instrument(s):

Visa Acquisition Card;

MasterCard Acquisition Card;

Direct Deposit (Domestic and International);
Electronic Data Interchange (EDI);

Wire Transfer (International Only);

Large Value Transfer System (LVTS) (Over $25M)

S0 oo T o

8.0 Industrial and Technological Benefits Commitments
8.1 Holdback

If the Contractor fails to meet any of its ITB Obligations under this Contract, the performance guarantees, in the
form of holdbacks and/or stop payment detailed in Annex D, Acquisition Industrial and Technological Benefits
Terms and Conditions, section 18.3 will apply.

8.2 Liquidated Damages

In respect of the failure to achieve any of the Commitments specified in Annex D — Acquisition Industrial and
Technological Benefits Terms and Conditions Articles 3.1.1 to 3.1.6 by the end of the ITB Achievement Period, the
Contractor shall pay to Canada as liquidated damages 10% of the Shortfall as detailed in Annex D- Industrial and
Technological Benefits Requirements Terms and Conditions — section 18.4.
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9.0 Certifications
9.1 Compliance

The continuous compliance with the certifications provided by the Contractor in its bid and the ongoing
cooperation in providing additional information are conditions of the Contract. Certifications are subject to
verification by Canada during the entire period of the Contract. If the Contractor does not comply with any
certification, fails to provide the additional information, or if it is determined that any certification made by the
Contractor in its bid is untrue, whether made knowingly or unknowingly, Canada has the right, pursuant to the
default provision of the Contract, to terminate the Contract for default.

9.2 Federal Contractors Program for Employment Equity - Default by the Contractor

The Contractor understands and agrees that, when an Agreement to Implement Employment Equity (AIEE) exists
between the Contractor and Employment and Social Development Canada (ESDC)-Labour, the AIEE must remain
valid during the entire period of the Contract. If the AIEE becomes invalid, the name of the Contractor will be
added to the "FCP Limited Eligibility to bid" list. The imposition of such a sanction by ESDC will constitute the
Contractor in default as per the terms of the Contract.

9.3 Proactive Disclosure of Contracts with Former Public Servants (2013-03-21) A3025C

By providing information on its status, with respect to being a former public servant in receipt of a Public Service
Superannuation Act (PSSA) pension, the Contractor has agreed that this information will be reported on
departmental websites as part of the published proactive disclosure reports, in accordance with Contracting Policy
Notice: 2012-2 of the Treasury Board Secretariat of Canada.

10.0 Applicable Laws

The Contract must be interpreted and governed, and the relations between the parties determined, by the laws
in force in

11.0 Priority of Documents

If there is a discrepancy between the wording of any documents that appear on the list, the wording of the
document that first appears on the list has priority over the wording of any document that subsequently appears
on the list.

(a) the Articles of Agreement;

(b) the supplemental general conditions 4002 (2010-08-16), Software Development or Modifications
Services;

(c) the supplemental general conditions 4006

(d) the supplemental general conditions 4012 (2012-07-16), Goods - Higher Complexity;

(e) the general conditions 2035 (2018-06-21), General Conditions - Higher Complexity — Services;

(f) Annex A, Statement of Work — In-Service Support ;

(g) Annex B, Basis of Payment;
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(h) Annex C, Security Requirements Check List;

(i) Annex D, ISS Industrial and Technological Benefits Terms and Conditions;
(j) Annex E, DND 626 Task Authorizations;

(k) the Contractor's bid dated ;

() A-LM-184-001/KS-001

12.0 Defence Contract

A9006C (2012-07-16) Defence Contract

13.0 Foreign Nationals (Canadian Contractor OR Foreign Contractor)
A2000C (2006-06-16) Foreign Nationals (Canadian Contractor)

OR

A2001C (2006-06-16) Foreign Nationals (Foreign Contractor)

14.0 Insurance

G1005C (2008-05-12), Insurance

15.0 Controlled Goods Program

A9131C (2014-11-27), Controlled Goods Program
B4060C (2011-05-16) Controlled Goods

16.0 Canadian Forces Site Regulations

The Contractor must comply with all standing orders or other regulations, instructions and directives in force on
the site where the Work is performed.

17.0 SACC Manual Clauses

B4042C (2008-05-12), Identification Markings

D2025C (2017-08-17), Wood Packaging Materials

D3010C (2016-01-28), Delivery of Dangerous Goods/Hazardous Products

D3015C (2014-09-25), Dangerous Goods / Hazardous Products — Labelling and Packaging Compliance
D6010C (2007-11-30), Palletization

17.1  Quality Assurance — SACC Manual Clauses

D5540C (2019-05-30), ISO 9001:2015 Quality Management Systems — Requirements (Quality Assurance Code Q)
D5545C (2019-05-30), ISO 9001:2015 - Quality Management Systems - Requirements (Quality Assurance Code C)

D5510C (2017-08-17), Quality Assurance Authority (DND) - Canadian-based Contractor
OR
D5515C (2010-01-11), Quality Assurance Authority (DND) - Foreign-based and United States Contractor
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D5606C (2017-11-28) Release Documents, (Department of National Defence) - Canadian-based Contractor

OR

D5604C (2008-12-12), Release Documents (Department of National Defence) - Foreign-based Contractor

OR

D5605C (2010-01-11), Release Documents (Department of National Defence) - United States-based Contractor

18.0 Inspection and Acceptance
The Technical Authority is the Inspection Authority. All reports, deliverable items, documents, goods and all
services rendered under the Contract are subject to inspection by the Inspection Authority or representative.
Should any report, document, good or service not be in accordance with the requirements of the Statement of
Work and to the satisfaction of the Inspection Authority, as submitted, the Inspection Authority will have the right
to reject it or require its correction at the sole expense of the Contractor before recommending payment.
19.0 Release Documents - Distribution
The Contractor must prepare the release documents in a current electronic format and distribute them as follows:
a. One (1) copy mailed to consignee marked: "Attention: Receipts Officer";
b. Two (2) copies with shipment (in a waterproof envelope) to the consignee;
c. One (1) copy to the Contracting Authority;
d. One (1) copy to:
National Defence Headquarters
MGen George R. Pearkes Building
101 Colonel By Drive
Ottawa, ON K1A OK2
Attention: (Technical Authority name to be provided at Contract award)
e. One (1) copy to the Quality Assurance Representative;
f. One (1) copy to the Contractor; and
g. For all non-Canadian contractors, one (1) copy to:
DQA/Contract Administration
National Defence Headquarters
MGen George R. Pearkes Building
101 Colonel By Drive
Ottawa, ON K1A OK2

E-mail: ContractAdmin.DQA@forces.gc.ca

20.0 Shipping
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21.0

22.0

Goods must be consigned to the destination specified in the Contract and delivered:
Delivered Duty Paid (DDP) Montreal, QC, Incoterms 2010 for shipments from a commercial contractor.

The Contractor shall deliver the goods to Canadian Forces (CF) Supply Depots by appointment only. The
Contractor or its carrier shall arrange delivery appointments by contacting the Depot Traffic Section at the
appropriate location shown above. The consignee may refuse shipments when prior arrangements have
not been made.

For hard copy versions of contract reports and publication deliverables (including manuals), Goods shall
be consigned to the destination specified in the Contract (refer to Appendix AB Contract Data
Requirements List), DDP (Gatineau QC or Ottawa ON), Incoterms® 2000.

Use and Translation of Written Material

Unless provided otherwise in the Contract, copyright in any written material used, produced or delivered
under the Contract belongs to its author or rightful owner. Canada has the right to use, copy and disclose,
for government purposes, the written material related to the Work that is delivered to Canada.

If the Contract does not require the delivery of any written material in both of Canada's official languages,
Canada may translate the written material into the other official language. The Contractor acknowledges
that Canada owns the rights on the translation and that Canada is under no obligation to provide the
translation to the Contractor. Canada agrees that any translation must include any copyright and any
proprietary right notice that was part of the original. Canada acknowledges that the Contractor is not
responsible for any technical errors or other problems that may arise as a result of the translation.

Work Site Access

The Contracting, Procurement or Technical Authorities must have access to the plant or premises where the Work
is being conducted. This includes all aspects of the Work e.g. fabrication, manufacture, testing, packaging, etc.
In addition, there may be a requirement for representatives of these Authorities (e.g. Cataloguing personnel) to
have the same access for purposes related to their functions carried out under the terms and conditions of this

Contract.

23.0 Government Supplied Technical Documents

A If required, the Contractor must obtain the government drawings and publications or other technical
documents from the nearest National Defence Quality Assurance Region office.

B. At contract completion, the Contractor must provide the Technical Authority with a list of all Department

of National Defence-owned Canadian Forces Technical Orders and electronic data material, with a request
for disposal instructions.
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ANNEX A
Statement of Work (SOW)
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4.8 Publications Support
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Appendix AB  ISS Data Item Descriptions (DID)
Appendix AC  Configuration Status Accounting Report (CSAR) (to be provided after contract award)
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ADIS Acronyms and Abbreviations

The following list of acronyms and abbreviations will be applicable to this document:

ACMP Allied Configuration Management Publication
ADIS Area Detection & Identification System
CBRN Chemical, Biological, Radiological, and Nuclear
CDRL Contract Data Requirements List

CAF Canadian Armed Forces

CFSS Canadian Forces Supply System

CFTO Canadian Forces Technical Order

CFM Contractor Furnished Material

CIS Contract Issue Spares

CM Configuration Management

CRPA Contractor Repair Parts Account

DID Data Item Description

DND Department of National Defence

FSR Field Service Representative

FTP File Transfer Protocol

GFE Government Furnished Equipment
GFOS Government Furnished Overhaul Spares
GFM Government Furnished Material

GOM Government Owned Materiel

ISS In-service Support

ILS Integrated logistics Support

ITC Initial Cadre Training

LBS Logistical Breakdown Structure

LCMM Life Cycle Material Manager

LIR LCMM Investigation Report

MCN Material Change Notice
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MRC
NDQAR
PBL
PIF
PPB
PR

QA
Qc
R&O
RMA
RSA
RSPL
SC
SI&DS
SITS
SNAPS
SNR
SOwW
TA
TAT
TIES

UCR

Maximum Repair Cost

National Defence Quality Assurance Representative
Product Baseline

Pre-Installation Failure

Provisioning Parts Breakdown

Problem Report

Quality Assurance

Quality Control

Repair and Overhaul

Repair Material Account

Repair Shop Account

Recommended Spare Parts List

Stock Code

Sensor Integration and Decision Support
Special Investigations and Technical Studies
Selection Notice and Priority Summary
Serial Number Register

Statement of Work

Technical Authority

Turn Around Time

Technical Investigation and Engineering Support

Unsatisfactory Condition Report
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1. INTRODUCTION

1.1 Summary
Work requirements for the ISS contract are divided into Core Services and Task Authorized Services.
1.1.1 Core Services

ISS core service requirements encompass ADIS hardware, software and test equipment. Core Work
encompasses those activities that are performed by the Contractor to achieve the ISS work requirements.
Core Work includes management, engineering design, maintenance, provisioning, updates to engineering
and ILS deliverables of ADIS as per Section 3. R&O, as it pertains to core work, encompasses all authorized
repairs and alterations required to return ADIS to a serviceable condition. This includes the identification
and correction of defects that cause ADIS to function below its specifications. It also includes the
replacement of worn, damaged or life expired parts, the incorporation of approved modifications and the
rework of components as necessary.

1.1.2 Task Authorized Services

Task Authorized Work encompasses those activities performed by the Contractor on a standalone and as
required basis after obtaining authorization from the Technical Authority through a Task Authorization as
per Section 4.

ISS Task Authorized service requirements may include, but not be limited to: Repair and Overhaul (R&O),
supply support, configuration management, maintenance of Contract Data Requirements List (CDRL) and
their respective Data Item Description (DID) per Table 2, repair and maintenance of reusable metal or
wooden containers and any other activity authorized by the Technical Authority (TA) on an as and when
requested basis. ISS reporting requirements are detailed in Appendix AA, In-Service Support (ISS) Contract
Data Deliverables List (CDRL) and Appendix AB In-Service Support (ISS) Data Item Description (DID).

R&O services include the completion of all preventive and corrective maintenance tasks beyond the scope
of Department of National Defence (DND) performed first line preventive and corrective maintenance
tasks as defined in the approved Maintenance Plan (CDRL IL-502). It includes, but is not limited to, all
necessary disassembly, inspection, cleaning, repair or replacement of faulty parts, reassembly,
adjustments, calibration, recertification, packaging and shipping tasks necessary to return the equipment
to DND in a fully serviceable condition. Whereas repair normally entails the correction of specific defects
only, overhaul entails not only the replacement of worn and damaged parts, but also of parts whose
service life has expired or is about to expire, in order to return the item to its original performance and an
acceptable life expectancy.

1.1.3 Receipt and Control of R&0O Materiel

ADIS may be employed in environments where there is a risk that these systems will be exposed to
Chemical, Biological, Radiological and Nuclear (CBRN) threats. All materiel sent to the Contractor for R&O
work will be decontaminated by DND to a thorough level as defined in CFTO B-GJ-005-311/FP-020.
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A procedure will be established by DND whereby no ADIS materiel requiring R&O will be sent to the
Contractor without an accompanying DND 2589 Certification of Decontamination certificate. The
certificate will identify whether the materiel has been exposed/not exposed to CBRN contamination. The
certificate will be completed and approved by a DND authorized representative. If the materiel has been
exposed to CBRN contamination, the certificate will identify the contaminant and what decontamination
procedures have been performed.

For instances where a DND 2589 certification has not been sent with the materiel, or the information in
the certificate is incomplete, the Contractor must immediately isolate the materiel, advise the TA

accordingly by e-mail, and wait for further instructions.

Prior to acknowledging receipt of materiel the Contractor must:

o

Confirm that a DND 2589 certificate is included and completed;

b. Verify that materiel received corresponds with the packing slip that accompanies the
shipment and report any discrepancies to the National Defence Quality Assurance
Representative (NDQAR);

c. Inspectsuch materiel to ensure that it is a candidate for R&O work under the ISS contract;

d. Segregate materiel which were improperly sent to the Contractor and request disposition
instructions from the TA; and

e. Provide adequate and segregated storage area for materiel pending authorization for

commencement of R&O work.

Upon receipt of materiel, the Contractor must:

Identify the equipment and obtain approval authority from the TA to repair;
Open a work order within two (2) working days of delivery;
Carry out a physical check to ensure that the item is complete and is in accordance with
the accompanying documentation;
d. Complete receipt including any adjustment transactions and work orders;
Action warrantied materiel; and
f. Inform the TA if equipment under warranty was damaged as a result of misuse, neglect,
or anything beyond normal wear and tear.

o

If there is any missing information or documentation required for ADIS R&O materiel, the Contractor must
make a request through NDQAR.

For repairable items not under warranty, where the basis of payment is other than firm fixed price, and
based upon available information or inspection of the item, the Contractor must determine the extent of
work required, prepare a cost estimate, and if cost to repair is below the Maximum Repair Cost (MRC),
proceed with the repair. Whenever the cost to repair threatens to exceed the MRC, the Contractor must
request authority in writing from the TA to proceed with the repair in accordance with Chapter 2 of A-LM-
184-001/15-001.

MRC is 50% of the items replacement cost (unless stated otherwise by the TA).
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Where it is impossible to determine the cost to repair, the Contractor may be granted authority by the TA
to disassemble the equipment so as to assess its repair or overhaul potential and to estimate the costs.
Unless otherwise specified, and regardless of the value of the equipment, the cost of the work involved
in estimating repair is chargeable to the item whether or not it is subsequently repaired.

1.2 Maintenance and Support Concept

The ADIS Maintenance and Support Concept is contained in Appendix AD.

1.2.1 Support Concept

The ADIS support concept is based on minimizing the direct workload to DND personnel and resources in
supporting the ADIS for the expected duration of its in-service lifecycle.

1.2.2 Maintenance Concept

The Maintenance Concept for ADIS comprises a hybrid maintenance environment, using a combination of
DND and contracted maintenance resources.

a) DND will complete all user maintenance and first-line repair tasks as defined in the approved
Maintenance Plan.

b) The Contractor will complete all other maintenance/repair tasks beyond the scope of a) above.

DND will normally ship equipment to the Contractor’s maintenance facility, however, the Contractor will
provide in-situ maintenance on an as and when requested basis through the issuance of a DND 626 Task
Authorization.

2. APPLICABLE DOCUMENTS
2.1 Relevant Information

The following documentation must be used for the preparation of deliverables as identified in this SOW.

a. A-LM-184-001/JS-001 Special Instructions Repair and Overhaul Contractors;

b. D-LM-008-036/SF-000 — DND Minimum Requirements for Manufacturer’s Standard
Pack;

c. C-66-020-001/NC-000, Inspection Procedures for Electro-Mechanical Equipment;

d. D-01-100-215/SF-000, Preparation of Material Change Notice;

e. A-EN-007-000/FP-001, Allied Configuration Management Publication (ACMP), NATO
Requirements for Configuration Status Accounting, ACMP-4;

f.  A-P9-000 and A-P9-050, Manuals of Individual Training and Education;

g. C-01-100-100/AG-006, Specification — Writing, Format and Production of Technical
Documents;

h. C-66-010-003/TP-001, Cleaning Mechanical Components of Instruments;

In the event of a conflict between the text of this SOW and the references stated herein, the SOW must
take precedence.
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Wherever the phrase “Contract Authority” or “Contracting Authority” appears in any of the above
documents, replace with “Technical Authority.”

2.2 References
The following websites hold the standards referenced in this SOW and associated attachments.

MIL-STD, MIL-SPEC, MIL-HDBK, NATO-AECTP:
http://everyspec.com/
ISO standards:
https://www.iso.org/standards.html
NATO STANAG:
https://nso.nato.int/nso/nsdd/listpromulg.html
ANSI/ASME laser standards:
https://www.ansi.org/
CEPA:
https://www.canada.ca/en/environment-climate-change/services/canadian-
environmental-protection-act-registry/related-documents.html
CSA standards :
https://store.csagroup.org/
OHSAS :
https://www.bsigroup.com/en-CA/BS-OHSAS-18001-Occupational-Health-and-Safety/

In the event of a conflict between the text of this SOW and the references stated herein, the SOW must
take precedence.

3. CORE WORK REQUIREMENTS
3.1 General

3.1.1 Contract Data Requirements

The Contractor must prepare and deliver the required data in accordance with the ISS CDRL and ISS DIDs.
The timing of the contract data deliveries, reviews by the TA, the provision of comments, and submission
of the final data items are detailed in the ISS CDRL. The required content of each data item is provided in
the corresponding ISS DID.

3.1.2 Data Format

Unless otherwise specified, all data delivered as part of the ISS contract must be prepared in Microsoft
Office readable electronic formats. Unless otherwise specified explicitly in an ISS CDRL or ISS DID, the
Contractor must deliver all initial and interim submissions of data deliverables via electronic mail or CD-R
media, at the discretion of the TA.

The Contractor must provide a File Transfer Protocol (FTP) site allowing sharing of large documents
(greater than 10MB) with DND.
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3.2 Contractor ISS Management

3.2.1 ISS Manager

The Contractor must designate an ISS Manager. The ISS Manager must have sufficient responsibility and
authority within the Contractor's organization to plan, organize, direct, coordinate, execute, monitor and
control all work under the contract.

3.2.2 ISS Status Report

DND requires periodic reports detailing the performance of the Contractor in completing ISS contract
work for the reporting period. The report will be used by the TA to assist with monitoring the performance
of the Contractor and as a historical record of performance.

The Contractor must prepare and submit a quarterly ISS Status Report in accordance with CDRL ISS-001.

3.2.3 Quality Assurance (QA) Program

The Contractor must implement and maintain a QA Program and a Quality Management System in
accordance with the ISS contract QA Clauses for the duration of the ISS contract.

The Contractor must retain all Quality Control (QC) inspection and test records for a minimum of three (3)
years following completion of the ISS contract.

The Contractor must make the QC inspection and test records available to the NDQAR upon request.
DND reserves the right to conduct additional testing to verify product compliance with any or all of the
performance requirements defined in the ADIS prior to acceptance.

The Contractor must allow DND’s authorized personnel to conduct QA inspections and audits at any time
to verify the Contractor’s QA procedures, practices and methods during any other work associated with
the ISS contract.

33 Engineering / Technical Support

3.3.1 ADIS Upgrades

The Contractor must be proactive in keeping abreast of new technologies and practices applicable to ADIS
and must advise the TA accordingly. These new technologies and practices include but are not limited to
improved detection, performance, capabilities, robustness, features, software and hardware upgrades,
reliability, availability, maintainability, quality, calibration, standards, and test equipment.

If improvements or upgrades are necessary the Contractor must inform the TA, and provide both a
timeline and cost estimate, to execute the work. The TA will determine whether a task will be issued.

3.3.2 Problem Reports (PR) Management

The Contractor must set up and maintain a registry of PRs in accordance with CDRL I1SS-002. PRs will be
provided by the TA to the Contractor and include the following types of documents:
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a. Unsatisfactory Condition Report (UCR);
b. Pre-Installation Failure (PIF); and
c. Life Cycle Material Manager (LCMM) Investigation Request (LIR).

The Contractor must recommend appropriate corrective action to the LCMM for each PR on the ADIS.
New tasks will be generated when the corrective action is accepted.

3.3.3 Configuration Management (CM)

The start point for Configuration Management (CM) activities is the final Product Baseline (PBL)
established for the delivery of ADIS in the acquisition contract.

The Contractor must complete CM services by managing and maintaining the technical data of ADIS and
all sub-systems down to the first line spare parts level and record all changes to the configuration of the
equipment.

The Contractor must maintain the documents shown in Table 1 below, which identifies the reference in
the acquisition SOW. The initial version of these documents will be the approved version from the

acquisition contract.

Table 1: Documents to be maintained

DID Document Format

SE-313 Equipment Specifications MS Office (or other approved by TA)
IL-526 Logistical Breakdown Structure (LBS) MS Office (or other approved by TA)
IL-504 Serial Number Register (SNR) MS Office (or other approved by TA)
S0 oo S P | wsorketorome ooy 14
IL-005 Configuration Status Accounting Report (CSAR) | MS Office (or other approved by TA)

Updates to these documents must be completed by the Contractor and the updated documents provided
to DND within twenty (20) working days of the requirement to change the document being identified. The
TA will review the updates and provide comments. Once the Contractor has received comments from the
TA, the Contractor must complete the necessary changes and provide the updated document either
through e-mail, CD-ROM or through the Contractor’s FTP site within fifteen (15) working days.

The Contractor must retain current master copies of the above documents, in both hard and electronic
copy, suitable for reproduction. The TA will remain the approval authority for all changes to these

documents.

3.3.4 Obsolescence Management and Materiel Change Notice

Throughout the in-service life of ADIS, it is anticipated that several components of the system may become
obsolete or no longer be manufactured. The Contractor must establish a proactive system to ensure that
all ADIS components are available throughout its service life.
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Over the period of the ISS contract, the Contractor must work with parts suppliers and vendors to ensure
current knowledge on the availability of all components in ADIS and to recommend to the TA appropriate
resolution such as lifetime procurement or a materiel change when it becomes aware that components
are becoming obsolete or no longer available.

When necessary, the Contractor must submit proposed changes in the form of a Material Change Notice
(MCN) to the ADIS configuration to the TA for approval in accordance with CDRL ISS-003.

The Contractor must track and report the status of proposed configuration changes and maintain the
status of the implementation of approved changes in accordance with the CM section of this SOW.

34 Maintenance Support
3.4.1 General

The DND approved Maintenance Plan will outline the division of maintenance tasks performed by DND
and the Contractor. Contractor maintenance support activities includes conduct and management of
maintenance support, warranty work, and R&O including repair, modification and overhaul.

3.4.2 Equipment Advisories

The Contractor must alert the TA of any problem, process or situation that may affect the system, by
providing Equipment Advisories in accordance with CDRL ISS-004, with an impact assessment for the CAF
specific configuration, so that appropriate action and follow-up may be taken.

3.4.3 General Core Work

The core work requirements for core activities are detailed below.

The management procedures and work tasks to be followed in processing ADIS materiel subject to R&O
is deemed as core work.

The Contractor must follow the procedures described in DND CFTO A-LM-184-001/1S-001 and the work
requirements to complete R&O core work under the ISS contract.

For all R&O core work, the Contractor must maintain the configuration of the ADIS as defined by the
Product Baseline (PBL) in effect at the time of commencement of the R&O core work, unless otherwise
approved by the TA.

Following the completion of Contractor R&O core activities, the Contractor must demilitarize and dispose
of non-serviceable or non-repairable components in accordance with applicable regulations, the Defence

Production Act, and applicable environmental laws and regulations as per section 4.6.4.

3.4.4 Delivery Location

DND will only ship ADIS or ADIS components requiring service to and from the designated Contractor
Canadian facility. DND will ship to and from a DND facility and the designated Contractor Canadian facility.
The Contractor will be responsible to ship and receive parts outside of Canada, if required.
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3.4.5 Preservation and Packaging Failure

The Contractor must report R&0O materiel damaged due to preservation and packaging failures in
shipments to the TA using form CF 777, Unsatisfactory Condition Report (UCR), supported by photographs
in accordance with CFTO C-02-015-001/AG-000.

3.4.6 Completion of Work

On completion of R&0O work, the Contractor must prepare and submit a Stock Code (SC) change
notification from “Repairable” to “Available”.

The Contractor must stamp, sign and submit the following “Contractor Certification” on the Canadian
Forces Supply System (CFSS) supply document prior to transmitting the SC change notification.

Contractor Certification
| certify that the item(s) listed above have been inspected, tested and conform to all
specifications and requirements detailed in the ISS contract or purchase
order:

Signature Date
(Contractor Quality Control (QC))

3.4.7 Transportation

The Contractor must action all transportation requirements in accordance with Chapter 8.12 of A-LM-
184-001/JS-001.

3.4.8 Warranty Consideration

The Contractor must action materiel which has been returned for warranty consideration in accordance
with Chapter 9 of A-LM-184-001/JS-001.

3.4.9 Stop Repair Action

The Contractor must comply with all stop repair instructions from the TA as detailed in Chapter 3.2 of A-
LM-184-001/JS-001.

3.4.10 Return of Materiel following R&O

When applicable, the Contractor must use shipping containers provided by DND to return materiel from
R&O work in accordance with Chapter 8.11 of A-LM-184-001/JS-001.

The Contractor must inspect, repair and/or repaint reusable metal or wooden containers, as required. A
requirement to repair, replace or provide a reusable container or other packaging material will be
identified through a Task Authorization.
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The Contractor must provide preservation, packaging, and packing in accordance with D-LM 008-036/SF-
000, DND Minimum Requirements for Manufacturer’s Standard Pack if the materiel was not sent by DND
in its own shipping container.

3.4.11 Reporting

The Contractor must report all R&O activities as part of the ISS Status Report in accordance with CDRL
ISS-001.

3.5 Supply Support
3.5.1 General

A key factor in ensuring effective ISS for ADIS is the capability to provide spare parts and consumables for
the system in a timely and effective manner.

Core work for supply support includes but is not limited to the following activities:

a. Management of supply support;

b. Acquisition of first line repair parts and consumables;

c. Warehousing of Government Owned Material (GOM); and
d. Annual verification of GOM stock integrity.

3.5.2 Acquisition of First Line Spare Parts and Consumables

The Contractor must acquire spare parts as well as consumables, and be capable of delivering all
replenishment materiel to depot.

The issue of first line spare parts and consumables is addressed in tasking work in section 4.6.2.

3.5.3 Contractor Spare Parts

Contractor spare parts are those parts, and consumables, required to complete Contractor repair to ADIS
sub-systems and or major assemblies. DND will not be providing Contract Issue Spares (CIS) for Contractor
repair work.

The Contractor must acquire any and all spare parts required for Contractor maintenance to enable
completion of Contractor repair within required Turn Around Time (TAT) of 90 calendar days, as defined
in section 4.5.2.

DND will pay for Contractor spare parts as they are consumed and in accordance with the pricing structure
of the spare parts list.

3.5.4 Stocktaking

The Contractor must plan, initiate, complete and report a one hundred percent (100%) manual
stocktaking of Repairable Materiel Account (RMA), Repair Shop Account (RSA), CRPA, Government
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Furnished Overhaul Spares (GFOS), and any Government Furnished Material (GFM) provided to the
Contractor, as a minimum once every year in accordance with Chapter 8.5 of A-LM-184-001/15-001.

The Contractor must record the results of verifications for review by the TA as and when requested as
well as retain the results for a minimum of five (5) years from when the record was created.

The Contractor must report all discrepancies (i.e. differences between actual GOM and associated records
and documentation) in accordance with Chapter 8.5 of A-LM-184-001/JS-001 as well as report to the
NDQAR within 24 hours of the discrepancy being identified.

In the event of discrepancies between the Contractor’s and DND records, the records of DND must be
considered the official records unless otherwise agreed upon by the TA.

The Contractor must be responsible for all discrepancies between stocks held and its records. In the event
of a discrepancy, the Contractor must replace the item(s) in question at the Contractor’s own expense.

3.5.5 Transaction Documentation

The Contractor must document and archive the following auditable transaction documentation by
applicable account (RMA or RSA) warehouse either by Stock Code or by requisition number, in accordance
with Chapter 8.1 of A-LM-184-001/JS-001:

e. Stock Code sequence followed by requisition number; and
f. Requisition number/DND 626 number.

3.5.6  Contractor Supply Accounting

Material held on Contractor Repair Accounts Account (CRPA), RSA and RMA must be accounted for as per
the Canadian Forces Supply System (CFSS) automated procedures in accordance with Chapter 8.2 of A-
LM-184-001/JS-001.

Government Furnished Equipment (GFE) and Government Furnished Overhaul Spares (GFOS), per A-LM-
184-001/15-001, will be accounted for by the Contractor, in either a manual or an automated system.

Regardless of the method used, the Contractor must maintain an audit trail acceptable to DND. Further,
any automated or manual materiel accounting system must first be approved by the TA. Supply
accounting records for DND materiel must be maintained separately from other company records.

4. TASK AUTHORIZED WORK REQUIREMENTS
4.1 General

Task Authorized work is defined as work that is required on an as and when required basis and must be
approved in advance prior to the work commencing.

This approval of Task Authorized work will be in one of the following forms:

a. Completed DND 626 authorizing a specific work task to be completed;
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b. Pre-authorized R&O repair using a Selection Notice and Priority Summary (SNAPS)
procedure that does not exceed the MRC; or

c. Authorized Task Authorization for first line spare parts and consumables from
base/unit.

4.2 Configuration Management

As part of the DND 626, the Contractor may be tasked to update the following deliverables.

Table 2: Documents to be updated

DID Document Format

IL-518 ADIS Kit List MS Office (or other approved by TA)

IL-515 Operators Manual MS Office /Adobe PDF (or other approved by TA)
IL-516 First-line Maintenance Manual MS Office /Adobe PDF (or other approved by TA)
IL-517 User Guide MS Office /Adobe PDF (or other approved by TA)
IL-521 Training Plan MS Office (or other approved by TA)

IL-522 Courseware MS Office (or other approved by TA)

Unless otherwise specified by the Task Authorization, updates to these documents must be completed by
the Contractor and the updated documents provided to DND within twenty (20) working days of the
requirement to change the document being identified. The TA will review the updates and provide
comments.

Once Canada submits comments, the Contractor must provide the updated document within fifteen (15)
working days either through e-mail, CD-ROM or through the Contractor’s FTP site.

4.3 Operations and Training Exercise Support
4.3.1 General

When ADIS is deployed, either for operations or for training exercises, the Contractor must provide
immediate access to fully bilingual (Canadian French and Canadian English) technical personnel with
advanced knowledge on the operation and maintenance of ADIS, through either help desk support or
Field Service Representative (FSR) support.

4.3.2 Help Desk

The Contractor must provide help desk tasking services if, and only if, authorized through the issue of a
DND 626.

When tasked, the Contractor must provide a help desk service staffed with qualified technical personnel
to assist DND personnel in resolution of their operational or technical/maintenance queries. The
Contractor must respond to help desk queries from DND within four (4) hours of receipt of query.
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The Contractor must provide a toll free telephone number, a toll free fax number, and an e-mail address
to access the help desk for a period specified in the DND 626.

4.4 Engineering / Technical Support

4.4.1 Technical Investigation and Engineering Studies (TIES)

This activity includes the provision of system and maintenance support and management services. It
includes the requirement analysis and planning to ensure current requirements are continually met, the
scheduling of maintenance, the identification of spares and support, as well as the development of policies
and maintenance procedures. It also includes validation and acceptance of deliverables when
maintenance activity is contracted.

The TIES may also include additional work such as integration into the CAF Sensor Integration and Decision
Support (SI&DS) system.

The Contractor must complete a TIES report if stipulated on the DND 626.

4.4.2 Special Investigations and Technical Studies (SITS)

The scope of work normally covered under special investigation and technical studies is to cater for
equipment not meeting fit, form and function specification standards or due to repetitive failures. This
excludes studies and investigations which have or will have fleet fitment application.

The Contractor must complete a SITS report if specified on the DND 626.

4.4.3 Contractor Field Service Representatives (FSRs) Support

Bilingual Canadian French and Canadian English FSR support includes but is not limited to any of the
following activities: system operation, maintenance, installations, modifications, and operator or
maintenance training on ADIS and sub-systems.

FSR support could be required both nationally and internationally, including areas where CAF
deployments are subject to hostile activities.

The Contractor must ensure that the Contractor’s equipment, spare parts and consumables which are
anticipated as being required for the Task Authorization, are available for shipping simultaneously with
the deployment of the FSR.

4.5 Maintenance Support
45.1 General

The Contractor must complete repairs to repairable ADIS material in accordance with the procedures
defined in DND CFTO A-LM-184-001/JS-001 and in accordance with the SNAPS for an RMA.

In the event that the estimated cost of repair exceeds the MRC identified under SNAPS, the Contractor
must advise the TA accordingly and request direction from the TA. The Contractor must not exceed the
MRC unless otherwise authorized by the TA.
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Loss or damage of materiel in transit must be actioned in accordance with Chapter 8.8 of A-LM-184-
001/JS-001.

The Contractor must report to the NDQAR all instances of loss or damage to GOM in its custody within
two (2) working day of confirmation of its discovery in accordance with Chapter 8.8 of A-LM-184-001/JS-
001.

The Contractor must report to the NDQAR all instances of materiel being incorrectly delivered to its facility
within two (2) working day of its delivery in accordance with Chapter 2.1 of A-LM-184-001/J5-001.

4.5.2 Turn Around Time (TAT)

TAT is defined as that period of time from the date of receipt of ADIS materiel at the Contractor’s
designated Canadian facility to the date the item is reported serviceable to the designated NDQAR. If
applicable, the time required to complete customs clearances and to ship as well as return the item to the
designated Canadian facility is included when determining the TAT.

The Contractor must inform the Technical Authority of receipt of the R&O item within one working day of
delivery to its facility.

The Contractor must complete all Contractor repair work within the assigned TAT of 90 calendar days
from receipt.

4.5.3 Priority for Contractor Repair

Unless otherwise advised by the TA, the Contractor should process repairs on a first in, first out basis.

4.5.4 QOperator and First Line Maintenance

The Contractor will not normally be tasked to complete operator and first line maintenance as identified
in the approved operator and maintenance manual.

However, when Contractor work is being completed, there may be a requirement for operator and/or
first line maintenance work to be completed concurrently with the completion of the Contractor work.
This includes but is not limited to all necessary disassembly, inspection, cleaning, repair or replacement
of faulty parts, re-assembly, adjustments, calibration, recertification, and packaging and shipping tasks to
return the ADIS to Canada in a fully operational condition.

The Contractor must provide all kit components and complete all necessary operator and first line
maintenance work, to ensure ADIS equipment sent by DND is fully serviceable before being returned to

DND. The cost to complete this work is to be included in the MRC identified in the SNAPS.

4,55 Upgrades and Modifications

Throughout the in-service life of the ADIS, there may be requirements to upgrade and/or modify the
system including software, firmware and interface specifications. When appropriate, the Contractor will
be tasked under the TIES provisions in the ISS contract to develop the modification/upgrade. When the
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modification/upgrade is finalized, the Contractor may be tasked to complete its implementation on ADIS
under the R&O provisions.

The Contractor must complete all modifications/upgrades to the ADIS system.
4.5.6 Overhaul

There may be a requirement to conduct a thorough serviceability and completeness inspection to identify
faults and deficiencies in ADIS and to take corrective action to ensure the system is completely serviceable
and available for deployment on short notice.

The Contractor must complete overhaul activities to ADIS units and sub-systems.
4.5.7 Performance

The Contractor must ensure that after maintenance, the ADIS system meets the current configuration at
the time the system is repaired as defined in the configuration management (CM) data items. If the
equipment does not meet the current configuration, the Contractor must perform the work required to
bring the equipment into conformance with the system current configuration.

4.6 Supply Support
46.1 General

Unless otherwise authorized by the TA, the Contractor must only use new parts which are to the design
criteria defined in the PBL in effect at the time of repairs.

4.6.2 First Line Spare Parts and Consumables

The Contractor must deliver spare parts and consumables for first line maintenance.

When authorized, the Contractor must deliver the demanded first line spare parts or consumables to the
required destination within 30 calendar days of the order being received by the contractor.

Pricing for spare parts, and consumables will be in accordance with the parts list pricing in effect at the
time of demand.

4.6.3 Issue of Shelf Life Items

Materiel issued by the Contractor must have a minimum of 90 percent shelf life remaining on its
designated shelf life unless approved by the TA.

4.6.4 Demilitarization and Disposal of ADIS Materiel

The Contractor must demilitarize and/or dispose ADIS materiel, including consumables, components, sub-
components and the complete system only when authorized by the TA.
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All demilitarization and disposal activities must be performed in accordance with applicable regulations,
the Defence Production Act, and applicable environmental laws and regulations.

4.7 Training Support
4.7.1 General

The Contractor must maintain and update the steady state training course and materials developed for
Initial Cadre Training (ICT).

The Contractor may be tasked to provide the training materials for the ICT.

4.7.2 Provision of Training Courses

The Contractor must conduct operator or first line maintainer courses with qualified instructors either in
Canadian English or Canadian French, as directed in the DND 626 and provide the necessary training
materials in the language requested in the Task Authorization.

4.8 Publications Support

4.8.1 Maintenance and Upgrading of Publications

The Contractor must follow the general procedures with respect to management of publications as
contained in Chapter 10 of A-LM-184-001/]S-001. The Contractor must confirm the TA requirements for
publications and submit them to the TA for approval. The Contractor must develop procedures to control
all DND publications in their possession and be responsible for amending all DND publications in their
custody. The record of amendments must be maintained as indicated in the applicable area of each
publication.

Unless otherwise specified, publications may be copied and/or extracts taken from them. As these
copies/extracts are not subject to follow-up amendment action, they are not valid for use as a reference
document and must be stamped "FOR INFORMATION ONLY". The Contractor must ensure that any
classified documents are provided with the appropriate security markings and controls, consistent with
the provisions of A-SJ-100-001/AS-000.

The Contractor must respond to any request for "verification of publication holdings" which may be
requested periodically by DND.

4.9 ADIS Storage

The Contractor must provide secure storage for one or more ADIS units. The Contractor must ensure that
ADIS is available and fully operational for DND use within thirty (30) calendar days after notification by
the TA.
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ANNEX B
BASIS OF PAYMENT

All Inclusive rates or prices include Overhead and Profit.

1. LABOUR

For the professional services detailed at Annex A, Statement of Work, representing the Core, Task Authorized and
Optional services, the Contractor will be paid the following Firm, All-Inclusive Hourly Rates, applicable taxes extra:

Initial Period
1.1 Core Services Firm, All-Inclusive Estimated
Category of Work Unit of Measure Hourly Rate Level of Effort Total

ISS Manager hours S S
Help Desk hours S S
Project Manager hours S S
ILS Manager hours S S
Field Service Representatives (FSRs) hours S S
Systems Engineer hours S S
Training Developer hours S S

Total Estimated Cost to a Limitation of Expenditure: $

Initial Period
1.2 Task Authorized Services Firm, All-Inclusive Estimated
Category of Work Unit of Measure Hourly Rate Level of Effort Total

ISS Manager hours S S
Help Desk hours S S
Project Manager hours S S
ILS Manager hours S S
Field Service Representatives (FSRs) hours S S
Systems Engineer hours S S
Training Developer hours S S

Total Estimated Cost to a Limitation of Expenditure: $

Option Period 1 Option Period 2 Option Period 3 Option Period 4
1.3 Option Periods Firm, All-Inclusive  Firm, All-Inclusive  Firm, All-Inclusive  Firm, All-Inclusive
Category of Work Hourly Rate Hourly Rate Hourly Rate Hourly Rate

ISS Manager

Help Desk

Project Manager

ILS Manager

Field Service Representatives (FSRs)

wnwumnnunmn

Systems Engineer

wnnunnnnn
W Wnunununnn

$

Training Developer

v nunnm:innmnnm

Total Estimated Cost to a Limitation of Expenditure: UNFUNDED
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1.4 Training Sessions (Task Authorized)

The Contractor will be paid the following Firm, All-Inclusive Unit Price per training session excluding Travel & Living
expenses:

Option Period 1 Option Period 2 Option Period 3 Option Period 4
Firm, All- Firm, All- Firm, All-
Firm, All-Inclusive, Inclusive, Unit Inclusive, Unit Inclusive, Unit
Description Unit Price Price Price Price
ICT1 - Operator Training S S S S
ICT1 - Maintainer Training S S S S
ICT2 - Operator Training S S S S
ICT2 - Maintainer Training S S S S
Steady State Training S S S S
Total Estimated Cost to a Limitation of Expenditure: $ UNFUNDED
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2. DIRECT COSTS

2.1 Spare and Replacement Parts - Option Periods

Only

A. Goods - The Contractor will be paid the following Firm Unit Prices, applicable taxes extra, for the Spare and

Replacement Parts:

B. Services - The Contractor will be paid the following firm, All-Inclusive Fixed Fee per Repair of the Spare and

Replacment Parts listed below, applicable taxes extra:

Description

Total Estimated Cost to a Limitation of Expenditure:

Description

Total Estimated Cost to a Limitation of Expenditure:

Unit of
Measure

OPTION PERIOD 1

Unit Price

Firm, All-Inclusive
Fixed Fee - Repair

OPTION PERIOD 2

Unit Price

Firm, All-Inclusive
Fixed Fee - Repair

each

each

each

each

each

each

each

each

wvWnWwmnum-nmn

s
s
s
s
s
s
s
s
$

UNFUNDED

s
s
s
s
s
s
s
s
$

UNFUNDED

Unit of
Measure

OPTION PERIOD 3

Actual Cost

Firm, All-Inclusive
Fixed Fee - Repair

OPTION PERIOD 4

Est. Quantity

Firm, All-Inclusive
Fixed Fee - Repair

each

each

each

each

each

each

each

each

v Wnwmnmininmin

s
s
s
s
s
s
s
s
$

UNFUNDED
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2.2 Subcontractors - Option Periods Only

The Contractor will be paid its actual costs plus overhead for the following goods and services, applicable taxes extra:

Description

Unit of
Measure

OPTION PERIOD 1

Unit Price

Firm, All-Inclusive
Fixed Fee - Repair

OPTION PERIOD 2

Unit Price

Firm, All-Inclusive
Fixed Fee - Repair

each

each

each

each

each

each

each

W nunununnn

Total Estimated Cost to a Limitation of Expenditure:

s
s
s
s
s
s
s
$

UNFUNDED

s
s
s
s
s
s
s
$

UNFUNDED

Description

Unit of
Measure

OPTION PERIOD 3

Unit Price

Firm, All-Inclusive
Fixed Fee - Repair

OPTION PERIOD 4

Unit Price

Firm, All-Inclusive
Fixed Fee - Repair

each

each

each

each

each

each

each

w [Wn|WnWnumninun

Total Estimated Cost to a Limitation of Expenditure:

s
s
s
s
s
s
s
$

UNFUNDED

s
s
s
s
s
s
s
$

UNFUNDED
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2.3 Travel & Living Expenses

The Contractor will be paid its actual costs with no provision for markup for the following goods

and services, applicable taxes extra to a limitation of expenditure of: Option Period 1: $ UNFUNDED
Option Period 2: S UNFUNDED
Option Period 1: $ UNFUNDED
Option Period 2: $ UNFUNDED

Total Estimated Cost to a Limitation of Expenditure: $ UNFUNDED

Total Contract Cost to a Limitation of Expenditure: S applicable taxes extra
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The following Annexes are appended to this bid solicitation package and form part of this document:

ANNEX C
SECURITY REQUIREMENTS CHECK LIST

ANNEX D
INDUSTRIAL AND TECHNOLOGICAL BENEFITS (ITB)
VALUE PROPOSITION TERMS AND CONDITIONS

ANNEX E
DND 626 TASK AUTHORIZATION FORM
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