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GENERAL
DESCRIPTION OF WORK

In general, work under this contract consists of but not limited to:

A Removal of 3 exterior wood ramps, platforms and 2 wood steps.

2 The supply and installation of new concrete ramps, platforms and steps.

-3 The replacement of aluminum doors/frame and hardware located at the main
entrance.

.4 Supply and installation of wind screens.

-5 Miscellaneous ground repairs related to the construction, i.e. sodding,
geotextile, gravel.

-6 Low voltage electrical work for the temporary removal and re-installation

of door hardware and access control devices. Temporary Support of Main
Entrance roof canopy.

Site of Work is at: St. Johns Community Correctional Centre (CCC)/ Parole office,
Building 531, Pleasantville, St. Johns, NL.

FAMILIARIZATION WITH SITE

Before submitting a bid, it is recommended that bidders visit the site to review
and verify the form, nature and extent of the work, materials needed, the means
of access and the temporary facilities required to perform the Work.

Obtain prior permission from the Departmental Representative before carrying out
such site inspection.

CODES AND STANDARDS

Perform work in accordance with the 2015 National Building Code of Canada and any
other code of provincial or local application, including all amendments up to bid
closing date, provided that in any case of conflict or discrepancy, the more
stringent requirement shall apply.

Materials and workmanship must meet or exceed requirements of specified standards,
codes and referenced documents.

INTERPRETATION OF DOCUMENTS

Supplementary to the Order of Precedence article of the General Conditions of the
Contract, the Division 01 sections take precedence over the technical specification
sections in other Divisions of the Specification Manual.

TERM ENGINEER

Unless specifically stated otherwise, the term Engineer where used in the
Specifications and on the Drawings shall mean the Departmental Representative as
defined in the General Conditions of the Contract.
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SETTING OUT WORK

Assume full responsibility for and execute complete layout of work to locations,
lines and elevations indicated.

Provide devices needed to lay out and construct work.

Supply such devices as straight edges and templates required to facilitate
Departmental Representative®s inspection of work.

COST BREAKDOWN

Before submitting first progress claim submit breakdown of Contract price in detail
as directed by Departmental Representative and aggregating contract price. Required
forms will be provided for application of progress payment.

List items of work numerically following the same division/section number system
of the specification manual and thereafter sub-divide into major work components
and building systems as directed by Departmental Representative.

Upon approval, cost breakdown will be used as basis for progress payment.

DOCUMENTS REQUIRED

Maintain at job site, one copy each of the following:

A Contract Drawings

.2 Specifications

-3 Addenda

-4 Reviewed Shop Drawings

-5 List of outstanding shop drawings
.6 Change Orders

7 Other modifications to Contract

-8 Field Test Reports

-9 Copy of Approved Work Schedule

.10 Health and Safety Plan and other safety related documents

.11  Other documents as stipulated elsewhere in the Contract Documents.

PERMITS

In accordance with the General Conditions, obtain and pay for building permit,
certificates, licenses and other permits as required by municipal, provincial and
federal authorities.

Provide appropriate notifications of project to municipal and provincial inspection
authorities.

Obtain compliance certificates as prescribed by legislative and regulatory
provisions of municipal, provincial and federal authorities as applicable to the
performance of work.

Submit to Departmental Representative, copy of application forms and approval
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documents received from above referenced authorities.

ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

Execute work with least possible interference or disturbance to building operations
occupants, and normal use of premises. Arrange with Departmental Representative
to facilitate execution of work.

Where security has been reduced by work of Contract, provide temporary means to
maintain security.

Provide temporary dust screens, barriers, warning signs in locations where

renovation and alteration work is adjacent to areas which will be operative during
such work.

ROUGHING-IN

Be responsible for obtaining manufacturer®s literature and for correct roughing-in
and hook-up of equipment, fixtures and appliances.

CUTTING, FITTING AND PATCHING

Ensure that cutting and patching required by all trades is included in total bid
price submitted for the work.

Execute cutting including excavation, Fitting and patching required to make work
fit properly.

Where new work connects with existing and where existing work is altered, cut,
patch and make good to match existing work. This includes patching of openings
in existing work resulting from removal of existing services.

Do not cut, bore, or sleeve load-bearing members, except where specifically approved
by Departmental Representative.

Make cuts with clean, true, smooth edges. Make patches inconspicuous in final
assembly.

Fit work airtight to pipes, sleeves ducts and conduits.

CONCEALMENT

Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished
areas except where indicated otherwise.

LOCATION OF FIXTURES

Location of equipment, Fixtures and outlets, shown or specified shall be considered
as approximate. Actual location shall be as required to suit conditions at time
of installation and as is reasonable.
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Locate equipment, Fixtures and distribution systems to provide minimum interference
and maximum usable space and in accordance with manufacturer®s recommendations
for safety, access and maintenance.

Inform Departmental Representative when impending installation conflicts with other
new or existing components. Follow directives for actual location.

Submit field drawings to indicate relative position of various services and
equipment when required by Departmental Representative.

EXISTING SERVICES

Where work involves breaking into or connecting to existing services, carry out
work at times directed by governing authorities, with minimum of disturbance to
tenant operations.

Before commencing work, establish location and extent of service lines in area
of work and notify Departmental Representative of findings.

Submit schedule to and obtain approval from Departmental Representative for any
shut-down or closure of active service or facility. This includes disconnection
of electrical power and communication services to tenant”s operational areas. Adhere
to approved schedule and provide notice to affected parties.

Provide temporary services to maintain critical building and tenant systems.

Where unknown services are encountered, immediately advise Departmental
Representative and confirm findings in writing.

Protect, relocate or maintain existing active services as required. When inactive
services are encountered, cap off in manner approved by authorities having
jJurisdiction over service. Record locations of maintained, re-routed and abandoned
service lines.

BILINGUAL NOTATIONS

Any items supplied and installed under this contract which have operating
instructions on them and which can be expected to be used by the building tenants,
must have such operating instructions in bilingual format - English and French.

Factory embossed or recessed symbols illustrating equipment operation is an
acceptable alternate to lettering.

Items supplied with factory - embossed or recessed lettering in one official language
with an applied sticker or decal representing the second official language is not
acceptable unless the Departmental Representative gives prior approval before any
such items are ordered.

Internationally recognized color coding such as red and blue center pieces for
plumbing brass is acceptable.
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-5 No extra costs will be paid for re-stocking or re-ordering of materials and equipment
due to Contractor®s failure to fully meet bilingual signage requirements specified
herein.

.6 Ensure that all trades are made aware of above requirements.

1.17 BUILDING SMOKING ENVIRONMENT

A Comply with smoking restrictions. No smoking.

END OF SECTION
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1 GENERAL
1.01 SUBMITTALS

1 Upon acceptance of bid and prior to commencement of work, submit to Departmental
Representative the following work management documents:
1 Work Schedule as specified herein.
.2 Shop Drawing Submittal Schedule specified in Section 01 33 00.
.3 Hot Work Procedures specified in Section 01 35 24.
-4 Lockout Procedures specified in Section 01 35 25.
-5 Health and Safety Plan specified in Section 01 35 29.
-6 Dust Control Plan specified in Section 01 50 00.
.7 Common Product Requirements specified in Section 01 61 00.
.8 Waste Management Plan specified in Section 01 74 22.

1.02 WORK SCHEDULE

A Upon acceptance of bid submit:
A Preliminary work schedule within 7 calendar days of contract award.
.2 Detailed work schedule within 14 calendar days of contract award.
2 Schedule to indicate all calendar dates from commencement to completion of all

work within the time stated in the accepted bid.

-3 Provide sufficient details to clearly illustrate entire implementation plan,
depicting efficient coordination of tasks and resources, to achieve completion
of work on time and permit effective monitoring of work progress in relation to
established milestones.

.4 Work schedule content to include as a minimum the following:

1 Bar (GANTT) Charts, indicating all work activities, tasks and other project
elements, their anticipated durations, planned dates for achieving key
activities and major project milestones supported with;

.2 Written narrative on key elements of work illustrated in bar chart, providing
sufficient details to demonstrate a reasonable implementation plan for
completion of project within designated time.

-3 Generally Bar Charts derived from commercially available computerized
project management system are preferred but not mandatory.

.5 Work schedule must take into consideration and reflect the work phasing, required
sequence of work, special conditions and operational restrictions as specified
below and indicated on drawings.

.6 Schedule work in cooperation with the Departmental Representative. Incorporate
within Detailed Work Schedule, items identified by Departmental Representative
during review of preliminary schedule.

.7 Completed schedule shall be approved by Departmental Representative. When approved,
take necessary measures to complete work within scheduled time. Do not change
schedule without Departmental Representative®s approval.
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Ensure that all sub trades and subcontractors are made aware of the work restraints
and operational restrictions specified.

Schedule Updates:

A Submit on a bi-weekly basis when requested by Departmental Representative.

.2 Provide information and pertinent details explaining reasons for necessary
changes to implementation plan.

-3 Identify problem areas, anticipated delays, impact on schedule and proposed

corrective measures to be taken.

Departmental Representative will make interim reviews and evaluate progress of
work based on approved schedule. Frequency of such reviews will be as decided by
Departmental Representative. Address and take corrective measures on items
identified by reviews and as directed by Departmental Representative. Update
schedule accordingly.

In every instance, change or deviation from the Work Schedule, no matter how minimal
the risk or impact on safety or inconvenience to tenant or public might appear,
will be subject to prior review and approval by the Departmental Representative.

OPERATIONAL RESTRICTIONS

The Contractor must recognize that building occupants will be affected by
implementation of this contract. The Contractor must perform the work with utmost
regard to the safety and convenience of building occupants and users. All work
activities must be planned and scheduled with this in mind. The Contractor will
not be permitted to disturb any portion of the building without providing temporary
facilities as necessary to ensure safe and direct passage through disturbed or
otherwise affected areas.

Contractor to meet with the Departmental Representative on a weekly basis to identify
intended work areas, activities and scheduling for the coming week.

See Section 01 35 59 in regards to:
A Special security requirements which must be observed in the course of work.
.2 Provision of security personnel by Contractor as part of the Work.

Limit Maneuvering Space on Site: To area indicated on drawings. Staging area for
placement of construction goods and portable toilet will be on the Institution®s
site in the location designated by the Institution.

Facility circulation maintained:

A Ensure that entrances, corridors, stairwells, fire exits and other
circulation routes are maintained free and clear providing safe and
uninterrupted passage for Facility users at all times during the entire work.

.2 Maintain those areas clean and free of construction materials and equipment.
Provide temporary dust barriers and other suitable enclosures to ensure users
are not exposed to construction activities and are protected from exposure
to dust, noise and hazardous conditions.

.3 Maintain Ffire escape routes accessible and fire -Ffighting access open all
times for the duration of the project.

-4 Do not under any circumstances block Fire exit doors. Do not leave construction
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materials or debris in corridors, stairwells building entrances and exits.

-6 Safety Signage:

-1

Provide on-site, and erect as required during progress of work, proper
bilingual signage. Mount where directed and as required on self-supporting
stands, or on Ffixed walls warning the building occupants of construction
activities in progress and alerting need to exercise caution in proceeding
through disturbed areas of the facility, and directing building occupants
through any detours which may be required.

Signage to be professionally printed and mounted on wooden backing, colored
and to express messages as directed by the Departmental Representative.
Generally maximum size of sign should be in the order of 1.0 square meters.
Number of signs required will be decided in conjunction with Institution
and as directed by departmental representative.

Include costs for the supply and installation as well as removal of these
signs and the related patching and making good of associated walls in the
bid price.

.7 Dust and Dirt Control:

-1
.2

.10

See Sections 01 50 00 and 01 74 11 for dust control and cleaning requirements.
Effectively plan and implement dust control measures and cleaning activities
as an integral part of all construction activities. Review all measures with
the Departmental Representative before undertaking work, especially for major
dust generating activities.

Do not allow demolition debris and construction waste to accumulate on site
and contribute to the propagation of dust.

As work progresses, maintain construction areas in a tidy condition at all
times. Remove gross dust accumulations by cleaning and vacuuming immediately
following the completion of any major dust generating activity.
Immediately remove all debris and dust from within occupied areas as generated
by work therein during a given work shift.

Disconnect and seal-off ductwork of HVAC servicing the construction area
to stop spread of dust into other areas of Facility.

Avoid situations and practices which results in dust and dirt being brought
from the construction areas or from the exterior and tracked inside the
building into occupied areas used by tenants and the public.

Stop workers with soiled footwear from entering building.

Inform workers and make them sensitive to the need for dust and dirt control.
Stringently enforce rules and regulations, immediately address
non-compliance.

Keep access doors to work areas closed at all times. Use only designated
doors for entry or egress.

.8 Cleaning of occupied areas used by Contractor:

-1

.2

Clean lobbies, circulation routes used by workers to gain access to work
by conducting cleaning, vacuuming and washing of floors, walls and other
soiled surfaces.

Cleaning staff shall remain on site beyond the end of each off-hour work
—shifts to address any Tenant complaints or concerns and carryout additional
cleaning functions as directed by Departmental Representative or by a
pre-designated person(s) representing the tenant(s).

Meager attempts at controlling dust and ineffective unprofessional cleaning
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procedures will not be tolerated.

-4 Failure to provide effective dust control, allowing construction dust and
dirt to escape beyond construction areas and contaminate occupied areas and
building circulation areas will result in Contractor being ordered to
immediately provide professional cleaning services without delay to remedy
the situation and conduct all cleaning to the extent as determined by
Departmental Representative. Alternatively, Departmental Representative
may, at certain times and at own discretion, obtain the services of an
independent building cleaning agency when cleaning being provided by
Contractor is ineffective or tardy in response. Costs of such services will
be charged against Contractor in the form of financial penalties or holdback
assessments against the Contract.

Ensure that all sub-trades are made aware of and abide by the contents of this

section and in particularly the work restrictions specified herein due to tenant
operational requirements.

PROJECT MEETINGS

Schedule and administer project meetings, held on a minimum bi-weekly basis, for
entire duration of work and more often when directed by Departmental Representative
as deemed necessary due to progress of work or particular situation.

Prepare agenda for meetings.

Notify participants in writing 4 days in advance of meeting date.

1 Ensure attendance of all subcontractors.
2 Departmental Representative will provide list of other attendees to be
notified.

Hold meetings at project site or where approved by Departmental Representative.

Preside at meetings and record minutes.

A Indicate significant proceedings and decisions. ldentify action items by
parties.

.2 Distribute to participants by mail or by facsimile within 3 calendar days
after each meeting.

-3 Make revisions as directed by Departmental Representative.

-4 Departmental Representative will advise whether submission of minutes by

Email is acceptable. Decision will be based on compatibility of software
among participants.

WORK COORDINATION

The General Contractor is responsible for coordinating the work of the various

trades and predetermining where the work of such trades interfaces with each other.

A Designate one person from own employ having overall responsibility to review
contract documents and shop drawings, plan and manage such coordination.

The General Contractor shall convene meetings between trades whose work interfaces
and ensure that they are fully aware of the areas and the extent of where interfacing
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is required.

Submission of shop drawings and ordering of prefabricated equipment or prebuilt
components shall only occur once coordination meeting for such items has taken
place between trades and all conditions affecting the work of the interfacing trades
has been made known and accounted for.

Work Cooperation:

A Ensure cooperation between trades in order to facilitate the general progress
of the work and avoid situations of spatial interference.
.2 Ensure that each trade provides all other trades reasonable opportunity for

the completion of the work and in such a way as to prevent unnecessary delays,
cutting, patching and the need to remove and replace completed work.

No extra costs to the Contract will be considered by the Departmental Representative
as a result of Contractor”"s failure to effectively coordinate all portions of the
Work. Disputes between the various trades as a result of their not being informed
of the areas and extent of interface work shall be the sole responsibility of the
General Contractor to be resolved at own cost.

END OF SECTION
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GENERAL
RELATED SECTIONS

Section 01 14 10 SCHEDULING AND MANAGEMENT OF WORK.

Section 01 35 24 - SPECIAL PROCEDURES ON FIRE SAFETY REQUIREMENTS.

Section 01 35 25

SPECIAL PROCEDURES ON LOCKOUT REQUIREMENTS.

Section 01 35 29

HEALTH AND SAFETY REQUIREMENTS.

Section 01 78 00 CLOSEOUT SUBMITTALS.

SUBMITTAL GENERAL REQUIREMENTS

Submit to Departmental Representative for review requested submittals specified
in various sections of the specifications including shop drawings, samples, permits,
compliance certificates, test reports, work management plans and other data required
as part of the work.

Submit with reasonable promptness and in orderly sequence so as to allow for
Departmental Representative”s review and not cause delay in Work. Failure to submit
in ample time will not be considered sufficient reason for an extension of Contract
time and no claim for extension by reason of such default will be allowed.

Do not proceed with work until relevant submissions have been reviewed.
Present shop drawings, product data, samples and mock-ups in SI Metric units.

Where items or information is not produced in SI Metric units, provide soft converted
values.

Review submittals prior to submission. Ensure that necessary requirements have

been determined and verified and that each submittal has been checked and coordinated
with requirements of Work and Contract Documents.

1 Submittals not stamped, signed, dated and identified as to specific project
will be returned unexamined by Departmental Representative and considered rejected.

Verify field measurements and affected adjacent Work are coordinated.

Notify Departmental Representative, in writing at time of submission, identifying
deviations from requirements of Contract Documents stating reasons for deviations.

Contractor”s responsibility for errors, omissions or deviations in submission from
requirements of Contract Documents is not relieved by Departmental Representative”s
review.

Submittal format: paper originals, or alternatively clear and fully legible
photocopies of originals. Facsimiles are not acceptable, except in special
circumstances pre-approved by Departmental Representative. Poorly printed
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non-legible photocopies or facsimiles will not be accepted and be returned for
resubmission.

Make changes or revision to submissions which Departmental Representative may
require, consistent with Contract Documents and resubmit as directed by Departmental
Representative. When resubmitting, identify in writing of any revisions other than
those requested.

Keep one reviewed copy of each submittal document on site for duration of Work.
SHOP DRAWINGS AND PRODUCT DATA

The term "shop drawings' means drawings, diagrams, illustrations, schedules,
performance charts, technical product data, brochures and other data to be provided
by Contractor to illustrate details of a portion of Work.

Shop Drawing Submittal Schedule:

1 Submit within 15 working days of acceptance of bid a schedule listing all
shop drawings to be submitted for project.
.2 Schedule shall be in format acceptable to Departmental Representative and

indicate proposed submission date for each item, status of review and
anticipated product delivery date to site. Track all submissions for entire

project.

-3 Revise schedule as work progresses. ldentify items which have been reviewed
and finalized and indicating those outstanding.

.4 Update schedule at stipulated dates or project time intervals predetermined

and agreed upon with Departmental Representative at commencement of Work.
Shop Drawing Quantities: submit sufficient copies required by the General Contractor
and sub-contractors plus 3 copies which will be retained by Departmental
Representative.
A Ensure sufficient copies are submitted to enable one complete set to be
included in each of the maintenance manuals specified in 01 78 00.

Shop Drawings Format:

A Opaque white prints or photocopies of original drawings or standard drawings
modified to clearly illustrate work specific to project requirements. Maximum
sheet size to be 1000 x 707 mm.

2 Product Data from manufacturer®s standard catalogue sheets, brochures,
literature, performance charts and diagrams, used to illustrate standard
manufactured products, to be original full color brochures, clearly marked
indicating applicable data and deleting information not applicable to
project.

-3 Non-legible or poorly legible drawings, photocopies or facsimiles will not
be accepted and returned not reviewed.

Shop Drawings Content:

A Indicate materials, methods of construction and attachment or anchorage,
erection diagrams, connections, explanatory notes and other information
necessary for completion of Work. Where items or equipment attach or connect
to other items or equipment, confirm that all interrelated work have been
coordinated, regardless of section or trade from which the adjacent work
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is being supplied and installed.

.2 Supplement manufacturer®s standard drawings and literature with additional
information to provide details applicable to project.

-3 Delete information not applicable to project on all submittals.

-4 Equipment installation/start-up data: include manufacturer®s recommended

installation instructions, pre-start and start-up checklists for those pieces
of equipment and systems designated to be commissioned as specified in
section.

Allow 7 calendar days for Departmental Representative®™s review of each submission.

Adjustments or corrections made on shop drawings by Departmental Representative
are not intended to change Contract Price. If adjustments affect value of Work,
advise Departmental Representative in writing prior to proceeding with Work.

1T upon review by Departmental Representative, no errors or omissions are discovered
or if only minor corrections and comments are made, fabrication and installation
may proceed upon receipt of shop drawings. IT shop drawings are rejected and noted
to be Resubmitted, do not proceed with that portion of work until resubmission

and review of corrected shop drawings, through same submission procedures indicated
above.

Be advised that costs and expenses incurred by Departmental Representative to
conduct more than one review of incorrectly prepared shop drawing submittal for
a particular material, equipment or component of work may be assessed against the
Contractor in the form of a financial holdback to the Contract.

Accompany each submissions with transmittal letter, in duplicate, containing:
1 Date.

2 Project title and project number.
-3 Contractor®s name and address.
.4 Identification and quantity of each shop drawing, product data and sample.

.5 Other pertinent data.

Submissions shall include:

21 Date and revision dates.
.2 Project title and project number.
-3 Name and address of:
1 Subcontractor.
2 Supplier.
.3 Manufacturer.
.4 Contractor®s stamp, signed by Contractor®"s authorized Representative

certifying approval of submissions, verification of field measurements and
compliance with Contract Documents.

-5 Cross references to particular details of contract drawings and
specifications section number for which shop drawing submission addresses.
.6 Details of appropriate portions of Work as applicable:
-1 Fabrication.
2 Layout, showing dimensions, including identified field dimensions,
and clearances.
-3 Setting or erection details.
.4 Capacities.

.5 Performance characteristics.



Access Ramps Upgrade SUBMITTAL PROCEDURES Section 01 33 00
Parole Office/CCC Page 4
St.John”s, NL

Project No. R.104423.001

.12
.13

-6 Standards.

.7 Operating weight.

.8 Wiring diagrams.

-9 Single line and schematic diagrams.

.10 Relationship to adjacent work.
After Departmental Representative®s review, distribute copies.
The review of shop drawings by the Departmental Representative or by an authorized
Consultant or designate is for sole purpose of ascertaining conformance with general
concept. This review shall not mean that Canada approves the detail design inherent
in the shop drawings, responsibility for which shall remain with Contractor
submitting same, and such review shall not relieve Contractor of responsibility
for errors or omissions in shop drawings or of responsibility for meeting all
requirements of the construction and Contract Documents. Without restricting
generality of foregoing, Contractor is responsible for dimensions to be confirmed
and correlated at job site, for information that pertains solely to fabrication
processes or to techniques of construction and installation and for co-ordination
of Work of all sub-trades.

1.4 SAMPLES

1

Submit for review samples as specified in respective specification Sections. Label
samples with origin and intended use.

Deliver samples to Departmental Representative"s office or to other address as
directed. Do not drop off samples at construction site except for pre-approved
circumstances previously approved by Departmental Representative.

Notify Departmental Representative in writing, at time of submission of deviations
in samples from requirements of Contract Documents.

Where color, pattern or texture is criterion, submit full range of samples.
Adjustments made on samples by Departmental Representative are not intended to
change Contract Price. If adjustments will result in a cost increase to the Contract

notify Departmental Representative in writing prior to proceeding with Work.

Make changes in samples which Departmental Representative may require, consistent
with Contract Documents.

Reviewed and accepted samples will become standard of workmanship and material
against which installed Work will be verified.

END OF SECTION
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1.01

1.02

1.03

1.04

1.05

1.06

GENERAL

SECTION INCLUDES

A Fire Safety Requirements.
2 Hot Work Permit.
.3 Existing Fire Protection and Alarm Systems.

RELATED SECTIONS

1 Section 01 35 29: Health and Safety Requirements.
.2 Section 01 14 10: Scheduling and Management of Work.
REFERENCES

-1 National Fire Code 2015
-2 National Building Code 2015

DEFINITIONS

1

Hot Work defined as:

1 Welding work.

2 Cutting of materials by use of torch or other open flame devices.
.3 Grinding with equipment which produces sparks.

.4 Use of open flame torches such as for roofing work.

SUBMITTALS

1

Submit copy of Hot Work Procedures and sample of Hot Work permit to
Departmental Representative for review, within 14 calendar days of
acceptance of bid.

2 Submit in accordance with section 01 33 00.
FIRE SAFETY REQUIREMENTS
A Implement and follow fire safety measures during Work. Comply with
following:
A National Fire Code 2015.
.2 National Building Code 2015.
.3 Federal and Provincial Occupational Health and Safety Acts and
Regulations.
2 In event of conflict between any provisions of above authorities the most

stringent provision will apply. Should a dispute arise in determining the
most stringent requirement, Departmental Representative will advise on the
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course of action to be followed.

1.07 HOT WORK AUTHORIZATION

1.08

-1

.2

Obtain Departmental Representative™s written "Authorization to Proceed"
before conducting any form of Hot Work on site.

To obtain authorization submit to Departmental Representative:

A Contractor”™s typewritten Hot Work Procedures to be followed on site
as specified below.

2 Description of the type and frequency of Hot Work required.

-3 Sample Hot Work Permit to be used.

Upon review and confirmation that effective fire safety measures will be
implemented and followed during performance of hot work, Departmental
Representative will give authorization to proceed as follows:

1 Issue one written "Authorization to Proceed" covering the entire
project for duration of work or;
.2 Subdivide the work into pre-determined, individual activities, each

activity requiring a separately written authorization to proceed.

Requirement for individual authorization will be based on:

1 Nature or phasing of work;

.2 Risk to Facility operations;

.3 Quantity of various trades needing to perform hot work on project
or;

-4 Other situation deemed necessary by Departmental Representative to

ensure fire safety on premises.

Do not perform any Hot Work until receipt of Departmental Representative®s
written "Authorization to Proceed"” for that portion of work.

In tenant occupied Facility, coordinate performance of Hot Work with
Facility Manager through the Departmental Representative. When directed,
perform Hot Work only during non-operative hours of the Facility. Follow
Departmental Representative®s directives in this regard.

HOT WORK PROCEDURES

-1

2

Develop and implement safety procedures and work practices to be followed
during the performance of Hot Work.

Hot Work Procedures to include:

1 Requirement to perform hazard assessment of site and immediate work
area beforehand for each hot work event in accordance with Safety
Plan specified in section 01 35 29.

2 Use of a Hot Work Permit system with individually issued permit by
Contractor®s Superintendent to worker or subcontractor granting
permission to proceed with Hot Work.

.3 Permit required for each Hot Work event.

.4 Designation of a person on site as a Fire Safety Watcher responsible
to conduct a fire safety watch for a minimum duration of 60 minutes
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immediately following the completion of the Hot Work.

-5 Compliance with fire safety codes, standards and occupational health
and safety regulations specified.
.6 Site specific rules and procedures in force at the site as provided

by the Facility Manager.
Generic procedures, if used, must be edited and supplemented with pertinent
information tailored to reflect specific project conditions. Label document
as being the Hot Work Procedures for this contract.

Procedures shall clearly establish responsibilities of:

1 Worker performing hot work,

.2 Person issuing the Hot Work Permit,
.3 Fire Safety Watcher,

-4 Subcontractor(s) and Contractor.

Brief all workers and subcontractors on Hot Work Procedures and of Permit
system. Stringently enforce compliance.

1.09 HOT WORK PERMIT

1

1.10 FIRE

.1

Hot Work Permit to include the following:

1 Project name and project number;

.2 Building name and specific room or area where hot work will be
performed;

-3 Date of issue;

-4 Description of hot work type needed;

-5 Special precautions to be followed, including type of fire
extinguisher needed;

.6 Name and signature of permit issuer.

-7 Name of worker to which the permit is issued.

-8 Permit validity period not to exceed 8 hours. Indicate start time/date
and termination time/date.

-9 Worker*"s signature with time/date of hot work completion.

.10 Stipulated time period of safety watch.
211 Fire Safety Watcher’s signature with time/date.

Permit to be typewritten form. Industry Standard forms shall only be used

if all data specified above is included on form.

Each Hot Work Permit to be completed in full, signed and returned to
Contractor®s Superintendent for safe keeping on site.

PROTECTION AND ALARM SYSTEMS

Fire protection and alarm systems shall not be:

1 Obstructed.

2 Shut-off, unless approved by Departmental Representative.
.3 Left inactive at the end of a working day or shift.

Do not use fire hydrants, standpipes and hose systems for purposes other
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than firefighting.
-3 Costs incurred, from the fire department, Facility owner and tenants,
resulting from negligently setting off false alarms will be charged to the

Contractor in the form of financial progress payment reductions and holdback
assessments against the Contract.

1.11 DOCUMENTS ON SITE

A Keep Hot Work Permits and Hazard assessment documentation on site for
duration of Work.

2 Upon request, make available to Departmental Representative or to authorized
safety Representative for inspection.

END OF SECTION
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1

1.01

1.02

1.03

1.04

GENERAL

SECTION INCLUDES

A Procedures to isolate and lockout electrical facility and other equipment
from energy sources.

RELATED SECTIONS
A Section 01 35 29: Health and Safety Requirements

2 Section 01 14 10: Scheduling and Management of Work

REFERENCES

A CSA C22.1-12, Canadian Electrical Code, Part 1, Safety Standard for
Electrical Installations.

2 CAN/CSA-C22.3 No.1-06, Overhead Systems.
-3 CSA C22.3 No.7-06, Underground Systems.

-4 COSH: Canada Occupational Health and Safety Regulations made under Part
11 of the Canada Labor Code.

DEFINITIONS

A Electrical Facility: means any system, equipment, device, apparatus,
wiring, conductor, assembly or part thereof that is used for the generation,
transformation, transmission, distribution, storage, control, measurement
or utilization of electrical energy, and that has an amperage and voltage
that is dangerous to persons.

2 Guarantee of Isolation: means a guarantee by a competent person in control
or in charge that a particular facility or equipment has been isolated.

.3 De-energize: in the electrical sense, that a piece of equipment is isolated
and grounded, e.g. if the equipment is not grounded, it cannot be considered
de-energized (DEAD).

.4 Guarded: means that an equipment or facility is covered, shielded, fenced,
enclosed, inaccessible by location, or otherwise protected in a manner that,
to the extent that is reasonably practicable, will prevent or reduce danger
to any person who might touch or go near such item.

.5 Isolate: means that an electrical facility, mechanical equipment or
machinery is separated or disconnected from every source of electrical,
mechanical, hydraulic, pneumatic or other kind of energy that is capable
of making it dangerous.

.6 Live/Zalive: means that an electrical facility produces, contains, stores
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or is electrically connected to a source of alternating or direct current
of an amperage and voltage that is dangerous or contains any hydraulic,
pneumatic or other kind of energy that is capable of making the facility
dangerous to persons.

1.05 COMPLIANCE REQUIREMENTS

1 Comply with the following in regards to isolation and lockout of electrical
facilities and equipment:
-1 Canadian Electrical Code.
2 Federal and Provincial Occupational Health and Safety Acts and
Regulations.
-3 Regulations and code of practice as applicable to mechanical equipment
or other machinery being de-energized.
.4 Procedures specified herein.
2 In event of conflict between any provisions of above authorities the most

stringent provision will apply.
1.06 SUBMITTALS

1 Submit copy of lockout procedures, sample of lockout permit and lockout
tags proposed for use in accordance with Section 01 33 00. Submit within
14 calendar days of acceptance of bid.

1.07 I1SOLATION OF EXISTING SERVICES
A Obtain Departmental Representative®s written authorization prior to working

on existing live or active electrical facilities and equipment and before
proceeding with isolation of such item.

.2 To obtain authorization, submit to Departmental Representative the
following documentation:
1 Written request to isolate the particular service or facility and;
2 Copy of Contractor®s Lockout Procedures.
-3 Make a Request for Isolation for each event, unless directed otherwise by
Departmental Representative, as follows:
1 Fill-out standard form in current use at the Facility as provided
by Departmental Representative orj;
.2 Where no form exist, make written request indicating:
A The equipment, system or service to be isolated and it’s
location;
2 Duration of isolation period (ie: start time & date and
completion time & date).
-3 Voltage of service feed to system or equipment being isolated.
.4 Name of person making the request.
.4 Do not proceed with isolation until receipt of written notification from

Departmental Representative granting the Isolation Request and
authorization to proceed with the work.
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A Note that Departmental Representative may designate another person
at the Facility being authorized to grant the Isolation Request.

Conduct safe, orderly shut-down of equipment or facility. De-energize,
isolate and lockout power and other sources of energy feeding the equipment
or facility.

Determine in advance, as much as possible, in cooperation with the
Departmental Representative, the type and frequency of situations which
will require isolation of existing services.

Plan and schedule shut down of existing services in consultation with the
Departmental Representative and the Facility Manager. Minimize impact and
downtime of Facility operations. Follow Departmental Representative®s
directives in this regard.

Conduct hazard assessment as part of the process in accordance with health
and safety requirements specified Section 01 35 29.

1.08 LOCKOUTS

1

De-energize, isolate and lockout electrical facility, mechanical equipment
and machinery from all potential sources of energy prior to working on such
items.

Develop and implement clear and specific lockout procedures to be followed
as part of the Work.

Prepare typed written Lockout Procedures describing safe work practices,
procedures, worker responsibilities and sequence of activities to be
followed on site by workforce to safely isolate an active piece of equipment
or electrical facility and effectively lockout and tag-out it"s sources
of energy.

Include as part of the Lockout Procedures a system of lockout permits managed

by Contractor®s Superintendent or other qualified person designated by

him/her as being "in-charge™ at the site.

1 A lockout permit shall be issued to specific worker providing a
Guarantee of Isolation before each event when work must be performed
on a live equipment or electrical facility.

2 Duties of person managing the permit system to include:

1 Issuance of permits and lockout tags to workers.

2 Determining permit duration.

.3 Maintaining record of permits and tags issued.

.4 Making a Request for Isolation to Departmental Representative
when required as specified above.

-5 Designating a Safety Watcher, when one is required based on
type of work.

.6 Ensuring equipment or facility has been properly isolated.

.7 Collecting and safekeeping lockout tags returned by workers

as a record of the event.
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-5 Clearly establish, describe and allocate responsibilities of:
1 Workers.
.2 Person managing the lockout permit system.
.3 Safety Watcher.
-4 Subcontractor(s) and General Contractor.
-6 Generic procedures, if used, must be edited and supplemented with pertinent
information to reflect specific project requirements.
A Incorporate site specific rules and procedures in force at site as
provided by Facility Manager through the Departmental Representative.
2 Clearly label the document as being the Lockout procedures applicable

to work of this contract.

.7 Use energy isolation lockout devices specifically designed and appropriate
for type of facility or equipment being locked out.

-8 Use industry standard lockout tags.

-9 Provide appropriate safety grounding and guards as required.

1.09 CONFORMANCE

1 Brief all workers and subcontractors on requirements of this section.
Stringently enforce use and compliance.

1.10 DOCUMENTS ON SITE
A Post Lockout Procedures on site in common location for viewing by workers.

.2 Keep copies of Request for Isolation forms and lockout permits and tags
issued to workers on site for full duration of Work.

-3 Upon request, make available to Departmental Representative or to authorized
safety representative for inspection.

END OF SECTION
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1

1.01

1.02

1.03

GENERAL

RELATED SECTIONS AND DOCUMENTS

A Section 01 35 24: Special Procedures on Fire Safety Requirements.
.2 Section 01 35 25: Special Procedures on Lockout Requirements.

.3 Appendix A: Canadian Construction Association COVID-19 Standardized
Protocols for All Canadian Construction Sites.

DEFINITIONS

A COSH: Canada Occupational Health and Safety Regulations made under Part
11 of the Canada Labour Code.

.2 Competent Person: means a person who is:
A Qualified by virtue of personal knowledge, training and experience
to perform assigned work in a manner that will ensure the health and
safety of persons in the workplace, and;

2 Knowledgeable about the provisions of occupational health and safety
statutes and regulations that apply to the Work and;
-3 Knowledgeable about potential or actual danger to health or safety

associated with the Work.

-3 Medical Aid Injury: any minor injury for which medical treatment was provided
and the cost of which is covered by Workers® Compensation Board of the
province in which the injury was incurred.

.4 PPE: personal protective equipment.
.5 Work Site: where used in this section shall mean areas, located at the

premises where Work is undertaken, used by Contractor to perform all of
the activities associated with the performance of the Work.

SUBMITTALS
21 Make submittals in accordance with Section 01 33 00.
.2 Submit site-specific Health and Safety Plan prior to commencement of Work.

A Submit within 10 work days of notification of Bid Acceptance. Allow
for 5-10 days for Department review and recommendations prior to the
commencement of work. Provide 3 copies.

.2 Departmental Representative will review Health and Safety Plan and
provide comments.

.3 Revise the Plan as appropriate and resubmit within 5 work days after
receipt of comments.

-4 Departmental Representative®s review and comments made of the Plan

shall not be construed as an endorsement, approval or implied warranty
of any kind by Canada and does not reduce Contractor®s overall
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responsibility for Occupational Health and Safety of the Work.
-5 Submit revisions and updates made to the Plan during the course of
Work.

Submit name of designated Health and Safety Site Representative and support
documentation specified in the Safety Plan.

Submit building permit, compliance certificates and other permits obtained.

Submit copy of Letter in Good Standing from Provincial Workers Compensation

or other Department of Labor organization.

1 Submit update of Letter of Good Standing whenever expiration date
occurs during the period of Work.

Submit copies of reports or directions issued by Federal, Provincial and
Territorial health and safety inspectors.

Submit copies of incident reports.

Submit WHMIS MSDS - Material Safety Data Sheets.

1.04 COMPLIANCE REQUIREMENTS

-1

2

Comply with Occupational Health and Safety Act for Province of New Brunswick,
and General Regulations made pursuant to the Act.

Comply with Canada Labor Code - Part Il (entitled Occupational Health and
Safety) and the Canada Occupational Health and Safety Regulations as well
as any other regulations made pursuant to the Act.

-1 The Canada Labor Code can be viewed at:
www . http://laws-lois. justice.gc.ca/eng/acts/L-2 fulltext_html.

2 Canadian Occupational Health and Safety Regulations can be viewed
at: http://laws-lois. justice.gc.ca/eng/regulations/SOR-86-304/
index.html.

.3 A copy may be obtained at: Canadian Government Publishing Public Works

& Government Services Canada Ottawa, Ontario, K1A 0S9 Tel:
819-956-4800 or 1-800-635-7943 Publication No. L31-85/2000 (E or F).

Treasury Board of Canada Secretariat (TBS):
A Treasury Board, Fire Protection Standard April 1, 2010
www . ths-sct.gc.ca/pol/doc-eng.aspx?id=17316&section=text.

Canadian Standards Association (CSA):
A CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition
of Structures.

Observe construction safety measures of:
A NBC 2010, Division B, Part 8.
.2 Municipal by-laws and ordinances.

In case of conflict or discrepancy between above specified requirements,
the more stringent shall apply.
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-7

Maintain Workers Compensation Coverage in good standing for duration of
Contract. Provide proof of clearance through submission of Letter in Good
Standing.

Medical Surveillance: Where prescribed by legislation or regulation, obtain
and maintain worker medical surveillance documentation.

1.05 RESPONSIBILITY

1

Be responsible for health and safety of persons on site, safety of property
on site and for protection of persons and environment adjacent to the site
to extent that they may be affected by conduct of Work.

Comply with and enforce compliance by all workers, sub-contractors and other
persons granted access to Work Site with safety requirements of Contract
Documents, applicable federal, provincial, and local by-laws, regulations,
and ordinances, and with site-specific Health and Safety Plan.

CONTROL AND ACCESS

Control the Work and entry points to Work Site. Approve and grant access
only to workers and authorized persons. Immediately stop and remove
non-authorized persons.

A Departmental Representative will provide names of those persons
authorized by Departmental Representative to enter onto Work Site
and will ensure that such authorized persons have the required
knowledge and training on Health and Safety pertinent to their reason
for being at the site, however, Contractor remains responsible for
the health and safety of authorized persons while at the Work Site.

Isolate Work Site from other areas of the premises by use of appropriate

means.

1 Erect fences, hoarding, barricades and temporary lighting as required
to effectively delineate the Work Site, stop non-authorized entry,
and to protect pedestrians and vehicular traffic around and adjacent
to the Work and create a safe environment.

2 Post signage at entry points and other strategic locations indicating
restricted access and conditions for access.
.3 Use professional ly made signs with bilingual message in the 2 official

languages or international known graphic symbols.

Provide safety orientation session to persons granted access to Work Site.
Advise of hazards and safety rules to be observed while on site.

Ensure persons granted site access wear appropriate PPE. Supply PPE to
inspection authorities who require access to conduct tests or perform
inspections.

Secure Work Site against entry when inactive or unoccupied and to protect
persons against harm. [Provide security guard where adequate protection
cannot be achieved by other means].
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1.07 PROTECTION

1.08

1.09

1.10

1.11

-1

.2

Give precedence to safety and health of persons and protection of environment
over cost and schedule considerations for Work.

Should unforeseen or peculiar safety related hazard or condition become
evident during performance of Work, immediately take measures to rectify
situation and prevent damage or harm. Advise Departmental Representative
verbally and in writing.

FILING OF NOTICE

A File Notice of Project with pertinent provincial health and safety
authorities prior to beginning of Work.
A Departmental Representative will assist in locating address if

needed.

PERMITS

A Post permits, licenses and compliance certificates, specified in section
01 10 10, at Work Site.

.2 Where a particular permit or compliance certificate cannot be obtained,

notify Departmental Representative in writing and obtain approval to proceed
before carrying out applicable portion of work.

HAZARD ASSESSMENTS

1

.2

-3

-4

Perform site specific health and safety hazard assessment of the Work and
its site.

Carryout initial assessment prior to commencement of Work with further
assessments as needed during progress of work, including when new trades
and subcontractors arrive on site.

Record results and address in Health and Safety Plan.

Keep documentation on site for entire duration of the Work.

PROJECT/SITE CONDITIONS

-1

Following are potential health, environmental and safety hazards at the
site for which Work may involve contact with:

A Facility on-going operations:
A Contact with parolees.
.2 Potential hazard at exterior ground level for exposure

to improper disposal of needles by occupants.

Above items shall not be construed as being complete and inclusive of
potential health and safety hazards encountered during Work.
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1.12

1.13

-3

-4

Include above items in the hazard assessment of the Work.

MSDS Data sheets of pertinent hazardous and controlled products stored on
site can be obtained from Departmental Representative.

MEETINGS

-1

2

-3

Attend pre-construction health and safety meeting, convened and chaired
by Departmental Representative, prior to commencement of Work, at time,
date and location determined by Departmental Representative. Ensure
attendance of:

1 Superintendent of Work.

.2 Designated Health & Safety Site Representative.

-3 Subcontractors.

Conduct regularly scheduled tool box and safety meetings during the Work
in conformance with Occupational Health and Safety regulations.

Keep documents on site.

HEALTH AND SAFETY PLAN

1

Prior to commencement of Work, develop written Health and Safety Plan
specific to the Work. Implement, maintain, and enforce Plan for entire
duration of Work and until final demobilization from site.

Health and Safety Plan shall include the following components:
A List of health risks and safety hazards identified by hazard

assessment.
.2 Control measures used to mitigate risks and hazards identified.
-3 On-site Contingency and Emergency Response Plan as specified below.
-4 On-site Communication Plan as specified below.

-5 Name of Contractor®s designated Health & Safety Site Representative
and information showing proof of his/her competence and reporting
relationship in Contractor®™s company.

-6 Names, competence and reporting relationship of other supervisory
personnel used in the Work for occupational health and safety
purposes.

.7 Precautions and mitigations related to the hazard of contracting and

spreading COVID-19 disease. A source of advice is found in the Canadian
Construction Association COVID-19 Standardized Protocols for All
Canadian Construction Sites © which can be found in Appendix A of
the specification.

On-site Contingency and Emergency Response Plan shall include:

A Operational procedures, evacuation measures and communication
process to be implemented in the event of an emergency.
2 Evacuation Plan: site and floor plan layouts showing escape routes,

marshalling areas. Details on alarm notification methods, fire
drills, location of firefighting equipment and other related data.

.3 Name, duties and responsibilities of persons designhated as Emergency
Warden(s) and deputies.
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-8

-4 Emergency Contacts: name and telephone number of officials from:
1 General Contractor and subcontractors.
.2 Pertinent Federal and Provincial Departments and Authorities
having jurisdiction.
-3 Local emergency resource organizations.
-5 Harmonize Plan with Facility"s Emergency Response and Evacuation

Plan. Departmental Representative will provide pertinent data including
name of PWGSC and Facility Management contacts.

On-site Communication Plan:

1 Procedures for sharing of work related safety information to workers
and subcontractors, including emergency and evacuation measures.

.2 List of critical work activities to be communicated with Facility
Manager which have a risk of endangering health and safety of Facility
users.

Address all activities of the Work including those of subcontractors.

Review Health and Safety Plan regularly during the Work. Update as conditions
warrant to address emerging risks and hazards, such as whenever new trade
or subcontractor arrive at Work Site.

Departmental Representative will respond in writing, where deficiencies
or concerns are noted and may request re-submission of the Plan with
correction of deficiencies or concerns.

Post copy of the Plan, and updates, prominently on Work Site.

1.14 SAFETY SUPERVISION

1

.2

Employ Health & Safety Site Representative responsible for daily supervision
of health and safety of the Work.

Health & Safety Site Representative may be the Superintendent of the Work
or other person designated by Contractor and shall be assigned the
responsibility and authority to:

1 Implement, monitor and enforce daily compliance with health and safety
requirements of the Work

.2 Monitor and enforce Contractor®"s site-specific Health and Safety
Plan.

-3 Conduct site safety orientation session to persons granted access
to Work Site.

-4 Ensure that persons allowed site access are knowledgeable and trained

in health and safety pertinent to their activities at the site or
are escorted by a competent person while on the Work Site.
-5 Stop the Work as deemed necessary for reasons of health and safety.

Health & Safety Site Representative must:

A Be qualified and competent person in occupational health and safety.
.2 Have site-related working experience specific to activities of the
Work.

-3 Be on Work Site at all times during execution of the Work.
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-4

-6

-7

All supervisory personnel assigned to the Work shall also be competent
persons.

Inspections:

1 Conduct regularly scheduled safety inspections of the Work on a
minimum bi-weekly basis. Record deficiencies and remedial action
taken.

.2 Follow-up and ensure corrective measures are taken.

Cooperate with Facility®"s Occupational Health and Safety representative
should one be designated by Departmental Representative.

Keep inspection reports and supervision related documentation on site.

1.15 TRAINING

1

Use only skilled workers on Work Site who are effectively trained in
occupational health and safety procedures and practices pertinent to their
assigned task.

Maintain employee records and evidence of training received. Make data
available to Departmental Representative upon request.

When unforeseen or peculiar safety-related hazard, or condition occur during
performance of Work, follow procedures in place for Employee®s Right to
Refuse Work in accordance with Acts and Regulations of Province having
Jurisdiction and advise Departmental Representative verbally and in
writing.

1.16 MINIMUM SITE SAFETY RULES

1

.2

Notwithstanding requirement to abide by federal and provincial health and
safety regulations; ensure the following minimum safety rules are obeyed
by persons granted access to Work Site:

A Wear appropriate PPE pertinent to the Work or assigned task; minimum
being hard hat, safety footwear, safety glasses and hearing
protection.

2 Immediately report unsafe condition at site, near-miss accident,
injury and damage.

.3 Maintain site and storage areas in a tidy condition free of hazards
causing injury.

-4 Obey warning signs and safety tags.

Brief persons of disciplinary protocols to be taken for noncompliance. Post
rules on site.

1.17 CORRECTION OF NON-COMPLIANCE

1

Immediately address health and safety non-compliance issues identified by
authority having jurisdiction or by Departmental Representative.
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1.18

1.19

1.20

1.21

1.22

2 Provide Departmental Representative with written report of action taken
to correct non-compliance of health and safety issues identified.

-3 Departmental Representative will stop Work if non-compliance of health and
safety regulations is not corrected in a timely manner.

INCIDENT REPORTING

A Investigate and report the following incidents to Departmental
Representative:
A Incidents requiring notification to Provincial Department of

Occupational Safety and Health, Workers Compensation Board or to other
regulatory Agency.

.2 Medical aid injuries.
-3 Property damage in excess of $10,000.00,
-4 Interruptions to Facility operations resulting in an operational lost

to a Federal department in excess of $5,000.00.
.2 Submit report in writing.
HAZARDOUS PRODUCTS

1 Comply with requirements of Workplace Hazardous Materials Information
System (WHMIS).

2 Keep MSDS data sheets for all products delivered to site.

1 Post on site.
2 Submit copy to Departmental Representative.

BLASTING

1 Blasting or other use of explosives iIs not permitted on site without prior
receipt of written permission and instructions from Departmental
Representative.

POWDER ACTUATED DEVICES

1 Use powder actuated fastening devices only after receipt of written
permission from Departmental Representative.

CONFINED SPACES

A Abide by occupational health and safety regulations regarding work in
confined spaces.

2 Obtain an Entry Permit in accordance with Part X1 of the Canada Occupational
Health and Safety Regulations for entry into an existing identified confined
space located at the Facility or premises of Work.

A Obtain permit from Facility Manager.
2 Keep copy of permit issued.
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-3 Safety for Inspectors:

A Provide PPE and training to Departmental Representative and other
persons who require entry into confined space to perform inspections.
2 Be responsible for efficacy of equipment and safety of persons during

their entry and occupancy in the confined space.

1.23 SITE RECORDS

A Maintain on Work Site copy of safety related documentation and reports
stipulated to be produced in compliance with Acts and Regulations of
authorities having jurisdiction and of those documents specified herein.

.2 Upon request, make available to Departmental Representative or authorized
Safety Officer for inspection.

1.24 POSTING OF DOCUMENTS

A Ensure applicable items, articles, notices and orders are posted in
conspicuous location on Work Site in accordance with Acts and Regulations
of Province having jurisdiction.

2 Post other documents as specified herein, including:

1 Site specific Health and Safety Plan.
.2 WHMIS data sheets.

END OF SECTION
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1.01

1.02

GENERAL

GENERAL

1

.2

Work of this Contract must not disrupt the daily operations of the
Institution and shall be carried out in such a way to ensure that security
at the Institution is maintained at all times.

Abide by all rules and procedures specified herein and with all directives
given by the Director.

DEFINITIONS

1

.2

Where used, the following terms shall be deemed to have the meaning stated
herein.

Institution: means the Penitentiary or Correctional Facility where the Work
will be carried out.

Director: means the person in charge of the Correctional Institution where
the Work will be carried out and includes any authorized person at the
Facility, as designated by the Director, to provide directions on his/her
behalf.

Contraband: means any of the following:

1 An intoxicant, including alcoholic beverages, drugs and narcotics;

.2 A weapon or a component thereof, ammunition for a weapon, and any
other object that is designed to kill, injure or disable a person
or that is altered so as to be capable of killing, injuring or disabling
a person, when possessed without prior authorization;

-3 An explosive or a bomb or a component thereof;

.4 Currency over the prescribed limit of 50.00 dollars and;

.5 Any other item, as deemed by the Director, to pose a risk to the
security of a Penitentiary or to the safety of persons, when that
items iIs possessed without prior authorization from the Director.

Smoking is not permitted on Institutional property. Unauthorized smoking
items: means all smoking items including, but not limited to, cigarettes,
cigars, tobacco, chewing or snuffing tobacco, cigarette making machines,
matches and lighters.

Commercial vehicle: means any motor vehicle used to transport materials,
equipment and tools to the site as required for construction purposes.

CSC: means the Department of Correctional Service Canada.

Construction employee: means any person working for the General Contractor
or subcontractor(s), commercial vehicle or equipment operator, material
supplier and personnel from testing, inspection or regulatory agencies who
needs to circulate on the Institution®s property as part of the Work.

Departmental Representative: means the person as defined in the General
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Conditions of the Contract for projects managed by Public Works and
Government Services Canada (PWGSC) or the Project Manager for projects

That are managed by Correctional Service Canada (CSC).

1.03 PRELIMINARY PROCEEDINGS

1 The Departmental Representative will coordinate a pre-construction meeting
between Contractor, the Director and Facility security personnel who will
provide details on site security requirements.

.2 The Contractor shall:

A Ensure that all construction employees are aware of the CSC security
requirements.

2 Ensure that a copy of the CSC security requirements is prominently
displayed at the work site at all times.

.3 Co-operate with Institutional staff in ensuring that security

requirements and procedures are stringently followed by all
construction employees.

.3 Any infraction of site security requirements by the Contractor or by a
construction employee could result in the immediate removal of the offending
party or person from the site.

1.04 CONSTRUCTION EMPLOYEES

A CPIC security clearance ARE NOT REQUIRED for Construction Employees who
need to circulate on the Institution®s property during the course of the
Work.

.2 Each construction employees shall provide a recent picture identification,
such as a provincial driver’s license upon entering the Institution. No
person will be admitted inside the Institution without a valid proof of
identification.

.3 For the duration of the contract, the names of each construction employee
shall be registered in advance to the front desk. Upon entering the
institution and during the sign-in process. If the name of an employee is
not registered in the system, that employee may not be admitted inside the
Institution for that working day. The general contractor is responsible
to provide a list of names of all employees including sub-contractors to
the Departmental Representative for coordination.

-4 Entry to Institutional Property will be refused to any person which the
Director there may be a reason to believe may be a security risk to the
facility’s operation.

-5 Any person employed on the construction site will be subject to immediate
removal from Institutional Property if they:
1 Appear to be under the influence of alcohol, drugs or narcotics.
.2 Behave in an unusual or disorderly manner.
.3 Are in possession of contraband.
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-6 Smoking is prohibited anywhere on CSC property.

-7 Construction employees will be escorted at all time by a member of the
Canadian corps of commissionaires provided by the client.

1.05 VEHICLES

A All unattended vehicles on the Institution®s property shall have their
windows, doors and trunks closed and locked at all times. Keys must be removed
and kept securely in the possession of the vehicle"s owner or with an employee
of the Contractor or subcontractor who owns the vehicle.

2 The Director may limit at any time the number and type of vehicles allowed
within the Institution.

-3 Drivers of vehicles simply delivering materials to the site do not require
security clearance but shall remain inside their vehicle for the entire
duration that the vehicle is on the Institution®s property. This is of
particular importance for vehicles entering the Institution™s secure
perimeter area in which case the vehicle must be escorted by Institutional
staff or Commissionaires while in that area.

-4 IT the Director allows office and/or storage trailers to be left inside
the secure perimeter area of the Institution, their exterior doors shall
be kept locked at all times and windows securely locked when trailer is
unoccupied. Additionally, windows shall be covered with expanded metal mesh
secured in place. All storage trailers, whether inside and outside of the
secure perimeter area must be kept locked when not in use.

1.06 PARKING OF VEHICLES and CONSTRUCTION TRAILERS

A Parking area is limited and shall be coordinated with the departmental
representative at the start-up meeting.

1.07 SHIPMENTS

A Contractor shall have designated employee(s) on site to receive and take
possession of all deliveries and shipments.

.2 Under no circumstances will personnel of the Institution accept delivery
of materials, equipment and tools designated for use by the Contractor in
the Work.

1.08 TELEPHONES

A Telephone landlines, facsimile machines and computers with internet
connections are not permitted within the secure perimeter of the Institution
unless prior approval is obtained from the Director.

.2 IT approved, locate telephones, facsimile machines and computers with
internet connections only where designated by the Director and in such
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-4

1.09

1

location where they are not accessible to offenders.
1 Equip all computers with approved password protection features which
will block internet connection to unauthorized computer users.

Wireless cellular and digital telephones, including but not limited to

devices for telephone messaging, pagers, cell phones, telephone used as

2-way radios, are not permitted within the secure perimeter of the

Institution unless prior approval is obtained from the Director.

A Should wireless cellular telephones be permitted, the owner/user of
such device shall not permit its use by any offender.

The Director may approve but limit the use of two way radios.

WORK HOURS

Be aware that for security reasons the days and hours which Contractor will

be permitted to perform work at the site are limited to:

A Weekdays only from Monday to Friday and between the hours of 08:00
and 16:30.

Work will not be permitted during evenings, nigh time, weekends and on
statutory holidays without the permission of the Director. A minimum of
two days (48 hours) advance notice will be required to obtain the necessary
permission.

1.10 OVERTIME WORK

-1

.2

No overtime work will be allowed at the end of a work shift.

Where overtime work is deemed necessary at the end of a work shift to complete
a critical component of the work, it shall be planned and requested a minimum
of 48 hours beforehand for approval by the Director.

Should unplanned overtime work occur due to an emergency situation, such
as to complete a concrete pour or to make the work site safe and secure,
the Contractor shall immediately advise the Director of this pending
situation and stringently follow all directions given by the Director.

Extra Costs: Note that when overtime work or off-hour work on weekends and
statutory holidays is approved by the Director, be aware that extra CSC
security staff or commissionaires may need to be posted at the Institution
to maintain security surveillance. The costs for such service will be charged
to the Contractor in the form of a financial assessment to the Contract.

1.11 TOOLS AND EQUIPMENT

-1

Make a complete list of all tools and equipment brought on site for use
in the work. Provide copy of the list to the Director and to Departmental
Representative.

Maintain and update list during the entire duration of the Work.
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-3

-8

.10

Keep all tools and equipment under constant supervision. This is of
particular importance for power-driven and cartridge-driven tools,
cartridges, files, saw blades, rod saws, wire, rope, ladders as well as
all types of jacking devices.

Store all tools and equipment in lockable tool boxes and place in approved
and secure locations.

Lock tool boxes when not in use. Keys shall remain in the possession of
employees designated by Contractor.

Scaffolding: Store and securely lock scaffolding components when not
erected. When erected, secure against unauthorized dismantling in manner
approved by the Director.

Immediately report to the Director any missing tools and equipment.

Tool Check: Be aware that CSC security personnel will conduct tool/equipment
checks during the course of the Work against the list provided by Contractor.
Frequency of checks to be as follows:

1 At commencement and completion of the project.

2 Weekly basis when the construction period is greater than 1 week.

Controlled items: entry and use of certain tools and equipment, such as
cartridges and hacksaw blades, are highly controlled at the Institution.
The Director will determine and advise which items are to be controlled.

A Controlled items will be given to the Contractor at the beginning
of each workday in quantities as required for 1 day"s work.
2 All controlled items must be returned to CSC security personnel at

the end of each day including used blades, cartridges etc...

When propane or natural gas is used as fuel for construction heaters, the
Contractor shall provide an employee to supervise that work site during
non-working hours.

All security keys must always remain with the security escort.

1.12 SECURITY HARDWARE

1

Turn over to Director all security hardware removed as part of the work.
This includes all items intended for disposal as well as those for temporary
safekeeping until ready for reinstallation as part of the work.

1.13 PRESCRIPTION DRUGS

1

Construction employees who are required to take prescription drugs during
the workday shall obtain approval from the Director beforehand and shall
only bring on site a one days supply each day.

1.14 SMOKING RESTRICTIONS

1

Contractor and construction employees are not permitted to:
A Smoke inside the Institution or outdoors within the secure perimeter
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1.15

1.16

1.17

of the Facility and;
2 Must not possess unauthorized smoking items within the secure
perimeter of the Institution.

All persons found in violation of this directive shall immediately cease
smoking and dispose of any unauthorized smoking items. If violation persist,
such persons will be removed from the Institution®s property.

Smoking on the Institution®s property is only permitted outdoors, outside
of the secure perimeter of the Institution and in a location designhated
by the Director.

CONTRABAND

1

Weapons, ammunition, explosives, alcoholic beverages, drugs and narcotics
are considered contraband by the Institution and are strictly prohibited
on the Institution®s property.

The discovery of contraband on the construction site and the identification
of the person(s) responsible for the contraband shall be reported
immediately to the Director.

Contractor shall be vigilant with all construction employees and suppliers
in ensuring that no contraband items are brought on site. Advise all persons
that the discovery of contraband will result in the cancellation of their
security clearance and their immediate removal from the site. Serious
infractions may result in the removal of the Contractor or subcontractor
from the Institution®s property for the duration of the Contract.

Presence of arms and ammunition found in vehicles owned by Contractor,
subcontractors, suppliers and construction employees will result in the
immediate cancellation of security clearance for the driver of that vehicle.

SEARCHES

1

.2

-3

All vehicles and persons entering Institutional property may be subject
to search.

When the Director suspects, on reasonable grounds, that a construction
employee is in possession of contraband, he/she may order that person to
be searched.

Be aware that persons entering the Institution may be subject to screening
of personal effects for traces of contraband drug residue.

OFF-HOURS SITE ACCESS

1

Construction personnel and commercial vehicles will not be permitted access
to the Institution outside of the stipulated work hours specified, unless
approved by the Director.
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1.18 MOVEMENT OF VEHICLES

1.19

1.20

1.21

-1

Contractor shall provide 24 hours advance notice to the Director of the
arrival of heavy equipment such as excavator, cranes, concrete trucks etc.
to the site.

Vehicles being loaded with soil or other debris at site, or any vehicle

considered impossible to search, must be under continuous supervision by
Institutional staff or Commissionaires working under the authority of the
Director.

Subject to prior approval from the Director, certain construction equipment
may be permitted to remain in the work areas during nigh time or weekend
provided such equipment is securely locked and has its battery removed.
The Director may also require that the equipment be tied by chain and
padlocked to a solid unmovable object.

MOVEMENT OF PERSONS AT THE INSTITUTION

1

Subject to the requirements of good security, the Director will permit the
Contractor and construction employees as much freedom of action and movement
in the work areas of the site as is possible.

Notwithstanding the above clause, the Director will:

A Prohibit or restrict access to certain parts of the Institution.

.2 Require that access to certain areas of the Institution, (either for
the entire duration of the work or for certain specific time periods
be only allowed under escort by a member of CSC security staff or
a commissionaire.

SURVEILLANCE AND INSPECTION

-1

Construction activities and all related movement of personnel and vehicles
will be subject to surveillance and inspections by the Institution’s
security staff to ensure that established security requirements and
procedures are followed.

CSC staff members will ensure that an understanding of the need to carry
out surveillance and inspections, as specified above, is established among
construction employees and maintained throughout the duration of the entire
work.

STOPPAGE OF WORK

1

The director may, at any given time during the course of this contract,
stop contractor and workers from entering the institution or order their
immediate departure from the site due to an emergency security situation
occurring at the Institution.

1 Should this occur, contractor’s superintendent shall obtain the name
of the staff member issuing the order, note the date and time the
notification was given and immediately obey the order as quickly as
possible.
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.2 The contractor shall advise the departmental representative within 24 hours
of receipt of such notification from the Institution.

1.22 CONTACT WITH PAROLEES

1 Unless specifically authorized, it is forbidden to come in contact with
offenders, to talk with them, to receive objects from them or to give them
objects. Any construction employee doing any of the above will be removed
from the site and his security clearance revoked.

.2 Note that cameras are not allowed on CSC property.

-3 Notwithstanding the above clause if the director approves the use of cameras,
it is strictly forbidden to take pictures of offenders, staff members or
any part of the Institution other than those areas under renovations as
part of the work.

1.23 COMPLETION OF THE WORK

A Upon completion of the work and/or to takeover and occupancy of the facility,
remove all materials, waste, tools and equipment that are not part of the
work.

END OF SECTION
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1 GENERAL

1.01

1

.4
1.02

-1

1.03

-1

INSPECTION

Give timely notice requesting inspection of Work designated for special
tests, inspections or approvals by Departmental Representative or by
inspection authorities having jurisdiction.

In accordance with the General Conditions, Departmental Representative may
order any part of Work to be examined if Work is suspected to be not in
accordance with Contract Documents.

IT Contractor covers or permits to be covered Work designated for special
tests, inspections or approvals before such is made, uncover Work until
particular inspections or tests have been fully and satisfactorily completed
and until such time as Departmental Representative gives permission to
proceed.

Pay costs to uncover and make good work disturbed by inspections and tests.

TESTING

Tests on materials, equipment and building systems as specified in various

sections of the Specifications is the responsibility of the Contractor

except where stipulated otherwise.

1 Provide all necessary instruments, equipment and qualified personnel
to perform tests.

At completion of tests, turn over 2 sets of fully documented tests reports

to the Departmental Representative. Submit in accordance with Section

01 33 00.

1 Obtain additional copies for inclusion of a complete set in each of
the maintenance manuals specified in Section 01 78 00.

Unspecified tests may also be made by Departmental Representative, at the
discretion of the Departmental Representative. The costs of these tests
will be paid for by the Departmental Representative.

Where tests or inspections reveal work not in accordance with contract
requirements, Contractor shall pay costs for additional tests and
inspections incurred by Departmental Representative as required to verify
acceptability of corrected work.

INDEPENDENT INSPECTION AGENCIES

Departmental Representative may engage and pay for service of Independent
Inspection and Testing Agencies for purpose of inspecting and testing
portions of Work except for the following which remain part of Contractor®s
responsibilities:

A Inspection and testing required by laws, ordinances, rules,
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1.04
1
.2
-3
1.05
1
.2

regulations or orders of public authorities.

2 Inspection and testing performed exclusively for Contractor®s
convenience.

.3 Testing, adjustment and balancing of mechanical and electrical
equipment and other building systems.

-4 Performance verification tests before building commissioning
procedures commences.

.5 Mill tests and certificates of compliance.

.6 Tests as specified within various sections designated to be carried
out by Contractor under the supervision of Departmental
Representative.

-7 Additional tests as specified in Clause 1.3.4 above.

Provide sufficient advance notice to Departmental Representative of time
when the Work will be ready for testing by designated Testing Agency in
order for Departmental Representative to make attendance arrangements with
such Agency. When directed by Departmental Representative notify the Agency
directly.

When specified or directed, submit Representative samples of materials,
in required quantities, to Testing Agency for testing purposes. Submit with
reasonable promptness and in an orderly sequence so as not to cause delay
in Work.

Provide labor and facilities to obtain, handle and deliver samples.

Provide sufficient space on site for Testing Agency”s exclusive use to store
equipment and cure test samples.

Employment of Independent Inspection and Testing Agencies by Departmental
Representative does not relax responsibility to perform Work in accordance
with Contract Documents.

ACCESS TO WORK

Facilitate Departmental Representative®s access to Work. If part of Work
is being fabricated at locations other than construction site, make
preparations to allow access to such Work whenever It is in progress.

Furnish labor and facility to provide access to the work being inspected
and tested.

Co-operate to facilitate such inspections and tests.

REJECTED WORK

Remove and replace defective Work, whether result of poor workmanship, use
of defective or damaged products and whether incorporated in Work or not,
which has been identified by Departmental Representative as failing to
conform to Contract Documents.

Make good damages to existing construction and finishes resulting from
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1.06

-1

removal or replacement of defective work.

MOCK-UPS

Prepare mock-ups of certain work as specified in various sections of the
Specifications. Include in each mock-up all related work components
representative of final assembly.

Construct in locations acceptable to Departmental Representative.

Prepare mock-ups for Departmental Representative®s review with reasonable
promptness and in an orderly sequence, so as not to cause any delay in Work.

Failure to prepare mock-ups in ample time is not considered sufficient reason
for an extension of Contract Time and no claim for extension by reason of
such default will be allowed.

IT requested, Departmental Representative will assist in preparing a
schedule fixing dates for preparation.

Dismantle and remove mock-up when directed by Departmental Representative,
unless approval is given for mock-up to remain as part of the Work.

END OF SECTION
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1 GENERAL

1.01 SITE ACCESS AND PARKING

1

Parking facilities at the site is limited. Only a couple of spaces may be
available for a small construction trailer. The contractor shall make
arrangements elsewhere for worker®s vehicles including those of
subcontractors. The contractor is also responsible to provide off-site
temporary storage for the material for the duration of the project.
Coordinate with the parking availability with the departmental
representative.

Maintain existing roads and parking areas at site, where used by Contractor,
for duration of contract.

A Keep clean and free of mud and dirt by washing on a regular basis.

2 Provide and pay for snow removal in areas located within construction
site or enclosed by work.

.3 Make good and repair damage resulting from Contractor®s use of

existing roads, asphalted areas and lawns on site.

1.02 BUILDING ACCESS

-1

Use only access doors, and circulation routes and elevators within building
as designated by Departmental Representative to access interior work.

1.03 CONTRACTOR*"S SITE OFFICE

1

Be responsible for and provide own site office, if required, including
electricity, heat, lights and telephone. Locate site office as directed
by Departmental Representative.

1.04 MATERIAL STORAGE

1

1.05 SITE

1

Material storage space on site does not exist. Coordinate delivery to
minimize storage period on site before being needed for incorporation into
work.

Make arrangements to store material on another CSC site as deemed required

and pay all costs for storage of materials not ready for incorporation into
work.

ENCLOSURES

Erect wood enclosure to 2400 mm height, constructed as follows:

1 Use 38 x 89 mm construction grade framing spaced at maximum 600 mm
o.c. covered with 19 mm thick exterior grade fir plywood on public
side and adequately braced. Provide wall and roof structure with
similar framing and substrate.

.2 Apply plywood panels vertically with flush and butted joints.

-3 Provide two pedestrian door or entrance as directed by Departmental
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Representative.
-4 Maintain public side of enclosure in clean condition.

Construction mesh debris tarps for safety and scaffolding enclosure:
1 full height of scaffolding, constructed of 1.6mm HPDE mesh.

2 Supported on the scaffolding structure or other similar framing, of
sufficient quantity, adequate spacing and set firmly to prevent
sagging.

-3 Flame retardant to meet NFPA 701 test method I1I.

-4 Steel grommets

Adequately frame and brace the enclosure to resist wind, and other weather
or site conditions.

Obtain Departmental Representative"s approval beforehand of location and
layout of all temporary enclosures.

Provide temporary powered (solar) lighting around the perimeter of enclosure
to clearly mark its location at night.

Provide warning signs affixed to all fenced areas, identifying those
enclosed areas as '‘Construction Zones”.

1.06 PEDESTRIAN WALKWAYS AND HOARDING

1

.2

Ensure maximum safety and security to facility users during the course of
work.

Maintain access and egress to building entrances and fire exits designated

by Departmental Representative to remain in use. Provide enclosed walkways

when work is adjacent to such doors as follows:

1 Erect wooden pedestrian walkway complete with roof and side covers.

2 Install walkways as soon as work is in the vicinity of entrance and
exit doors and poses a potential danger to facility users.

.3 Provide signage and lighting.

-4 Submit details of walkway size, location, layout and construction
to Departmental Representative beforehand and obtain approval.

Adequately frame and brace enclosure to resist wind, and other weather or
site conditions.

Erect such protective devices during Facility®"s non-operational off hour
periods.

Obtain Departmental Representative®"s concurrence prior to removal of
hoarding and walkways.

1.07 INTERIOR DUST CONTROL AND DUST BARRIERS

-1

Control creation and spread of dust and dirt to building interior and in
particular to areas within premises still under use by occupants.
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.2

Develop and implement a dust control plan, addressing effective measures

to carry out work with least amount of dust being created and propagated.

A Carefully evaluate the type of work to be undertaken and the physical
layout of each work area on site.

2 Provide specifically tailored strategy for each work area.

-3 Pre-determine location and placement of dust barriers to confine
resulting dust to immediate work [area] [zone].-

.4 Inform Departmental Representative of the proposed dust control

measures to be followed at each work area and for each major dust
generating activities. Obtain Departmental Representative®s approval
before proceeding with work.

Dust control plan to incorporate as a minimum the following dust protection
and cleaning requirements:

1 Erect dustproof partitions completely around work zones to fully
isolate construction from other parts of the building.
2 Construct dust partitions as follows:

A Use 10 mm polyethylene installed and sealed tightly to abutting
walls, ceilings and floor with continuous duct tape along all
edges and seams. Support in position with 38 x 89 wood framing
at 400 mm o.c. Locate seams only at framing members and overlap
sheeting by minimum of 150 mm.

.3 Provide a "dust tight" and lockable access door(s) within dust
partition or between rooms for worker entry into work area. This is
of particular importance for situations where excessive dust will
be generated.

-4 Make all dust barriers airtight, effectively blocking and stopping
all dust migration.

.5 Inspect dust barriers at various intervals during each work shift.
Immediately Fix tears, unsealed edges and maintain barriers
effectively sealed for the entire work duration.

-6 Shut down existing ventilation system feeding construction space,
or disconnect and seal-off supply and return air ducts to stop dust
from contaminating other areas.

-7 Immediately clean areas in use by occupants and public contaminated
by work.
1 Vacuum carpets, wash floors and walls. Remove accumulated dust

from all surfaces. Clean and remove smears, scuffs and marks.

Meager attempts at controlling dust will not be tolerated. Failure to provide
effective dust control during work and to perform satisfactory cleaning
thereafter will result in Departmental Representative to proceed and obtain
a separate cleaning service agency to perform cleaning to tenant"s
satisfaction with cost for such services being charged against this Contract
in the form of financial holdbacks.

Obtain Departmental Representative"s approval before erecting any dust
partitions simply to underside of finish ceiling.

Construction of dust barriers, enclosures and placement of temporary
protective devices to be performed during Facility non-operational off-hour
periods.
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1.08 SANITARY FACILITIES

1.09

1.10

1.11

1.12

Provide sanitary facilities for work force in accordance with governing
regulations and ordinances.

Post notices and take such precautions as required by local health
authorities. Keep area and premises in sanitary condition.

Sanitary facilities are available at the site and may be used by Contractor”s
work force. Make arrangements for the use of such facilities through the
Departmental Representative.

ENCLOSURE OF STRUCTURE

-1

2

Provide temporary weather-tight enclosures and protection for exterior
openings until permanently enclosed.

Provide weather-tight enclosures to conduct exterior work during winter
and other inclement weather conditions. Erect to allow accessibility for
installation of materials and working inside of enclosure.

Design enclosures to withstand wind pressure and snow loading.

Power supply is available and will be provided for construction usage if
and where possible. If no accessible power is available the general
contractor shall provide power at their own cost.

1 Make arrangements for the use of such services through the
Departmental Representative.
.2 Departmental Representative will designate and approve each location

of existing power source to which connections can be made to obtain
temporary power service.

WATER SUPPLY

-1

Arrange, pay for and maintain temporary water supply in accordance with
governing regulations and ordinances.

CONSTRUCTION SIGN AND NOTICES

-1

.2

Upon request by Departmental Representative, erect a self-supporting
project sign in location indicated.

Install sign plumb and level in neat wood framework and securely anchor
in ground by posts to withstand wind pressure of 160 km/h.

Contractor or subcontractor advertisement signboards are not permitted on
site.

Safety and Instruction Signs and Notices:
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A Signs and notices for safety and instruction shall be in both- official

languages or commonly understood graphic symbols conforming to
CAN/CSA-7321-96(R2006) -

1.13 REMOVAL OF TEMPORARY FACILITIES

1 Remove temporary facilities from site when directed by Departmental

Representative.

END OF SECTION
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1 GENERAL

1.01 GENERAL

A Use new material and equipment unless otherwise specified.
2 Within 7 days of written request by Departmental Representative, submit
following information for any materials and products proposed for supply:
1 Name and address of manufacturer.
.2 Trade name, model and catalogue number.
-3 Performance, descriptive and test data.
-4 Compliance to specified standards.
.5 Manufacturer®s installation or application instructions.
.6 Evidence of arrangements to procure.
.7 Evidence of manufacturer delivery problems or unforseen delays.
-3 Provide material and equipment of specified design and quality, performing

to published ratings and for which replacement parts are readily available.

.4 Use products of one manufacturer for equipment or material of same type
or classification unless otherwise specified.

.5 Permanent labels, trademarks and nameplates on products are not acceptable
in prominent locations, except where required for operating instructions,
or when located in mechanical or electrical rooms.

1.02 PRODUCT QUALITY

A Contractor shall be solely responsible for submitting relevant technical
data and independent test reports to confirm whether a product or system
proposed for use meets contract requirements and specified standards.

.2 Final decision as to whether a product or system meets contract requirements
rest solely with the Departmental Representative in accordance with the
General Conditions of the Contract.

1.03 ACCEPTABLE MATERIALS AND ALTERNATIVES

1 Acceptable Materials: When materials specified include trade names
or trade-marks or manufacturer®s or supplier®s name as part of the
material description, select and only use one of the names listed
for incorporation into the Work.
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.2

Alternative Materials: Submission of alternative materials to trade names
or manufacturer®s names specified must be done during the bidding period
following procedures indicated in the Instructions to Bidders.
CAN/CSA-C22.3 No.1-06, Overhead Systems.

Substitutions: After contract award, substitution of a specified material
will be dealt with as a change to the Work in accordance with the General
Conditions of the Contract.

1.04 MANUFACTURERS INSTRUCTIONS

1

Unless otherwise specified, comply with manufacturer®s latest printed
instructions for materials and installation methods to be used. Do not rely
on labels or enclosure provided with products. Obtain written instructions
directly from manufacturers.

Notify Departmental Representative in writing of any conflict between these
specifications and manufacturer’s instructions, so that Departmental
Representative will designate which document is to be followed.

1.05 AVAILABILITY

-1

Immediately notify Departmental Representative in writing of unforeseen
or unanticipated material delivery problems by manufacturer. Provide
support documentation as per clause 1.1.2 above.

1.06 WORKMANSHIP

-1

.2

-5

Ensure quality of work is of highest standard, executed by workers
experienced and skilled in respective duties for which they are employed.

Remove unsuitable or incompetent workers from site as stipulated in the
General Conditions of the Contract.

Ensure cooperation of workers in laying out work. Maintain efficient and
continuous supervision on site at all times.

Coordinate work between trades and subcontractors. See section 01 14 10
in this regard.

Coordinate placement of openings, sleeves and accessories.

1.07 FASTENINGS - GENERAL

-1

Provide metal fastenings and accessories in same texture, color and finish
as base metal in which they occur. Prevent electrolytic action between
dissimilar metals. Use non- corrosive fasteners, anchors and spacers for
securing exterior work and in humid areas.

Space anchors within limits of load bearing or shear capacity and ensure
that they provide positive permanent anchorage. Wood or organic material
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1.08

1.09

plugs not acceptable.
Keep exposed fastenings to minimum, space evenly and lay out neatly.

Fastenings which cause spalling or cracking of material to which anchorage
is made, are not acceptable.

Do not use explosive actuated fastening devices unless approved by
Departmental Representative. See section on Health and Safety Requirements
in this regard.

FASTENINGS - EQUIPMENT

-1

Use fastenings of standard commercial sizes and patterns with material and
Ffinish suitable for service.

Use heavy hexagon heads, semi-finished unless otherwise specified.
Bolts may not project more than one diameter beyond nuts.
Use plain type washers on equipment, sheet metal and soft gasket lock type

washers where vibrations occur and, use resilient washers with stainless
steel.

STORAGE, HANDLING AND PROTECTION

1

Deliver, handle and store materials in manner to prevent deterioration and
soiling and in accordance with manufacturer®s instructions when applicable.
Provide same degree of protection to materials supplied by Departmental
Representative.

Store packaged or bundled materials in original and undamaged condition
with manufacturer®s seal and labels intact. Do not remove from packaging
or bundling until required in Work. Provide additional cover where

manufacturer®s packaging is insufficient to provide adequate protection.

Store products subject to damage from weather in weatherproof enclosures.

Store cementitious products clear of earth or concrete floors, and away
from walls.

Keep sand, when used for grout or mortar materials, clean and dry. Store
sand on wooden platforms and cover with waterproof tarpaulins during
inclement weather.

Store sheet materials and lumber on flat, solid supports and keep clear
of ground. Slope to shed moisture.

Store and mix paints in heated and ventilated room. Remove oily rags and
other combustible debris from site daily. Take every precaution necessary
to prevent spontaneous combustion.
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-8 Immediately remove damaged or rejected materials from site.
-9 Touch-up damaged factory finished surfaces to Departmental Representative’s

satisfaction. Use touch-up materials to match original. Do not paint over
name plates.

1.10 CONSTRUCTION EQUIPMENT AND PLANT

A On request, prove to the satisfaction of Departmental Representative that
the construction equipment and plant are adequate to manufacture, transport,
place and finish work to quality and production rates specified. If
inadequate, replace or provide additional equipment or plant as directed.

.2 Maintain construction equipment and plant in good operating order.

END OF SECTION
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1 GENERAL

1.01 GENERAL

1

.2

-3

Conduct cleaning and disposal operations to comply with local ordinances
and anti-polution laws.

Store volatile waste in covered metal containers, and remove from premises
at end of each working day.

Provide adequate ventilation during use of volatile or noxious substances.
Use of building ventilation systems is not permitted for this purpose.

1.02 MATERIALS

1

Use only cleaning materials recommended by manufacturer of surface to be
cleaned, and as recommended by cleaning material manufacturer.

1.03 CLEANING DURING CONSTRUCTION

-1

.2

Maintain work areas in a tidy condition, free from accumulations of waste
material and debris. Clean areas on a daily basis.

Keep building entrances, and occupied areas of building in a clean dust
free condition at all times. Conduct thorough cleaning of these areas at
end of each workshift when used by workers or affected by the Work.

Provide on-site lockable metal containers for collection of waste materials
and debris. Locate where approved and directed by Derartmental
Representative.

Use separate collection bins, clearly marked as to purpose, for source
separation and recyling of waste and debris in accordance with waste
management requirements specified.

Remove waste materials, and debris from site on a daily basis.

Schedule cleaning operations so that resulting dust, debris and other
contaminants will not fall on wet, newly painted surfaces nor contaminate
building systems.

Provide dust barriers, dividers, seals on doors and employ other dust control
measures as required to ensure that dust and dirt, generated by work, are
not transmitted to other existing areas of building. Should dust migrate
into adjacent areas of building, employ such means as may be necessary to
immediately clean all contaminated surfaces to the satisfaction of the
Departmental Representative.

1 See Section 01 50 00 for requirements on dust control and for erection

of dust partitions.
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1.04 FINAL CLEANING

-1

2

In preparation for acceptance of the completed work perform final cleaning.
Remove grease, dust, dirt, stains, labels, fingerprints, marks and other
foreign materials, from interior and exterior Ffinished surfaces. Clean and
polish surfaces including glass, mirrors, hardware, stainless steel,
chrome, baked enamel, mechanical and electrical fixtures.

Replace items with broken pieces, scratches or disfigured.

Clean lighting reflectors, lenses, and other lighting surfaces.

Vacuum clean and dust building interiors.

Wax, seal, shampoo or prepare floor finishes as recommended by manufacturer.

Inspect finishes, fitments and equipment. Ensure specified workmanship and
operation.

Remove debris and surplus materials from crawl areas, and other accessible
concealed spaces.

Clean equipment, washroom fixtures to a sanitary condition.

END OF SECTION
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1 GENERAL

1.01 DEFINITIONS

A Hazardous Material: Product, substance, or organism that is used for its
original purpose, and that is either dangerous goods or a material that
may cause adverse impact to the environment or adversely affect health of
persons, animals, or plant life when released into the environment.

1.02 WASTE MANAGEMENT

A Incorporate environmental and sustainable practices in managing waste
resulting from work.

2 Divert as much waste as possible from landfill.

.3 Coordinate work of sub-trades and subcontractors to ensure all possible
waste reduction and recycling opportunities are taken. Follow waste
management requirements specified in trade sections of the Specifications.

-4 Reduce waste during installation of new materials. Undertake practices which
will optimize full use of materials and minimize waste.

.5 Develop innovative procedures to reduce quantity of waste generated by
construction such as by delivering materials to site with minimal packaging
etc...

.6 Provide on-site facilities to collect, handle and store anticipated

quantities of reusable, salvageable and recyclable materials.

-7 During demolition and removal work separate materials and equipment at
source, carefully dismantling, labelling and stockpiling alike items for
the following purposes:

1 Reinstallation into the work where indicated.

2 Salvaging reusable items not needed in project which Contractor may
sell to other parties.

.3 Sending as many items as possible to locally available recycling
facility.

.4 Segregating remaining waste and debris into various individual waste

categories for disposal in a ""non-mixed state" as recommended by waste
processing/landfill sites.

.8 Isolate product packaging and delivery containers from general waste stream.
Send to recycling facility or return to supplier/manufacturer.

-9 Send leftover material resulting from installation work for recycling
whenever possible.

.10 Establish methods whereby hazardous and toxic materials, and their
containers used on site are properly handled, stored and disposed in
accordance with applicable federal, provincial and municipal laws and
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regulations.
1.03 DISPOSAL REQUIREMENTS

1 Burying or burning of rubbish and waste materials is prohibited.

.2 Disposal of volatile materials, mineral spirits, oil, paint, and other
hazardous materials into waterways, storm, or sanitary sewers is prohibited.

-3 Dispose of waste only at approved waste processing facility or landfill
sites approved by authority having jurisdiction.

.4 Contact the authority having jurisdiction prior to commencement of work,
to determine what, if any, demolition and construction waste materials have
been banned from disposal in landfills and at transfer stations. Take
appropriate action to isolate such banned materials at site of work and
dispose in strict accordance with provincial and municipal regulations.

.5 Transport and dispose of waste intended for waste processing plant or
landfill facility in separated condition and to Operator®s rules and
recommendations in support of their effort to recycle, reduce and divert
certain waste stream from general landfill.

.6 Collect, bundle and transport salvaged materials to be recycled in separated
categories and condition as directed by recycling facility. Ship materials
only to approved recycling facilities.

.7 Sale of salvaged items by Contractor to other parties not permitted on site.

END OF SECTION
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1

1.01

1.02

1.03

GENERAL

SECTION INCLUDES

1

Administrative procedures preceding inspection and acceptance of Work by
Departmental Representative. Section 01 35 24: Special Procedures on Fire
Safety Requirements.

RELATED SECTIONS

1

Section 01 78 00 - Closeout Submittals.

INSPECTION AND DECLARATION

-1

Contractor®s Inspection: Coordinate and perform, in concert with

subcontractors, an inspection and check of all Work. ldentify and correct

deficiencies, defects, repairs and perform outstanding items as required
to complete work in conformance with Contract Documents.

A Notify Departmental Representative in writing when deficiencies from
Contractor”s inspection have been rectified and that Work is deemed
to be complete and ready for Departmental Representative®s inspection
of the completed work.

Departmental Representative®s Inspection: Accompany Departmental

Representative during all substantial and final inspections of the Work.

1 Address defects, faults and outstanding items of work identified by
such inspections.

.2 Advise Departmental Representative when all deficiencies identified
have been rectified.

Note that Departmental Representative will not issue a Certificate of
Substantial Performance of the work until such time that Contractor performs
following work and turns over the specified documents:

A Project record as-built documents;

.2 Final Operations and Maintenance manuals;

-3 Maintenance materials, parts and tools;

-4 Compliance certificates from applicable authorities;

.5 Reports resulting from designated tests;

.6 Demonstration and training complete with user manuals;

7 Manufacturer®s Guarantee certificates.

-8 Testing, adjusting and balancing of equipment and systems complete
with submission of test reports.

-9 Commissioning of equipment and systems specified.

Correct all discrepancies before Departmental Representative will issue
the Certificate of Completion.

END OF SECTION
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1 GENERAL

1.01 RELATED SECTIONS

1

.2

-3

Section 01 14 10 - SCHEDULING AND MANAGEMENT OF WORK.
Section 01 33 00 - SUBMITTAL PROCEDURES.

Section 01 77 00 - CLOSEOUT PROCEDURES.

1.02 SECTIONS INCLUDES

1

.2

Project Record Documents.

Operations and Maintenance data.

1.03 PROJECT RECORD

1

Departmental Representative will provide 2 white print sets of contract
drawings and 2 copies of Specifications Manual specifically for "AS-BUILT"
purposes.

Maintain at site one set of the contract drawings and specifications to
record actual “AS-BUILT" site conditions.

Maintain up-to-date, real time as-built drawings and specifications in good
condition and make available for inspection by the Departmental
Representative upon request.

"AS-BUILT": Drawings:

A Record changes in red ink on the prints. Mark only on one set of prints
and at completion of work, neatly transfer notations to second set
(also by use of red ink).

.2 Submit both sets to Departmental Representative prior to application
for Certificate of Substantial Performance.

.3 Stamp all drawings with "As-Built Drawings'. Label and place
Contractor®s signature and date.

.4 Show all modifications, substitutions and deviations from what is

shown on the contract drawings or in specifications including change
order and addendum.

Record following information:

1 Location of internal utilities and appurtenances concealed in
construction, referenced to visible and accessible features of
structure;

.2 Field changes of dimension and detail;

-3 Location of all capped or terminated services and utilities.

-4 Chases for mechanical, electrical and other services;

.5 All design details dimensioned and marked-up to consistently report

finished installation conditions;
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-6 Any details produced in the course of the contract by the Departmental
Representative to supplement or to change existing design drawings;
.7 All change orders issued over the course of the contract must be

documented on the finished "AS-BUILT" documents, accurately and
consistently depicting the changed condition as it applies to all
affected drawing details.

"AS-BUILT" Specifications: legibly mark in red each item to record actual
construction, including:

Maintain "AS-BUILT" documents current as the contract progresses.
Departmental Representative will conduct reviews and inspections of the
documents on a regular basis. Failure to maintain as-built current and
complete to satisfaction of the Departmental Representative shall be subject
to Financial penalties in the form of progress payment reductions and
holdback assessments.

1.04 REVIEWED SHOP DRAWINGS

-1

2

Provide a complete set of all shop drawings reviewed for project to
incorporate into each copy of the Operations & Maintenance manuals.

Submit full sets at same time and as part of the contents of the Operation
and Maintenance manuals specified.

1.05 OPERATIONS & MAINTENANCE MANUAL

1

Operations & Maintenance Manual - Definition: an organized compilation of
operating and maintenance data including detailed technical information,
documents and records describing operation and maintenance of individual
products or systems as specified in individual sections of the
specifications.

Manual Language: final manuals to be in English language.

Number of copies required:

A Submit 2 interim paper copies of the manual and 1 electronic copy
(pdf format) for review and inspection by Departmental
Representative. Make revisions and additions as directed and
resubmit.

.2 Upon review and acceptance by Departmental Representative, submit
2 final paper copies plus 1 electronic copy (pdf format). Interim
copies are not to be considered as part of the final copies unless
they have been fully revised and are identical to the final approved
version.

Submission Date: submit complete operation and maintenance manual to
Departmental Representative 3 weeks prior to application for Certificate
of Substantial Performance of the work.

Binding:
A Assemble, coordinate, bind and index required data into Operation
and Maintenance Manual.
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.2

-3

.6 Manual
21

.3
4

-6
-7

Use vinyl, hard covered, 3 D" ring binders, loose leaf, sized for
215 x 280 mm paper, with spine pocket.

Where multiple binders are needed, correlate data into related
consistent groupings.

Identify contents of each binder on spine.

Organize and divide data following same numerical system as the
section numbers of the Specification Manual.

Dividers: separate each section by use of cardboard dividers and
labels. Provide tabbed fly leaf for each individual product and system
and give description of product or component.

Type lists and notes. Do not handwrite.

Drawings, diagrams and manufacturers® literature must be legible.
Provide with reinforced, punched binder tab. Bind in with text; fold
larger drawings to size of text pages.

Contents:

Cover sheet containing:

-1 Date submitted.

.2 Project title, location and project number.

-3 Names and addresses of Contractor, and all Sub-contractors.

Table of Contents: provide full table of contents in each binder(s),

clearly indicate which contents are in each binder.

List of maintenance materials.

List of spare parts.

List of special tools.

Original or certified copy of warranties and product guarantees.

Copy of approval documents and certificates issued by Inspection

Authorities.

Copy of reports and test results performed by Contractor as specified.

Product Information (Pl Data) on materials, equipment and systems

as specified in various sections of the specifications. Data to

include:

A List of equipment including manufacturer®s name, supplier,
local source of supplies and service depot(s). Provide full
addresses and telephone numbers.

2 Nameplate information including equipment number, make, size,
capacity, model number and serial number.

-3 Parts list.

-4 Installation details.

-5 Operating instructions.

-6 Maintenance instructions for equipment.
-7 Maintenance instructions for finishes.

.7 Shop drawings:

1

2

-3

Include complete set of reviewed shop drawings into each copy of the
operations and maintenance manual.

Fold and bind material professionally in a manner that corresponds
with the specification section numbering system.

When large quantity of data is submitted, place into separate binders
of same size as Operations & Maintenance binders.

-8 Equipment and Systems Data: the following list indicates the type of data
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and extent of information required to be included for each item of equipment

and for each system:

A Description of unit or system, and component parts. Give function,
normal operation characteristics, and limiting conditions. Include
complete nomenclature and commercial number of replaceable parts.

2 Panel board circuit directories: provide electrical service
characteristics, controls, and communications.

.3 Include installed color coded wiring diagrams.

.4 Maintenance Requirements: include routine procedures and guide for

trouble-shooting; disassembly, repair, and reassembly instructions;
and alignment, adjusting, balancing, and checking instructions.

-5 Manufacturer®s printed operation and maintenance instructions.

.6 Provide original manufacturer®™s parts list, illustrations, assembly
drawings, and diagrams required for maintenance.

-7 Provide list of original manufacturer®s spare parts, current prices,
and recommended quantities to be maintained in storage.

-8 Include test and balancing reports.

-9 Additional requirements as specified in individual specification
sections.

Materials and Finishes Maintenance Data:

A Building Products, Applied Materials, and Finishes: include product
data, with catalogue number, size, composition, and color and texture
designations. Provide information for re-ordering custom
manufactured products.

2 Instructions for cleaning agents and methods, precautions against
detrimental agents and methods, and recommended schedule for cleaning
and maintenance.

-3 Moisture-protection and Weather-exposed Products: include
manufacturer®s recommendations for cleaning agents and methods,
precautions against detrimental agents and methods, and recommended
schedule for cleaning and maintenance.

.4 Additional Requirements: as specified in individual specifications
sections.

1.06 SPARE PARTS, TOOLS AND MAINTENANCE MATERIALS

1

Provide spare parts, special tools and extra materials for maintenance
purposes in quantities specified in individual specification sections.

Tag all items with associated function or equipment.
Provide items of same manufacture and quality as items in Work.

Deliver to site in well packaged condition. Store in location as directed
by Departmental Representative.

Clearly mark as to contents indicating:

1 Part number.
.2 Identification of equipment or system for which parts are applicable.
-3 Installation instructions or intended use as applicable.

-4 Name, address and telephone number of nearest supplier.
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-6 Prepare and submit complete inventory list of items supplied. Include list

within Maintenance Manual.

END OF SECTION



