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1.1 Documents Required .1 Maintain at job site, one copy each of the 
following: 
.1 Contract drawings; 
.2 Specifications; 
.3 Addenda; 
.4 Reviewed shop drawings/submissions; 
.5 Change Orders; 
.6 Other modifications to Contract; 
.7 Field test reports; 
.8 Copy of approved work schedule; 
.9 Manufacturer's installation and application 

instructions. 

1.2 Site Conditions .1 Records of existing structures and geotechnical 
reports may be available for inspection at the 
offices of Public Works and Government Services 
Canada, 1713 Bedford Row, Halifax, NS. This 
material is not necessarily up-to-date and is for 
information purposes only. It should be 
complemented with site visits and consultation 
with appropriate expertise. 

1.3 Work Schedule and  
  Completion Dates .1 Prepare and submit to the Departmental 

Representative within five (5) days of 
notification of Contract award, one (1) copy of 
the construction schedule, in the form of a bar 
chart, showing the dates for commencement and 
completion of each major activity of the work, 
including the work of subcontractors; dates of 
submissions, review and return of all drawings, 
etc.; the dates of Substantial Completion; and 
intended man hours of labour and equipment for 
each major items of work. If the schedule as 
submitted is unacceptable in any way, submit 
without delay a revised schedule satisfactory to 
the Departmental Representative. 

.2 The Departmental Representative is to notify the 
Contractor in writing of acceptance of the 
Construction Schedule. Comply with the Dates of 
the Construction Schedule at all times. If, for 
any reason the Construction Schedule is not 
followed, immediately notify the Departmental 
Representative of the changes and submit a 
revised schedule for acceptance. Upon written 
acceptance by the Departmental Representative, 
this schedule will become the Construction 
Schedule. 

.3 Whenever required, give further written 
particulars concerning this schedule. The 
submission to and acceptance by the Departmental 
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Representative of the Contractor's Construction 
Schedule or the furnishing of details and 
particulars thereto will not relieve the 
Contractor of any duties and responsibilities 
under the Contract. 

Project to be Substantially Complete by December 
18, 2020. 

1.4 Measurement 
Responsibilities .1 Notify Departmental Representative sufficiently 

in advance of operations to permit required 
measurements for payment purposes. 

1.5 Contractor's 
Use of Site .1 Co-operate with users of existing facilities.  

.2  Some dates may vary to some degree depending on 
openings and closings. 

.3 Should interferences occur, take directions from 
Departmental Representative. 

.4 Do not unreasonably encumber site with materials 
or equipment.  

.5 Move stored products or equipment which interfere 
with operations of Departmental Representative or 
other Contractors. 

.6 Obtain and pay for use of additional storage or 
work areas needed for operations. 

.7 Comply with all regulations and authorities 
having jurisdiction over the work, whether on 
land or on water. 

.8 Ensure no damage occurs to existing structures as 
a result of operations. Any said damage will be 
repaired at Contractor's expense. 

.9 Provide temporary barriers and warning signs in 
location where work is adjacent to areas used by 
public. 

.10 No equipment or materials shall be permitted on 
the west breakwater wharf, timber pier wharf and 
the east breakwater wharf structures for the 
duration of the Contract. 

.11 Contractor shall avoid disruption to user 
activities and permit unrestricted user access to 
the pier wharf structure from November 23, 2020 
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to December 7, 2020. If deemed necessary work may 
be ordered to stop during this period. 

1.6 Codes and Standards .1 Perform work in accordance with National Building 
Code of Canada (NBC) and any other code of 
provincial or local application provided that in 
any case of conflict or discrepancy, the more 
stringent requirements will apply. 

.2 Meet or exceed requirements of specified 
standards, codes and referenced documents. When a 
standard or code is outdated, the latest edition 
will supersede the referenced date. 

.3 Observe and enforce construction safety measures 
by Canadian Construction Safety Code and 
Construction Safety Code of Nova Scotia. In the 
event of conflict between any provisions of above 
authorities, the most stringent provision will 
apply. 

1.7 Project Meeting .1 Departmental Representative will arrange project 
meetings and assume responsibility for setting 
times and recording and distributing minutes. 

1.8 Setting Out of Work .1 Do all detail surveys necessary for the work, 
including locating and maintaining working 
points, and establishing lines and elevations. 
Perform all layout work, and carefully preserve 
benchmarks, reference points and stakes. 

.2 Provide such masts, scaffolds, batter boards, 
lines, straight edges, templates and other 
devices as may be necessary to facilitate layout, 
construction and inspection of the work. Whenever 
necessary, suspend work for such reasonable time 
as may be necessary to permit the Departmental 
Representative to check or inspect any portion of 
the work. The contractor will not be allowed any 
extra compensation or time for completion because 
of this suspension of work. 

.3 Elevations for the various features of the 
specified works to be referenced and properly 
related to a benchmark, which will be approved by 
the Departmental Representative. 

.4 Verify all grades, lines, levels, and dimensions 
shown on the drawings and report any errors or 
inconsistencies to the Departmental 
Representative before commencing work. Establish 
all grades, lines, levels required to facilitate 
the work. 
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1.9  Existing Services .1 Where work involves breaking into or connecting 
to existing services, carry out work at times 
directed by governing authorities, with minimum 
of disturbance to pedestrian and vehicular 
traffic. 

.2 Before commencing work, establish location and 
extent of service lines in area of work and 
notify Department Representative of findings. 

.3 Submit schedule to and obtain acceptance from 
Departmental Representative for any shut-down or 
closure of active service or facility. Adhere to 
approved schedule and provide notice to affected 
parties. 

.4 Where unknown services are encountered, 
immediately advise the Departmental 
Representative and confirm findings in writing. 

1.10 Contract Documents .1 Contract Drawings: 
.1 The drawings listed in these "Plans and 

Specifications" marked "A" and any 
additional drawings issued at a later date 
by the Departmental Representative. 

.2 Departmental Representative may furnish 
additional drawings to assist in proper 
execution of work. These drawings will be 
issued for clarification only. Such 
drawings will have same meaning and intent 
as if they were included with plans 
referred to in Contract Documents. 

.3 The drawings indicate the extent and 
general dimensions of the work. Make all 
necessary measurements to ensure that the 
result of the work is in accordance with 
the intent. 

.4 Verify all existing conditions in field 
prior to proceeding with work. 

.2 Contract Specifications: 
.1 The general requirements and technical 

specifications are written solely for the 
General Contractor. They are organized into 
the NMS format of separate divisions and 
sections. 

.2 Specification language is the "Short Form 
Type", for example, where the word 
"provide" occurs, interpret it to mean "the 
Contractor shall furnish all labour, 
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material and equipment necessary to 
complete the work". 

.3 These Specifications and accompanying 
drawings are intended to describe and 
provide for a finished project. They are 
intended to be complementary, and what is 
called for by either will be as binding as 
if called for by both. The Contractor shall 
understand that the work herein described 
will be complete in every detail, 
notwithstanding that every item necessarily 
involved is not particularly mentioned, and 
Contractor will be held to provide all 
labour, materials and equipment necessary 
for the entire completion of the work and 
will not avail himself of any errors or 
omissions. 

1.11 Permits and  
Regulations .1 Apply for, obtain and pay for all necessary 

permits, approvals and other authorizations 
required for the work. 

.2 Comply with all by-laws, ordinances and 
regulations of all authorities having 
jurisdiction. 

.3 Pay for any Municipal permits, per General 
Conditions "C". 

1.12 Cutting, Fitting  
& Patching .1 Execute cutting (including excavation), fitting 

and patching required to make work fit properly. 

.2 Make cuts with clean, true, smooth edges. Make 
patches inconspicuous in final assembly. 

.3 Where new work connects with existing and where 
existing work is altered, cut, patch and make 
good to match existing work. 

.4 Obtain the Departmental Representative's approval 
before cutting, boring or sleeving, or excavating 
adjacent to load-bearing members. 

1.13 Record of 
Construction .1 As work progresses, maintain accurate records to 

show all deviations from the contract drawings, 
with particular reference to work which will be 
concealed. Prior to the inspection of the work 
for the issuance of the Final Certificate of 
Completion, provide the Departmental 
Representative with one set of white prints of 
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the drawings with all deviations shown neatly 
thereon. 

.2 Provide "as built" cross sections of any 
excavation, dredging or fill work. 

1.14 Payment .1 Payment for all work under this contract to be 
according to the 01 29 00 – Project Particulars 
and Measurement for Payment. 

.2 No separate payment will be made for work 
specified under General Conditions, Supplementary 
Conditions or any sections of Specification under 
Division 01. The cost of this work is to be 
considered as overhead and to be included in the 
unit prices of the Contract. 

.3 Dimensional changes directed by the Departmental 
Representative to suit existing conditions, but 
not resulting in additional work or materials, 
will not be considered as extra to the Contract.  

1.15 Site 
Examination .1 All parties tendering must visit the site of the 

work prior to submission of tenders and make 
themselves thoroughly acquainted with site 
conditions, conditions of existing objects to be 
removed, tides, degree of exposure and all 
information necessary for the proper carrying out 
of the work covered by the drawings and this 
Specification. Submission of Tender will be 
deemed that Contractor is conversant with site 
conditions. 

.2 The Departmental Representative will give no 
consideration whatsoever to any claim by the 
Contractor resulting from Failure to have made 
all the necessary investigations prior to 
tendering. 

1.16 Maintenance of  
Shipping .1 Liaise with the local port officials to 

coordinate activities such that any interference 
is minimized.  

1.17 Cooperation and .1 Co-operate with Departmental Representative on 
Assistance to inspection of work. 
Departmental 
Representative .2 Provide assistance when requested. 

.3 Provide small motor boat with operator and 
sounding chain for Departmental Representative's 
use when requested. 
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1.18 Datum .1 The datum referred to in this Specification is 
Chart Datum. Chart Datum is, by International 
Agreement a plane below which the tide will 
seldom fall. The Canadian Hydrographic Service 
has adopted the plane of the lowest normal tide 
(L.N.T.) as Chart Datum. As the rise, fall and 
range of tides varies daily, the Canadian Tide 
and Current Tables, as issued by the Canadian 
Hydrographic Service, should be consulted for 
tidal predictions and other tidal information 
relating to work. 

1.19 Contractor's 
Representative .1 Continuously maintain on the site an authorized 

representative to whom communication may be 
addressed and who will be competent to speak for 
the Contractor in discussing work methods.  

1.20 Workers’ 
Compensation .1 Contractor and all sub-contractors must be 

registered under the Workers Compensation Act and 
provide evidence of good standing. 

.2 At completion of Contract and before final 
payment is made, the Contractor will present to 
the Departmental Representative a Letter of 
Certification from the Workers Compensation 
Board, showing that all required assessments are 
paid in connection with all trades. 

1.21 Laws, Standards 
Taxes and Fees .1 Comply with all laws and standards governing all 

or any part of the work, pay all applicable taxes 
and pay for all permits and certificates required 
in respect of the execution of the work. Where 
variances exist between the requirements of 
agencies governing all or any part of the work, 
the most restrictive will govern, but in no 
instance will the standards established by the 
drawings and this Specification, which exceed 
such requirements, be reduced. 

1.22 Protection 
and Repair .1 Repair any damage resulting from operations under 

this contract. 

1.23 Location of  
Equipment Fixtures .1 Location of equipment, fixtures or any and 

appurtenances indicated are to be considered 
approximate. 

1.24 Inspection 



Public Works and Government Services Canada  Section 01 10 10 
Class ‘A’ Dredging 
Centreville, Nova Scotia 
Project No. R.101365.0001 General Instructions  Page 8 

and Testing .1 The Departmental Representative may employ an 
Inspector and/or Testing Company to ensure work 
conforms with contracts. 

1.25 Disposal of Debris .1 Dispose of debris, including construction 
materials not incorporated in the work, oil 
products and containers and other materials of 
this nature in suitable locations off the site. 

.2 Material from the work will not be permitted to 
go adrift or otherwise become a menace to 
navigation. 

1.26 Existing Soils .1 Any information pertaining to soils and all 
Conditions boreholes logs are furnished by the Departmental 

Representative as a matter of general information 
only and borehole descriptions or logs are not to 
be interpreted as descriptive of conditions at 
locations other than those described by the 
boreholes themselves. 

.2 See Appendix A for Stantec Memo for discussion 
related to bedrock condition. 

1.27 Relics and .1 Protect relics, antiquities, items of historical 
Antiquities or scientific interest such as cornerstones and 

contents, commemorative plaques, inscribed 
tablets, and similar objects found during course 
of work. 

.2 Give immediate notice to Departmental 
Representative and await written instructions 
before proceeding with work in this area. 

.3 Relics, antiquities and items of historical or 
scientific interest remain Departmental 
Representative's property. 

1.28 Temporary 
Navigational Buoys .1 Maintain temporary navigation light to mark the 

position of the outer end of the structure as 
construction proceeds. Navigation light is to 
meet the requirements of Canadian Coast Guard 
Standard TP968 and be equipped with radar 
reflectors. 

.2 Contractor is to maintain temporary floating 
bouys at 30m intervals along the seaward face 
(maximum 10m offset) of the work area as 
construction proceeds. Navigation light shall be 
Go Deep International Inc GDI-0.25 bouy with 
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internal radar reflector and M502 lantern, or 
approved equivalent. Place the yellow cautionary 
buoy farthest from the shoreward end of the wharf 
and 20m from ongoing construction. It must carry 
the following: 
.1 Radar reflector. 
.2 2nm amber light displaying characteristic 

(Fl) 4S from dusk to dawn and during 
periods of reduced visibility. 

.3 Coordinate the navigation light installation with 
the local Harbour Authority.  

.4 Contractor is responsible for all costs 
associated with the supply, installation and 
removal of all temporary navigation light. 

END OF SECTION 
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PROJECT PARTICULARS 

1.1 Description 
of Work .1 The work includes, but is not limited to: 

.1 Class ‘A’ dredging of harbour basin to the 
lines and grade as shown on the Contract 
drawings. 

.2 Disposal of Class ‘A’ dredge material in an 
upland disposal location as directed by the 
Departmental Representative. 

PRODUCT MEASUREMENT 

1.2 General .1 This section details the measurement method to be 
used for payment purposes. Incidental items 
covered in the various sections of the 
specification are to be allowed for in the 
pricing of each pay item. 

1.3 Measurement
for Payment .1 Lump Sum Items: the following items are to 

measured separately for costing purposes, then 
combined and submitted in as one item under the 
Lump Sum items in the tender documents: 
.1 Site Office: this item includes all 

provisions for the Contractor’s site office 
with all amenities as specified  

  by the Contract Documents. This item also 
includes the disassembly and removal of the 
site office at the time of completion of 
the Works. 

.2 Site work and Removals: This item includes 
all work required to supply, install, 
maintain and remove any temporary access 
roads or structures. 

.3 Mobilization/Demobilization: This item 
includes all Work required to get the 
Contractor’s equipment and forces on-site. 
This item also includes all Work required 
for the Contractor’s forces and equipment 
to leave the site, including the final 
cleanup of the site to the Departmental 
Representative’s satisfaction. Fifty 
percent (50%) of the allocation for 
mobilization and demobilization will be 
paid upon commencing the project and the 
remainder upon confirmation via 
Departmental Representative post dredge 
survey that dredge grade has been achieved. 
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.2 Unit Price Items: the following outlines the unit 
of measurement of the unit price items as 
indicated in the tender documents: 

Division 35:  

.1 Dredging - Class "A" will be measured for 
payment by the cubic meter place 
measurement (CMPM) based on the lines and 
grades indicated on the Contract drawings.  
This unit price will include: drilling, 
blasting, removal and upland disposal of 
dredge material as required to achieve 
dredge grade and the provision of survey 
equipment to verify dredge grade has been 
achieved. Removal of any Class “B” dredge 
material and all other work required to 
achieve dredge grade is considered 
incidental to the work.  

END OF SECTION 
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1 General .1 Submit to Departmental Representative, for 
review, shop drawings, product data, samples and 
other information specified. 

.2 Until submission is reviewed, work involving 
relevant product may not proceed. 

2 Shop Drawings .1 Drawings to be originals prepared by contractor, 
subcontractor, supplier or distributor, which 
illustrate appropriate portion of work, showing 
fabrication, layout, setting or erection details 
as specified in appropriate sections. 

.2 Identify details by reference to sheet and detail 
numbers shown on Contract Drawings.  

.3 Maximum sheet size 860mm X 1120 mm.

3 Product Data .1 Certain specification sections specify that 
manufacturer's standard schematic drawings, 
catalogue sheets, diagrams schedules, performance 
chart, illustrations and other standard 
descriptive data will be accepted in lieu of shop 
drawings. 

4 Samples .1 Submit samples in sizes and quantities specified. 

.2 Construct field samples and mock-ups at locations 
acceptable to Departmental Representative. 

.3 Accepted samples will become standards of 
workmanship and material against which, installed 
work will be checked on project. 

5 Miscellaneous 
Data .1 Provide certificates, methodologies, design and 

test results as required. 

6 Coordination 
of Submissions .1 Review shop drawings, product data, samples and 

miscellaneous data prior to submissions. 
.2 Verify: 

.1 Field Measurements. 

.2 Field Construction Criteria. 

.3 Catalogue numbers and similar data. 

.3 Coordinate each submission with requirements of 
work and contract documents. Individual 
submissions will not be reviewed until all 
related information is available. 

.4 Contractor's responsibility for errors and 
omissions in submission is not relieved by 
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Departmental Representative's review of 
submissions. 

.5 Contractor's responsibility for deviations in 
submission from requirements in Contract 
documents is not relieved by Departmental 
Representative's review of submission, unless 
Departmental Representative gives written 
acceptance of specified deviations. 

.6 Notify Departmental Representative, in writing at 
time of submission, of deviations from 
requirements of contract documents stating 
reasons for deviations. 

.7 After Departmental Representative's review, 
distribute copies. 

7 Submission 
Requirements .1 Schedule submissions at least 14 days before 

dates reviewed submissions will be needed.  

.2 Submit number of opaque diazo copies of shop 
drawings, product data which Contractor requires 
for distribution, plus two (2) copies which will 
be retained by Departmental Representative. 

.3 Accompany submissions with transmittal letter, in 
duplicate, containing: 
.1 Date. 
.2 Project title and number. 
.3 Contractor's name and address. 
.4 Identification and quantity of each shop 

drawing, product data and sample submitted.  

.5 Other pertinent data. 

.4 Submissions shall include: 
.1 Date and revision dates. 
.2 Project title and number. 
.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Separate details when pertinent. 
.4 Identification of product or material. 
.5 Relation to adjacent structure or 

materials. 
.6 Field dimensions, clearly identified as 

such. 
.7 Specification Section Number. 
.8 Applicable standards such as CSA or CGSB 

numbers.  
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.9 Contractor's stamp, initialed or signed, 
certifying review of submission, 
verification of field measurements and 
compliance with contract documents. 

8 Shop Drawings 
Review .1 The review of shop drawings by Public Works and 

Government Services Canada or its authorized 
consultant, is for the sole purpose of 
ascertaining conformance with the general 
concept. This review shall not mean that Public 
Works and Government Services Canada approves the 
detail design inherent in the shop drawings, 
responsibility for which shall remain with the 
Contractor submitting same, and such review shall 
not relieve the Contractor of responsibility for 
errors or omissions in the shop drawings or of 
responsibility for meeting all requirements of 
the construction and contract documents. Without 
restricting the generality of the foregoing, the 
Contractor is responsible for dimensions to be 
confirmed and correlated at the job site, for 
information that pertains solely to fabrication 
processes or to techniques of construction and 
installation and for co-ordination of the work of 
all sub-trades. 

9 Other Reviews .1 As for shop drawings above, other reviews are for 
the sole purpose of ascertaining the general 
concept. 

END OF SECTION 
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PART 1 – GENERAL 

1.1 Work Included .1 Fire Safety Requirements 

.2 Hot Work Permit 

.3 Existing Fire Protection and Alarm Systems 

1.2 Related Work .1 Section 01 35 28: Health and Safety 

.2 Section 01 35 25: Special Procedures on Lockout 
Requirements 

1.3 References .1 FCC No. 301-June 1982 Standard for Construction 
Operations. 

.2 FCC No. 302-June 1982 Standard for Welding and 
Cutting. 

1.4 Definitions .1 Hot Work defined as: 
.1 Welding work 
.2 Cutting of materials by use of torch or 

other open flame devices 
.3 Grinding with equipment which produces 

sparks. 

1.5 Submittals .1 Submit copy of Hot Work Procedures, to 
Departmental Representative for review, within 14 
calendar days after contract award. 

.2 Include sample of Hot Work Permit. 

.3 Submit above documents in accordance with the 
submittal general requirements specified in 
Section 01 33 00. 

1.6 Fire Safety & Hot  .1 Implement and follow fire safety measures during 
Work Requirement Work. Comply with following: 

.1 National Fire Code, 2010. 

.2 Fire Protection Standards FCC 301, Standard 
for Construction Operations and FCC 302, 
Standard for Welding and Cutting as issued 
by the Fire Protection Services of Human 
Resources Development Canada 

.3 Federal and Provincial Occupational Health 
and Safety Acts and Regulations as 
specified in Section 01 35 28. 

.2 In event of conflict between any provisions of 
above authorities the most stringent provision 
will apply. Should a dispute arise in determining 
the most stringent requirement, Departmental 
Representative will advise on the course of 
action to be followed. 
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.3 FCC standards, noted above, may be viewed at the 
Regional Fire Protection Services office 
(previously known as the Fire Commissioner of 
Canada) located at 99 Wyse Road, 8th floor, 
Dartmouth, NS; Tel: (902) -426-6053. 

.4 Hot Work Requirements: 
.1 Obtain Departmental Representative's 

written Authorization to Proceed for the 
performance of Hot Work on site as may be 
required in the course of Work. 

.2 To obtain authorization submit to 
Departmental Representative for review: 
.1 Contractor's Hot Work Procedures to be 

followed on site in accordance with 
clause 1.8 below. 

.2 Type of work and frequency of 
situations which will require Hot 
Work. 

.3 Upon confirmation that effective fire 
safety measures will be implemented 
for hot work, Departmental 
Representative will grant 
Authorization to Proceed. 

.4 In most cases, Departmental 
Representative will issue only one 
written authorization covering the 
entire construction project and 
duration of work. However in some 
cases, depending on the nature or 
phasing of work, the quantity of 
various trades needing to perform 
welding and cutting on site, or other 
deemed situation, Departmental 
Representative might designate certain 
portions of the work as separate 
entities, each entity requiring 
individual written authorization to 
proceed. Follow Departmental 
Representative's directives in this 
regard. 

.5 Do not perform any Hot Work until receipt of 
Departmental Representative's written 
Authorization to Proceed. 

1.7 Conformance .1 Stringently follow Hot Work Procedures, as 
established for project and agreed upon with 
Departmental Representative. Enforce use and 
compliance by all workers. 

.2 Brief all workers and subcontractors on Hot Work 
Procedures and Permit system. 



Public Works and Government Services  Section 01 35 24 
Class ‘A’ Dredging  
Centreville, Nova Scotia  Special Procedures 
Project No. R.101365.001  on Fire Safety Requirements Page 3 

1.8 Hot Work Procedures .1 Develop Hot Work Procedures, to be followed when 
Hot Work is required as part of the work. 

.2 Describe safe work practices and sequence of 
activities to be followed on site by Contractor 
and workers to minimize the potential occurrence 
of a fire resulting from Hot Work. 

.3 Hot Work Procedures to include: 
.1 Requirement to perform hazard assessment of 

the site or immediate work area, based on 
type and extent of Hot Work required, in 
accordance with Hazard Assessment and 
Safety Plan requirements of Section 01 35 
29. Carry out hazard assessment for each 
hot work event. 

.2 Use of a Hot Work Permit system, issued by 
an authorized person in Contractor's 
employ, for each event when Hot Work is 
required, granting permission to carry out 
hot work. 

.3 Provision of a designated person (s) to 
carryout a Fire Safety Watch for a minimum 
of 30 minutes immediately upon completion 
of the hot work. 

.4 Procedures to comply with fire safety codes and 
standards specified herein and specified in 
Section 01 35 29. 

.5 Generic procedures, if used, must be edited, 
supplemented with pertinent information and 
tailored to reflect specific project conditions. 
Clearly label as being the Hot Work Procedures 
applicable to this contract. 

.6 Include within procedures the step by step 
process on how to prepare and issue the Hot Work 
Permit. 

.7 Hot Work Procedures to be in typewritten format, 
listing step by step procedures and worker 
instructions, clearly establishing and allocating 
responsibilities of: 
.1 Worker (s) 
.2 Designated person authorized to issue the 

Hot Work Permit, 
.3 Fire Safety Watcher, 
.4 Subcontractors and Contractor. 

1.9 Hot Work Permit .1 Develop "Hot Work Permit" form in typewritten 
format. 
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.2 Hot Work Permit form to include, as a minimum, 
the following data: 
.1 Project name and project number. 
.2 Building name, address and specific floor, 

room or area where hot work will be 
performed. 

.3 Date when permit issued. 

.4 Description on type of hot work to be 
carried out. 

.5 Special precautions required, including 
type of fire extinguisher needed. 

.6 Name and signature of authorized person, 
designated by Contractor, to issue the 
permit  

.7 Name of worker (s) (clearly printed) to 
which the permit is being issued. 

.8 Time duration of permit (not to exceed 8 
hours) indicating "Start" time & date and 
"Completion" time & date when Hot Work 
permit will be in effect. 

.9 Worker signature with date and time when 
hot work terminated. 

.10 Specified period of time requiring Safety 
Watch. 

.11 Name and signature of person designated 
Fire Safety Watcher, complete with time & 
date when safety watch terminated, 
certifying that the surrounding area was 
under his continual watch and inspection 
for the minimum time period specified in 
Permit and commenced immediately upon the 
completion of Hot Work. 

.3 Only use Industry Standard forms if all data 
specified above is included on form. 

.4 Each Hot Work Permit to be completed in full and 
signed as follows: 
.1 Authorized person issuing Permit before hot 

work commences; 
.2 Worker(s) upon completion of Hot Work; 
.3 Fire Safety Watcher upon termination of 

safety watch and; 
.4 Returned to Contractor's Site 

Superintendent for safe keeping. 

1.10 Documents on Site .1 Keep Hot Work Permits and Hazard assessment 
documentation on site for duration of Work. 

.2 Upon request, make available to Departmental 
Representative or to authorized safety 
representative for inspection. 
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END OF SECTION
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PART 1 - GENERAL  

1.1 Work Included .1 Procedures to isolate and lockout electrical 
facility or other equipment from Energy source. 

1.2 Related Work    .1 Section 01 35 29: Health and Safety  

.2 Section 01 35 24: Special Procedures in Fire 
Safety Requirements  

1.3 References   .1 CSA C22.1-15, Canadian electrical code, part I 
(22nd edition), safety standard for electrical 
installations. 

.2 CAN/CSA-C22.3 NO. 1-15, Overhead systems. 

.3 CAN/CSA-C22.3 NO. 7-15, Underground systems 

.4 COSH, Canada Occupational Health and Safety 
Regulations made under Part II of the Canada 
Labour Code.  

1.4 Definitions  .1 Electrical Facility: means any system, equipment, 
device, apparatus, wiring, conductor, assembly or 
part thereof that is used for the generation, 
transformation, transmission, distribution, 
storage, control, measurement or utilization of 
electrical energy, and that has an amperage and 
voltage that is dangerous to persons.  

.2 Guarantee of Isolation: means a guarantee by a 
competent person in control or in charge that a 
particular facility or equipment is isolated.  

.3 De-energize: in the electrical sense, that a 
piece of equipment is isolated and grounded, e.g. 
if the equipment is not grounded, it cannot be 
considered de-energized (DEAD).  

.4 Guarded: means that an equipment or facility is 
covered, shielded, fenced, enclosed, inaccessible 
by location, or otherwise protected in a manner 
that, to the extent that is reasonably 
practicable, will prevent or reduce danger to any 
person who might touch or go near such item.  

.5 Isolate: means that an electrical facility, 
mechanical equipment or machinery is separated or 
disconnected from every source of electrical, 
mechanical, hydraulic, pneumatic or other kind of 
energy that is capable of making it dangerous.  

.6 Live/alive: means that an electrical facility 
produces, contains, stores or is electrically 
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connected to a source of alternating or direct 
current of an amperage and voltage that is 
dangerous or contains any hydraulic, pneumatic or 
other kind of energy that is capable of making 
the facility dangerous to persons.  

1.5 Compliance  .1 Perform lockouts in compliance with: 
Requirements         .1 Canadian Electrical Code  

.2 Federal and Provincial Occupational 
 Health and Safety Acts and Regulations as 
specified in Section 01 35 30.  
 .3 Regulations and code of practise as 
applicable to mechanical equipment or other 
machinery being de-energized.  
.4 Procedures specified herein.  

.2 In event of conflict between any provisions of 
above authorities the most stringent provision 
will apply. Should a dispute arise in determining 
the most stringent requirement, Departmental 
Representative will advise on the course of 
action to be followed.  

.3 Coordination with electric power utility. 

1.6 Submittals .1 Submit copy of proposed Lockout Procedures and 
sample form of lockout permit and lockout tags 
for review.  

.2 Submit documentation within 14 calendar days of 
contract award. Do not proceed with work until 
submittal has been reviewed by Departmental 
Representative.  

.3 Submit above documents in accordance with the 
submittal - general requirements specified in 
section 01 33 00.  

.4 Resubmit Lockout Procedures with noted revisions 
as may result from Departmental Representative's 
review.  

1.7 Isolation of   .1 Obtain Departmental Representative's written 
Existing Services    authorization prior to conducting work on an 

existing active, energized service or facility 
required as part of the work and before 
proceeding with lockout of such services or 
facility.  

.2 To obtain authorization, submit to Departmental 
Representative following documentation:  
.1 Written Request for Isolation of the 
service or facility and;  
.2 Copy of Contractor's Lockout Procedures.  
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.3 Make a Request for Isolation for each event, 
unless directed otherwise by Departmental 
Representative, and as follows:  
.1 Fill-out standard forms in current use at 
the Facility when so directed by Departmental 
Representative or;  
.2 Where no form exist at Facility, make 
request in writing identifying:  

.1 Identification of system or equipment 
to be isolated, including it's location;  
.2 Time duration, indicating Start time & 
date and Completion time & date when 
isolation will be in effect.  
.3 Voltage of service feed to system or 
equipment being isolated.  
.4  Name of person making the request.  

.3 Document to be in typewritten format.  

.4 Do not proceed until receipt of written 
notification from Departmental Representative 
granting the Isolation Request and authorizing to 
proceed with the isolation of designated 
equipment or facility. Departmental 
Representative may designate other individual at 
the Facility as the person authorized to grant 
the Isolation Request.  

.5 Conduct safe, orderly shut down of equipment or 
facilities, de-energize and isolate power and 
other sources of energy and lockout items in 
accordance with requirement of clause 1.8 below.  

.6 Plan and schedule shut down of existing services 
in consultation with the Departmental 
Representative and the Facility Manager. Minimize 
impact and downtime of facility operations.  

.7 Determine in advance, as much as possible, in 
cooperation with the Departmental Representative, 
the type and frequency of situations which will 
require a Request for Isolation. Follow 
Departmental Representative's directives in this 
regard.  

.8 Conduct hazard assessment as part of the planning 
process of isolating existing equipment and 
facilities. Hazard Assessments to conform to 
requirements of Health and Safety Section 01 35 
29.  
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1.8 Lockouts .1 Isolate and lockout electrical facilities, 
mechanical equipment and machinery from all 
potential energy sources prior to starting work 
on such items.  

.2 Develop and implement lockout procedures to be 
followed on site as an integral part of the Work.  

.3 Use energy isolation lockout devices specifically 
designed and appropriate for type of facility or 
equipment being locked out.  

.4 Use industry standard lockout tags.  

.5 Provide appropriate safety grounding and guards 
as required.  

.6 Prepare Lockout Procedures in writing. Describe 
safe work practices, work functions and sequence 
of activities to be followed on site to safely 
isolate all potential energy sources and 
lockout/tagout facilities and equipment.  

.7 Include within procedures a system of worker 
request and issuance of individual lockout permit 
by a person, employed by Contractor, designated 
to be "in-charge" and being responsible for:  
.1 Controlling issuance of permits or tags to 

workers.  
.2 Determining permit duration.  
.3 Maintaining record of permits and tags 

issued.  
.4 Submitting a Request for Isolation to 

Departmental Representative when required 
in accordance with Clause 1.7 above.  

.5 Designating a Safety Watcher, when one is 
required based on type of work.  

.6  Confirming equipment or facility has been 
properly isolated, providing a Guarantee of 
Isolation to worker(s) prior to proceeding 
with work.  

.7 Collecting and safekeeping lockout tags, 
returned by workers, as a record of the 
event.  

.8 Clearly establish, describe and allocate, 
within procedures, the responsibilities of:  
.1 Workers.  
.2 Designated person controlling issuance 

of lockout tags/permits.  
.3 Safety Watcher.  
.4 Subcontractors and General Contractor.  

.9 Procedures must meet the requirements of 
Codes and Regulations specified in clause 
1.5 above.  
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.10 Generic procedures, if used, must be 
edited, supplemented with pertinent 
information and tailored to reflect 
specific project conditions. Clearly label 
as being the procedures applicable to this 
contract.  
.1 Incorporate site specific rules and 

procedures established by Facility 
Manager and in force at site. Obtain 
such procedures through Departmental 
Representative.  

.11 Provide procedures in typewritten format.  

.12 Submit a copy of Lockout Procedures to 
Departmental Representative, in accordance 
with submittal requirements of clause 1.6 
herein, prior to commencement of work.  

1.9 Conformance .1 Ensure that lockout procedures, as established 
for project on site, are stringently followed. 
Enforce use and compliance by all workers.  

.2 Brief all persons working on electrical 
facilities, mechanical and other equipment fed by 
an energy source on requirements of this section.  

.3 Failure to perform lockouts in accordance with 
regulatory requirements or follow procedures 
specified herein may result in the issuance of a 
Non-Compliance Notification at Departmental 
Representative's discretion with possible 
disciplinary measures imposed as specified in 
section 01 35 29.  

1.10 Documents On Site .1 Post Lockout Procedures on site in common 
location for viewing by workers.  

.2 Keep copies of Request for Isolation submitted to 
Departmental Representative and lockout permits 
or tags issued to workers during the course of 
work for full project duration.  

.3 Upon request, make such data available to 
Departmental Representative or to authorized 
safety representative for inspection.  

PART 2 – PRODUCTS  Not applicable 

PART 3 – EXECUTION  Not applicable 

END OF SECTION 
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1.1 Related Work .1  Section 01 35 24: Special Procedures on Fire 
Safety Requirements.  

.2  Section 01 35 25: Special Procedures on Lockout 
Requirements.  

1.2 Definitions .1  COSH: Canada Occupational Health and Safety 
Regulations made under Part II of the Canada 
Labour Code.  

.2  Competent Person: means a person who is:  
.1  Qualified by virtue of personal knowledge, 

training and experience to perform assigned 
work in a manner that will ensure the 
health and safety of persons in the 
workplace, and;  
.2  Knowledgeable about the provisions of 
occupational health and safety statutes and 
regulations that apply to the Work and;  
.3  Knowledgeable about potential or 
actual danger to health or safety 
associated with the Work.  

.3  Medical Aid Injury: any minor injury for which 
medical treatment was provided and the cost of 
which is covered by Workers' Compensation Board 
of the province in which the injury was incurred.  

.4  PPE: personal protective equipment  

.5  Work Site: where used in this section shall mean 
areas, located at the premises where Work is 
undertaken, used by Contractor to perform all of 
the activities associated with the performance of 
the Work.  

1.3 Submittals .1  Make submittals in accordance with Section 01 33 
00.  

.2  Submit site-specific Health and Safety Plan prior 
to commencement of Work.  
.1  Submit within 15 work days of notification 

of Bid Acceptance. Provide 3 copies.  
.2  Departmental Representative will review 

Health and Safety Plan and provide 
comments.  

.3  Revise the Plan as appropriate and resubmit 
within 10] work days after receipt of 
comments.  

.4  Departmental Representative's review and 
comments made of the Plan shall not be 
construed as an endorsement, approval or 
implied warranty of any kind by Canada and 
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does not reduce Contractor's overall 
responsibility for Occupational Health and 
Safety of the Work.  

.5  Submit revisions and updates made to the 
Plan during the course of Work.  

.3  Submit name of designated Health & Safety Site 
Representative and support documentation 
specified in the Safety Plan.  

.4  Submit building permit, compliance certificates 
and other permits obtained.  

.5  Submit copy of Letter in Good Standing from 
Provincial Workers Compensation or other 
department of labour organization.  
.1  Submit update of Letter of Good Standing 

whenever expiration date occurs during the 
period of Work.  

.6  Submit copies of reports or directions issued by 
Federal, Provincial and Territorial health and 
safety inspectors.  

.7  Submit copies of incident reports.  

.8  Submit WHMIS MSDS - Material Safety Data Sheets.  

1.4 Compliance  .1  Comply with Occupational Health and Safety Act 
    Requirements for Province of Nova Scotia, and Regulations made 

pursuant to the Act.  

.2 Comply with Canada Labour Code - Part II 
(entitled Occupational Health and Safety) and the 
Canada Occupational Health and Safety Regulations 
(COSH) as well as any other regulations made 
pursuant to the Act.  
.1 The Canada Labour Code can be viewed at the 

following web address: www.http://laws-
lois.justice.gc.ca/eng/acts/L-
2fulltest.html . 

.2 Canadian Occupational Health and Safety 
Regulations can be viewed at: http://laws-
lois.juctice.gc.ca/eng/regulations/SOR-86-
304/index.html. 

.3  A copy may be obtained by contacting: Canadian 
Government Publishing Public Works & Government 
Services Canada Ottawa, Ontario, K1A 0S9 Tel: 
(819) 956-4800 (1-800-635-7943) Publication No. 
L31-85/2000 E or F)  
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.4  Observe and enforce construction safety measures 
of:  
.1  Part 8 of National Building Code.  
.2 Provincial Workers Compensation Board. 
.3  Municipal by-laws and ordinances.  

.5  In case of conflict or discrepancy between above 
specified requirements, the more stringent shall 
apply.  Should a dispute arise in determining the 
most stringent requirement, Departmental 
Representative will advise on the course of 
action to be followed. 

.6  Maintain Workers Compensation Coverage in good 
standing for duration of Contract. Provide proof 
of clearance through submission of Letter in Good 
Standing.  

.7  Medical Surveillance: Where prescribed by 
legislation or regulation, obtain and maintain 
worker medical surveillance documentation.  

1.5 Responsibility  .1  Be responsible for health and safety of persons 
on site, safety of property on site and for 
protection of persons and environment adjacent to 
the site to extent that they may be affected by 
conduct of Work.  

.2  Comply with and enforce compliance by all 
workers, sub-contractors and other persons 
granted access to Work Site with safety 
requirements of Contract Documents, applicable 
federal, provincial, and local by-laws, 
regulations, and ordinances, and with site-
specific Health and Safety Plan.  

1.6 Site Control  .1  Control the Work and entry points to Work Site.  
    And Access Approve and grant access only to workers and 

authorized persons. Immediately stop and remove 
non-authorized persons.  
.1  Departmental Representative will provide 

names of those persons authorized by 
Departmental Representative to enter onto 
Work Site and will ensure that such 
authorized persons have the required 
knowledge and training on Health and Safety 
pertinent to their reason for being at the 
site, however, Contractor remains 
responsible for the health and safety of 
authorized persons while at the Work Site.  

.2  Isolate Work Site from other areas of the 
premises by use of appropriate means.  
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.1  Erect fences, hoarding, barricades and 
temporary lighting as required to 
effectively delineate the Work Site, stop 
non-authorized entry, and to protect 
pedestrians and vehicular traffic around 
and adjacent to the Work and create a safe 
environment. See Section 01 51 00 for 
minimum acceptable requirements.  
.2  Post signage at entry points and other 
strategic locations indicating restricted 
access and conditions for access.  
.3  Use professionally made signs with 
bilingual message in the 2 official 
languages or international known graphic 
symbols.  

.3  Provide safety orientation session to persons 
granted access to Work Site. Advise of hazards 
and safety rules to be observed while on site.  

.4  Ensure persons granted site access wear 
appropriate PPE. Supply PPE to inspection 
authorities who require access to conduct tests 
or perform inspections.  

.5  Secure Work Site against entry when inactive or 
unoccupied and to protect persons against harm. 
Provide security guard where adequate protection 
cannot be achieved by other means.  

1.7  Protection  .1  Give precedence to safety and health of persons 
and protection of environment over cost and 
schedule considerations for Work.  

.2 Provide temporary facilities for protection and 
safe passage of public pedestrians and vehicular 
traffic around and adjacent to work site. 

.3 Provide safety barricades, lights and signage on 
work site as required to provide a safe working 
environment for workers. 

.4  Should unforeseen or peculiar safety related 
hazard or condition become evident during 
performance of Work, immediately take measures to 
rectify situation and prevent damage or harm. 
Advise Departmental Representative verbally and 
in writing.  

1.8  Filing Of Notice .1  File Notice of Project with pertinent provincial 
health and safety authorities prior to beginning 
of Work.  
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.2  Upon request, Departmental Representative will 
assist in locating address if needed.  

1.9  Permits .1 Post permits, licenses and compliance 
certificates, specified in section 01 10 10, at 
Work Site.  Submit copies to Departmental 
Representative. 

.2  Where a particular permit or compliance 
certificate cannot be obtained, notify 
Departmental Representative in writing and obtain 
approval to proceed before carrying out 
applicable portion of work.  

1.10 Hazard Assessments .1  Perform site specific health and safety hazard 
assessment of the Work prior to commencement of 
work.  

.2  Carryout initial assessment prior to commencement 
of Work with further assessments as needed during 
progress of work, including when new trades and 
subcontractors arrive on site, the scope of work 
has been changed by Change Order or when a 
potential hazard or weakness in current health 
and safety practices are identified by 
Departmental Representative or by an authorized 
safety representative.  

.3  Record results and address in Health and Safety 
Plan.  

.4  Keep documentation on site for entire duration of 
the Work.  

1.11 Project/Site  .1  Following are potential health, environmental and  
     Conditions safety hazards at the site for which Work may 

involve contact with: 
.1 Existing hazardous substances or 

contaminated wharf materials: 
.1 Pressure treated timber. 

.2 Known latent site and environmental 
conditions: 
.1 Wildlife activity. 
.2 Water tidal action. 
.3 Electrical. 

.3 Facility on-going operations: 
.1 Continued pedestrian use of wharf. 
.2 Continued vehicular use of wharf. 
.3 Continued vessel use of wharf for 
fisheries industry. 
.4 Vessel travel around area of Work. 
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.2 Above items shall not be construed as being 
complete and inclusive of potential health and 
safety hazard encountered during Work. 

.3 Include above items in the hazard assessment of 
the Work. 

.4 MSDS data sheets of pertinent hazardous and 
controlled products stored on site can be 
obtained from Departmental Representative. 

1.12 Meetings  .1  Attend pre-construction health and safety 
meeting, convened and chaired by Departmental 
Representative, prior to commencement of Work, at 
time, date and location determined by 
Departmental Representative. Ensure attendance 
of:  
.1  Superintendent of Work  
.2  Designated Health & Safety Site 
Representative  
.3  Subcontractors  

.2  Conduct regularly scheduled tool box and safety 
meetings during the Work in conformance with 
Occupational Health and Safety regulations.  

.3  Keep documents on site.  

1.13 Health And  .1  Prior to commencement of Work, develop written 
     Safety Plan Health and Safety Plan specific to the Work. 

Implement, maintain, and enforce Plan for entire 
duration of Work and until final demobilization 
from site.  

.2  Health and Safety Plan shall include the 
following components:  
.1  List of health risks and safety hazards 

identified by hazard assessment.  
.2  On-site Contingency and Emergency Response 

Plan as specified below.  
.3  On-site Communication Plan as specified 

below.  
.4  Name of Contractor's designated Health & 

Safety Site Representative and information 
showing proof of his/her competence and 
reporting relationship in Contractor's 
company.  

.5  Names, competence and reporting 
relationship of other supervisory personnel 
used in the Work for occupational health 
and safety purposes.  
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.3  On-site Contingency and Emergency Response Plan 
shall include:  
.1  Operational procedures, evacuation measures 

and communication process to be implemented 
in the event of an emergency.  

.2  Evacuation Plan: site plan layouts showing 
escape routes, marshalling areas. Details 
on alarm notification methods, fire drills, 
location of firefighting equipment and 
other related data.  

.3  Name, duties and responsibilities of 
persons designated as Emergency Warden(s) 
and deputies.  

.4  Emergency Contacts: name and telephone 
number of officials from:  
.1  General Contractor and subcontractors.  
.2  Pertinent Federal and Provincial 

Departments and  Authorities having 
jurisdiction.  

.3  Local emergency resource 
organizations.  

.5  Harmonize Plan with Facility's Emergency 
Response and Evacuation Plan. Departmental 
Representative will provide pertinent data 
including name of PWGSC and Facility 
Management contacts.  

.4  On-site Communication Plan:  
.1  Procedures for sharing of work related 

safety information to workers and 
subcontractors, including emergency and 
evacuation measures.  

.2  List of critical work activities to be 
communicated with Facility Manager which 
have a risk of endangering health and 
safety of Facility users.  

.5  Address all activities of the Work including 
those of subcontractors.  

.6  Review Health and Safety Plan regularly during 
the Work. Update as conditions warrant to address 
emerging risks and hazards, such as whenever new 
trade or subcontractor arrive at Work Site.  

.7  Departmental Representative will respond in 
writing, where deficiencies or concerns are noted 
and may request re-submission of the Plan with 
correction of deficiencies or concerns.  

.8  Post copy of the Plan, and updates, prominently 
on Work Site.  
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.9 Submission of the Health and Safety Plan, and 
updates, to the Departmental Representative is 
for review and information only.  Its submission 
shall not be construed to imply approval by 
Departmental Representative, be interpreted as a 
warranty of being complete, accurate and 
legislative compliant and shall not relieve 
Contractor of their legal obligations for the 
provision of Health and Safety on the 
construction project. 

1.14  Safety Supervision .1  Employ Health & Safety Site Representative 
responsible for daily supervision of health and 
safety of the Work.  

.2  Health & Safety Site Representative may be the 
Superintendent of the Work or other person 
designated by Contractor and shall be assigned 
the responsibility and authority to:  
.1  Implement, monitor and enforce daily 

compliance with health and safety 
requirements of the Work  

.2  Monitor and enforce Contractor's site-
specific Health and Safety Plan.  

.3  Conduct site safety orientation session to 
persons granted access to Work Site.  

.4  Ensure that persons allowed site access are 
knowledgeable and trained in health and 
safety pertinent to their activities at the 
site or are escorted by a competent person 
while on the Work Site. 

.5  Stop the Work as deemed necessary for 
reasons of health and safety.  

.3  Health & Safety Site Representative must:  
.1  Be qualified and competent person in 

occupational health and safety.  
.2  Have site-related working experience 

specific to activities of the Work.  
.3  Be on Work Site at all times during 

execution of the Work.  

.4  All supervisory personnel assigned to the Work 
shall also be competent persons.  

.5  Inspections:  
.1  Conduct regularly scheduled safety 

inspections of the Work on a minimum bi-
weekly basis. Record deficiencies and 
remedial action taken.  

.2 Follow up and confirm corrective measure 
are taken. 
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.6  Cooperate with Facility's Occupational Health and 
Safety representative should one be designated by 
Departmental Representative.  

.7  Keep inspection reports and supervision related 
documentation on site.  

1.15  Training .1  Use only skilled workers on Work Site who are 
effectively trained in occupational health and 
safety procedures and practices pertinent to 
their assigned task.  

.2 Ensure that workers, subcontractors and other 
authorized persons granted access to site are 
trained and have been fully instructed by a 
competent instructor, on: 
.1 Safe operation of tools and equipment. 
.2 Proper wearing and use of personal 

protective equipment (PPE) as applicable to 
the purpose and activities to be conducted 
on site. 

.3 Safe work practices and procedures to be 
followed during the performance of their 
given work tasks or function on site. 

.4 Site conditions and minimum site safety 
rules provided through site orientation 
sessions. 

.3  Maintain employee records and evidence of 
training received. Make data available to 
Departmental Representative upon request.  

.4  When unforeseen or peculiar safety-related 
hazard, or condition occur during performance of 
Work, follow procedures in place for Employee's 
Right to Refuse Work in accordance with Acts and 
Regulations of Province having jurisdiction and 
advise Departmental Representative verbally and 
in writing.  

1.16  Minimum Site Safety .1  Notwithstanding requirement to abide by federal 
      Rules and provincial health and safety regulations; 

ensure the following minimum safety rules are 
obeyed by persons granted access to Work Site:  
.1  Wear appropriate PPE pertinent to the Work 

or assigned task; minimum being hard hat, 
safety footwear, safety glasses and hearing 
protection.  

.2  Immediately report unsafe condition at 
site, near-miss accident, injury and 
damage.  
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.3  Maintain site and storage areas in a tidy 
condition free of hazards causing injury.  

.4 Obey warning signs and safety tags. 

.2 Brief workers on site safety rules, and on the 
disciplinary measures to be taken for violation or 
non compliance of such rules. Post such 
information on site. 

1.17 Correction Of  .1  Immediately address health and safety non- 
     Non-Compliance compliance issues identified by authority having 

jurisdiction or by Departmental Representative.  

.2  Provide Departmental Representative with written 
report of action taken to correct non-compliance 
of health and safety issues identified.  

.3  Departmental Representative will stop Work if 
non-compliance of health and safety regulations 
is not corrected in a timely manner.  

1.18 Incident Reporting .1  Investigate and report the following incidents to 
Departmental Representative:  
.1  Incidents requiring notification to 

Provincial Department of Occupational 
Safety and Health, Workers Compensation 
Board or to other regulatory Agency.  

.2  Medical aid injuries.  

.3  Property damage in excess of $10,000.00,  

.4  Interruptions to Facility operations 
resulting in an operational lost to a 
Federal department in excess of $5,000.00.  

.2  Submit report in writing. 

1.19 Hazardous Products .1  Comply with requirements of Workplace Hazardous 
Materials Information System (WHMIS).  

.2  Keep MSDS data sheets for all products delivered 
to site.  
.1  Post on site.  
.2  Submit copy to Departmental Representative.  

1.20 Blasting .1  Blasting or other use of explosives is not 
permitted on site  

1.21 Powder Actuated  .1  Use powder actuated fastening devices only after 
     Devices receipt of written permission from Departmental 

Representative.  

1.22 Confined Spaces .1  Abide by occupational health and safety 
regulations regarding work in confined spaces.  
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1.23 Site Records .1  Maintain on Work Site copy of safety related 
documentation and reports stipulated to be 
produced in compliance with Acts and Regulations 
of authorities having jurisdiction and of those 
documents specified herein.  

.2  Upon request, make available to Departmental 
Representative or authorized Safety Officer for 
inspection.  

1.24 Posting of Documents .1  Ensure applicable items, articles, notices and 
orders are posted in conspicuous location on Work 
Site in accordance with Acts and Regulations of 
Province having jurisdiction.  

.2  Maintain on site copy of safety documentation as 
specified in this section and other safety 
related reports and documents issued to or 
received from authorities having jurisdiction, 
including: 
.1 Site specific Health and Safety Plan. 
.2 WHMIS data sheets. 

.3 Make available to Departmental Representative, or 
authorized safety representative, for inspection 
upon request. 

END OF SECTION 
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1.1 References  .1 Canada Shipping Act, Transport Canada, 2001,  
      amended 2013-12-01 

     .2 Canadian Coast Guard Regulations, Fisheries 
and Oceans Canada 

     .3 Canadian Environmental Protection Act, 1999, 
amended on 2014-03-28 

.4  Canadian Navigable Waters Act, 2019.     
Transport Canada 

.5  Fisheries Act, 1985, Fisheries and Oceans  
 Canada, amended 2013-11-25 

.6 Guidelines for the Use of Explosives In or  
 Near Canadian Fisheries Waters, 1998 

.7 Impact Assessment Act, 2019 

.8 Migratory Birds Convention Act, 1994,   
 Environment Canada, amended 2010-12-10  

.9 Nova Scotia – Environment Act        

.10 Species at Risk Act, 2002, amended 2013-03-
08 

.11 The Federal Policy on Wetland Conservation,  
 1991, Environment Canada 

.12  Transportation of Dangerous Goods Act, 1992, 
  Transport Canada, amended 2009-06-16 

.13  Workplace Hazardous Materials Information  
 System, Health Canada.  

1.2 Definitions  .1  Archaeological Resources:  All tangible 
evidence of human activity that is of 
historical, cultural or scientific interest. 
Examples include features, structures, 
archaeological objects or remains at or from 
an archaeological site, or an object 
recorded as an isolated archaeological find. 

     .2 Buffer zone: a vegetated land that protects 
watercourses from adjacent land uses. It 
refers to the land adjacent to 
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watercourses,such as streams, rivers, lakes, 
ponds, oceans, and wetlands, including the 
floodplain and the transitional lands 
between the watercourse and the drier upland 
areas. 

     .3  Deleterious substance: (a) any substance 
that, if added to any water, would degrade 
or alter or form part of a process of 
degradation or alteration of the quality of 
that water so that it is rendered or is 
likely to be rendered deleterious to fish or 
fish habitat or to the use by man of fish 
that frequent that water, or (b) any water 
that contains a substance in such quantity 
or concentration, or that has been so 
treated, processed or changed, by heat or 
other means, from a natural state that it 
would, if added to any other water, degrade 
or alter of form part of a process of 
degradation or alteration of the quality of 
that water so that it is rendered or is 
likely to be rendered deleterious to fish or 
fish habitat or to the use by man of fish 
that frequent that water. 

     .4  Fish habitat: spawning grounds and any other 
areas, including nursery, rearing, food 
supply and migration areas, on which fish 
depend directly or indirectly in order to 
carry out their life processes. 

     .5  Hazardous material: Product, substance, or 
organism that is used for its original 
purpose; and that is either dangerous goods 
or a material that may cause adverse impact 
to the environment or adversely affect 
health of persons, animals, or plant life 
when released into the environment. 

     .6 Invasive or alien species: refers to a 
species or subspecies introduced outside its 
normal distribution whose establishment and 
spread threaten ecosystems, habitats or 
species with economic or environmental harm. 

.7  Navigable water: a canal and any other body 
of water created or altered as a result of 
the construction of any work. 
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.8 Surface watercourse: refers to the bed and 
shore of a river, stream, lake, creek, pond, 
marsh, estuary or salt-water body that 
contains water for at least part of each 
year. 

.9 Wetlands: land where the water table is at, 
near or above the surface or which is 
saturated for a long enough period to 
promote such features as wet-altered soils 
and water tolerant vegetation. Wetlands 
include organic wetlands or "peatlands," and 
mineral wetlands or mineral soil areas that 
are influenced by excess water but produce 
little or no peat.  

1.3 Transportation  .1  Transport hazardous materials and hazardous 
waste in compliance with the Transportation 
of Dangerous Goods Act.  

.2  Eliminate free board spillage when 
excavating, loading and hauling material. 

.3 Trucks transporting excavated material will 
have watertight boxes. 

.4 Do not overload trucks when hauling 
excavated material. 

.5 Maintain trucks clean and free of mud, dirt 
and other foreign matter. 

.6 Secure contents against spillage.  Avoid 
potential release of contents and of any 
foreign matter onto highways, roads and 
access routes used for the work.  
Immediately clean any ground spills and 
soils to extent as directed by authority 
having jurisdiction. 

.7 Prior to commencement of work, advise and 
seek approval from the Departmental 
Representative of the existing roads and 
temporary routes / roads proposed to be used 
to access work areas and to haul material to 
and from the site, including roads to the 
dredge material disposal site. 
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.8 Construction material and debris is not to 
become waterborne.   

.9 Any tools, equipment, vehicles, temporary 
structures or parts thereof used or 
maintained for the purpose of building or 
placing a work in navigable water are not to 
remain in place after the completion of the 
project. 

.10 Vessels are to be permitted safe access 
through the worksite at all times, and 
assisted as necessary.   

.11 All materials and equipment used in 
construction must be marked in accordance 
with the Collision Regulations of the Canada 
Shipping Act, 2001 when located on the 
waterway. 

.12 Advise the Canadian Coast Guard, Marine 
Communication and Traffic Services (MCTS) at 
(902)564-7751 or toll free at 1-800-686-8676 
sufficiently in advance of commencement of 
work or when deploying or removing site 
markings in order to allow for appropriate 
Notices to Shipping/Mariners action. 

.13 Work activities must comply with all / any 
conditions of the Canadian Navigable Waters 
Act (CNWA) permit issued by Transport 
Canada.  

.14 During work phase, the site where work will 
occur shall be boomed off to cease vessels 
traffic from entering.  

.15 Any rocks or debris in the vicinity of the 
proposed dredging resulting from the work 
are to be removed so as to provide a clear 
approach for vessels navigating in the area. 

.16 Place a cautionary buoy during the work 
phase, carrying a 1nm nominal range yellow 
light with flash characteristic (Fl)4s, 
150mm retro-reflective tape and an 
integrated radar reflector in the immediate 
entrance of the small craft harbour. 
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1.5 Temporary Causeways   
and Access Roads .1 It will be the Contractor’s responsibility 

to gain access to the work area.  The 
construction and removal of temporary 
causeways and access roads will be at the 
Contractor’s expense and will be removed 
immediately after clearance of the excavated 
area. 

    .2 It will be the Contractor’s responsibility 
to identify a location for the disposal of 
material imported by the Contractor for the 
construction of temporary causeways and 
access roads which will be in compliance 
with the Fisheries Act Authorization issued 
by Department of Fisheries and Oceans - Fish 
and Fish Habitat Protection Program. 

    .3 All material used for construction of 
temporary causeways and access roads must be 
clean and free from excessive fines, 
organics, debris and non-toxic (i.e., free 
of fuel, oil, grease and/or any other 
contaminants), non-ore bearing and from a 
provincially approved non-water source. 

    .4 Material is to be screened, if required, to 
ensure that no fines or stones less than 0.2 
kilograms are placed in the work.  Gradation 
of the material to be imported for the 
construction of the causways, roads etc. 
shall be within the following limits: 

Imperial Size Metric Size Percent Passing
18” 450 mm 100 
8” 200 mm 44-75 
4” 100 mm 24-50 
2” 50 mm 7-14 

    .5 The Contractor is to maintain temporary 
buoys to mark the position of the access 
road including the outer toe as construction 
proceeds.  All buoys are to meet 
requirements of the applicable Canadian 
Coast Guard standard and be equipped with 
radar reflectors. 
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1.5 Operation of 
 Machinery   .1 Ensure that machinery arrives on site in a 

clean condition and is maintained free of 
fluid leaks, invasive species and noxious 
weeds. 

     .2 Whenever possible, operate machinery on land 
above the high water mark, on ice, or from a 
floating barge in a manner that minimizes 
disturbance to the banks and bed of the 
water body. 

     .3 Wash, refuel and service machinery and store 
fuel and other materials for the machinery 
in such a way as to prevent any deleterious 
substances from entering the water. 

1.6 Containment and 
 Spill Management .1 Comply with Federal (CEPA Storage Tank 

Systems for Petroleum Products and Allied 
Petroleum Products Regulations) and 
Provincial regulations, codes, standards and 
guidelines for the storage of fuel and 
allied petroleum products on site. 

     .2 Do not dump petroleum products or any other 
deleterious substances on ground or in the 
water. 

     .3 Be diligent and take all necessary 
precautions to avoid spells and contaminate 
the soil and water (both surface and 
subsurface) when handling petroleum products 
on site and during fueling and servicing of 
vehicles and equipment. 

     .4 Maintain on site appropriate emergency spill 
response equipment consisting of at least 
one 250-litre (55 gallon) overpack spill kit 
for containment and cleanup of spills. 

     .5 Maintain vehicles and equipment in good 
working order to prevent leaks on site. 

     .6 In the event of a petroleum spill, 
immediately notify the Departmental 
Representative and the Canadian Coast Guard 
(CCG) at 1-800-565-1633 (24 hour report 
line).  Preform cleanup in accordance with 
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all regulations and procedures stipulated by 
authority having jurisdiction. 

     .7 Materials such as paint, primers, blasting 
abrasives, rust solvents, degreasers, grout, 
or other chemicals are not to enter the 
watercourse. 

     .8 Develop a response plan that is to be 
implemented immediately in the event of a 
sediment release or spill of a deleterious 
substance. 

1.7 Disposal of  
 Dredged/Excavated  
 Material   .1 Material will be disposed of above the high 

water mark at a location agreed upon by the 
Department Representative.    

.2 Water that decants from the disposed dredge 
spoil shall not enter any waterways. 

.3 Site should allow for diffuse, dispersion or 
diversion onto a field or woodland, but not 
into drainage ditches that would carry water 
to a waterway. 

.4  The contractor will be responsible to 
construct berms to contain the disposed 
dredge/excavated material including any 
required settling ponds or other controls as 
required.   

.5  Items such as rubber tires, bottles, cans 
and other debris or litter must be removed 
from the disposal site following regarding.  
Failure to remove such debris may constitute 
a littering offence under applicable 
regulations.  

.6  Control runoff of water containing suspended 
materials or other harmful substances in 
accordance with requirements of all federal, 
provincial and municipal authorities having 
jurisdiction.  

1.8 Hazardous 
 Material handling .1 Store and handle hazardous materials in 

accordance with applicable federal and 
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provincial regulations, codes, standards and 
guidelines.  Store in location that will 
prevent spillage into the environment. 

     .2 Label containers to WHMIS requirements and 
keep MSDS data sheets on site for all 
hazardous materials. 

     .3 Maintain inventory of hazardous materials 
and hazardous waste stored on site.  List 
items by product name, quantity and date 
when stored. 

     .4 Store and handle flammable and combustible 
materials in accordance with National Fire 
Code. 

1.9 Disposal of Wastes .1 Do not bury rubbish, construction and 
demolition debris (i.e., concrete, creosote 
timbers, steel, impacted soil materials 
etc.) and waste materials on site. 

.2 Dispose and recycle construction and 
demolition debris and waste materials in 
accordance with Provincial Waste Management 
Regulations and the project waste management 
requirements specified in sections 02 41 23 
– Demolition and Removals 

.3  Do not dispose of hazardous waste, volatile 
materials (such as mineral spirits, paints, 
thinners etc.) and petroleum products into 
waterways, storm or sanitary sewers or in 
waste landfill sites.  

.4  Dispose of hazardous waste in accordance 
with applicable federal and provincial, 
regulations, codes, standards and 
guidelines. 

1.10 Water Quality .1  All rock material that will be used for the 
project must be free of excessive fines, 
clean, non-ore bearing, non-toxic material 
(i.e., free of fuel, oil, grease and/or 
other contaminants) from a provincially 
approved, non-watercourse source, and 
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approved for use in marine infilling 
projects. 

.2 Site isolation methods must be used to avoid 
exceedances of the turbidity levels and will 
be installed in a manner that does not block 
fish passage. 

.3  Conduct excavation of watercourse in such a 
manner to limit turbidity and reduce 
sediment suspension in the water to an 
absolute minimum at all times.  

 .1  Maintain appropriate production speed 
and momentum of the excavation 
equipment. Make adjustments as required 
and as approved by Departmental 
Representative.  

 .2  Strategically position excavator 
equipment and haul vehicles to avoid 
over the water swings of dredged 
material whenever possible.  

 .3 Restrict the amount of material dredged 
to the area and depth required for 
navigation. 

.4  Where work may affect the water quality 
adjacent to water intake lines used by 
lobster holding facilities, fish processing 
facilities and other harbour users, schedule 
work in cooperation with the Harbour 
Authority as directed by Departmental 
Representative to minimize interference and 
impact to harbour users. 

.5 Do not wash down equipment within a 30 meter 
buffer zone of a wetland, watercourse or 
other identified environmentally sensitive 
area.  

.6 Develop and implement an Erosion and 
Sediment Control Plan for the site that 
minimizes risk of sedimentation of the water 
body during all phases of the work. Erosion 
and sediment control measures should be 
maintained until all disturbed ground has 
been permanently stabilized, suspended 
sediment has resettled to the bed of the 
water body or settling basin and runoff 
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water is clear. The plan should, where 
applicable, include:  

 a) Installation of effective erosion and 
sediment control measures before 
starting work to prevent sediment from 
entering the water body. 

 b) Measures for managing water flowing 
onto the site, as well as water being 
pumped / diverted from the site such 
 that sediment is filtered out 
prior to the water entering a water 
body. For example, pumping / diversion 
of water to a vegetated area, 
construction of a settling basin or 
other filtration system. 

 c) Site isolation measures (e.g., silt 
boom or silt curtain) for containing 
suspended sediment where in-water work 
is required (e.g., dredging, underwater 
cable installation). 

 d) Measures for containing and stabilizing 
waste material (e.g., dredging spoils, 
construction waste and materials, 
commercial logging waste, uprooted or 
cut aquatic plants, accumulated debris) 
above the  high water mark of 
nearby water bodies to prevent re-
entry. 

 e) Regular inspection and maintenance of 
erosion and sediment control measures 
and structures during the course of the 
work. 

 f) Repairs to erosion and sediment control 
measures and structures if damage 
occurs. 

 g) Removal of non-biodegradable erosion 
and sediment control materials once 
site is stabilized. 

.7 Employ suitable operational and engineering 
controls (e.g., silt curtain), as approved 
by the Departmental Representative, around 
the work area. 

1.11 Socioeconomic  
 Restrictions .1  Abide by municipal and provincial 

regulations for any restrictions on work 
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performed during the night time and on flood 
lighting of the site. Obtain applicable 
permits.  

.2  Place flood lights in opposite direction of 
adjacent residential and business areas.  

.3  Work equipment and machinery must be 
equipped with purposely designed mufflers to 
reduce noise on site to lowest possible 
level. Maintain mufflers in good operating 
condition at all times. 

1.12 Bird and Bird  
 Habitat .1  Become knowledgeable with and abide by the 

Migratory Birds Convention Act (MBCA) in 
regards to the protection of migratory 
birds, their eggs, nests and their young 
encountered on site and in the vicinity.  

.2  Minimize disturbance to all birds on site 
and adjacent areas during the entire course 
of the Work.  

.3  Do not approach concentrations of seabirds, 
waterfowl and shorebirds when anchoring 
equipment, accessing wharves or ferrying 
supplies.  

.4  Do not use beaches, dunes and other natural 
previously undisturbed areas of the site to 
conduct work unless specifically approved by 
the Departmental Representative.  

.5  Should nests of migratory birds be 
encountered during work, immediately notify 
Departmental Representative for directives 
to be followed.  

 .1  Do not disturb nest site and 
neighbouring vegetation until nesting 
is completed.  

 .2  Minimize work immediately adjacent to 
such areas until nesting is completed.  

 .3  Protect these areas by following 
recommendations of Canadian Wildlife 
Service.  
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1.13 Fish Protection  
.1 Avoid wet, windy and rainy periods that may 

increase erosion and sedimentation. 

.2 Ensure that all in-water activities, or 
associated in-water structures, do not 
interfere with fish passage, constrict the 
channel width, or reduce flows.

.3 Screen any water intakes or outlet pipes to 
prevent entrainment or impingement of fish. 
Entrainment occurs when a fish is drawn into 
a water intake and cannot escape. 
Impingement occurs when an entrapped fish is 
held in contact with the intake screen and 
is unable to free itself. 

.4  Be aware of the risk for contamination of 
the fish habitat at the site as a result of 
alien species being introduced in the water.  

.5  To minimize the possibility of fish habitat 
contamination and the spread of aquatic 
invasive (alien species), all construction 
equipment which will be immersed into the 
water of a watercourse, or has the 
possibility of coming into contact with such 
water during the course of the work, must be 
cleaned and washed to ensure that they are 
free of marine growth and alien species.  

 .1  Equipment shall include boats, barges, 
cranes, excavators, haul trucks, pumps, 
pipe lines and other all miscellaneous 
tools and equipment previously used in 
a marine environment.  

.6  Cleaning and washing of equipment shall be 
performed immediately upon their arrival at 
the site and before use in or over the body 
of water.  

.7  Conduct cleaning and washing operations as 
follows:  

 .1  Scrape and remove heavy accumulation of 
mud and dispose appropriately.  

 .2  Wash all surfaces of equipment by use 
of a pressurized fresh water supply.  
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 .3  Immediately follow with application of 
a heavy sprayed coating of undiluted 
vinegar or other environmentally 
approved cleaning agent to thoroughly 
remove all plant matter, animals and 
sediments.  

 .4  Check and remove all plant, animal and 
sediment matter from the all bilges and 
filters.  

 .5  Drain standing water from equipment and 
let fully dry before use.  

 .6  Upon removal from the water, drain 
standing water from equipment and let 
fully dry before removal off the site.  

.8  Do not perform cleaning and washdown within 
a 30 metre buffer zone of a wetland, 
watercourse or other identified 
environmentally sensitive area.  

.9  Record of Assurance Logbook:  

 .1  Maintain an on-going log of past and 
present usage and washdowns of all 
equipment to illustrate mitigation 
measures undertaken against fish 
habitat contamination by alien species.  

 .2  Write data in a hard cover bound 
logbook to include the following:  

  .1  Date and location where equipment 
was previously used in a 
watercourse or wetland;  

  .2  Type of work performed.  
  .3  Dates of wash down for each piece 

of equipment;  
  .4  Cleaning method and cleaning 

agent(s) used.  

.10  Keep Record of Assurance Logbook updated 
from project to project. Upon request, 
submit logbook to Departmental 
Representative for review.  

.11  Abide by requirements and recommendations 
from Fisheries and Oceans Canada – Fisheries 
Protection Program in cleaning and wash down 
of equipment.  
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.12 Work activities must comply with all/any 
conditions of the Fisheries Act 
Authorization issued by Fisheries and Oceans 
Canada.   

1.14 Blasting .1 Prior to commencement of any blasting or 
drilling activities, a blast plan and marine 
mammal survey plan must be submitted to the 
Departmental Representative for submission 
to DFO Fish and Fish Habitat Protection 
Program and Transport Canada for review and 
written approval. 

.2 Avoid using explosives in or near water.  
Use of explosives in or near water produces 
shock waves that can damage a fish swim 
bladder and rupture internal organs.  
Blasting vibrations may also kill or damage 
fish eggs or larvae. 

.3 If blasting is to occur, a standby vessel 
shall be on station for the duration in 
order to provide mariners with onsite 
directions and safe passage as required. 

.4 If explosives are required as part of a 
project, the potential for impacts to fish 
and fish habitat should be minimized by 
implementing the following measures: 

 .1 No explosive is to be detonated in or 
near fish habitat that produces, or is 
likely to produce, an instantaneous 
pressure change (i.e.,Overpressure) 
greater than 100 kPa (14.5 psi) in the 
swimbladder of a fish. 

 .2 No explosive is to be detonated that 
produces, or is likely to produce, a 
peak particle velocity greater than 13 
mm•s-1 in a spawning bed during the 
period of egg incubation. 

 .3 Back-fill blast holes (stemmed) with 
sand or gravel to grade or to streambed 
/ water interface to confine the blast. 

 .4 Place blasting mats over top of holes 
to minimize scattering of blast debris 
around the area. 
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 .5 Do not use ammonium nitrate based 
explosives in or near water due to the 
production of toxic by-products. 

 .6 Remove all blasting debris and other 
associated equipment / products from 
the blast area. 

 .7 No explosive is to be knowingly 
detonated within 500 m of any marine 
mammal (or no visual contact from an 
observer using 7x35-power binocular). 

 .8 Pre-blast surveys will be conducted on 
all surrounding residential wells 
within 250m prior to any blasting at 
the harbour.  Prior to blasting 
baseline water quality data will be 
collected from all wells within 600 m 
of any areas where blasting will occur.  

 .9 Where possible, store blasting agents 
off-site at an approved facility, 
bringing only the amount on-site that 
is needed for one day of work. 

1.15 Air Quality .1  Keep airborne dust and dirt resulting from 
the work on site to an absolute minimum.  

.2  Dust suppression by the application of water 
must be employed, when required. Apply dust 
control measures to roads, parking lots and 
work areas. The Departmental Representative
shall determine locations where water is to 
be applied, the amount of water to be 
applied, and the times at which it shall be 
applied. Waste oil must not to be used for 
dust control under any circumstances. 

.3  Spray surfaces with water or other 
environmentally approved product. Use 
purposely suited equipment or machinery and 
apply in sufficient quantity and frequency 
to provide effective result and continued 
dust control during the entire course of the 
work.  

.4  Do not use oil or any other petroleum 
products for dust control.  

1.16 Fires .1  Fires and burning of rubbish on site is not 
permitted.  
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1.17 Archaeological .1 All construction personnel are responsible 
for reporting any unusual materials 
unearthed during construction to the 
construction supervisor. If the find is 
believed to be an archaeological resource, 
the Construction Supervisor will immediately 
stop work in the vicinity of the find and 
notify the PSPC Project Manager. 

.2 If an archaeological and / or historically 
significant item is discovered during the 
work activities, work in the area will be 
stopped immediately and the Departmental 
representative will be contacted as well as 
the provincial Archaeological Services unit. 

  Nova Scotia – NS Department of 
Communities, Culture and Heritage, 
Special Places Program, telephone: 
(902) 424-6475 

.3 Work can only resume in the vicinity of the 
find when authorized by the PSPC Project 
Manager and Construction Supervisor, after 
approval has been granted by the Nova Scotia 
Department of Communities, Culture and 
Heritage. 

.4 In the event of the discovery of human 
remains of evidence of burials, excavation 
work will immediately cease and nearest law 
enforcement agency will be contacted 
immediately by the PSPC Project Manager 
and/or the Construction Supervisor. 

END OF SECTION 
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1 Related Requirements .1 Particular requirements for inspection and 
testing of concrete to be carried out by testing 
laboratory designated by Departmental 
Representative are specified under various 
sections. 

2 Appointment 
and Payment .1 Departmental Representative will appoint and pay 

for services of testing laboratory except for the 
following: 
.1 Inspection and testing required by laws, 

ordinances, rules, regulations or orders of 
public authorities. 

.2 Inspection and testing performed 
exclusively for Contractor's convenience. 

.3 Testing, adjustment and balancing of 
conveying systems, mechanical and 
electrical equipment and systems. 

.4 Mill tests and certificates of compliance. 

.5 Tests specified to be carried out by the 
Contractor under the supervision of 
Departmental Representative. 

.2 Where tests or inspections by designated testing 
laboratory reveal work not in accordance with 
contract requirements. Pay costs for additional 
tests or inspections as Departmental 
Representative may require to verify 
acceptability of corrected work. 

3 Contractor's 
Responsibilities .1 Furnish labour and facilities to: 

.1 Provide access to work to be inspected and 
tested. 

.2 Facilitate inspections and tests. 

.3 Make good work disturbed by inspection and 
test. 

.4 Provide storage on site for laboratory's 
exclusive use to store equipment and cure 
test samples. 

.2 Notify Departmental Representative sufficiently 
in advance of operations to allow for assignment 
of laboratory personnel and scheduling of test. 

.3 Where materials are specified to be tested, 
deliver representative samples in required 
quantity to testing laboratory. 
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.4 Pay costs for uncovering and making good work 
that is covered before required inspection or 
testing is completed and approved by Departmental 
Representative. 

END OF SECTION
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1 Access .1 Provide and maintain adequate access to project 
site. 

.2 If authorized to use existing roads or structures 
for access to project site, maintain such roads 
for duration of Contract and make good damage 
resulting from Contractor's use of roads. 

.3 Maintain full access to the work site. Should a 
court injunction be required ordering a person or 
group to refrain from impeding access to the 
site, such as a demonstration, picketing or union 
action, then obtaining the injunction and any 
associated costs will be considered incidental to 
this Contract. Any delays associated with such 
activity will be considered incidental to this 
Contract. 

2 Contractor’s Site .1 Establish on the site of the work and keep open  
Office  at all times during the execution of the work an 

office where all letters, orders, notices and 
other communications may be received or 
acknowledged either by the Contractor or his 
authorized agent or representative. Provide a 
telephone and fax machine in the office. 

.2 Keep one up-to-date copy of the Contract 
Documents, bulletins and other materials as 
specified under Section 01 10 10 – General 
Instructions. 

3 Departmental .1 Provide furnished temporary office for sole use  
Representative’s   of Departmental Representative complete with  
Site Office  heat, lights, phone/fax connection and internet 

connection. Insulated office required if used 
during October to May. Locate on or adjacent to 
site. 

.2 Types and location of barricades, etc. to be in 
accordance with local regulations and to the 
satisfaction of Departmental Representative. 

.3 The presence of such barricades, lights, etc. 
will not relieve the Contractor of the 
responsibility for any damages. 

4 Storage Sheds .1 Provide adequate weather tight sheds with raised 
floors, for storage of materials, tools and 
equipment which are subject to damage by weather. 

.2 Make arrangements with the Departmental 
Representative for on-site storage areas. 
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5 Sanitary Facilities .1 Provide sanitary facilities for work force in 
accordance with governing regulations and 
ordinances. 

.2 Post notices and take such precautions as 
required by local health authorities. Keep area 
and premises in sanitary condition. 

6 Parking .1 Make arrangements with the Departmental 
Representative to provide parking space for work 
force. 

7 Power .1 Arrange, pay for and maintain temporary 
electrical power supply in accordance with 
governing regulations and ordinances. 

.2 Install temporary facilities for power such as 
pole lines and cables to approval of local power 
supply authority. 

8 Water Supply .1 Arrange, pay for and maintain temporary water 
supply in accordance with governing regulations 
and ordinances. 

9 Barricades .1 Provide and maintain sufficient barricades, 
fencing, notices, warning signs, light signals, 
etc. for the protection of adjoining property and 
to warn others and workmen engaged on the job of 
the dangers caused by the work. 

.2 Types and location of barricades, etc. to be in 
accordance with local regulations and to the 
satisfaction of Departmental Representative. 

.3 The presence of such barricades, lights, etc. 
will not relieve the Contractor of the 
responsibility for any damages. 

10 Security .1 Make arrangements with the Departmental 
Representative for security of his equipment, 
materials, damages resulting from fire and theft. 

11 Site Signs and  .1 Only Project Identification and Consultant/ 
Notices Contractor signboards and notices for safety or 

instruction are permitted on site.  

.2 Format, location and quantity of site signs and 
notices to be accepted by Departmental 
Representative. 

.3 Signs and notices for safety or instruction to be 
in English and French languages, or commonly 
understood graphic symbols. 
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12 Removal of Temporary .1 Remove temporary facilities from site when 
Facilities directed by Departmental Representative. 

.2 When project is closed down for a period of time, 
keep temporary facilities operational until no 
longer required by Departmental Representative. 

END OF SECTION 
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1.1 General .1 Use new material and equipment unless otherwise 
specified. 

.2 Submit following information for any or all 
materials and products proposed for supply within 
seven (7) days of request by Departmental 
Representative: 
.1 name and address of manufacturer 
.2 trade name, model and catalogue number 
.3 performance, descriptive and test data 
.4 manufacturer's installation or application 

instructions 
.5 evidence of arrangements to procure. 

.3 Provide material and equipment of specified 
design and quality, performing to published 
ratings and for which replacement parts are 
readily available. 

.4 Use products of one manufacturer for equipment or 
material of same type or classification unless 
otherwise specified. 

1.2 Manufacturer's .1 Unless otherwise specified, comply with 
Instructions manufacturer's latest printed instructions for 

materials and installation methods.  

.2 Notify Departmental Representative in writing of 
any conflict between these specifications and 
manufacturers' instructions. Departmental 
Representative will designate which document is 
to be followed. 

1.3 Fastenings .1 All fastenings are to be the sizes indicated on 
- General the contract plans and are to be hot dipped 

galvanized to ASTM 123 unless otherwise noted. 

1.4 Delivery .1 Deliver, store and maintain packaged material and 
and Storage equipment with manufacturer's seal and labels 

intact. 

.2 Prevent damage, adulteration and soiling of 
material and equipment during delivery, handling 
and storage. Immediately remove rejected material 
and equipment from site. 

.3 Store material and equipment in accordance and 
Storage with supplier's instructions. 

1.5 Conformance .1 When material or equipment is specified by 
standard or performance specifications, upon 
request of Departmental Representative, obtain 
from manufacturer an independent testing 
laboratory report, stating that material or 
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equipment meets or exceeds specified 
requirements. 

1.6 Substitution .1 Proposals for substitution may be submitted only 
after award of Contract. Such requests must 
include statements of respective costs of items 
originally specified and proposed substitutions. 

.2 Proposals will be considered by Departmental 
Representative if: 
.1 Products selected by tenderer from those 

specified, are not available, or 
.2 Delivery date of products from those 

specified would unduly delay completion of 
Contract, or 

.3 Alternative products to those specified, 
which are brought to attention of, and 
considered by Departmental Representative 
as equivalent to those specified and will 
result in a credit to Contract amount. 

.3 Should proposed substitution be accepted either 
in part or in whole, assume full responsibility 
and costs when substitution affects other work on 
project. Pay for design or drawing changes 
required as result of substitution. 

.4 Amounts of all credits arising from approval of 
substitutions will be determined by Departmental 
Representative and Contract price will be reduced 
accordingly. No substitutions will be permitted 
without prior written approval of Departmental 
Representative. 

.5 Owner reserves the right for acceptance or 
rejection of substitution of materials. 

1.7 Construction .1 On request, prove to the satisfaction of 
Equipment and Departmental Representative that the construction 
Plant equipment and plant are adequate to manufacture, 

transport, place and finish work to quality and 
production rates specified. If inadequate, 
replace or provide additional equipment or plant 
as directed. 

.2 Maintain construction equipment and plant in good 
operating order.  

1.8 Damaged and  .1 Immediately replace, repair or otherwise make 
Rejected Materials  good any material damaged, broken or defaced 

during construction to the satisfaction of 
Departmental Representative. 
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.2 Remove rejected materials from site. 

END OF SECTION 
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1.1 Record 
Drawings .1 Departmental Representative will provide two sets 

of white prints for record drawing purposes. 

.2 Maintain project record drawings and accurately 
record deviations from contract documents caused 
by site conditions and changes ordered by 
Departmental Representative. 

.3 Mark changes in red coloured ink. 

.4 Record following information: 
.1 Elevations of various elements in relation 

to Chart Datum. 
.2 Field changes in dimensions and details. 
.3 Changes made by Change Order. 

.5 At completion of project and prior to final 
inspection, neatly transfer notations to second 
set and submit both sets to Departmental 
Representative. 

END OF SECTION 
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1 General .1 Conduct cleaning and disposal operations to 
comply with local ordinances and antipollution 
laws. 

.2 Store volatile waste in covered metal containers, 
and remove from premises at end of each working 
day. 

.3 Prevent accumulation of waste which creates 
hazardous conditions. 

2 Cleaning During .1 Maintain the work, at least on a daily basis free 
Construction from accumulations of waste material and debris. 

.2 Provide on-site containers for collection of 
waste materials, and debris. 

.3 Remove waste materials, and debris from site. 

.4 Schedule cleaning operations so that resulting 
dust, debris and other contaminants will not fall 
on wet, newly painted surfaces. 

3 Final Cleaning .1 In preparation for acceptance of the project on 
an interim or final certificate of completion 
perform final cleaning. 

.2 Remove grease, dust, dirt, stains, and other 
foreign materials, from exterior finished 
surfaces. 

END OF SECTION 
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1 GENERAL 

1.01 RELATED SECTIONS 

.1 Section 01 29 00 - Project Particulars and Measurement. 

.2 Section 01 35 44 – Environmental Protection for Marine Work. 

.3 Section 01 74 11 – Cleaning.

1.02 PRICE AND PAYMENT PROCEDURES 

.1    Measurement for Payment will be paid under section 01 29 00. 

1.03 DEFINITIONS 

.1  Definitions:  
.1  Dredging: excavating, transporting and disposing of underwater materials.  
.2  Class A material: solid rock requiring drilling and blasting to loosen, 

and boulders or rock fragments of individual volumes 1.5 m³ or more.  
.3  Class B material: loose or shale rock, silt, sand, quick sand, mud, shingle, 

gravel, clay, sand, gumbo, boulders, hardpan and debris of individual 
volumes less than 1.5 m³.  

.4  Debris: pieces of wood, wire rope, scrap steel, pieces of concrete and other 
waste materials.  

.5  Grade: plane above which material is to be dredged.  

.7  Estimated quantity:  
.1  Volume of material calculated to be above dredge grade and within 

specified side slopes unless otherwise specified.  
.8  Side slope: inclined surface or plane from subgrade at side limit of dredging 

area to intersect original ground line outside of side limit and to be 
expressed as ratio of horizontal to vertical.  

.9  Chart Datum: permanently established plane from which soundings or tide 
heights are referenced, usually Lower Low Water Large Tide (LLWLT), but 
Lowest Normal Tide (LNT) is still retained on most charts.  

.10  Universal Transverse Mercator Projection (UTM) or Modified Transverse 
Mercator Projection (MTM) Co-ordinates: plane rectangular coordinates used 
in grid system in which grid network is applied to UTM. or MTM. projection. 
Horizontal control information as indicated.  

.11  Drawing Scale: Commonly used ratios to relate drawing measurements to real 
world measurements. IE: 1:250, 1:500, 1:1000.  This scale defines the size 
of matrix block to be used to represent the soundings. 

.12  Matrix Block: Each sounding is presented as number of specific length and 
width depending on scale. The sounding is a mathematical representation 
of multiple soundings within this block. Block sizes are usually as follows: 
.1 1:250 – 0.6m X 1.5m 
.2 1:500 – 1.2m X 3.0m 
.3 1:1000 – 2.4m X 6.0m 

.13  Minimum Depths Plan: A hydrographic survey plan in which shoalest depth 
from an average high resolution bathymetric surface or XYZ within the matrix 
block is plotted.  

.14  Average High Resolution Bathymetric Surface or XYZ: A surface or XYZ with
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grid spacing equal to or less than 1m x 1m in which multiple soundings are 
averaged and then verified against raw data to ensure true representation 
of seafloor.  

.15  Average Depths Plan: A hydrographic survey plan in which average depth from 
an average high resolution bathymetric surface or XYZ within matrix block 
is plotted. 

.16 Lower Low Water Large Tide (LLWLT): The average of lowest low waters. One 
from each of 19 years of predictions.  

.17  Lowest Normal Tide (LNT): plane so low that tide will seldom fall below 
it.  

.18  Cleared Area: area of dredging accepted as complying with plans and 
specifications.  

1.04 ADMINISTRATIVE REQUIREMENTS 

.1  Navigation co-ordination:  
.1  Be familiar with vessel movements and fishery activities in area affected 

by dredging operations. Plan and execute Work in manner that will not 
interfere with fishing operations, marina operations, construction 
activities at wharf sites, or access to wharves by land or water.  

.2  Departmental Representative will not be responsible for loss of time, 
equipment, material or any other cost related to interference with moored 
vessels in harbor or due to other Contractor's operations.  

.3  Keep Departmental Representative informed of dredging operations in order 
that necessary NAVWARN will be issued.  

.2  Scheduling:  
.1  Submit to Departmental Representative within 2 weeks after award of 

Contract, schedule of work including time periods during which each 
operation involved in Work will be undertaken. At time of submission of 
schedule, meet with Departmental Representative to review schedule.  

.2  Adhere to schedule and take immediate action to correct any slippage by 
effectively altering existing dredging operations or mobilizing other 
equipment. Notify Departmental Representative of corrective action to be 
taken.  

1.05 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Submit in accordance with Section 01 33 00 - Submittal Procedures.  

.2  Submit to Departmental Representative for approval, 6 weeks before blasting, 
details of proposed blasting operations showing types and quantities of 
explosives, loading charges and patterns, type of blasting caps, blasting 
techniques, blast protection measures, time of blasting and other pertinent 
details. Submit subsequent changes to Departmental Representative before 
proceeding.  

.3  Submit to Departmental Representative complete photographic and descriptive 
record of buildings, roads and structures in general area of Project Work, before 
blasting is started. Describe buildings both inside and out. Record existing cracks 
in walls or structural components.  

.4    Submit to Departmental Representative a Pre-Blast Seismographic survey and reports 
on continuous Seismographic monitoring.
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1.06 SITE CONDITIONS 

.1  Contractor to visit and inspect work site and become thoroughly familiar with 
extent and nature of Work and conditions affecting Work before tendering.  

.2  Results of prior soundings and geotechnical investigations are made available 
for tendering purposes only. It should be noted that this information may differ 
from site condition. Take this into consideration when submitting tender.  

.3  Take necessary steps to become fully familiar with potential inclement weather 
and sea conditions in this area.  

.4  Survey requirements:  
.1  Provide, at own expense, survey vessel, equipment and crew to set up and 

maintain control for location of dredge limits and to sound areas immediately 
after dredging to verify that grade depth has been attained. Areas are to 
be sounded to provide sounding printout display of at least 2 x 2m UTM grid 
to approval of Departmental Representative.  

2 PRODUCTS 

2.01 DREDGING EQUIPMENT 

.1  Contractor to determine required equipment necessary to dredge material specified 
and to dispose of dredged material at locations specified.  

3 EXECUTION 

3.01 EXAMINATION 

.1 Verification of location: 

.1 Dredge “A” at the location indicated on the drawings.  

.2  Surveys and acceptance of work:  
.1 The tender drawings shall be considered as the pre-dredge survey. Survey 

will be by multi-beam echosounder. Survey plan at 1:250 scale plotting 
minimum depths obtained from an average high resolution bathymetric surface 
in this survey will define actual pre-dredge seabed areas. 

.2 No area will be dredged prior to Departmental Representative's and 
Contractor's mutual acceptance of pre-dredge survey for that area.  

.3  As soon as practical, Post-dredge survey will be undertaken by Departmental 
Representative upon completion of dredging. Survey will confirm if dredging 
is completed as specified and whether area can be considered cleared area. 
Survey will be by multi-beam equipment to produce a minimum depths plan. 
Survey plan at 1:250 scale plotting minimum depths from an average high 
resolution bathymetric surface obtained in this survey will identify areas 
requiring reworking to obtain following elevations: -1.5m below Chart Datum. 

.4  Contractor to re-dredge as necessary to remove all material within dredge 
areas which is found to be above grade as specified herein.  

.5  One additional survey will be undertaken at Departmental Representative's 
cost, for those areas not meeting acceptance criteria for dredging. 
Additional surveys required to clear areas will be undertaken by 
Departmental Representative at Contractor's cost.  

.6  All post-dredge elevations within specified areas of dredging must be at 



PWGSC    DREDGING SECTION 35 20 23 
CENTREVILLE PAGE 4 
CLASS ‘A’ DREDGING 
DIGBY COUNTY, N.S. 
PROJECT NO. R.101365.001  

or deeper than -1.5m below Chart Datum before area will be considered 
completed. 

3.02 DREDGING 

.1  Place and maintain buoys, ranges, markers and lights required to define work and 
disposal areas.  

.2  Lay out Work from bench marks, ranges and base lines established by Departmental 
Representative. Be responsible for accuracy of Work relative to established bench 
marks, ranges and baseline. Provide and maintain electronic position fixing and 
distance measuring equipment, laser transits and such other equipment as normally 
required for accurate dredging control.  

.3  Areas to be dredged are to be referenced to vertical bench marks for each location 
of dredging as indicated.  

.4  Benchmark for soundings indicated is PWGSC control point +9.049m above Chart Datum 
referenced from CHS benchmark 84N9503(5-1984) which is 9.531m above Chart Datum. 

.5  Establish and maintain water level gauges, tide boards in order that proper depth 
of dredging can be determined. Locate gauges, tide boards so as to be clearly 
visible.  

.6  Establish and maintain on-land targets for location and definition of designated 
dredge area limits. Targets to be suitable for control of dredging operations 
and locating soundings. Remove targets on completion of Work.  

.7  Dredge areas to grade depth of EL -1.5m below Chart Datum.  

.8  Side slopes are to be 1:1 (rise:run).  

.9  Remove materials above specified grade depths, within limits indicated. Material 
removed from below subgrade depth or outside specified area or side slope is not 
part of Work and will not be measured for payment, unless it’s authorized by the 
Departmental Representative.  

.10  Remove shoaling which occurs as result of Work at no expense to Departmental 
Representative.  

.11  Remove material cast-over on surrounding area and dispose of it as dredged 
material. Do not cast-over material unless authorized by Departmental 
Representative.  

.12  Remove infilling in dredge areas which occurs prior to acceptance by Departmental 
Representative.  

.13 Immediately notify Departmental Representative upon encountering object which 
might be classified as obstruction. By-pass object after clearly marking its 
location and continue work. 

.14  Tolerances:  
.1 Grade tolerance: ≤ -1.5m below Chart Datum. 

.15 No dredging equipment will be permitted to be used, from the existing wharves.  

3.03 CLASS 'A' REMOVAL 

.1  Provide specialist with qualifications acceptable to Departmental Representative 
and Municipal or Provincial Authorities to program and supervise blasting.  

.2  Contractor will retain Specialist Company to carry out seismographic survey before 
rock excavation is started, to determine maximum charges that can be used at 
different locations in area of rock excavation. Following survey, full report 
detailing control requirement throughout Project will be forwarded to the 
Departmental Representative prior to the start of blasting. Report or any part 
of it will not over-rule requirements of local authority having jurisdiction unless 
report requirements are more conservative.  

.3    Seismographic blast monitoring will be provided by Contractor during the entire 
progress of blasting operations. 
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.4    All necessary precautions to prevent damage to existing structures and private 
property must be suitably employed by the Contractor to the satisfaction of the 
Departmental Representative prior to any blasting. Any damage to existing 
structures and private property as a result of blasting operation will be repaired 
at Contractor’s expense. 

.5    Representative of testing laboratory will visit owners of adjacent buildings and 
structures and describe blasting and seismic recording operations to them and 
obtain their permission for setting up seismographs. 

.6 Contractor will conduct a pre-blast survey prior to commencement of blasting 
operations. Survey to include condition of adjacent structure, buildings, etc., 
and submit a report to the Departmental Representative. 

3.04 SEISMOGRAPHIC MONITORING  

.1 Contractor will hire and pay for a registered consultant to do the Seismographic 
monitoring.  

.2 Contractor to perform continuous monitoring of the seismic instrument during all 
periods of blasting and periods thereafter to the satisfaction of the Departmental 
Representative. 

.3 Provide a written blasting schedule to the Departmental Representative prior to 
mobilization 
.1 Contact information will be provided at the Start-up Meeting. 

.4 Contractor will be fully responsible for any damages that occur to any structure 
near the blasting, and will be responsible to reinstate all damages.   

3.05 CLASS “A” DREDGE DISPOSAL 

.1 Contractor shall transport and dispose dredge material at the following disposal 
site(s): PID 30166383. If removed dredge material exceeds the safe storage capacity 
of PID 30166383 the excess quantity shall be transported and disposed at PID 
30166367. Contractor to confirm precise disposal location for dredge material 
with Departmental Representative prior to disposal on PID 30166367. 

3.06 SITE QUALITY CONTROL 

.1  Site test and inspections:  
.1  Co-operate with Departmental Representative on inspection of Work and 

provide assistance requested.  
.2  Upon request of Departmental Representative, furnish use of such boats, 

equipment, labor and materials forming ordinary and usual part of dredging 
plant as may be reasonably necessary to inspect and supervise Work. Volume 
of material transported in partially filled scows will be determined by 
Departmental Representative.  

3.07 CLEANING 

.1  Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.  
.1  Leave Work area clean at end of each day.  

.2  Final Cleaning: upon completion remove surplus materials, rubbish, tools and 
equipment in accordance with Section 01 74 11 - Cleaning.  

END OF SECTION
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Reference:  Centreville (Trout Cove) Wharf Bedrock Assessment, Centreville, NS 

We are pleased to provide you with this memo that summarizes the findings of a bedrock assessment that 
was carried out in support of proposed improvements to the Centreville (Trout Cove) Small Craft Harbour in 
Centreville, Digby Neck, NS.  This work was carried out in accordance with our proposal dated October 21, 
2019, which included a site visit to collect non-intrusive geotechnical data from exposed bedrock, a summary 
of the findings, and comments on the anticipated rippability of the rock mass.   

BACKGROUND 

The Centreville (Trout Cove) Small Craft Harbour is scheduled to undergo improvements that would require 
dredging of the seafloor in the intertidal zone up to approximately 3.5 m below current elevations.  A low 
bedrock outcrop is present within the proposed area of dredging.  The bedrock is almost completely exposed 
and accessible during low tide, but fully submerged from mid to high tide periods.   

SITE VISIT 

Our site visit was carried out on October 23rd, 2019 and consisted of a walk-over and visual assessment by 
an engineering geologist.  The visit was carried out at low tide to provide maximum exposure of the bedrock 
outcrop.  The bedrock outcrop was fully covered in a thick layer of seaweed, which prohibited an overview of 
the outcrop surface in its entirety.  Select areas across the outcrop were manually skimmed of seaweed for 
observation during the site visit.   

Data collection consisted of photographs, geological assessment (rock type, strength, degree of fracture, rock 
mass classification), and general spatial measurements.  A photo log of the site visit, with annotations is 
provided for reference in the attachment.  A summary of the conditions encountered is provided below. 

BEDROCK CONDITION 

The bedrock outcrop consists of basalt, a mafic volcanic rock, of the North Mountain Formation.  The 
formation extends along the southern shore of the Bay of Fundy from Cape Split, in the northeast, to the 
southern extent of Digby Neck in the southwest.  The basalt is a fine-grained rock that, as observed in the 
natural rock faces of the bluffs immediately east and west of the wharf, occurs in thickly bedded flows that dip 
gently towards the northwest in this area. 

Locally, some cobble and small boulder size blocks (typically <30 cm in maximum dimension) are scattered 
throughout the outcrop; otherwise, the outcrop is largely intact. Despite continual exposure to the wave action 
of the intertidal zone, the bedrock exposed in the outcrop consisted of slightly weathered to fresh, hard, very 
strong basalt.  In the areas examined, a thin layer (less than 5 mm thick) of softened rock or mineral coating 
was common.  Beneath this thin layer of weathering or mineralization, the rock was generally fresh.  Field 
estimate of rock strength in accordance with the International Society of Rock Mechanics (ISRM) yields an 
unconfined compressive strength (UCS) estimate of 100 – 250 MPa equivalent to a rating of very strong (R5).  
Stantec’s experience on geotechnical projects within the North Mountain basalt supports this potential 
strength range, with previously reported UCS values up to 250 MPa in this rock type. 
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In the areas examined, the rock mass was moderately fractured with fracture spacing on the order of 10 – 30 
cm.  Fractures were generally clean and tight, with apertures less than 1 mm and limited visible mineral 
coatings. Geological Strength Index (GSI) is a value that represents the overall strength of a rock mass, 
taking into account the degree of fracture and condition of fracturing.  GSI values range from 0 to 100; where 
a value of 0 represents very poor, heavily fractured or disintegrated rock mass and 100 represents intact or 
massive rock with very good joint surface conditions (i.e. clean, rough, interlocked). A GSI index of 70 – 80 is 
estimated for the bedrock examined at Trout Cove.  

DISCUSSION 

The strength, hardness, and tightly interlocking structure of the bedrock observed at the Centreville (Trout 
Cove) wharf will limit its excavatability.  Literature suggests that for GSI > 60 in strong rocks, blasting is 
generally required for excavation (Tsiambaos & Saroglou, 2010). For reference, a chart that illustrates the 
relationship of GSI to excavatability in strong rocks has been developed and is provided on Page 5 of the 
attachments.  Our experience with similar rock types supports this relationship and we anticipate blasting will 
be required during the dredging operations to achieve the proposed design grades.   

CLOSURE 

We trust this report meets your present requirements and we thank you for the opportunity to support the 
advancement of this project.  If you have any questions or comments on the information provided, please do 
not hesitate to contact the undersigned at your convenience.   

 

Stantec Consulting Ltd.  

Maureen Matthew M.Sc., P.Geo. 
Team Lead, Geotechnical Engineering 
 
Phone: 902 468 7777 
Fax: 902 468 9009 
maureen.matthew@stantec.com 

Attachment: Photo Log (Page 1 – 4) 
GSI vs. Excavatability (Page 5) 
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Photo Log – Centreville (Trout Cove) Small Craft Harbour Bedrock Assessment (Page 1 / 4) 

 
Photo 1 – Overview of seaweed-covered bedrock outcrop in area of proposed dredging 
 

 
Photo 2 – View west of the small craft harbour showing typical thickly bedded basalt flows 
(background) 
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Photo Log – Centreville (Trout Cove) Small Craft Harbour Bedrock Assessment (Page 2 / 4) 

 
Photo 3 – Bedrock condition at test location (western area of outcrop) 
 

 
Photo 4 – Bedrock condition at test location (center of outcrop) 
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Photo Log – Centreville (Trout Cove) Small Craft Harbour Bedrock Assessment (Page 3 / 4) 

 
Photo 5 – Bedrock condition at test location (northern area of outcrop) 
 

 
Photo 6 – Bedrock condition at test location (eastern of outcrop) 
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Photo Log – Centreville (Trout Cove) Small Craft Harbour Bedrock Assessment (Page 4 / 4) 

 
Photo 7 – Bedrock condition at test location (western/central area of outcrop) 
 

 
Photo 8 – Overview of seaweed-covered outcrop at beach level (low tide) 
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Proposed Geological Strength Index (GSI) Chart for the Excavatability of Strong Rock Masses 

 

 

Tsiambaos, G., Saroglou, H. 2010. Excavatability assessment of rock masses using the Geological 
Strength Index (GSI). Bulletin of Engineering Geology and the Environment, 69:13-27. 

GSI Estimate of 70 – 80 for rock 
mass at Centreville (Trout Cove) 
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Paragraphs 34.4(2)(b) and 35(2)(b) Fisheries Act Authorization 

 
 

 

Authorization issued to: 

Fisheries and Oceans Small Craft Harbours (hereafter referred to as the "Proponent") 

 

Fisheries and Oceans Canada Small Craft Harbours 

Attention: Gary Hubbard 

215 Main Street 

Yarmouth, NS  B5A 1C6 

 

Location of Proposed Project  

 

Nearest community (city, town, village): Centreville 

Municipality, district, township, county: Digby County 

Province: Nova Scotia 

Name of watercourse, waterbody: Trout Cove, Bay of Fundy 

Longitude and latitude, UTM Coordinates: 44.5508° N, -66.0325° W 

 

Description of Proposed Project 

 

The proposed project of which the work, undertaking or activity authorized is a part involves:  

 

The capital dredge of up to 1072 m2 northeast of the central wharf within an active Fisheries and Oceans 

(DFO) Small Craft Harbour facility in Centreville, Digby County, Nova Scotia. Currently, vessels can only 

access the wharf at high tide in the area proposed to be dredged. This proposal will allow vessels to access 

the wharf during any tide. 

 

A temporary access road may be installed within the footprint of the project and removed upon completion of 

the work. It is likely that drilling and blasting will be required to reach the targeted depth requirements for the 

dredging activities.  

 

Description of Authorized work(s), undertaking(s) or activity(ies) likely to result in the death of fish by 

means other than fishing: 

 

The work(s), undertaking(s), or activity(ies) associated with the proposed project described above, that is 

likely to result in the death of fish by means other than fishing, are:  

 

 Incidental death of fish resulting from dredging and blasting activities at the DFO Small Craft 

Harbour facility at Centreville, Digby County, Nova Scotia. 

 

Description of Authorized work(s), undertaking(s) or activity(ies) likely to result in the harmful 

alteration, disruption or destruction of fish habitat: 

The work(s), undertaking(s), or activity(ies) associated with the proposed project described above, that are 
likely to result in the harmful alteration, disruption or destruction of fish habitat, are:  

 

 
Fisheries and Oceans 

Canada 

Pêches et Océans 

Canada 
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 The harmful disruption of fish habitat resulting from dredging and blasting activities at the DFO 

Small Craft Harbour facility at Centreville, Digby County, Nova Scotia. 

 

The authorized work(s), undertaking(s), or activity(ies) are likely to result in the following impacts to 

fish and fish habitat:   

 

    The incidental death of fish and the disruption of up to 1072 m2 fish habitat resulting from dredging 

and blasting activities within DFO-SCH Centreville facility. 

 

Conditions of Authorization 

 

The above described work, undertaking or activity must be carried on in accordance with the following 

conditions. 

 

1. Conditions that relate to the period during which the work, undertaking or activity can be 

carried on 
 

The work, undertaking or activity that is/are authorized to be carried on during the following period: 

 

 From the date signed by the Regional Director General to December 31, 2022. 

 

If the Proponent cannot complete the work, undertaking or activity during this period, Fisheries and 

Oceans Canada (DFO) must be notified in advance of the expiration of the above time period. An 

application for amendment, suspension or cancellation of the authorization should be submitted to 

DFO-FFHPP. 

 

The periods during which other conditions of this authorization must be complied with are provided 

in their respective sections below.  

 

2. Conditions that relate to measures and standards to avoid and mitigate impacts to fish and fish 

habitat, including impacts to aquatic species at risk. 

 

2.1 Sediment and erosion control: Sediment and erosion control measures must be in place and shall be 

upgraded and maintained, such that release of sediment does not result in exceedances of the 

turbidity levels specified in subsection 2.2.1 at the location of the authorized work, undertaking, or 

activity. 

2.2 List of measures and standards to avoid and mitigate impacts to fish and fish habitat including 

impacts to aquatic species at risk 

2.2.1 Turbidity levels must not exceed 8 Nephelometric Turbidity Units (NTUs) above the 

background level when background levels are between 8 and 80 NTUs OR exceed 10% above 

background levels when background is greater than 80 NTUs. Background levels are to be 

measured at least 100 metres (m) outside the plume. Background and in-plume turbidity 

samples to be measured in as close a timeframe as technically possible; 

2.2.2 Prior to commencement of any blasting or drilling activities, a blast plan and marine mammal 

survey plan must be submitted to DFO Fish and Fish Habitat Protection Program for review 

and written approval; 

2.2.3 Site isolation methods must be used to avoid exceedances of the turbidity levels described in 

subsection 2.2.1 and will be installed in a manner that does not block fish passage; 
2.2.4 Any temporary structures built and/or placed below the ordinary high water mark will only be 

built and/or placed within the footprint of the approved dredge area and will be constructed in 



PATH No.: 19-HMAR-00522 

Other DFO File No.: 19-SCH-522 

 

3 
 

a manner that will avoid exceedances of the turbidity levels described in subsection 2.2.1 into 

the adjacent waterbody. Temporary structures will be removed upon completion of the 

dredging project; 

2.2.5 All machinery on site must be maintained (e.g., washing, refueling and servicing) in a clean 

condition and free of fluid leaks to prevent any deleterious substances from entering the water. 

All fuel and other materials for the machinery must be stored in such a way as to prevent any 

deleterious substances from entering the water and; 

2.2.6 Do not work in water during periods which Environment and Climate Change Canada has 

issued any storm surge, wind and wave warning for the work area; 

2.2.7 A response plan must be developed prior to the start of the authorized work, undertaking, or 

activity and this plan must be implemented immediately in the event of a sediment release or 

spill of a deleterious substance. An emergency spill kit will be kept on site. All spills or leaks 

must be promptly contained, cleaned up, and reported to the 24-Hour Environmental 

Emergencies Report System (1-800-565-1633).  

2.3 Contingency measures: Additional sediment and erosion control measures shall be put in place if 

monitoring required in section 3 below indicates that the measures and standards to avoid and 

mitigate impacts to fish and fish habitat are not successful in avoiding exceedances of the turbidity 

levels specified in Condition 2.2.1. 

2.4 Dates by which these measures and standards shall be implemented: Measures and standards to 

avoid and mitigate impacts to fish and fish habitat shall be implemented prior to, during and after the 

initiation of works, undertakings or activities.  

 

3. Conditions that relate to monitoring and reporting of measures and standards to avoid and 

mitigate impacts to fish and fish habitat including impacts to aquatic species at risk.  

 

3.1 Monitoring of avoidance and mitigation measures: The Proponent shall monitor the implementation 

of avoidance and mitigation measures referred to in section 2 of this authorization and indicate 

whether the measures and standards to avoid and mitigate impacts to fish and fish habitat including 

impacts to aquatic species at risk were conducted according to the conditions of this authorization. 

This shall be done, by:  

3.1.1 Demonstration of effective implementation and functioning: Providing inspection reports with 

dated photos and blasting logs (including: date/time, drilling and loading characteristics, 

number and quantity of explosives in kilograms, delay pattern and post-blast site inspection) 

to demonstrate effective implementation and functioning of mitigation measures and standards 

described above to limit the impacts to fish and fish habitat including impacts to aquatic 

species at risk to what is covered by this authorization. 

3.1.2 Contingency measures: Providing details of any contingency measures that were followed to 

prevent impacts greater than those covered by this authorization in the event that mitigation 

measures did not function as described. 

3.2 Other monitoring and reporting conditions: 

3.2.1 Completion of Authorized Work(s), Undertaking(s) or Activity(ies): The proponent shall 

report to DFO-FFHPP within 30 days that the work authorized has been completed by 

submitting the attached Completion of Authorized Work(s), Undertaking(s) or Activity(ies) 

form. 

 

4. Conditions that relate to offsetting  
 

4.1 Letter of credit: Not applicable (N/A) 
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4.2  Scale and description of offsetting measures: The Fish and Fish Habitat Protection Program has 

determined that offsetting measures are not required for this project as habitat will re-establish 

within a year or two.  
 

Authorization Limitations and Application Conditions 

 
The Proponent is solely responsible for plans and specifications relating to this authorization and for all 

design, safety and workmanship aspects of all the works associated with this authorization. 

 

The holder of this authorization is hereby authorized under the authority of Paragraphs 34.4(2)(b) and 

35(2)(b) of the Fisheries Act. R.S.C., 1985, c.F-14, to carry on the work(s), undertaking(s) and/or 

activity(ies) that are likely to result in impacts to fish and fish habitat as described herein.  

 

This authorization does not purport to release the applicant from any obligation to obtain permission from or 

to comply with the requirements of any other regulatory agencies. 

 

This authorization does not permit the deposit of a deleterious substance in water frequented by fish. 

Subsection 36(3) of the Fisheries Act prohibits the deposit of any deleterious substances into waters 

frequented by fish unless authorized by regulations made by Governor in Council. 

 

This authorization does not permit the killing, harming, harassment, capture or taking of individuals of any 

aquatic species listed under the Species at Risk Act (SARA) (s. 32 of the SARA), or the damage or 

destruction of residence of individuals of such species (s. 33 of the SARA) or the destruction of the critical 

habitat of any such species (s. 58 of the SARA). 

 

It is also your Duty to Notify DFO if you have caused, or are about to cause, the unauthorized death of fish by 

means other than fishing and/or the harmful alteration, disruption or destruction of fish habitat. Such 

notifications should be directed to (http://www.dfo-mpo.gc.ca/pnw-ppe/CONTACT-eng.html). 

 

The failure to comply with any condition of this authorization constitutes an offence under Paragraph 

40(3)(a) of the Fisheries Act and 97(1)(c) of the Species at Risk Act, and may result in charges being laid 

under said Act.  
 

A copy of this authorization should be kept on site while the work is in progress and upon request be 

provided to relevant federal or provincial officials. The authorization holder is responsible for ensuring work 

crews are familiar with, and able to adhere to, the conditions. 

 

This authorization cannot be transferred or assigned to another party. If the work(s), undertaking(s) or 

activity(ies) authorized to be conducted pursuant to this authorization are expected to be sold or transferred, 

or other circumstances arise that are expected to result in a new Proponent taking over the work(s), 

undertaking(s) or activity(ies), the Proponent named in this authorization shall advise DFO in advance. 

  

Date of Issuance: _______________________ 

 

Approved by: _______________________ 

Mary-Ellen Valkenier 

Regional Director General, Maritimes Region 

Fisheries and Oceans Canada 
 

May 8, 2020
Digitally signed 08-05-2020

http://www.dfo-mpo.gc.ca/pnw-ppe/CONTACT-eng.html
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