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Request for Proposals – Trout Brook campground 
 

Building Package Phase 2, Cheticamp NS 
 
 

1.0 Project Description 
 
Parks Canada Agency (PCA) is seeking request for proposals for Construction Services to carry 
out phase 2 site work of our proposed Trout Brook campground. In 2015 a major flooding event 
triggered landslides and river breaches in the Cheticamp River watershed, causing substantial 
damage in the Cheticamp Lower Campground which had to be completely evacuated along with 
the Upper Campground. A study from Stantec Consulting Ltd. concluded that the 
decommissioning of the lower campground and the development of a new campground offer at a 
lower risk, needed to be done. Trout Brook was picked as that location, offering spectacular views 
and hopes of a great camping experience for what is being seen as a rise in camping popularity.  
 
The project is well under way with this phase being the last of what will follow - the opening of a 
brand new, eco-friendly campground, adjacent to the world famous Cabot Trail. The project has 
seen different phases of work – Phase 1 site work of waterlines, sewer lines and septic field, 
campsites, well and water treatment building, phase 2 of buildings shells and interior finishes. The 
final stage consists of the installation of a solar powered electrical system, final grading of parking 
lots and access roads, trail and pedestrian bridge ocean access, site exit stairs and landscaping. 
 
The successful bidder will be required to follow all plans and specifications as provided by Parks 
Canada through a professional Engineering firm. 
 

2.0 Schedule 
 
Parks Canada anticipates the opening of the new campground in the Spring of 2021, therefore 
the following deadlines are crucial to completing this phase of the project before winter sets in. 
 
RFP Submittal and Award                                                            July 15, 2020 
Construction phase and completion                                             October 31, 2020 

 
3.0 Project Delivery Approach 

 
The project “Trout Brook campground phase 2, site work” is a continuation of previous site work 
done in 2018 under “Trout Brook Campground Siteworks Package”. Parks Canada will be 
responsible for providing any information needed to assist with the transition from the previous 
site work phase to the phase 2 construction.   
    

4.0 Project Scope 
 
The Cape Breton Highlands National Park is anticipating opening a new campground along the 
world famous Cabot Trail, in the spring of 2021. In order for this to become reality, the phase 2 
site work needs to continue where phase 1 site work left off. This includes final grading and 
landscaping, construction of a beach access structure and path to it, construction of site exit 
stairs, and erection and hook up of a site solar array system, as described in the provided plans 
and specifications in Appendix A and B. 
 

 
 
 
 



 

 
5.0 Existing Documentation 

 
The following documentation is included and Parks Canada can also provide any available site 
information needed: 
- Appendix A:   Project drawings 
- Appendix B:   Project specifications 
- Appendix C:   Project environmental Basic Impact Analysis (BIA) 
- Appendix D:  BIA Addendum 

 
6.0 Project Deliverables 

 
The completion of Trout Brook Campground Building Package Phase 2 according to the plans and 
specifications provided, along with completion date. 

             
       

 
 
 
                        

               
 

             
 


