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Mechanical D.G. Inglis D.G.I.  

Electrical R.G. Rockett R.G.R.

Project 
Manager 

END OF SECTION 



Ellis Building HVAC Upgrades 
B.I.O., Dartmouth, N.S. 
R.082149.003 

Table of Contents 
Section 00 01 10

Page 1 of 2
2020-07-24

Section Number Section Title No. of Pages 

Division 01 – General Requirements 

00 01 07 Seals Page 1 

00 01 10 Table of Contents 2 

01 11 00 Summary of Work 4 

01 14 00 Work Restrictions 2 

01 33 00 Submittal Procedures 5 

01 35 30 Health and Safety Requirements 4 

01 35 35 Fire Safety Requirements 5 

01 45 00 Quality Control 3 

01 51 00 Temporary Utilities 2 

01 56 00 Temporary Barriers and Enclosures 2 

01 61 00 Common Product Requirements 4 

01 74 11 Cleaning 2 

01 74 21 Construction/Demolition Waste Management and Disposal 3 

01 77 00 Closeout Procedures 2 

01 78 00 Closeout Submittals 7 

01 79 00 Demonstration and Training 2 

01 91 13 General Commissioning (Cx) Requirements 11 

01 91 13.01 Commissioning Plan 22 

Division 02 – Existing Conditions 

02 41 99 Demolition for Minor Works 1 

21 05 01 Mechanical General Requirements 15 

21 05 02 Selective Demolition - HVAC 4 

Division 23 – HVAC 

23 05 01 Use of Mechanical Systems During Construction 1 

23 05 29 Bases, Hangers and Supports 4 

23 05 53 Mechanical Identification 5 

23 05 93 Testing, Adjusting and Balancing of Mechanical Systems 5 

23 05 94 Pressure Testing of Ducted Air Systems 3 

23 31 13 Metal Ducts – Low Pressure to 2 in WC 7 

23 33 00 Duct Accessories 2 

23 33 16 Dampers Fire 3 

23 36 00 Laboratory Airflow Control System & Air Valves 26 

23 37 13 Grilles, Registers and Diffusers 2 

Division 25 – Integrated Automation 
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25 01 11 EMCS Start-up, Verification and Commissioning 4 

25 01 12 EMCS Training 2 

25 05 01 EMCS General Requirements 7 

25 05 02 EMCS Submittals and Review Process 3 

25 05 03 EMCS Project Record Documents 3 

25 05 54 EMCS Identification 2 

25 05 60 EMCS Field Installation 9 

25 08 20 EMCS Commissioning 5 

25 10 01 EMCS Local Area Network LAN 1 

25 30 01 Building Controllers Family of Controllers 7 

25 30 02 EMCS Field Control Devices 7 

Division 26 – Electrical 

26 05 01 Common Work Results – For Electrical 15 

26 05 20 Wire and Box Connectors 0-1000 V 2 

26 05 21 Wires and Cables (0-1000 V) 5 

26 05 28 Grounding – Secondary 3 

26 05 29 Hangers and Supports for Electrical Systems 3 

26 05 31 Junction, Pull Boxes and Cabinets 2 

26 05 32 Outlet Boxes, Conduit Boxes and Fittings 3 

26 05 34 Conduits, Conduit Fastenings and Conduit Fittings 5 

Division 27 – Communication 

27 05 28 Pathways for Communications Systems 2 

27 10 05 Structured Cabling for Communication Systems 5 
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