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1.1 Related 

Requirements 

.1 Section 01 78 00 - Closeout Submittals. 

 

1.2 Inspection and 

Declaration 

.1 Contractor's Inspection: Coordinate and 

perform, in concert with subcontractors, 

an inspection and check of all Work. 

Identify and correct deficiencies, 

defects, repairs and perform outstanding 

items as required to complete work in 

conformance with Contract Documents.  

.1 Notify Departmental Representative 

in writing when deficiencies from 

Contractor's inspection have been 

rectified and that Work is deemed 

to be complete and ready for 

Departmental Representative's 

inspection of the completed work. 

.2 Departmental Representative's 

Inspection: Accompany Departmental 

Representative during all substantial 

and final inspections of the Work. 

.1 Address defects, faults and 

outstanding items of work 

identified by such inspections. 

.2 Advise Departmental Representative 

when all deficiencies identified 

have been rectified. 

.3 Note that Departmental Representative 

will not issue a Certificate of 

Substantial Performance of the work 

until such time that Contractor performs 

following work and turns over the 

specified documents: 

.1 Project record as-built documents; 

.2 Final Operations and Maintenance 

manuals; 

.3 Maintenance materials, parts and 

tools; 

.4 Compliance certificates from 

applicable authorities; 

.5 Reports resulting from designated 

tests; 

.6 Demonstration and training complete 

with user manuals; 

.7 Manufacturer's Guarantee 

certificates. 
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.8 Testing, adjusting and balancing of 

equipment and systems complete with 

submission of test reports. 

.9 Commissioning of equipment and 

systems specified. 

.4 Correct all discrepancies before 

Departmental Representative will issue 

the Certificate of Completion. 

END OF SECTION 
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