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 PRODUCTS PART 2 

 NOT USED 2.01

.1 Not used 

 EXECUTION PART 3 

 NOT USED  3.01

.1 Not used. 

END OF SECTION 
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PART 1  GENERAL 

1.01 INQUIRIES 

.1 Inquiries related to starting date, schedule, security passes, building access, storage, and 
other related components, shall be conducted through the Departmental 
Representative: 

.1 Name: Glenn Gervais 

.2 Address: 1010 Somerset West, 2nd Fl., Ottawa ON, K1A 0K9   

.3 Telephone number: 613-913-5270 

.4 Facsimile number: 613-946-6321 

.5 E-mail: Glenn.Gervais@pwgsc-tpsgc.gc.ca 

1.02 PHASING 

.1 Commence Work in accordance with notification of acceptance and complete Work 
within approved schedule. Work is divided into two (2) seasonal phases, Fall 2020 and 
Spring 2021.   

.1 Phase 1 Fall 2020: Non-destructive investigations of the masonry façade. 

.2 Phase 2 Spring 2021: Invasive investigations of masonry elements. 

.2 Provide all necessary plant, materials, tools, and equipment and carry out Work in a 
careful and workmanlike manner and to satisfaction of Departmental Representative. 

.3 Mobilisation and demobilisation will be required at each phase. 

1.03 DEFINITIONS AND RESPONSIBILITIES 

.1 Definitions : 

.1 "Site Supervisor" means the employee or representative of the Contractor 
designated by the Contract that must be present on site when Work is being 
done and available at all times for the project duration. 

.2 "Competent Person" identifies a person with knowledge, training and 
expertise organizing Work and its performance, a person familiar with acts 
and regulations that apply to Work, and a person with knowledge of any 
potential or actual danger to Health and Safety in the workplace. 

.3 "Working Alone" means the performance of any function by an employee who 
is the only employee in the workplace at any given time or an employee who 
is not within the range of sight, or within the hearing distance of another 
employee for more than five minutes at a time. 

.4 "Occupants" identifies the personnel employed by Canada Revenue Agency 
(CRA) working in the project building, whose offices comprise all user spaces 
within the project building. 

.5 "Regular Business Hours" identifies Work performed between Monday and 
Friday from 6:00 to 18:00 hours. 

.6 "Off-Hours" identifies Work performed between Monday and Friday from 
18:00 to 6:00 hours, during weekends and statutory holidays. 

mailto:Glenn.Gervais@pwgsc-tpsgc.gc.ca
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.7 "Non-Destructive Evaluations (NDE)" identifies evaluations performed by the 
Departmental Representative using scanning and x-ray hand help and pole 
mounted devices. All NDE are performed within identified AREAS. 

.8 "AREA(S)" identifies Work zones designated for NDE. Location and size of each 
AREA are indicated in the drawings.  

.9 "OPENING(S)" identifies Work zones of localized masonry stone removal for 
investigative purposes. Location and size of each OPENING are indicated in 
the drawings. 

.10 "Electronic Copy" identifies electronic documents in PDF format to be 
submitted to the Departmental Representative for review.  

.2 Special Requirements : 

.1 On award of contract submit Gantt bar chart Work schedule, indicating 
anticipated Work and progress stages within time of completion. When Work 
schedule has been reviewed by Departmental Representative, take necessary 
measures to complete Work within scheduled time. Do not modify Work 
schedule without notifying Departmental Representative. 

.2 Ensure Contractor’s personnel employed on site become familiar with, 
respect, and obey regulations including safety, fire, traffic, and security. 

.3 Ensure Contractor’s personnel employed on site become familiar with, 
respect, and obey the requirements related to the building’s occupancy to 
prevent interruption or interference with normal use of premises.  

.3 Subcontracting: 

.1 Neither the whole nor any part of the Work may be subcontracted by the 
Contractor without the written consent of Departmental Representative.  

.2 The Contractor shall notify Departmental Representative in writing of 
Contractor's intention to subcontract. 

.3 The Contractor shall notify Departmental Representative in writing identifying 
the part of Work, and the Subcontractor with whom it is intended to 
subcontract.    

.4 If Departmental Representative objects to a subcontracting pursuant, the 
Contractor shall not enter into the intended subcontracting.    

.5 Neither a Subcontractor nor the Departmental Representative's consent to a 
Subcontractor employed by the Contractor shall be construed to relieve the 
Contractor from any obligation under the Contract or to impose any liability 
upon the Government of Canada.   

.6 Should the Departmental Representative consent to Subcontractor, all 
submittal requirements in this Contract shall apply. Submittals shall be made 
for review by Departmental Representative prior to Subcontractor being 
permitted to enter construction site. 

1.04 PHASING AND COORDINATION 

.1 Plan Work to ensure continuous use of premises during each Phase of Work and to 
provide access to Departmental Representative to perform NDE and OPENING reviews.  
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.1 Provide Departmental Representative digital photographs of surrounding 

properties, objects and structures liable to be damaged or be the subject of 
subsequent claims in accordance to Section 01 33 00 – Submittal Procedures.  

.2 Coordinate with Departmental Representative to collect mortar samples at each 
identified OPENINGS. Departmental Representative to issue DSR to Contractor 
prior to proceeding with OPENINGS. Refer to Section 01 14 25 - Designated 
Substance and Section 04 03 00 - Masonry Exploratory Openings. 

.3 Departmental Representative to confirm in writing exact locations of each 
OPENING subsequent to NDE investigations. 

.4 Departmental Representative to review OPENINGS. Allow one (1) full day for 
review and documentation of OPENINGS in each AREA. Departmental 
Representative may give instructions for additional masonry material removal 
based on findings. OPENING sizes shall not exceed sizes identified in Contract. 

.5 Perform additional masonry material removal where and as directed by the 
Departmental Representative. 

.6 Departmental Representative to perform final review of OPENINGS. Allow one 
(1) full day for review and documentation of OPENINGS in each AREA. 

 

1.05 MINIMUM STANDARDS 

.1 Materials shall be new and work shall conform to the minimum applicable standards of 
the Canadian General Standards Board, the Canadian Standards Association, the 
National Building Code of Canada 2015 (NBC), the National Fire Code 2015 (NFC) and all 
applicable federal, provincial and municipal codes, laws and by-laws, and to all 
standards mentioned herein. 

.2 Approval of alternate materials must be given in writing by the Departmental 
Representative prior to tender closing date. 

1.06 MEASUREMENTS 

.1 Measurements, sizes, exact count, and dimension are the responsibility of the 
Contractor. Verify all drawings, measurements and detentions or omissions before 
commencing the work.   

.2 Verify all conditions and dimensions prior to fabrication and construction.  

.3 Notify the Departmental Representative of any discrepancies or divergences from the 
drawings before proceeding. 

1.07 QUALITY ASSURANCE 

.1 The Connaught Building is classified Heritage Building. Work must be managed, 
sequenced, planned, and executed in order to preserve the building’s heritage value. 

.2 Carry out work by a Contractor who holds a valid license issued by the Province in which 
the work is being contracted. 
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.3 Appoint a Site Supervisor who is an employee of the Contractor to be present on site 
when Work is being done and available at all times for the duration of the project. 

.4 Carry out Work using qualified licensed workers or apprentices in accordance with 
Provincial Act respecting manpower vocational training and qualification. 

.5 Permit employees registered in Provincial apprenticeship program to perform specific 
tasks only if under direct supervision of qualified licensed workers. 

.6 Determine permitted activities and tasks by apprentices, based on level of training 
attended and demonstration of ability to perform specific duties.  

1.08 WORK ZONE LOCATIONS AND IDENTIFICATION 

.1 Be responsible and assume the role of Contractor as described in the Ontario 
Occupational Health and Safety act and regulations for construction projects. 

1.09 SALVAGED MATERIALS 

.1 Masonry units indicated for salvage/reinstatement are to be temporarily stored on site 
in lay-down location to the satisfaction and approval of Departmental Representative. 

1.10 WASTE MANAGEMENT AND DISPOSAL 

.1 Unless otherwise specified, materials for removal become the Contractor's property and 
shall be taken from site. 

.2 Immediately take removed materials from site. Leave no build-up of removed materials 
on site, unless indicated for reinstatement.  

.3 Comply with Environmental Protection Act, Ontario Regulation O.Reg. 102/94 and 
O.Reg. 103/94 for waste management program on construction and demolition 
projects. 

.4 Garbage and recycling are to be removed from site at the completion of each work day. 

.5 Remove from site and dispose of packaging materials at appropriate recycling facilities. 

.6 Collect and separate paper, plastic, polystyrene, corrugated cardboard packaging 
material, and pallets for recycling. 

.7 Unused metal is to be diverted from landfill to a metal recycling facility as approved by 
Departmental Representative. 

.8 Unused or damaged masonry materials must be diverted from landfill to a local facility 
as approved by Departmental Representative. 

1.11 CLEAN UP 

.1 Clean up work areas as Work progresses. At the end of each work period, and more 
often as per O. Reg. 213/91, s. 35 (1) or if ordered by the Departmental Representative, 
remove debris from site, neatly stack material for use, and clean up generally. 

.2 Clean areas under Contract to a condition at least equal to that previously existing and 
to Departmental Representative's approval. 
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.3 Clean adjacent roadways, sidewalks, plazas, gardens, and grounds at the end of every 
shift, as often as required to prevent a hazard as per regulations and as required by the 
Departmental Representative. 

1.12 SITE STORAGE 

.1 Store materials within the fenced limits of site. Small storage areas shall be equipped 
and maintained by the Contractor. Materials may be stored on roof such that roof is not 
overloaded. 

.2 Do not unreasonably encumber site with materials or equipment. Coordinate extents of 
building site areas with Departmental Representative. 

.3 Move stored products or equipment which interferes with all operations of the occupied 
building and site, including vehicular traffic. 

.4 Ensure material is tied down and secure to resist wind uplift. 

.5 Obtain and pay for use of additional storage or Work areas needed for operations.  

1.13 CUT PATCH AND MAKE GOOD 

.1 Cut existing surfaces as required to accommodate access as required. 

.2 Remove all items so shown or specified. 

.3 Patch and make good surfaces cut, damaged or disturbed, to Departmental 
Representative's approval. Match existing material, colour, finish and texture. 

1.14 DOCUMENTS REQUIRED TO BE AVAILABLE ON SITE 

.1 Maintain at job site, one printed copy of each of the following documents:  

.1 Construction Drawings.  
.2 Specifications.  
.3 Addenda.  
.4 Reviewed Shop Drawings.  
.5 List of Outstanding Shop Drawings.  
.6 Change Orders.  
.7 Modifications to Contract.  
.8 Field Test Reports.  
.9 Approved Work Schedule.  
.10 Health and Safety Plan and other safety related documents.  
.11 Other documents as specified.  

1.15 GUARANTEES AND WARRANTIES 

.1 Under the Company Letter Head, submit a 12 months guarantee. 

.2 Upon notice from Departmental Representative, any failures or defects in material or 
workmanship shall be corrected by the Contractor at no further cost to her Majesty 
within 12 months of the date of acceptance. 
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.3 Conduct an inspection of Work and identify deficiencies, defects, and repairs as required 
to conform to Contract. Notify Departmental Representative in writing of satisfactory 
completion of inspection of Work. 

.4 The Departmental Representative and Contractor will perform inspection of Work to 
identify obvious defects and deficiencies. Contractor to correct Work accordingly. 

.5 Submit written certificate that the following actions have been performed: 

.1 Work has been completed and inspected for compliance with Contract.  
.2 Defects have been corrected and deficiencies have been completed.  
.3 Equipment and system have been tested, and are fully operational. 
.4 Operation of systems has been demonstrated to Departmental Representative. 
.5 Work is completed and ready for final Inspection. 

.6 Request final inspection of Work to Departmental Representative when items noted 
above are completed. If work is deemed incomplete by Departmental Representative 
complete outstanding items and request re-inspection.   

PART 2  PRODUCTS 

2.01 NOT USED 

.1 Not Used. 

PART 3  EXECUTION 

3.01 NOT USED 

.1 Not Used. 

 
END OF SECTION 
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PART 1  GENERAL 

1.01 PROCEDURE 

.1 Designate a Security Clearance liaison person to be the principal contact with 
Departmental Representative. The security liaison person is to maintain a log of 
personnel with the minimum security status. 

.2 Submit within five (5) business days after contract award a list of all personnel to the 
Departmental Representative who require access to site for scheduled start of Work. 
The list shall contain full names, firms they represent, and date of birth. All personnel 
must have minimum security status of RELIABILITY. 

.3 Continue to submit names of additional personnel who will require access to site. 

.4 The Company Security Officer (CSO) of the Contractor and each Subcontractor shall 
manage the processing of security applications of their personnel requiring access to the 
premises. 

.1 If applicant does not have the required security status, the applicant must 
complete and submit appropriate security forms, available from: 
https://www.canada.ca/en/services/defence/nationalsecurity/screening.html 
.1 Fingerprinting.  
.2 Credit Check. 
.3 Out-of-Country verifications. 
.4 Other supporting documents.  

.2 The review period can vary depending upon the information provided by the 
applicant and the number of applicants being processed at the time.  Allow for a 
minimum 30 day review period for all properly submitted forms. Within this 
period each applicant will be informed of their security status and ability to 
access and work on the site. 

.5 In the case security status is not granted for specific individuals, ensure that 
replacement personnel are available for the scheduled start of Work. 

.6 Late or failure in obtaining required security status for personnel will have direct impact 
to schedule and cost to Contractor which will not be reimbursable from the 
Departmental Representative. 

1.02 SECURITY 

.1 The minimum security status to access the Connaught building and construction site is 
RELIABILITY. 

.2 Request an Authorization for Building Access (ABA) to access building. Personnel must 
have required security status to access building. Submit names, dates of birth, and 
company name of personnel and include date, duration, purpose, and exact areas 

https://www.canada.ca/en/services/defence/nationalsecurity/screening.html
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(include room numbers) of requested visit. Submit ABA requesting access to 
Departmental Representative twelve (12) business days prior to requested site visit.   

.3 Personnel must obtain a Contractor’s daily security pass from Connaught Building 
Security Desk Office located at the Connaught Building, 555 Mackenzie Ave, Ottawa, 
Ontario. Passes must be worn at all times. Passes must be returned at end of work shift 
and personnel checked out. 

.4 Security escort:  

.1 Personnel employed on this project must be escorted in all areas and at all 
times when executing Work. 

.2 Escorts are provided by CRA’s building security and will be assigned when 
Contractor’s daily security pass is attributed. 

.3 Submit an escort request to Departmental Representative at least ten (10) 
business days before service is needed. This notice period may increase if more 
than one escort is required or if there are multiple projects requesting escorts. 

.4 For requests submitted within time noted above, costs of security escort will be 
paid for by Departmental Representative. Cost incurred by late request will be 
Contractor's responsibility. 

.5 Any escort request may be cancelled free of charge if notification of cancellation 
is given at least four (4) hours before scheduled time of escort. Cost incurred by 
late request will be Contractor's responsibility. 

.6 Calculation of costs will be based on average hourly rate of security officer for 
minimum of eight (8) hours per day for late service request and of four (4) hours 
for late cancellations. 

.5 Request an Authorization for Vehicle Access (AVA) for all vehicles requiring access to 
premises. Submit names of drivers, vehicle make and model, colour, and license plate 
number of all vehicles to the Departmental Representatives five (5) business days prior 
to the site access. 

.6 The Departmental Representative will inform the Contractor if the AVA has not been 
approved no sooner than 48 hours after receipt of the information. 

PART 2  PRODUCTS 

2.01 NOT USED 

.1 Not Used. 

PART 3  EXECUTION 

3.01 NOT USED 

.1 Not Used. 

END OF SECTION 
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PART 1  GENERAL 

1.01 ACCESS AND EGRESS 

 Design, construct and maintain temporary "access to" and "egress from" Work areas, .1
including stairs, runways, ramps or ladders, and scaffolding, independent of finished 
surfaces and in accordance with relevant municipal, provincial and other regulations. 

 All access gates to lay-down, storage, and Work areas are to be kept closed at all times .2
except for movement of materials and personnel. 

 Provide temporary access, barriers, and perimeter security fencing in accordance with .3
Section 01 56 00 – Temporary Barriers and Enclosures. 

1.02 USE OF SITE AND FACILITIES 

 Premises will remain occupied during entire construction period for execution of normal .1
operations.  

 Execute work with least possible interference or disturbance to occupied building, and .2
the normal use of premises. Arrange with Departmental Representative to facilitate 
execution of Work. 

 Coordinate use of premises and space allocation with the Departmental Representative. .3
Use of premises for Work, storage and access is limited. Allow for continued occupancy. 

 Maintain existing building services and provide for personnel and vehicular access. .4
Services or access interruptions are not expected for Work prescribed in this Contract.  

 Departmental Representative will assign sanitary facilities for use by Contractor's .5
personnel. Keep facilities clean.  

 A site trailer will not be permitted on site.  .6
 Parking will not be permitted on site. Contractor is responsible for their own parking. .7

The site is in the downtown core and public parking is available nearby. 
 Other use of building and building provisions: .8

.1 Departmental Representative will provide for continuous supply of potable 
water for construction use. Hose bib is located in building parking garage. 

.2 Departmental Representative will provide and pay for temporary power during 
construction to maximum supply of 120 volts 15 amps at, single phase. Electrical 
receptacle is located in parking garage. Connect to existing power supply in 
accordance with Canadian Electrical Code.  

.3 Remove all temporary facilities from premises after use. 
 Use exterior vertical access provisions for moving workers and material to AREAS and .9

OPENINGS as indicated. Interior access to elevators and stairs is limited to off-hours. 
Coordinate access with Departmental Representative. Elevators do not go to roof. 
.1 Provide visual and/or safety protection to existing building as indicated and to 

approval of Departmental Representative prior to use.  
.2 Accept liability for damage, safety of equipment and overloading of existing 

building conditions. 
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1.03 SPECIAL REQUIREMENTS 

.1 Coordinate extents of Work, and their scheduled duration with Departmental 
Representative. 

.2 Give Departmental Representative a minimum of five (5) work days’ notice to carry out 
noise, vibration, and odour generating Work. Coordinate with Departmental 
Representative in scheduling noise and/or vibration and odour incurring operations Off-
Hours only to minimize interference or disturbance to Occupants and normal use of 
premises. 

.3 Ensure Contractor's personnel employed on site become familiar with and obey 
regulations including safety, fire, traffic and security regulations.  

.4 Keep within limits of work and avenues of ingress and egress.  

.5 Ingress and egress of Contractor vehicles in accordance with Section 01 01 10 – Security 
Requirements.  

.6 Deliver materials outside of peak traffic hours 18:00 to 06:00 unless otherwise approved 
by Departmental Representative. Schedule all construction deliveries with Departmental 
Representative. 

.7 Coordinate location, use, and Off-Hour schedule for movement of equipment to roof 
using powered vertical access equipment with Departmental Representative.  

1.04 WORK SCHEDULING 
 Coordinate use of premises with Departmental Representative. .1

 Execute the work as needed per phase, including but not limited to:  .2
.1 Road Diversions. 
.2 Installation of perimeter security fencing. 
.3 Installation of vertical access and temporary enclosures. 
.4 Masonry work. 
.5 Dismantling of vertical access and temporary barriers and enclosures. 
.6 Cleaning.  

 Schedule Work to accommodate occupant’s continuous and normal use of premises .3
during Work. Coordinate with Departmental Representative in scheduling Work to 
minimize conflict and to facilitate Occupant’s usage. 

 Schedule Work to provide for continuous public usage. Do not close off public usage of .4
facilities until use of one stage of Work will provide alternate usage. 

 Work requiring the obstruction of roads or obstruction of building access/egress must .5
be carried out on weekends, after Friday 21:00 hours to Monday 06:00 hours. 

 Work Stoppage: Contractor and Departmental Representative to coordinate and .6
establish communication channel and Contractor procedures for un-planned Work 
Stoppages. Provide Contact Names, Back-up contacts for Subcontractors for notification 
purposes in the event that a Work Stoppage needs to be communicated to Contractor. 
.1 Include in the Tender price for five (5) days of random interruptions of 

unscheduled work stoppages to accommodate Occupants’ normal use of 
premises. Assume all associated costs and maintain all security operations 
during Work Stoppages.  
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.2 Redirect all personnel on site at time of Work Stoppage to other Work. If no 
other Work can be found for trained personnel, this will constitute a period of 
“Stop Work” applicable to the specified allowance. 

.3 The cost must include all labour costs, equipment charges, lost production plus 
overhead and profit. 

.4 Site must remain secure during all periods of Work Stoppage. 

.5 The delays caused by Work Stoppages will be taken by float in the Schedule. 

.6 Stop Work orders for infraction of Contract or violations of applicable health 
and safety regulations will not be considered a “Stop Work” period. 

1.05 BUILDING SMOKING ENVIRONMENT 

.1 Comply with smoking restrictions. Smoking is not permitted.  

1.06 ROADWAY AND PEDESTRIAN TRAFFIC MANAGEMENT PLAN 

 Traffic Management Plan and implementation to Site and building and use of all existing .1
roadways and pedestrian paths must be approved by Departmental Representative. 
.1 Work in Contract must not impede use of occupied building and access to 

premises.  
.2 Apply for and acquire all permits and permissions necessary to change roadway 

and pedestrian traffic  
.3 Maintain dust control on roadways to ensure safe operation at all times and to 

approval of Departmental Representative. 

 Submit a Traffic Management Plan on a detailed site plan in accordance to Section 01 33 .2
00 – Submittal Procedures to Departmental Representative for review no later than ten 
(10) days after contract award. 
.1 Identify vehicle flow and vehicle size where applicable.  
.2 Identify temporary installation of access equipment and temporary storage. 
.3 Identify safe routes of pedestrian traffic flow. 
.4 Include proposed signage and barriers for traffic control. 

 Provide measures for protection and diversion of traffic, including provision of watch-.3
persons and flag-persons, erection of barricades, placing of lights around and in front of 
equipment and Work, and erection and maintenance of adequate warning, danger, and 
direction signs. 

PART 2  PRODUCTS 

2.01 NOT USED 

.1 Not Used.  

PART 3  EXECUTION 

3.01 NOT USED 
.1 Not Used.  

END OF SECTION 
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PART 1  GENERAL 

1.01 REFERENCES  

.1 Federal Legislation : 

.1 Canada Labour Code, Part II, section 124 and 125.  
.1 Canada Occupational Health and Safety Regulations. 

.2 Transportation of Dangerous Goods Act, 1992 (TDGA). 

.3 PSPC Asbestos Management Standard. 

.4 Canada Consumer Product Safety Act. 
.1 Surface Coating Materials Regulations SOR/2016-193. 

.5 Canadian Environmental Protection Act, 1999 (CEPA). 
.1 PCB Regulations (SOR/2008-273). 
.2 Federal Halocarbon Regulations, 2003 (SOR/2003-289). 

.2 Provincial Legislation : 

.1 Ontario Occupational Health and Safety Act, R.S.O. 1990. 
.1 Ontario Regulation 490/09: Designated Substances, (O.Reg. 490/09). 
.2 Ontario Regulation 278/05: Designated Substance - Asbestos on 

Construction Projects and in Buildings and Repair Operations, (O.Reg. 
278/05). 

.3 Ontario Regulation 213/91: Construction Projects (O.Reg. 213/91). 
.2 Ontario Environmental Protection Act, R.S.O. 1990.  

.1 Ontario Regulation 347/90: General – Waste Management (O.Reg. 
347/90). 

.2 Ontario Regulation 463/10: Ozone Depleting Substances and Other 
Halocarbons (O.Reg. 463/10). 

.3 Ontario Dangerous Goods Transportation Act, R.S.O. 1990. 

.3 Canadian General Standards Board (CGSB). 

.4 Canadian Standards Association (CSA International). Selection, Use, and Care of 
Respirators. 

.5 Underwriters' Laboratories of Canada (ULC). 

1.02 DEFINITIONS 

.1 Asbestos-Containing Material (ACM): means material that contains 0.5 per cent or more 
asbestos by dry weight as per O.Reg. 278/05. 

.2 Friable Material: material that when dry can be crumbled, pulverized or powdered by 
hand pressure and includes such material that is crumbled, pulverized or powdered. 

.3 Time-weighted average exposure limit (TWAEL): the time-weighted average airborne 
concentration of a biological or chemical agent to which a worker may be exposed in a 
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work day or work week as prescribed by Ontario Regulation 490/09 Designated 
Substances, as amended. 

1.03 DESIGNATED SUBSTANCES 

.1 Confirm with the Departmental Representative that no additional designated 
substances have been brought to the project area prior to beginning work. 

.2 Additional designated substances and hazardous materials may exist outside the 
accessible survey areas but are beyond the scope of this project. 

.3 Should any additional material, suspected to be a designated substance, be 
encountered within the project area, any disturbance of such material must be stopped, 
precautionary measures taken, and the Departmental Representative must be notified 
immediately. Do not proceed until written instructions have been received. 

.1 ACRYLONITRILE:  Not Identified. 

.2 ARSENIC:  Not Identified. 

.3 ASBESTOS:  Assumed: 
.1 Non-friable mortar (shallow and bedding mortar) is assumed to be 

asbestos-containing material unless bulk sampling proves otherwise. 
Samples will be collected for analysis at the beginning of the project 
once equipment is in place to access the elevated work areas. 
Department Representative will perform sample analysis and report 
results at that time. 

.2 Historic shallow mortar samples collected from other areas of the 
building have not contained asbestos. 

.4 BENZENE: Not Identified. 

.5 COKE OVEN EMISSIONS: Not identified. 

.6 ETHYLENE OXIDE: Not Identified. 

.7 ISOCYANATES: Not Identified. 

.8 LEAD: Assumed: 
.1 All surface coatings should be assumed to be lead containing unless 

proven otherwise by bulk sampling.  
.2 Mortar may contain lead. Samples will be collected for analysis at the 

beginning of the project once equipment is in place to access the 
elevated work areas. Departmental Representative will perform sample 
analysis and report results at that time. 

.9 SILICA: Identified: 
.1 Based on the historic composition of building materials, silica is 

expected to be present in: 
.1 Concrete; 
.2 Stone, Brick; and other masonry units; 
.3 Mortar(s). 

.10 VINYL CHLORIDE MONOMER: Not Identified 

.11 POLYCHLORINATED BIPHENYLS (PCBs):  Not Identified 
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1.04 RECOMMENDATIONS 

.1 ASBESTOS 

.1 All work that may disturb ACMs must be done in accordance with Canada 
Occupational Health and Safety Regulations (as amended), PSPC Asbestos 
Management Standard, and O.Reg 278/05 (as amended). In the event of conflict 
between the federal and provincial regulations, the most stringent procedures 
apply. 
.1 The disturbance of ACMs on construction and demolition projects is 

regulated by the Canada Occupational Health and Safety Regulations, 
PSPC Asbestos Management Standard, and in the province of Ontario by 
O.Reg 278/05, as amended.  These Regulations classifies all asbestos 
disturbances as Low Risk (Type 1), Moderate Risk (Type 2), or High Risk 
(Type 3), each of which has defined precautionary measures.  All 
asbestos materials are subject to specific handling and disposal 
precautions, and must be removed prior to demolition.  The Ontario 
Ministry of Labour (MoL) must be notified of any project involving 
removal of more than a minor amount (e.g. typically 1 square metre) of 
friable asbestos material.   

.2 Disposal of asbestos waste must be done in accordance with “General – Waste 
Management” O.Reg. 347/90 (as amended) under the Ontario Environmental 
Protection Act, the Ontario Dangerous Goods Transportation Act, and the 
federal Transportation of Dangerous Goods Act. The waste must be disposed at 
a licensed waste disposal site. Proper notification must be issued to the 
Departmental Representative prior to transportation of waste. 

.2 LEAD 

.1 When disturbing lead containing materials, follow recommendations provided 
in the Ontario Ministry of Labour (MoL) Guideline entitled “Guideline: Lead on 
Construction Projects”. This guideline classifies all lead disturbances as Type 1, 
Type 2a, Type 2b, Type 3a or Type 3b work, and assigns different levels of 
respiratory protection and work procedures for each classification.  

.2 Work procedures and personal protective equipment must be used to ensure 
that workers are not exposed to airborne lead levels that exceed the TWAEL of 
0.05 milligram per cubic metre (mg/m3) prescribed by O.Reg. 490/09.  

.3 Disposal of construction waste containing lead must be done in accordance with 
O.Reg. 347/90 – General Waste Management, as amended, under the Ontario 
Environmental Protection Act, the Ontario Dangerous Good Transportation Act, 
and the federal Transportation of Dangerous Goods Act. The classification of the 
waste is dependent upon the result(s) of leachate test(s). The waste can be 
classified as “hazardous, “non-hazardous” or “registerable solid waste” 
depending on the results of the leachate test. 

.3 SILICA 

.1 Comply with Ontario Regulations O.Reg. 490/09 when performing work that 
may disturb silica-containing materials. 
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.2 Silica dust can be generated through such processes as sanding, blasting, 
grinding, crushing, and sandblasting silica-containing material. Since silica is 
present in select materials within the project area, appropriate respiratory 
protection and ventilation must be used during work. 

.3 Follow recommendations provided in the MoL Guideline entitled “Guideline: 
Silica on Construction Projects”. This document classifies all silica disturbances 
as Type 1, Type 2 or Type 3 work, and assigns different levels of respiratory 
protection and work procedures for each classification. These work procedures 
should be followed when performing work involving the disturbance of silica-
containing materials. 

PART 2  PRODUCTS 

2.01 NOT USED 

.1 Not used. 

PART 3  EXECUTION 

.1 At outset of contract award, proceed immediately with investigation and testing as 
indicated in this section.   

.2 Investigation requires performance of masonry opening, see Section 04 05 10.01 
Masonry Stone Removal Openings. 

.3 Upon completion of opening for DSR investigation, provide material samples for testing 
performed by Departmental Representative. 

 

END OF SECTION 
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PART 1  GENERAL 

1.01 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly 
and in orderly sequence to not cause delay in Work. Failure to submit in ample time is 
not considered sufficient reason for extension of Contract Time and no claim for 
extension by reason of such default will be allowed.  

.2 Do not proceed with Work affected by submittal until review is complete.  

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units.  

.4 Where items or information is not produced in SI Metric units converted values are 
acceptable.  

.5 Review submittals with Contractor prior to final submission. This review represents that 
necessary requirements have been determined and verified, or will be, and that each 
submittal has been checked and coordinated with requirements of Work and Contract. 
Submittals not stamped, signed, dated and identified as to specific project will be 
returned without being examined and considered rejected.  

.6 Notify Departmental Representative, in writing at time of submission, identifying 
deviations from requirements of Contract Documents stating reasons for deviations.  

.7 Verify field measurements and affected adjacent Work are coordinated.  

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 
Departmental Representative's review of submittals.  

.9 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by Departmental Representative review.  

.10 Keep one reviewed copy of each submission on site.  

.11 Meet all submittal requirements indicated in this section, and all submittal requirement 
indicated in the specific section from which the work is primarily defined. 

1.02 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 
performance charts, brochures and other data which are to be provided by Contractor 
to illustrate details of a portion of Work.  

.2 Submit drawings stamped and signed by professional engineer registered or licensed in 
Ontario, Canada.  

.3 Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for 
completion of Work. Where articles or equipment attach or connect to other articles or 
equipment, indicate that such items have been co-ordinated, regardless of Section 
under which adjacent items will be supplied and installed. Indicate cross references to 
design drawings and specifications.  
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.4 Allow ten (10) days for Departmental Representative's review of each submission.  

.5 Adjustments made on shop drawings by Departmental Representative are not intended 
to change Contract Price. If adjustments affect value of Work, state such in writing to 
Departmental Representative prior to proceeding with Work.  

.6 Make changes in shop drawings as Departmental Representative may require, 
consistent with Contract. When resubmitting, notify Departmental Representative in 
writing of revisions other than those requested.  

.7 Submissions include:  

.1 Date and revision dates.  

.2 Project title and number.  

.3 Name and address of:  
.1 Contractor. 
.2 Subcontractor.  
.3 Supplier.  
.4 Manufacturer.  

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 
approval of submissions, verification of field measurements and compliance 
with Contract Documents.  

.5 Identification and quantity of each shop drawing, product data and sample. 

.6 Details of appropriate portions of Work as applicable:  
.1 Fabrication.  
.2 Layout, showing dimensions, including identified field dimensions, and 

clearances.  
.3 Setting or erection details.  
.4 Capacities.  
.5 Performance characteristics.  
.6 Standards.  
.7 Operating weight.  
.8 Wiring diagrams.  
.9 Single line and schematic diagrams.  
.10 Relationship to adjacent work.  

.8 After Contractor’s review, distribute electronic copies to Departmental Representative.  

.9 Submit Electronic Copy of shop drawings for each requirement requested in 
specification Sections and as Departmental Representative reasonably request.  

.10 Submit Electronic Copy  of product data sheets or brochures for requirements requested 
in specification Sections and as requested by Departmental Representative where shop 
drawings will not be prepared due to standardized manufacture of product.  

.11 Submit Electronic Copy of test reports for requirements requested in specification 
Sections and as requested by Departmental Representative. 
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.1 Report signed by authorized official of testing laboratory that material, product 
or system identical to material, product or system to be provided has been 
tested in accord with specified requirements.  

.2 Testing must have been within three (3) years of date of contract award for 
project.  

.12 Submit Electronic Copy of certificates for requirements requested in specification 
Sections and as requested by Departmental Representative.  

.1 Statements printed on manufacturer's letterhead and signed by responsible 
officials of manufacturer of product, system or material attesting that product, 
system or material meets specification requirements.  

.2 Certificates must be dated after award of project contract complete with project 
name.  

.13 Submit Electronic Copy of manufacturer’s instructions for requirements requested in 
specification Sections and as requested by Departmental Representative.  

.1 Pre-printed material describing installation of product, system or material, 
including special notices and Material Safety Data Sheets concerning 
impedances, hazards and safety precautions.  

.14 Submit Electronic Copy of Manufacturer's Field Reports for requirements requested in 
specification Sections and as requested by Departmental Representative.  

.15 Documentation of the testing and verification actions taken by manufacturer's 
representative to confirm compliance with manufacturer's standards or instructions.  

.16 Clearly indicate information specifically applicable to this project.  

.17 Supplement standard information to provide details applicable to project.  

.18 If upon written review by Departmental Representative no errors or omissions are 
discovered or if only minor corrections are made, fabrication and installation of Work 
may proceed. If shop drawings are rejected, noted copy will be returned and 
resubmission of corrected shop drawings, through same procedure indicated above, 
must be performed before fabrication and installation of Work may proceed.  

.19 The review of shop drawings by Departmental Representative is for sole purpose of 
ascertaining conformance with general concept.  

.1 This review shall not mean that the Departmental Representative approves 
detail design inherent in shop drawings, responsibility for which shall remain 
with Contractor submitting same, and such review shall not relieve Contractor 
of responsibility for errors or omissions in shop drawings or of responsibility for 
meeting requirements of construction and Contract Documents.  

1.03 SAMPLES 

.1 Submit for review samples in duplicate as requested in respective specification Sections. 
Label samples with origin and intended use.  

.2 Deliver samples prepaid to Departmental Representative’s office.  
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.3 Notify Departmental Representative in writing, at time of submission of deviations in 
samples from requirements of Contract Documents.  

.4 Where colour, pattern or texture is criterion, submit full range of samples.  

.5 Adjustments made on samples by Departmental Representative are not intended to 
change Contract Price. If adjustments affect value of Work, state such in writing to 
Departmental Representative prior to proceeding with Work.  

.6 Make changes in samples which Departmental Representative may require, consistent 
with Contract Documents.  

.7 Reviewed and accepted samples will become standard of workmanship and material 
against which installed Work will be verified.  

1.04 MOCK-UPS 

.1 Erect mock-ups in accordance with Section 01 45 00 - Quality Control.  

1.05 PHOTOGRAPHIC DOCUMENTATION 

.1 Submit electronic copy of colour digital photography in JPG format, fine resolution, 
organized by date and location, weekly and as directed by Departmental 
Representative. 

.1 Quality: well-illuminated, appropriate exposure, sharply focused, free of glare 
and motion blur. 

.2 Identification: name and number of project, location, orientation and date of 
exposure. Include Opening number and Area number as required. 

.3 Number of viewpoints: viewpoints and their location as determined by 
Departmental Representative.  

.4 Frequency of photographic documentation: daily.  
.1 Minimum 10 daily photographs documenting the progress of Work.  

PART 2  PRODUCTS 

2.01 2.01 NOT USED 

.1 Not Used.  

PART 3  EXECUTION 

3.01 3.01 NOT USED 

.1 Not Used.  

END OF SECTION 
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PART 1  GENERAL 

 REFERENCE STANDARDS 1.01

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations. 

.2 Province of Ontario :  

.1 Occupational Health and Safety Act and Regulations for Construction Projects, 
R.S.O. 1990, c. O.1, as amended and O. Reg. 213/91, as amended.  

.2 Occupational Health and Safety Act and Regulations for Designated Substances, 
R.S.O. 1990, c.O.1, as amended and O.Reg. 490/09, as amended. 

 ACTION AND INFORMATIONAL SUBMITTALS 1.02

 Submit in accordance with Section 01 33 00 - Submittal Procedures.  .1

 Bids not meeting all of the following submittal requirements will be given no further .2
consideration. 

 Submit the following requirements to the Departmental Representative within 24 hours .3
after date of Notice to Proceed and prior to commencement of Work: 

.1 Submit proof of liability insurance paper with a valid clearance certificate from 
the Workplace Safety Insurance Board (WSIB) and/or Commission des normes, 
de l’équité, de la Santé et de la Sécurité du Travail (CNESST). 

 Submit site-specific Health and Safety Plan: 24 hours prior to commencement of Work. .4
Health and Safety Plan must include:  

.1 Results of site specific safety hazard assessment.  

.2 Results of safety and health risk or hazard analysis for site tasks and operation 
found in work plan.  

.3 Company Health and Safety Policy.  

.4 On-site Contingency and Emergency Response Plan: address standard operating 
procedures to be implemented during emergency situations. 

.5 Planned implementation of Traffic Management measures. 

 Departmental Representative will review Contractor's site-specific Health and Safety .5
Plan and provide comments to Contractor within 5 business days after receipt of plan. 
Revise plan as appropriate and resubmit plan to Departmental Representative within 24 
hours after receipt of comments from Departmental Representative.  

 Departmental Representative's review of Contractor's final Health and Safety Plan .6
should not be construed as approval and does not reduce the Contractor's overall 
responsibility for construction Health and Safety. 

 Submit to Departmental Representative, submittals listed for review. Submit promptly .7
and in orderly sequence to not cause delay in Work.  Do not proceed with Work affected 
by submittal until review is complete. 
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 Advise Departmental Representative immediately of any visit to the site by Federal or .8
Provincial authorities, or health and safety inspectors. Submit copies of reports or 
directions issued by such authorities within 24 hours of the visit. 

 Advise Departmental Representative immediately of any incident, accident, injury, near-.9
miss, fire, explosion, or chemical spill occurring at the work site. Submit copies of 
incident and accident reports within 24 hours of the event. 

 Submit WHMIS MSDS - Material Safety Data Sheets. .10

 Submit proof of training and qualifications of Contractor, personnel, alternates, and .11
person responsible for site health and safety including, but not limited to, the following: 

.1 Requirements for hazards present on site.  

.2 Training for use of personal protective equipment.  

.3 Proof of liability Insurance. Insurance must be Site Specific with PWGSC 
indicated.  

.4 Ministry of Labour (MOL) Registration of Contractors and employers engaged in 
construction form (Form 1000) completed.  

.5 Employees Working at Heights Training Certificates.  

.6 Employees WHMIS Certificates.  

 Work at site in accordance with Appendix A PSPC CMS Construction Site COVID 19 .12
Protocols. 

 DOCUMENT VALIDITY 1.03

 The Departmental Representative reserves the right to verify applicability and validity of .1
all documents submitted.  

 FILING OF NOTICE 1.04

 File Notice of Project with Provincial Authority prior to beginning of Work and keep a .1
printed copy on site. 

 Contractor shall agree to install proper site separation and identification in order to .2
maintain time and space at all times throughout life of project. 

 MEETINGS 1.05

 Attend health and safety pre-construction meetings. .1

 PROJECT/SITE CONDITIONS 1.06

 Work at site will involve contact with, but not exclusively: .1

.1 Silica (identified). 

.2 Lead (assumed).  

.3 Asbestos (assumed). 

 Work at site will involve, but not exclusively:  .2

.1 Difficult vertical access on site. 
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 RESPONSIBILITY 1.07

 Be responsible for health and safety of persons on site, safety of property on site and for .1
protection of public adjacent to site, and the environment to extent that they may be 
affected by conduct of Work.  

 Contractor will be responsible and assume the role Contractor as described in the .2
Ontario Occupational Health and Safety Act and Regulations for Construction Projects.  

 Comply with and enforce compliance by employees with safety requirements of .3
Contract, applicable federal, provincial, and local statutes, regulations, and ordinances, 
and with site-specific Health and Safety Plan.  

 Do not allow any person to work alone as per provincial regulations. .4

 COMPLIANCE REQUIREMENTS 1.08

 Comply with specified standards and regulations to ensure safe operations at site .1
containing hazardous or toxic materials. 

 Comply with Ontario Occupational Health and Safety Act, R.S.O. 1990, c.O.1 and Ontario .2
Regulations for Construction Projects, O.Reg. 213/91. 

 Comply with the most recent Provincial Electrical Code. .3

 Comply with CSA Z462 - Workplace electrical safety. .4

 FIRE SAFETY REQUIREMENTS 1.09

 Comply with both the National Building Code of Canada 2015 (NBC) and the National .1
Fire Code of Canada 2015 (NFC) for safety of persons in buildings in the event of a fire 
and the protection of buildings from the effects of fire, as follows: 

.1 The National Building Code (NBC): for fire safety and fire protection features 
that are required to be incorporated in a building during construction. 

.2 The National Fire Code (NFC): 
.1 The on-going maintenance and use of the fire safety and fire protection 

features incorporated in buildings. 
.2 The conduct of activities that might cause fire hazards on premises. 
.3 Limitations of hazardous contents on premises. 
.4 The establishment of fire safety plans. 
.5 Fire safety at construction and demolition sites. 

 No hot work, fire, or fire inducing activities, or flammable or explosive chemicals or .2
compounds are permitted in, around, or on the building premises 

 UNFORESEEN HAZARDS 1.10

 When unforeseen or peculiar safety-related factor, hazard, or condition occur during .1
performance of Work, follow procedures in place for Employee's Right to Refuse Work 
in accordance with Acts and Regulations of Province having jurisdiction and advise 
Departmental Representative verbally and in writing. 
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 CONSTRUCTION SAFETY CHECKLISTS 1.11

 Complete the PWGSC General Safety Orientation Checklist from the Departmental .1
Representative prior to starting Work on site. 

 PWGSC General Safety Orientation Checklist will be kept on site in a three ring site .2
binder unless stated otherwise. 

 Review and implement applicable Health and Safety regulations in accordance to the .3
PWGSC General Safety Orientation Checklist provided by the Departmental 
Representative. 

 HAZARDOUS MATERIALS 1.12

.1 Comply with current requirements of Workplace Hazardous Materials Information 
System (WHMIS 2015) regarding use, handling, storage, and disposal of hazardous 
materials and current requirements regarding labeling and provision of Material Safety 
Data Sheets (MSDS). 

.2 Demolition of asbestos can be hazardous to health. Should material resembling spray or 
trowel applied asbestos be encountered in the course of demolition, stop Work, take 
preventative measures, and notify Departmental Representative immediately. Do not 
proceed with Work until written instructions have been received from the Departmental 
Representative. 

.3 Provide Departmental Representative a minimum of fifteen (15) working days’ notice 
for Work involving designated substances (O.Reg. 490/09), hazardous substances, and 
before commencing any caulking, or before using adhesives. 

.4 In the event that Hazardous Materials are brought on site, Contractor will provide 
Departmental Representative Safety Data Sheets (SDS). SDS will be kept into the 3 ring 
binder located on site. 

 SITE SUPERVISOR REQUIREMENT 1.13

 Employ and assign to Work a Competent Person as the Site Supervisor to be on site .1
during execution of Work, and to enforce Contract safety requirements, applicable 
federal, provincial and local statutes, regulations, and ordinances, and site-specific 
Health and Safety Plan. 

 HEALTH AND SAFETY CO-ORDINATOR 1.14

 Employ and assign to Work, competent and authorized representative as Health and .1
Safety Co-ordinator; Site Supervisor can assume this role. Health and Safety Co-
ordinator must: 

.1 Have site-related working experience specific to activities associated with:  
.1 Demolition and reconstruction of masonry,  
.2 Working at heights.  
.3 Hazardous materials. 

 Have working knowledge of occupational safety and health regulations.  .2
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 Be responsible for completing Contractor's Health and Safety Training Sessions and .3
ensuring that personnel not successfully completing required training are not permitted 
to enter site to perform Work.  

 Be responsible for implementing, enforcing and monitoring site-specific Contractor's .4
Health and Safety Plan.   

 Be on site during execution of Work. .5

 POSTING OF DOCUMENTS 1.15

 Ensure applicable items, articles, notices and orders are posted in conspicuous location .1
on site in accordance with Acts and Regulations of Ontario, and in consultation with 
Departmental Representative.  

 CORRECTION OF NON-COMPLIANCE 1.16

.1 Immediately address health and safety non-compliance issues identified by an authority 
having jurisdiction or by Departmental Representative. 

.2 Provide Departmental Representative with written report of action taken to correct 
non-compliance of identified health and safety issues. 

.3 Departmental Representative may stop Work if non-compliance of health and safety 
regulations is not corrected. 

 POWDER ACTUATED DEVICES  1.17

 Use of powder actuated devices are not permitted in occupied buildings unless receipt .1
of written permission from Departmental Representative. 

 POWER ACTUATED FASTENING DEVICES 1.18

 Use of power actuated fastening devices are not permitted in occupied buildings unless .1
receipt of written permission from Departmental Representative. 

 WORK STOPPAGE 1.19

 Give precedence to the safety and health of public and site personnel and protection of .1
environment over cost and schedule considerations for Work. 

 Assign responsibility and obligation to Site Supervisor to stop or start Work when, and at .2
Site Supervisor’s discretion, it is necessary or advisable for reasons of Health and Safety 
considerations. The Departmental Representative may also stop Work for Health and 
Safety considerations. 

 PUBLIC SAFETY 1.20

 Precaution shall be taken to ensure that no person is exposed to undue risk. Risk area .1
shall be adequately barricaded and warning signs (in both official language) or lights 
shall be installed on each section of barricades. Barricades shall be without opening.  
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PART 2  PRODUCTS 

 NOT USED 2.01

 Not Used.  .1

PART 3  EXECUTION 

 NOT USED 3.01

 Not Used.  .1

END OF SECTION 
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PART 1  GENERAL 

1.01 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 
locations other than Place of Work, allow access to such Work whenever it is in 
progress.  

.2 Give timely notice requesting inspection if Work is designated for special tests, 
inspections, or approvals by Departmental Representative, or law of Place of Work.  

.3 If Contractor covers or permits to be covered Work that is designated for special tests, 
inspections or approvals before such is made, uncover such Work, have inspections or 
tests satisfactorily completed and make good such Work.  

.4 Construction Documents represent Work applied to existing building conditions. In a 
timely manner, examine building site conditions before and during Work 
implementation. If unforeseen conditions are discovered and do not comply with design 
intents and requirements, inform Departmental Representative in writing immediately. 

.5 Departmental Representative will order part of Work to be examined if Work is 
suspected to be not in accordance with Contract. If, upon examination such work is 
found not in accordance with Contract, correct such Work and pay cost of examination 
and correction. If such Work is found to be in accordance with Contract, Departmental 
Representative will pay cost of examination and replacement. 

1.02 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged by Departmental 
Representative for purpose of inspecting and/or testing portions of Work. Cost of such 
services will be borne by Departmental Representative.  

.2 Provide equipment required for executing inspection and testing by appointed agencies.  

.3 Employment of inspection/testing agencies does not relax responsibility to perform 
Work in accordance with Contract.  

.4 If defects are revealed during inspection and/or testing, appointed agency will request 
additional inspection and/or testing to ascertain full degree of defect. Correct defect 
and irregularities as directed by Departmental Representative at no cost to 
Departmental Representative. Pay costs for retesting and re-inspection.  

1.03 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing, and 
fabrication plants.  

.2 Cooperate to provide reasonable facilities for such access.  
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1.04 PROCEDURES 

.1 Notify Departmental Representative in advance of requirement for tests, in order that 
attendance arrangements can be made.  

.2 Submit samples and/or materials required for testing, as specifically requested in 
specifications. Submit with reasonable promptness and in orderly sequence to not cause 
delays in Work.  

.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 
sufficient space to store and cure test samples.  

1.05 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 
or damage and whether incorporated in Work or not, which has been rejected by 
Departmental Representative as failing to conform to Contract. Replace or re-execute in 
accordance with Contract.  

.2 Make good other Contractor's Work damaged by such removals or replacements 
promptly.  

.3 If in opinion of Departmental Representative, it is not expedient to correct defective 
Work or Work not performed in accordance with Contract, Departmental 
Representative will deduct from Contract Price difference in value between Work 
performed and that called for by Contract, amount of which will be determined by 
Departmental Representative.  

1.06 REPORTS  

.1 Submit Electronic Copy of inspection and test reports to Departmental Representative.  

.2 Provide copies to subcontractor of Work being inspected or tested, manufacturer, or 
fabricator of material being inspected or tested.  

.3 Cost of reports beyond those indicated in Contract Documents or beyond those 
required by law of Place of Work will be appraised by Departmental Representative and 
may be authorized as recoverable.  

1.07 TESTS AND MIX DESIGNS 

.1 Furnish test results and mix designs as requested.  

.2 Cost of tests and mix designs beyond those indicated in Contract Documents or beyond 
those required by law of Place of Work will be appraised by Departmental 
Representative and may be authorized as recoverable. 

1.08 MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of 
Sections required to provide mock-ups.  

.2 Construct mock-ups in locations acceptable to Departmental Representative, or as 
specified in specific Section.  
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.3 Prepare mock-ups for Departmental Representative review with reasonable promptness 
and in orderly sequence, to not cause delays in Work.  

.4 Failure to prepare mock-ups in ample time is not considered sufficient reason for 
extension of Contract Time and no claim for extension by reason of such default will be 
allowed.  

.5 If requested, Departmental Representative will assist in preparing schedule fixing dates 
for preparation.  

.6 Specification section identifies whether mock-up is to remain as part of Work or if it is to 
be removed and when. 

.7 Some mock-ups require coordination with other sections and other mock-ups. 
Coordinate as indicated. 

.8 Alternate Mock-ups: Alternative mock-ups may be suggested or mock-ups may be 
combined when appropriate. Submit Alternate Mock-ups to Departmental 
Representative for review and coordination. Do not proceed with Alternate Mock-ups 
unless authorized in writing by Departmental Representative. 

1.09 MILL TESTS 

.1 Submit mill test certificates as required of specification Sections.  

PART 2  PRODUCTS 

2.01 NOT USED 

.1 Not Used.  

PART 3  EXECUTION 

3.01 NOT USED 

.1 Not Used.  

END OF SECTION 
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PART 1  GENERAL 

1.01 REFERENCE STANDARDS 

.1 Province of Ontario  

.1 Occupational Health and Safety Act and Regulations for Construction Projects, 
R.S.O. 1990, c. 0.1, as amended and O. Reg. 213/91, as amended. 

1.02 VERTICAL ACCESS 

.1 Design, install, inspect, maintain, and dismantle temporary scaffoldings, work platforms, 
stair towers, suspended power platforms, and other types of access equipment required 
for each phase as needed in accordance with applicable municipal, provincial, federal, 
and other regulations and in accordance with O.Reg. 213/91. 

.2 Vertical access to specific AREAS are required across building facades and roof. Platform 
access is required for the following Work: 

.1 Non-destructive evaluations (NDE) by Departmental Representative. 

.2 Mortar sampling. 

.3 OPENINGS including Departmental Representative review and documentation. 

.4 Masonry Work. 

.3 Existing Site Conditions: locations identified by Contractor and Subcontractor for 
installation of scaffolding, access equipment, machinery or other equipment must be 
reviewed for structural appropriateness. Shoring must be identified, designed, and 
certified. Refer to site plan for site conditions, including grade levels, and underground 
tunnel located under Mackenzie Plaza. 

.4 ALTERNATES: Vertical access types associated to AREAS are identified in Construction 
Documents; alternative vertical access to perform NDE and OPENINGS may be 
submitted to Departmental Representative for review and consideration. 

1.03 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

.2 Shop Drawings: 

.1 Submit engineered shop drawings, designed, signed, sealed, and stamped by 
professional engineer licensed in Ontario, for temporary shoring, scaffoldings, 
suspended power platforms, weather enclosures, and any other access 
equipment and installations. The professional engineer must approve, in 
writing, additions or modifications to scaffolding and suspended power 
platform. Include the following in the shop drawings: 
.1 Location of access and temporary shoring.  
.2 Access, assembly, and location of equipment.  
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.3 Shoring of existing building and site conditions to support scaffold, 
access equipment, and machinery. 

.2 Submit engineered shop drawings, designed, signed, sealed, and stamped by 
professional engineer licensed in Ontario for crane lift to Departmental 
Representative for review if use of a crane is required during scaffolding 
installation or during Work. 

1.04 INSTALLATION AND REMOVAL 

.1 Coordinate with Subcontractor for staging and construction facilities in order to execute 
Work expeditiously. 

.2 Coordinate with governing authorities and obtain required permits. 

.3 Remove from site all such Work after final inspection and approval of remediation 
construction. 

1.05 FUNCTIONAL REQUIREMENTS 

.1 Provide all necessary hoists, cranes or outrigger beams to install and utilize scaffolding 
and suspended power platform.  

.2 Existing roof anchors must be inspected in accordance with CSA Z91-17 standard. 
Submit inspection report to Departmental Representative. 

.3 Existing site conditions must be reviewed by a professional engineer licensed in Ontario 
for acceptable loading of scaffolding, articulated boom lift, and other equipment or 
machinery 

1.06 DESIGN CRITERIA 

.1 Scaffolding and suspended power platforms must be built to withstand all wind, rain and 
snow loads applicable to construction site in accordance with NBC – 2015 and OBC - 
2012.  

.2 Scaffolding design must comply with current applicable Canadian Standards Association 
(CSA) and Scaffold Industry Association of Canada (SIAC) standards. 

.3 Scaffolding and suspended power platforms must access all AREAS defined for 
scaffolding or suspended power platforms and all identified OPENINGS must be 
performed as indicated.  

1.07 GENERAL REQUIREMENTS FOR SCAFFOLDING 

.1 Provide scaffolding as defined in this Section.  

.2 Design scaffolding as follows: 

.1 Scaffolding must have proper stairs or ladders, trap doors, railings, and tie-offs. 

.2 Scaffolding may be built of modular parts whenever possible to facilitate 
installation and Work Schedule. 

.3 Scaffolding components and accessories must be compatible with the capacity 
of engineered system design. 
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.4 Platforms must be designed to support workers and extra loading of removed 
masonry units. 

.5 Provide appropriate guardrails, toe boards, intermediate rails, and handrails to 
make platform perimeters and openings safe. 

.6 Scaffolding design and erection must be in accordance with O.Reg. 213/91, and 
relevant municipal, provincial and federal regulations. 

.7 Walking surfaces must be continuous and flush within each work level and free 
of tripping hazards. 

.8 Headroom for stairs and work platforms must be sufficient for workers to 
circulate comfortably and upright, and to perform identified work. 

.3 Scaffolding must be isolated from masonry with 12 mm thick neoprene pads.  

.4 Anchoring into Heritage Materials is prohibited. 

.5 Respect requirements for emergency evacuation in accordance with O.Reg. 213/91, and 
relevant municipal, provincial and federal regulations. 

PART 2  PRODUCTS 

2.01 SCAFFOLD 

.1 Temporary scaffold/access systems must be designed, signed, sealed, and stamped by a 
professional engineer licensed in Ontario. 

.2 Protect scaffold components such that corrosion will not affect existing adjacent 
building site surfaces. 

.3 Alternates to scaffold system will be considered. 

.4 Components and accessories must be in accordance to requirements made by 
professional engineer licensed in Ontario. 

2.02 SUSPENDED POWER PLATFORM 

.1 Suspended power platform must be designed, signed, sealed, and stamped by a 
professional engineer licensed in Ontario. 

.2 Protect suspended power platform components such that corrosion will not affect 
existing adjacent building site surfaces. 

.3 Components and accessories must be in accordance to requirements made by 
professional engineer licensed in Ontario. 

PART 3  EXECUTION 

3.01 INSTALLATION 

.1 Install Scaffolding and suspended power platform systems in accordance to OHSA and 
relevant municipal, provincial and federal regulations.  
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.2 A Competent worker must supervise erection of scaffolding and suspended power 
platform equipment. 

.3 Professional engineer licensed in Ontario that prepared shop drawings must: 

.1 Inspect scaffolding and suspended power platform before usage to ensure 
installation is in accordance with approved shop drawings. 

.2 Provide written reports on a monthly basis certifying that installation continues 
to perform as designed. 

.4 Engineered Installations: 

.1 Locate and install shoring designed by a professional engineer licensed in 
Ontario, access equipment, and machinery in accordance with approved shop 
drawings. 

.2 Protect Heritage Materials at all times. Use neoprene spacers between shoring, 
access systems, and machinery and Heritage masonry walls and components. 

3.02 OPERATION OF SUSPENDED POWERED PLATFORM AND ARTICULATED BOOM LIFT 

.1 Operators of powered vertical access equipment must be certified and insured.  

.2 Supply operator for equipment when Departmental Representative requires access via 
equipment. 

3.03 REMOVAL 

.1 Remove temporary access and equipment and any surplus materials carefully; protect 
Heritage Materials. Make good defects incurred by temporary access and equipment. 

.2 Leave area clean, free of rubbish, tools and extra materials. 

.3 Removal should be coordinated with final inspection and review of Work, including 
deficiencies and their repair.  

 

END OF SECTION 
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PART 1  GENERAL 

1.01 INSTALLATION AND REMOVAL 

.1 Design, construct, and maintain temporary “access to” and “egress from” work areas 
and temporary safe separation of work areas from non-work areas. These temporary 
facilities may include: hoarding, fencing, signage, stairs, runways, ramps, ladders, and 
scaffolding, independent of finished surfaces and in accordance with relevant municipal, 
provincial, national, and other regulations.  

.2 Provide temporary barrier and enclosure control systems in order to execute Work 
expeditiously, and to separate, guide, and protect all human activity around the 
occupied building, including the Contractor and his personnel. 

.3 Barrier systems involving cones, tapes, flags, signs, and flagman must be implemented 
around Work conditions that will last no more than one (1) Working Day. Use and 
implementation must be in accordance with relevant municipal, provincial and other 
regulations. 

.4 Temporary Overhead Protection: protect access into and around occupied building and 
premises as indicated. Temporary protection may be self-supporting overhead hoarding 
or hoarding/netting systems. Do not fasten temporary barriers and enclosures into 
existing surfaces. 

.5 Upon completion remove scaffolding, temporary protection and surplus materials. 
Make good defects noted at this stage. 

1.02 PERIMETER SECURITY FENCING 

.1 Perimeter Security Fencing as described here-in, must be installed around temporary 
work installations and storage areas that will stay in place for more than one (1) day, but 
less than four (4) weeks, or one (1) month. 

.2 At locations on site in which Work will require grade level areas/locations to be 
established for more than one (1) day, provide Identified Entry locations install 
temporary site screening fence meeting the following requirements:  

.1 Movable Unitary System; 

.2 Interlocking units;  

.3 Security attachments between units such as bolts, wires, or other deterrents to 
disassembly; 

.4 Finished in black; 

.5 Fully visually blocked with opaque black screening fabric, or mesh; 

.6 Minimum 244cm in height; 

.7 Self-supporting – no anchoring into grade surfaces permitted; 

.8 Non-climbable: 

.9 Accessories must accommodate Contractor access requirements and site 
conditions including but not limited to:  
.1 Fence clamp; 
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.2 Gate swing; 

.3 Gate locking mechanisms, with locks and keys. 

.3 Provide written barrier and fencing plans to Departmental Representative for review, 
prior to site mobilization. Coordinate review with Departmental Representative and 
obtain written approval to proceed. 

.4 Where required, provide permanent, weatherproof signage in both official languages 
fixed to the Perimeter Security Fencing indicating the locations of the standpipe and 
Siamese connections. Sizes and type of signage and final locations are to be approved by 
Departmental Representative. 

.5 Do not block or obscure exits or exit paths from building or site. 

1.03 GUARD RAILS AND BARRICADES 

.1 Provide secure, rigid guard rails and barricades around open shafts, open stair wells, 
open edges of floor and roofs, and as required by governing authorities. 

1.04 DUST TIGHT SCREENS 

.1 Provide dust tight screens or partitions to localize dust generating activities, and for 
protection of workers, public, and finished areas of Work in accordance with NFC 2015.  

.2 Maintain and relocate protection until such work is complete. 

.3 Coordinate with Section 01 14 24 - Designated Substances.  

1.05 ACCESS TO SITE 

.1 Provide and maintain access roads, sidewalk crossings, ramps and construction runways 
as may be required for access to Work. 

1.06 PUBLIC TRAFFIC FLOW 

.1 Provide and maintain competent signal flag operators, traffic signals, barricades and 
flares, lights, or lanterns as required to perform Work and protect public.  

1.07 FIRE ROUTES 

.1 Maintain access to property including overhead clearances for use by emergency 
response vehicles. 

1.08 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

.1 Protect surrounding private and public property from damage during performance of 
Work. Be responsible for damage incurred. 

1.09 PROTECTION OF BUILDING FINISHES  

.1 The Connaught Building is a classified Heritage Building. Work must be managed, 
sequenced, planned, and executed in order to preserve the building’s heritage value.  
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.2 Do not fasten temporary barriers and enclosures into existing surfaces. At completion of 
Work remove enclosures, vacuum and clean, and reinstate all existing surfaces to the 
approval of Departmental Representative. 

.3 Provide protection for finished and partially finished building finishes and equipment 
during performance of Work. Maintain and relocate protection for phasing until such 
Work is complete. 

.4 Protect adjacent Work against the spread of dust and dirt beyond the Work areas. 

.5 Privacy Screening System: Coordinate design, installation process, locations, and 
scheduling of Privacy Screening or other screening systems to meet occupancy privacy 
requirements with Departmental Representative three (3) working days prior to 
installation. 

.6 Be responsible for damage incurred due to lack of or improper protection. 

1.10 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit product data sheets and shop drawings in accordance to Section 01 33 00 – 
Submittal Procedures for the following items: 

.1 Barrier systems/units. 

.2 Perimeter Security Fencing. 

1.11  SITE SEPARATION AND IDENTIFICATION 

.1  Coordinate and communicate Work and Work related activities when Building 
Operations Staff and Departmental Representative require access to equipment for 
normal building operations. 

.2 Submit storage, laydown, and access locations to facilitate Work in AREAS and 
OPENINGS to Departmental Representative for review and approval. 

PART 2  PRODUCTS 

2.01 NOT USED 

.1 Not Used. 

PART 3  EXECUTION 

3.01 NOT USED 

.1 Not Used. 

END OF SECTION 
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PART 1  GENERAL 

1.01 REFERENCE STANDARDS 

.1 Canadian Standards Association (CSA International). 

.1 CSA A179-14, Mortar and Grout for Unit Masonry. 

.2 CSA-A371-14, Masonry Construction for Buildings. 

1.02 PHASING 

.1 Work in this section to be completed during Phase 2, Spring 2021. 

1.03 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 – Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature including product 
specifications, and technical data sheets for masonry accessory and mortars. 
Include product characteristics, performance criteria, physical size, finish and 
limitations.  

.2 Submit WHMIS MSDS - Material Safety Data Sheets in accordance with Section 
01 35 29.06 - Health and Safety Requirements. 

.3 Shop Drawings:  

.1 Submit drawings for OPENINGS where removal of masonry units impact 
inherent masonry structure.  

.2 Indicate sequence of removal and reinstatement of all masonry units, including 
limitations. 

.3 Detail shoring and temporary bracing required, design to resist wind pressures, 
lateral forces, and to support structure and wall elements during masonry 
removal and reinstatement. 

.4 Submit drawings stamped and signed by professional engineer experienced with 
historic masonry structures and registered or licensed in Ontario, Canada. 

.4 Samples: 

.1 Submit one (1) sample of each type of masonry accessory, anchor, and 
reinforcing. 

.2 Submit one (1) sample of each replacement mortar constituent in 500 ml plastic 
container with screw top lid. 

.5 Photographic Documentation: 

.1 Submit photos of OPENING locations before removing masonry units to 
document masonry arrangement for exact reinstatement.  

.6 Submit written methodology for masonry removal and reinstatement Work to 
Departmental Representative for review and approval before commencing Work.  
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.7 Submit list of tools to be used for all masonry Work to Departmental Representative for 
review and approval before commencing Work. 

1.04 QUALITY ASSURANCE  

.1 Mock-ups: 

.1 Construct mock-ups in accordance with Section 01 45 00 - Quality Control. 

.2 Construct mock-up of masonry reinstatement where directed by Departmental 
Representative.  

.3 Construct mock-up of masonry reinstatement under supervision of 
Departmental Representative to demonstrate a full understanding of specified 
procedures is achieved before Work commences: 
.1 Construct mock-ups to illustrate: 

.1 Repointing, back pointing, and bedding; 

.2 Original masonry lay-up reinstatement; 

.3 Proper historic masonry installation skills. 
.2 Mock-up will be used: 

.1 To judge workmanship, substrate preparation, operation of 
equipment, and material application; 

.2 For testing to determine compliance with performance 
requirements; 

.3 Quality and degree of finish required. 
.4 Allow 24 hours for inspection of mock-up by Departmental Representative. Start 

Work only upon receipt of written approval by Departmental Representative. 
.5 Repeat or alter mock-up until satisfactory results are obtained in writing by 

Departmental Representative. 
.6 Approved mock-ups will demonstrate minimum standard for this work. Mock-up 

to remain as part of finished work. 
.7 Only those who have successfully completed mock-ups will be permitted to 

perform the task. 
.1 Obtain written approval from Departmental Representative for changes 

to personnel. 

1.05 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store, and handle materials in accordance with manufacturer’s written 
instructions. 

.2 Do not use materials which have exceeded manufacturer’s recommended shelf life. 

1.06 AMBIENT CONDITIONS 

.1 Execute all mortar Work when ambient temperature and humidity of mortar meet 
requirements specified for the Historic Mortar. 
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.2 When conditions do not meet requirements prescribed herein, provide temporary 
protection system around curing area to ensure that stated environmental conditions 
are maintained for curing period. Take precautions to avoid overheating masonry. 

.3 Submit temporary protection system for review by Departmental Representative in 
accordance with Section 01 56 00 – Temporary Barriers and Enclosures and Section 01 
33 00 - Submittal Procedures. 

PART 2  PRODUCTS 

2.01 MATERIALS 

.1 Historic mortar mix: 

.1 1 part white Portland cement, type 1. 

.2 2 parts Type SA lime. 

.3 8 parts sand. 
.1 Sand: to ASTM C144-18, sharp, sieved (no.8) and washed siliceous pit 

sand, free of any organic material, graded as specified, from the granite 
sand pits located at Renfrew, Ontario to approval of Departmental 
Representative.  Colour light buff/cream (Gillian sand vein) to approval 
of Departmental Representative. 

.2 Replacement masonry anchors:  

.1 Replace corroded anchors with 300 series stainless steel anchors. 

.2 Replacements to match original in style, intent, extension and catchment, and 
installation. 

PART 3  EXECUTION 

3.01 EXAMINATION 

.1 Verification of Conditions: verify masonry, staging and storage areas and notify 
Departmental Representative in writing of conditions detrimental to acceptable and 
timely completion of Work.  

.1 Visually inspect substrate in presence of Departmental Representative.  

.2 Inform in writing Departmental Representative areas of deteriorated masonry 
not previously identified.  

.3 Obtain Departmental Representative's approval and instructions for repair and 
replacement of masonry units before proceeding with repair work.  

.2 Coordinate with Departmental Representative and collect mortar samples at each 
OPENING location prior to proceeding with Work. Work may only proceed upon receipt 
of Designated Substance Report and written confirmation from Departmental 
Representative that hazardous materials are not present in mortar samples. 
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.1 Stop work immediately and report to Departmental Representative evidence of 
hazardous materials. 

3.02 PROTECTION 

.1 Seal and protect openings, doors, windows, and adjacent areas to prevent damage and 
spread of construction dust, water or other materials into the building in accordance to 
Section 01 56 00 - Temporary Barriers and Enclosures. 

.2 Take necessary safety measures to protect workers, Occupants, and environment from 
silica contamination during removal of mortar and stones. Refer to Section 01 14 25 – 
Designated Substances. 

.3 The Connaught Building is a classified Heritage Building. Protect and take utmost care to 
ensure existing masonry surfaces, sculptural carvings, and sills are not damaged during 
Work. Make good damage to historic fabric. 

.4 Protect masonry and other Work from marking and impact damage. Protect completed 
Work from mortar droppings. Use non-staining coverings. 

3.03 SPECIAL TECHNIQUES 

.1 Number and identify stones and other elements on a photographic record.  

.2 Before dismantling stones, indicate dimensions of each numbered stone in OPENING 
area on a drawing or chart.  

.3 Temporary Marking and Recording:  

.1 Mark stone, on face, before removal using marking product which can be 
completely erased when required without damaging masonry unit:  
.1 Ball-point pen on diachylon, attached to stone.  
.2 Waxless chalk directly on stone.  

.2 Mark/Identify:  
.1 Stones and other elements or components to show identity and 

position.  
.2 Wood platforms or other equipment used to transport and store stones.  
.3 Work and storage areas.  
.4 Location from which stones are removed on photographs, drawing, or 

chart.  
.3 Stone location recording system: 

.1 Prepare chart to:  
.1 Help locate stones or units when necessary.  
.2 To manage availability of platforms.  
.3 To manage work and storage areas.  

.2 Keep chart up-to-date and, if required, produce copy every day.  
.4 Ensure that temporary marking will remain in use and is resistant to weather, 

handling and cleaning until final installation of stones.  
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.5 Remove markings and adhesive without damaging units:  
.1 Brush with vegetable fibre brush: either dry or with water.  
.2 Use no solvent, acid or other chemical product  

3.04 TEMPORARY SHORING 

.1 Construct shoring and other temporary framing work needed to support structure, or 
parts of it, during removal operations and in anticipation of reinstatement, according to 
approved shop drawings. 

3.05 RAKING JOINTS 

.1 Use manual raking tool to obtain clean masonry surfaces.  

.2 Remove mortar without chipping, altering or damaging masonry units.  

.3 Power tools are not permitted unless approved in writing by Departmental 
Representative. 

.4 Where use of power tools to remove mortar is deemed appropriate and confirmed in 
writing by Departmental Representative:  

.1 Rake out using maximum 86 mm diameter blades to centre of joint only. Mortar 
must remain on each side of saw cut. Raking must not touch masonry units. Do 
not cut masonry units. 

.2 Notify Departmental Representative to inspect raking, prior to removing 
remaining mortar with hand tools.  

.3 Remove remaining mortar with hand tools.  

.5 Repair stone damaged as a result of careless raking of saw cutting.  

3.06 DISMANTLING, REMOVING AND MOVING STONES 

.1 Avoid damaging stone when removing mortar and freeing up.  

.2 Remove excess mortar using hand tools.  

.3 Use wood wedges where required to remove or dislocate stone.  

.1 Use flat pry bars protected with impact absorbing protection (burlap, 
cardboard).  

.4 Use regularly inspected nylon hoisting belts. Use minimum two (2) belts per stone.  

.5 Protect stone from damage when hoisting and lifting from position.  

.1 Use separators or wood shims to isolate units from hoisting belts.  

.6 Where damage occurs to stone, report to Departmental Representative and repair 
stone.  

.7 Make good damage incurred at no additional cost to Contract.  

.8 Obtain review and approval of repaired damage by Departmental Representative.  

.9 Assume depth of each OPENING to include: 
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.1 One (1) wyth of masonry face stone; 

.2 Up to two (2) wyths of masonry brick behind face stone. 

.10 Report all concealed structural steel items discovered during Work to Departmental 
Representative for review. Departmental Representative will provide direction if 
additional Work is required to exposed structural steel or other construction. 

.11 Protect stored masonry and exposed OPENINGS from environmental impacts. 

3.07 STONE REINSTATEMENT 

.1 Coordinate bond pattern, coursing height, and joint width with existing stonework in 
area selected by Departmental Representative. Refer to digital photographs.  

.2 Clean dust and stone fragments from slot.  

.3 Clean stone by washing with water and natural fibre brush before laying.  

.4 Before proceeding with Work, inspect cleaned surface and OPENINGS with 
Departmental Representative.  

.1 Prevent materials from entering or penetrating building wall cavities. Report 
material findings to Departmental Representative before continuing with Work. 

.5 Install anchors, dowels and cramps.  

.1 Obtain approval of Departmental Representative of placement of anchors prior 
to placing mortar.  
.1 Place anchors, fasteners, and metallic items required in outer wythe at 

least 75 mm from the inner face of the outer wythe. 
.2 Use up to four (4) non-corrosive anchors. Assume helical or joint embedment 

stainless steel anchors. 

.6 Dampen joint slot's surfaces before applying mortar.  

.7 Apply bedding  mortar.  

.1 Lay stones on full beds of mortar.  

.2 Lay heavy stones and projecting stones after mortar in courses below has 
hardened sufficiently to support weight.  

.3 Prop and anchor projecting stones until wall above is set.  

.4 Set large stones on water soaked softwood wedges to support stone in proper 
alignment until mortar has set. Remove wedges when dry, do not break off.  

.5 Set stones to match alignment of adjacent stones in full bed of mortar with 
vertical joints buttered and placed full except where otherwise specified.  

.6 Fill anchor completely, dowel and lifting holes and voids left by removed edges.  

.8 Fill vertical joints buttered and placed full in face, and at vertical joint between wythes.  

.9 Tool joints with a round jointer to provide smooth joints compressed uniformly concave.  

.10 Rake bedding mortar back to a minimum depth of 25 mm and make ready for pointing 
with pointing mortar in separate operation.  

.1 Provide minimum 3-day damp cure to bedding mortar prior to pointing.  
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.2 Remove mortar dropping from face of stone before mortar is set. Sponge stone 
free of mortar along joints as work progresses.  

3.08 REPOINTING 

.1 Keep masonry damp during performance of pointing.  

.2 Maintain masonry temperature between 5 and 25 degrees C for duration of the Work. 
See Section 01 56 00 – Temporary Barriers and Enclosures for protection required for 
Work in this Section.  

.3 Completely fill joint with mortar.  

.1 Masonry units with worn rounded edges: maintain joint width by pointing back 
from exterior face.  

.2 Avoid feather edges.  

.3 Pack mortar solidly into voids and joints.  

.4 Build-up pointing in layers not exceeding 25mm in depth.  
.1 Allow each layer to set before applying subsequent layers.  
.2 Maintain joint width.  

.4 Tool and finish joints to match existing adjacent profile.  

.5 Remove excess mortar from masonry face before it sets. 

3.09 SITE TOLERANCES 

.1 Tolerances in notes to CSA-A371 apply. 

3.10 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 00 10 – General Instructions.  

.1 Leave Work area clean at end of each day.  

.2 Perform cleaning after installation to remove construction and accumulated 
environmental dirt. 

.3 Final Cleaning: upon completion remove surplus materials, rubbish, tools and 
equipment.  

.4 Waste Management: separate waste materials for reuse and recycling in accordance 
with Section 01 00 10 – General Instructions.  

.1 Remove containers and bins from site and dispose of materials at appropriate 
facility 

END OF SECTION 



    
 
  
 

CMS COVID 19 May 2020 
 

PSPC CMS Construction Site COVID 19 Protocols 
This document is for any visitors/contractors/consultants who will be accessing the construction site and applies for any 
Site Visits, Job Showings, and during Construction. 

Site COVID-19 Protocols: 
o Maintain a minimum physical distance of two metres (2m) from others if it at all possible. Workers 

2m apart from others are at the lowest risk of being exposed to the virus. PPE is used when there is 
an increased risk workers may be exposed. PSPC priority is the protection of workers but does not 
want to contribute to the shortage of PPE available for front-line works. The use of PPE is only 
required when workers cannot separate. 

o If workers must be closer than 2 metres then additional PPE is required as per the employers Hazard 
Assessment.  

o Face coverings is the minimum requirement when workers cannot maintain 2m apart from others. 
o Face coverings maybe worn when workers can distance themselves 2m from others but are not 

requirement.   
For Information: Non-medical face coverings (such as homemade cloth masks) worn as a potential 
mitigation to catching and transmitting the virus, but are not to be treated as substitutes for proper 
handwashing, physical distancing, and other protective measures. Face coverings should be created 
and used in line with the guidelines provided by the Public Health Agency of Canada (PHAC), found 
here: canada.ca/en/public-health/services/diseases/2019-novel-coronavirus-infection/prevention-
risks/instructions-sew-no-sew-cloth-face-covering.html; 

o Cough into a tissue or the bend of your elbow, not your hand 
o Dispose of all dirty tissues in a lined garbage can as soon as possible, not on the floor. 
o Do not share personal items or supplies such as phones, pens, notebooks, tools, PPE, etc.;  
o Avoid common physical greetings, such as handshakes; 
o Use and remove PPE with care, being mindful of which surfaces may be contaminated.  

• Individuals must clean their hands after handling any used PPE;  
• Discarded PPE must go directly in to a lined garbage bag or sealed bag until cleaned. 

Site Hygiene: 

o PSPC has a worker orientation and worker screening protocol for the site. 
o PPSC ensures workers on site has access to proper hygiene facilities including wash up stations. 

(Review their location). 
o PSPC will provide running water and flush toilets if possible. In the event that they are not available 

PSPC may use portable washrooms. Portables washrooms and high use touch points should be 
cleaned at least twice daily and more often if required similar to building washrooms.  

o If portable washroom facilities are used, separate portable handwashing facilities should be 
provided as well. To allow workers to do hand washing without entering the portable washroom. 

o Wash hands often with soap and water for at least 20 seconds after using the washroom, before 
handling food, after blowing nose, coughing, or sneezing, and before smoking.  

o Avoid touching your face, eyes nose, mouth with unwashed hands 
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o If hands are not visibly soiled, and soap and water are unavailable, alcohol-based hand sanitizer can 
be used. 

o Clean and disinfect frequently touched objects and surfaces, including all reusable personal 
protective equipment (PPE); within construction sites (Review building protocols if using building 
facilities.) Contractors/consultants are required to provide their own cleaning materials for their 
individual work areas, tools, equipment, etc. For example High touch points within a construction 
site  may include but are not limited to; 

• Washrooms (Faucets, plunger handles, soap dispensers, towel dispensers, toilet seats, 
disposal bin covers & lids, waste receptacles and door handles flush handles, light switches, 
soap dispenser levers, towel dispenser levers, hand dryer buttons, exit door handles and 
locks, Touch points on washroom stall doors and entrance doors, Water Fountains 

• Office and Common Areas (Touch points, doors, lights switches, Stairwell handrails, Waiting 
room furniture and foyer surfaces, Light Switch Plates / Door handles/Thermostats, 

• Kitchen/Break area (counters, cupboard handles, fridge handle, microwave handle and 
buttons, coffee pots, vending machines, water coolers and buttons),  

• Escalator handrails, Passenger Elevators, Elevator push buttons, Escalator handrails,  
• Drinking fountains, Lobby Reception Areas / Security Stations / Public Waiting Areas (desk 

surfaces, pens, door handles, stairway railings), 
• Loading / Shipping dock (Rails, push buttons, overhead door handle in freight elevator),  
• Public telephones, Chairs (arm rests and chair levers) 
• Conference Rooms (Tabletops (Meeting rooms, interview rooms training rooms, cafeterias, 

photocopy stations), Chairs (arm rests and chair levers), window sills, tables and/or desks 
surfaces, drawer/cabinet handle 

Note: PSPC will be responsible to disinfect all general frequently touched objects and surfaces 
that are shared by all visitors and workers such as entry/exit door handles, common area light 
switches, site office table/chairs, site washroom/sink. 

For information: Health Canada has provided guidance that a solution of 1 part bleach (5% sodium hypochlorite) to 9 
parts water can be used for disinfecting most surfaces.  Health Canada has also published a list of hard-surface 
disinfectants effective against coronavirus (COVID-19).  

This document was created in reference to the Canadian Constructing Association’s document “COVID-19 –Standard 
Protocols for ALL Canadian Construction Sites.” 

https://www.canada.ca/en/health-canada/services/drugs-health-products/disinfectants/covid-19/list.html#_blank
https://www.canada.ca/en/health-canada/services/drugs-health-products/disinfectants/covid-19/list.html#_blank
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