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DATA ITEM DESCRIPTION  - DESCRIPTION DE DONNÉES

1.  TITLE  –  TITRE 
2.  IDENTIFICATION NUMBER  -  NUMÉRO  
D'IDENTIFICATION 

 MATERIAL MOVEMENT PLAN DID 4.5.1 

3.  DESCRIPTION / PURPOSE  –  DESCRIPTION / OBJET 

The purpose of the Material Movement Plan is document the Contractor’s approach is to managing the purchasing, delivery, transfer 
and retrograde of cargo in support of NWS operations for each contract year.

4.  APPROVAL DATE 
     DATE  
D'APPROBATION

5.  OFFICE OF PRIMARY INTEREST (OPI) 
     BUREAU  DE  PREMIERE RESPONSABILITÉ  
(BPR) 

6.  GIDEP  APPLICABLE 
     D'ÉCHANGE DE DONNÉES 
PERTINENT

August 2020 NWSO Technical Authority (TA) N/A 

7.  APPLICATION / INTERRELATIONSHIP  –  APPLICATION / INTERDÉPENDANCE 

CDRL 4.5.1 and SOW paragraph 4.5.1 refer. 
This DID contains the format and content preparation instructions for the data generated under the work tasks described in the NWS 
SOW, LOG RCAF and USAF. 

8.  ORIGINATOR  -  AUTEUR 9.  APPLICABLE FORMS  -  FORMULES  PERTINENTES 

NWSO TA NIL 

10.  PREPARATION INSTRUCTIONS  –  INSTRUCTIONS  SUR  LA  PRÉSENTATION  DES  DONNÉES 

10.1      Source Document 
             NWS O&M SOW Section 4, paragraph 4.5.1 

10.2 Content and Format 
The Contractor shall prepare, implement and administer an annual Material Movement Plan describing the Contractors 
approach to managing the purchasing, delivery, transfer, and retrograde of all materials in support of NWS operations for 
each contract year.  The material movement plan shall be ready in first April following contract award.  This must be in line 
with the sealift accepting material at the ports of (Hay River, NWT and Valleyfield, QC) deadline of 15 June.  The plan shall 
include at a minimum: 
a. Establishing contracts with shipping agents/freight forwarders; 
b. Establishing contracts for the shipping of NWS material; 
c. The management of NWS airlift activities, including north bound, south bound and lateral movement of hazardous and 

non-hazardous material; 
d. The management of government furnished airlift activities, including movement of material forward from the Logistics 

Support Site (LSS) to sites within the LSS’s zone; 
e. Ground transportation between vendors and sealift points; 
f. The provision of additional material movement in support of Additional Work Requirements (AWRs); 
g. The Contractor shall include an annual retrograde program for all sites in its movement plan.  Any site not having its 

annual retrograde shall be reported to the NWS via a retrograde exception report.  The report shall be in a format 
proposed by the Contractor and accepted by the NWS TA; and 

h. An annex which shall be for the Current year (CY) detailing material movement activities complete with sealift consist 
list and LSS-F to FOX-3, listing material in and out of FOX-3. 



10.2       The Material Movement Plan shall be in a format proposed by the Contractor and accepted by the NWS TA.  The plan shall 
              be reviewed and updated at a minimum annually.  Any changes to the current shall be approved by the NWS TA and 
              changes shall be updated online within 10 business days.  The initial plan shall be submitted to the NWS TA by April 15 for 
              each CY.  The plan shall be a controlled hard copy, reflecting 95% accuracy of the actual execution.  
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