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DATA ITEM DESCRIPTION  -  DESCRIPTION DE DONNÉES

1.  TITLE  –  TITRE 
2.  IDENTIFICATION NUMBER  -  NUMÉRO  
D'IDENTIFICATION 

FACILITY MAINTENANCE PM PLAN DID 14.18.2

3.  DESCRIPTION / PURPOSE  –  DESCRIPTION / OBJET 

THE PLAN WILL COVER ALL OF THE INFRASTRUCTURE UNDER NWS CONTROL AND REFLECT THE WORK 
REQUIREMENTS FOR EACH  FULL CONTRACT YEAR OVER THE DURATION OF THE CONTRACT 

4.  APPROVAL DATE 
     DATE  
D'APPROBATION

5.  OFFICE OF PRIMARY INTEREST (OPI) 
     BUREAU  DE  PREMIERE RESPONSABILITÉ  
(BPR) 

6.  GIDEP  APPLICABLE 
     D'ÉCHANGE DE DONNÉES 
PERTINENT

November 2020 NORTH WARNING SYSTEM OFFICE (NWSO)  N/A  

7.  APPLICATION / INTERRELATIONSHIP  –  APPLICATION / INTERDÉPENDANCE 

CDRL 14.18.2 
SOW SECTION 14.18.2 

8.  ORIGINATOR  -  AUTEUR 9.  APPLICABLE FORMS  -  FORMULES  PERTINENTES 

NWS0 TA NIL 

10.  PREPARATION INSTRUCTIONS  –  INSTRUCTIONS  SUR  LA  PRÉSENTATION  DES  DONNÉES 

10.1SOURCE DOCUMENT 
10.1.1  SOW SECTION 14.18.2 

10.2 CONTENT AND FORMAT 
10.2.1  FORMAT AND CONTENT WILL BE CONTRACTOR PROVIDED, NWSO REVIEWED AND CROWN 
APPOVED. 
10.2.2  THE PLAN WILL COVER ALL OF THE INFRASTRUCTURE AT THE LSS, SRR AND LRR'S, NORTH BAY 
SRD, SSC AND REFLECT THE WORK REQUIREMENTS FOR EACH  FULL CONTRACT YEAR OVER THE FULL 
DURATION OF THE CONTRACT.  

10.2.3  FREQUENCY OF INSPECTIONS AND TESTS SHALL BE BASED ON: NWSO CONCEPT OF OPERATION, 
RECORDS OF PAST INFRASTRUCTURES INSPECTIONS AND RELATED SYSTEM PERFORMANCES, LCMM 
DATA, NORTH WARNING INSTRUCTIONS (NWI'S) AND MANUFACTURERS' HANDBOOKS LOCAL WEATHER 
CONDITIONS, AGE OF BUILDINGS/INFRASTRUCTURES AND RELATED SYSTEM; USAGE AND APPLICATION; 
AND OTHER LOCAL FACTORS CONSIDERED PERTINENT. 

10.2.4 THE PM PLAN MUST BE SUBMITTED TO NWSO TA FOR REVIEW AND CROWN APPROVAL NO LATER 
THAN 5 MONTH PRIOR TO HANDOVER DATE AND SUBSEQUENTLY TO NWSO TA AT LEAST 1 MONTH 
PRIOR TO THE START OF EACH CONTRACT YEAR. 
10.2.5 THE ANNUAL PM PLAN WILL SERVES AS A BASIS FOR THE PREPARATION OF THE QUARTERLY 
WORK PLAN. 




