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DATA ITEM DESCRIPTION  - DESCRIPTION DE DONNÉES

1.  TITLE  –  TITRE 
2.  IDENTIFICATION NUMBER  -  NUMÉRO  
D'IDENTIFICATION 

 NWS Project Management Services Plan DID 4.54.1 

3.  DESCRIPTION / PURPOSE  –  DESCRIPTION / OBJET 

The NWS Project Services Management Plan must document the Contractors approach to maintaining the North Warning System to 
the Estimated Life Expectancy (ELE) of 2035.

4.  APPROVAL DATE 
     DATE  
D'APPROBATION

5.  OFFICE OF PRIMARY INTEREST (OPI) 
     BUREAU  DE  PREMIERE RESPONSABILITÉ  
(BPR) 

6.  GIDEP  APPLICABLE 
     D'ÉCHANGE DE DONNÉES 
PERTINENT

September 2020 NWSO Technical Authority (TA)

7.  APPLICATION / INTERRELATIONSHIP  –  APPLICATION / INTERDÉPENDANCE 

CDRL 4.54.1 and SOW paragraph 4.54.1 refer. 
This DID contains the format and content preparation instructions for the data generated under the work tasks described in the NWS 
SOW. 

8.  ORIGINATOR  -  AUTEUR 9.  APPLICABLE FORMS  -  FORMULES  PERTINENTES 

NWSO TA 

10.  PREPARATION INSTRUCTIONS  –  INSTRUCTIONS  SUR  LA  PRÉSENTATION  DES  DONNÉES 

10.1      Source Document 
             NWS SOW Section 4, paragraph 4.54.1 

10.2 Content and Format 
             The NWS Project Services Management Plan shall be in contractor format accepted by Canada and shall be available online 
             In electronic format. 

10.3 The Contractor shall prepare, implement and administer an NWS Project Services Management Plan which describes the 
Contractors approach to the management of Labour Use Code (LUC) 76 Additional Work Requirements (AWR), LUC 77 
Self-Help projects and LUC 78 Minor Modification/Time Compliant Technical Order (TCTO) projects. The plan must 
include how the Contractor plans to identify, implement, manage and finalize requirements to bring the NWS system to the 
expected ELE of 2035.  All technical documentation derived from the Project Services Management process shall be in 
accordance with CDRL&DID 4.36.1 Technical Documentation. 
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