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CONTRACT DATA REQUIREMENTS LIST 
LISTE DES DONNÉES ESSENTIELLES DU CONTRAT

A.  System / ITEM B.  CONTRACT / RFP NUMBER 
 North Warning System Operation & Maintenance Contract # 

C.  SOW IDENTIFIER D.  DATA CATEGORY E.  CONTRACTOR 
SOW  Real Property Management Services 

1.  ITEM NUMBER 
2.  TITLE OR DESCRIPTION OF 
DATA 

3.  SUBTITLE 

CDRL 13.10 Gravel Plan 
4.  AUTHORITY (Data Item Number) 5.  CONTRACT REFERENCE 6.  REQUIRING OFFICE 
DID 13.10 SOW paragraph 13.10 NWSO 

7.  
INSPECTION

9.  INPUT 
10.  
FREQUENCY 

12.  DATE OF 1ST

SUBMISSION 
14.  DISTRIBUTION AND 
ADDRESSEES NWSO TA  

ANNLY 
Nov 1 of first 
contract year 

A.  ADDRESS B.  COPIES 

8.  APP 
CODE 

11.  AS OF DATE 13.  DATE OF 
SUBMISSION DAEPM 

(R&CS) 
DRAFT FINAL 

Nov 1 ANNLY REG REP 

16.  REMARKS NWSO TA 1 

16.1  The Contractor must prepare and maintain the NWS Gravel Plan in cluding 
the following.

16.2The approach to crushing gravel, e.g. whether undertaken in-house or 
subcontracted; 

16.3Location of crushers; 

16.4Required Mobile Support Equipment (MSE) available by site and how it will be 
used; and 

16.5Gravel requirements forecast for the Current Year (CY) through CY+4 to be added 
to the FYO&SP, borrow pit locations, and volume of existing stockpiles. The 
annual forecast will be in Contractor format, to be reviewed and accepted by 
Canada. The initial plan is to be prepared no later than six months after contract 
award, and then is to be reviewed and updated at a minimum annually by 30 
November. 

DC 

OTHER 

PREPARED BY DATE APPROVED BY 
OC Det NWS November 2020 CO RPON HQ 

17.  CONTRACT FILE / 
       DOCUMENT NUMBER

18.   ESTIMATED NUMBER 
OF PAGES 

19.   ESTIMATED 
PRICE 

15.  TOTAL 1 


