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Part 1 General 

1.1 SUMMARY 

.1 This Section includes requirements for selective demolition and removal of 
electrical communications components including removal of conduit, junction 
boxes, and panels to source (home run removal)] and incidentals required to 
complete work described in this Section ready for new construction. 

.2 This Section includes requirements for selective demolition and removal of 
electrical safety and security, communications components including removal of 
conduit, junction boxes, and panels to source (home run removal) and incidentals 
required to complete work described in this Section [ready for new construction]. 

1.2 REFERENCE STANDARDS 

.1 CSA Group (CSA): 

.1 CSA S350 M1980 (R2003), Code of Practice for Safety in Demolition of 
Structures 

1.3 DEFINITIONS 

.1 Demolish: Detach items from existing construction and legally dispose of items 
off site, unless indicated as removed and salvaged, or removed and reinstalled. 

.2 Remove: Planned deconstruction and disassembly of electrical items from 
existing construction including removal of conduit, junction boxes , cabling and 
wiring from electrical component to panel taking care not to damage adjacent 
assemblies designated to remain; legally dispose of items off site, unless 
indicated as removed and salvaged, or removed and reinstalled. 

.3 Remove and Salvage: Detach items from existing construction and deliver them 
to Departmental Representative ready for reuse. 

.4 Remove and Reinstall: Detach items from existing construction, prepare them for 
reuse, and reinstall them where indicated. 

.5 Existing to Remain: Existing items of construction that are not removed and that 
are not otherwise indicated as being removed and salvaged, or removed and 
reinstalled. 

.6 Hazardous Substances: Dangerous substances, dangerous goods, hazardous 
commodities and hazardous products may include asbestos, mercury and lead, 
PCB's, poisons, corrosive agents, flammable substances, radioactive 
substances, or other material that can endanger human health or wellbeing or 
environment if handled improperly as defined by Federal Hazardous Products 
Act (RSC 1985) including latest amendments. 

1.4 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Action Submittals: Provide in accordance with Section 01 33 00 – Submittal 
Procedures before starting work of this Section: 



PWGSC Project R.089911.001 Selective Demolition Section 26 05 05 
Fish Lab Renovation for Electrical  
Facility for Intelligent Marine Systems  Page 2 of 5 
B.I.O., Dartmouth, NS DEMOLITION 2020-12-14 

 

 

.1 Construction Waste Management Plan (CWM Plan): Submit plan 
addressing opportunities for reduction, reuse, or recycling of materials 
prepared in accordance with Section 01 74 19 – Waste Management and 
Disposal. 

.2 Landfill Records: Indicate receipt and acceptance of selective demolition 
waste and hazardous wastes by a landfill facility licensed to accept 
hazardous wastes. 

1.5 ADMINISTRATIVE REQUIREMENTS 

.1 Coordination: Coordinate work of this Section to avoid interference with work by 
other Sections. 

.2 Scheduling: Account for Departmental Representative’s continued occupancy 
requirements during selective demolition with Section 02 41 19.13 and schedule 
staged occupancy and worksite activities as a defined Critical Path item in 
accordance with Section 01 32 16.19 – Demolition Progress Schedules – Bar 
(GANTT) Chart. 

1.6 QUALITY ASSURANCE 

.1 Regulatory Requirements: Perform work of this Section in accordance with: 

.1 Federal Workers’ Compensation Service 

.2 Provincial/Territorial Occupational Health and Safety Standards and 
Programs 

.3 Government of Canada, Labour Program: Workplace Safety 

1.7 SITE CONDITIONS 

.1 Existing Conditions: Condition of materials identified as being salvaged or 
demolished are based on their observed condition on date that tender is 
accepted. 

.2 Existing Hazardous Substances: Departmental Representative has performed a 
hazardous substances assessment and identified materials requiring abatement 
as follows: 

.1 Refer to Section 02 61 33 – Hazardous Designated Substances Report. 

.2 Hazardous substances will be removed by Contractor as a part of 
Contract. 

1.8 SALVAGE AND DEBRIS MATERIALS 

.1 Demolished items become Contractor’s property and will be removed from 
Project site; except for items indicated as being reused, salvaged, or otherwise 
indicated to remain Departmental property. 

.2 Carefully remove materials and items designated for salvage and store in a 
manner to prevent damage or devaluation of materials:  

.1 Leave main electrical distribution panel in place; panel can be used for 
temporary construction power for this and subsequent contracts in 
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accordance with Section 01 51 00 – Temporary Utilities; coordinate 
temporary power connections with Departmental Representative. 

.2 Leave main telephone terminal backboard in place; panel can be used for 
temporary construction telephone system for this and subsequent 
contracts in accordance with Section 01 51 00 – Temporary Utilities; 
coordinate temporary telephone connections with Departmental 
Representative. 

Part 2 Products 

2.1 MATERIALS 

.1 General Patching and Repair Materials: Refer to Section 02 41 19.13 for listing of 
patching and repair materials incidental to removal or demolition of components 
associated with work of this Section. 

.2 Electrical Repair Materials: Use only new materials, CSA or ULC labelled as 
appropriate and matching components remaining after work associated with 
components identified for removal or demolition are completed. 

.3 Fire stopping Repair Materials: Use fire stopping materials compatible with 
existing fire stopping systems where removal or demolition work affects rated 
assemblies, restore to match existing fire rated performance. 

Part 3 Execution 

3.1 EXAMINATION 

.1 Verification of Existing Conditions: Visit site, thoroughly examine and become 
familiar with conditions that may affect the work of this Section before tendering 
the Bid; Departmental Representative will not consider claims for extras for work 
or materials necessary for proper execution and completion of the contract that 
could have been determined by a site visit. 

3.2 PREPARATION 

.1 Protection of Existing Systems to Remain: Protect systems and components 
indicated to remain in place during selective demolition operations and as 
follows: 

.1 Prevent movement and install bracing to prevent settlement or damage of 
adjacent services and parts of existing buildings scheduled to remain. 

.2 Notify Departmental Representative and cease operations where safety 
of buildings being demolished, adjacent structures or services appears to 
be endangered and await additional instructions before resuming 
demolition work specified in this Section. 

.3 Prevent debris from blocking drainage inlets. 

.4 Protect mechanical systems that will remain in operation. 
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.2 Protection of Building Occupants: Sequence demolition work so that interference 
with the use of the building by the Departmental Representative and users is 
minimized and as follows: 

.1 Prevent debris from endangering safe access to and egress from 
occupied buildings. 

.2 Notify Departmental Representative and cease operations where safety 
of occupants appears to be endangered and await additional instructions 
before resuming demolition work specified in this Section. 

3.3 EXECUTION 

.1 Demolition: Coordinate requirements of this Section with information contained in 
Section 02 41 19.13 and as follows: 

.1 Disconnect electrical circuits and panel feeders; maintain electrical 
service and main distribution panel as is, ready for subsequent Work. 

.2 Remove existing luminaires, electrical devices and equipment including 
associated conduits, boxes, wiring, and similar items unless specifically 
noted otherwise. 

.3 Disconnect and remove existing fire alarm system including associated 
conduits, boxes, wiring, and similar items unless specifically noted 
otherwise. 

.4 Disconnect and remove communication systems including associated 
conduits, boxes, cabling, and similar items unless specifically noted 
otherwise. 

.5 Disconnect and remove telephone outlets, associated conduit, cabling 
and sub terminal backboards and related accessories; maintain telephone 
service and main terminal backboard as is. 

.6 Perform demolition work in a neat and workmanlike manner: 

.1 Remove tools or equipment after completion of work, and leave 
site clean and ready for subsequent renovation work. 

.2 Repair and restore damages caused as a result of work of this 
Section to match existing materials and finishes. 

.7 Disconnect panel feeders back to main distribution panel and re label 
respective circuit breaker as “SPARE”. 

.8 Place weatherproof blank cover plates on exterior outlet boxes remaining 
after demolition and removal activities. 

.9 Remove existing conduits, boxes, cabling and wiring associated with 
removed luminaires, electrical devices and equipment. 

.10 Grind off conduits and make flush with surface of concrete where 
conduits are cast into concrete; seal open ends of conduit with silicone 
sealant and leave in place. 
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.11 Seal open ends of conduit with silicone sealant and leave in place where 
they are inaccessible or cannot be removed without damaging adjacent 
construction. 

3.4 CLOSEOUT ACTIVITIES 

.1 Demolition Waste Disposal: Arrange for legal disposal and remove demolished 
materials to accredited provincial landfill site or alternative disposal site (recycle 
centre) except where explicitly noted otherwise for materials being salvaged for 
re use in new construction. 

.2 Hazardous Substances Disposal: Arrange for disposal of hazardous substances 
in accordance with requirements. 

END OF SECTION 


