Public Works and
Government Services

il
Canada

RETURN BIDS TO:

RETOURNER LES SOUMISSIONS A:

Bid Receiving - PWGSC / Réception des soumissions -
TPSGC

11 Laurier St./11, rue Laurier

Place du Portage, Phase 111

Core 0B2 / Noyau 0B2

Gatineau, Québec K1A 0S5

Bid Fax: (819) 997-9776

Canada

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mémes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Furniture Division/Division des ameublements
L'Esplanade Laurier,

East Tower 7th Floor

Tour est 7e étage,

140 O'Connor, Street,

140 O'Connor, rue O'Connor,

Ottawa

Ontario

KI1AOR5

Canadd

Travaux publics et
Services gouvernementaux

Title - Sujet Furn CAT 1-6 ZIBI Ottawa

Solicitation No. - N° de I'invitation Amendment No. - N° modif.

EP916-211811/A 003
Client Reference No. - N° de référence du client Date
20211811 2021-01-21

GETS Reference No. - N° de référence de SEAG
PW-$$PQ-998-79536

File No. - N° de dossier
pq998.EP916-211811

CCC No./N° CCC - FMS No./N° VME

Solicitation Closes - L'invitation prend fin
at-a 02:00 PM Eastern Standard Time EST

on - le 2021-02-02 Heure Normale du I'Est HNE

F.O.B. - F.AB.
Plant-Usine: D Destination: Other-Autre: D

Address Enquiries to: - Adresser toutes questions a:

Bouvier, Patrick pq998

Buyer Id - Id de I'acheteur

Telephone No. - N° de téléphone
(819) 360-2596 ()

FAX No. - N° de FAX
) -

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date
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Amendment 003 is raised to: a) publish questions and answers and b) revise all Delivery Tables 2 and
Installation Tables 3 within the solicitation document:

Q23. For Annex E, Delivery and Installation Schedule, provided in Amendment 2; please confirm product
quantities for each phase in order to receive accurate delivery and installation estimates.

A23. The RFB provides you with a total count per categories. Suppliers are required to generate product
quantities per floor by use of their own resources, for example: AutoCAD blocks, furniture blocks, Project
Spec etc. Suppliers must be able to provide installation and delivery pricing based on their own reviews of
the provided CAD and PDF plans for each floor within this solicitation. See revised delivery and
installation tables 2 and 3.

**See item (b) at the end of this amendment for revised Tables 2 and 3 for this solicitation.**

Q24. Cat.6¢ - Item 2: Would the Client respectfully also accept an option with rectangular top (GoCUID
6CNTCHRELLW8606UYXX)?

A24. No, please bid as per solicitation.

Q25. Cat.6a - Item 8. Would the Client also accept GoCUID 6SBAINXXLUW1G19LMNN (Banquette
option with legs), as it provides the same function?

A25. No, please bid as per solicitation.

Q26. Cat.6d - Item 5:
Would the Client also accept GoCUID 6SBATWXXLUW3G19LMNN (Banquette option with legs), as it
provides the same function?

A26. No, please bid as per solicitation.

Q27. Cat.6d - Item 6. Would the Client also accept GoCUID 6SBATHXXLUW5G19LMNN (Banquette
option with legs), as it provides the same function?

A27. No, please bid as per solicitation.

Q28. Category 1B, item #4, please confirm size of fixed height work surfaces tagged 1B5. Floor plans
have these work surfaces drawn in as 30Dx48W?

A28. Yes, these work surfaces dimensions are 30D x 48W, please see modification to Category 1B, item
#4, the GOCUID must be 1bFFHREC30L48WNOLNY.

Q29. Category 2, item #11-13, Please confirm if two grommets are required for ALL height adjustable
tables listed (to accept CAT 5, Tag 5-3). Grommet locations TBD.

A29. Yes, please refer to ANNEX A 1.1 — SPECIFICATIONS FOR WORKSPACES, Part 2.2 GENERAL
FEATURES

article 23 Wire Management,

sub article .3 “All work surfaces measuring 1219mm (48in.) in width and less must have a minimum of
one (1) grommet or one (1) finishes gap as part of the work surface. All work surfaces greater than and
including 1372mm (54in.) in length must be provided with a minimum of two (2) grommets or two (2)
finishes gap incorporated into the work surface.
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** ltem (b) Revised Delivery Tables 2 and Installation Tables 3 for solicitation EP916-211811/A **
On page 10 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CAT 1, 2 and 5 in its entirety.
DELETE: Table 3 — Installation — CAT 1, 2 and 5 in its entirety.

INSERT: Table 2 — Delivery - CAT 1,2 and 5
INSERT: Table 3 — Installation — CAT 1, 2 and 5

Table 2 — Delivery—CAT 1,2 and 5

Section A - IU REQUIREMENT Section B — SUPPLIER’S BID
Product | Location Desired Desired Time: Supplier will Firm Lot Price
Item # Date** Normal supply and S
from (Y/M/D) Business Hours | deliver as per
Table 1 Or below**

Outside Normal

Business Hours
*

3 ZIBI - BLOCK 211 Start: Normal : weeks S
125 Zaida Eddy Private 2021/05/14 | Business Hours
Ottawa, ON to Standard Lead
Floor P2 End: time is between
2021/05/18 6-10 weeks for
furniture delivery
and installation.
3,10,11, | ZIBI-BLOCK 211 Start: Normal : weeks S
16 125 Zaida Eddy Private 2021/05/14 | Business Hours
Ottawa, ON to Standard Lead
Floor 02 End: time is between
2021/05/18 6-10 weeks for

furniture delivery
and installation.

1-17 ZIBl - BLOCK 211 Start: Normal : weeks S
125 Zaida Eddy Private 2021/06/16 | Business Hours
Ottawa, ON to Standard Lead
Floor 03 End: time is between
2021/06/18 6-10 weeks for

furniture delivery
and installation.

1-17 ZIBl - BLOCK 211 Start: Normal : weeks S
125 Zaida Eddy Private 2021/07/08 | Business Hours
Ottawa, ON to Standard Lead
Floor 04 End: time is between
2021/07/12 6-10 weeks for
furniture delivery
and installation.
1-17 ZIBI - BLOCK 211 Start: Normal : weeks S
125 Zaida Eddy Private 2021/08/04 | Business Hours
Ottawa, ON to Standard Lead
Floor 05 End: time is between
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2021/08/06 6-10 weeks for
furniture delivery
and installation.
1-17 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 06 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-17 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 07 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-17 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 08 End: time is between
2021/08/10 6-10 weeks for

furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use
of their own resources, Suppliers should be able to provide installation

and delivery pricing based on their own reviews of the provided CAD and
PDF plans for each floor within this solicitation.

*** The Project Authority (PA) will provide the supplier the authority to
proceed prior to the finalized delivery date taking into consideration the
delivery time provided by the supplier. Canada will not be responsible if
the supplier chooses to proceed without the PA authorization.

Delivery Total:
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Table 3 — Installation - CAT 1,2 and 5

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
Product | Location Desired Desired Time: Supplier will install Firm Lot Price
Item # Date** Normal Business as per below** S
from (Y/M/D) Hours
Table 1 Or
Outside Normal
Business Hours *
3 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/05/19 Hours from date of supply
Ottawa to and delivery
Floor P2 End:
2021/06/02 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
3,10,11, | ZIBI-BLOCK 211 Start: Normal Business : weeks S
16 125 Zaida Eddy Private 2021/05/19 Hours from date of supply
Ottawa to and delivery
Floor 02 End:
2021/06/02 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-17 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/06/21 Hours from date of supply
Ottawa to and delivery
Floor 03 End:
2021/07/05 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-17 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/07/13 Hours from date of supply
Ottawa to and delivery
Floor 04 End:
2021/07/26 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-17 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/09 Hours from date of supply
Ottawa to and delivery
Floor 05 End:
2021/08/20 Standard Lead time
is between 6-10
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weeks for furniture
delivery and
installation.
1-17 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 06 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-17 ZIBl - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 07 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-17 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 08 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.

floor within this solicitation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use of their
own resources, Suppliers should be able to provide installation and delivery
pricing based on their own reviews of the provided CAD and PDF plans for each

***The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.

Installation Total:

On pages 13-14 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CAT 3 in its entirety.
DELETE: Table 3 — Installation — CAT 3 in its entirety.

INSERT: Table 2 — Delivery - CAT 3

INSERT: Table 3 — Installation — CAT 3
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Table 2 — Delivery — CAT 3

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will Firm Lot Price
Item # Date** Normal supply and S
from (Y/m/D) Business Hours | deliver as per
Table 1 Or below**
Outside Normal
Business Hours
*
1-3 ZIBl = BLOCK 211 Start: Normal : weeks S
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor P2 End: time is between
and 2021/08/10 6-10 weeks for
Floors 2-8 furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Delivery Total: | $
**Suppliers are required to generate product quantities per floor by use
of their own resources, Suppliers should be able to provide installation
and delivery pricing based on their own reviews of the provided CAD and
PDF plans for each floor within this solicitation.

*** The Project Authority (PA) will provide the supplier the authority to
proceed prior to the finalized delivery date taking into consideration the
delivery time provided by the supplier. Canada will not be responsible if
the supplier chooses to proceed without the PA authorization.

Table 3 — Installation - CAT 3

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
Product | Location Desired Desired Time: Supplier will install Firm Lot Price
Item # Date** Normal Business as per below** S
from (Y/M/D) Hours
Table 1 Or
Outside Normal
Business Hours *
1-3 ZIBI - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa, ON to and delivery
Floor P2 End:
and 2021/08/21 Standard Lead time
Floors 2-8 is between 6-10
weeks for furniture
delivery and
installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | $
**Suppliers are required to generate product quantities per floor by use of their
own resources, Suppliers should be able to provide installation and delivery
pricing based on their own reviews of the provided CAD and PDF plans for each
floor within this solicitation.
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***The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.

On pages 17 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CAT 4 in its entirety.
DELETE: Table 3 — Installation — CAT 4 in its entirety.

INSERT: Table 2 — Delivery - CAT 4
INSERT: Table 3 — Installation — CAT 4

Table 2 — Delivery — CAT 4

Section A - IlU REQUIREMENT

Section B — SUPPLIER'’S BID

furniture delivery
and installation.

Product | Location Desired Desired Time: Supplier will Firm Lot Price
Iltem # Date** Normal supply and S
from (Y/M/D) Business Hours | deliver as per
Table 1 Or below**
Outside Normal
Business Hours
*
1-5 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 06 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-5 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 07 End: time is between
2021/08/10 6-10 weeks for

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use
of their own resources, Suppliers should be able to provide installation

and delivery pricing based on their own reviews of the provided CAD and
PDF plans for each floor within this solicitation.

*** The Project Authority (PA) will provide the supplier the authority to
proceed prior to the finalized delivery date taking into consideration the
delivery time provided by the supplier. Canada will not be responsible if
the supplier chooses to proceed without the PA authorization.

Delivery Total:
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Table 3 — Installation - CAT 4

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will install Firm Lot Price
Item # Date** Normal Business as per below** S
from (Y/M/D) Hours
Table 1 Or
Outside Normal
Business Hours *
1-5 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 06 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-5 ZIBl = BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 07 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use of their
own resources, Suppliers should be able to provide installation and delivery
pricing based on their own reviews of the provided CAD and PDF plans for each
floor within this solicitation.

***The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.

Installation Total:

On pages 22 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CAT 6a in its entirety.
DELETE: Table 3 — Installation — CAT 6a in its entirety.

INSERT: Table 2 — Delivery - CAT 6a
INSERT: Table 3 — Installation — CAT 6a
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Table 2 — Delivery — CAT 6a

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will Firm Lot Price
Item # Date** Normal supply and S
from (Y/m/D) Business Hours | deliver as per
Table 1 Or below**
Outside Normal
Business Hours
*
1,2 ZIBI—BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/05/14 | Business Hours
Ottawa, ON to Standard Lead
Floor 02 End: time is between
2021/05/18 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/06/16 | Business Hours
Ottawa, ON to Standard Lead
Floor 03 End: time is between
2021/06/18 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/07/08 | Business Hours
Ottawa, ON to Standard Lead
Floor 04 End: time is between
2021/07/12 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/04 | Business Hours
Ottawa, ON to Standard Lead
Floor 05 End: time is between
2021/08/06 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBl = BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 06 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBI —BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 07 End: time is between
2021/08/10 6-10 weeks for
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furniture delivery
and installation.

1-10 ZIBl — BLOCK 211

125 Zaida Eddy Private
Ottawa, ON

Floor 08

Start: Normal : weeks S
2021/08/06 | Business Hours

to Standard Lead

End: time is between
2021/08/10 6-10 weeks for

furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use
of their own resources, Suppliers should be able to provide installation
and delivery pricing based on their own reviews of the provided CAD and
PDF plans for each floor within this solicitation.

*** The Project Authority (PA) will provide the supplier the authority to
proceed prior to the finalized delivery date taking into consideration the
delivery time provided by the supplier. Canada will not be responsible if
the supplier chooses to proceed without the PA authorization.

Delivery Total: | $

Table 3 — Installation - CAT 6a

Section A - [lU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will install Firm Lot Price
Item # Date** Normal Business as per below** S
from (Y/M/D) Hours
Table 1 Or
Outside Normal
Business Hours *
1-2 ZIBl —BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/05/19 Hours from date of supply
Ottawa to and delivery
Floor 02 End:
2021/06/02 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBI - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/06/21 Hours from date of supply
Ottawa to and delivery
Floor 03 End:
2021/07/05 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBI - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/07/13 Hours from date of supply
Ottawa to and delivery
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Floor 04 End:
2021/07/26 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/09 Hours from date of supply
Ottawa to and delivery
Floor 05 End:
2021/08/20 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 06 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 07 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 08 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | $
**Suppliers are required to generate product quantities per floor by use of their
own resources, Suppliers should be able to provide installation and delivery
pricing based on their own reviews of the provided CAD and PDF plans for each
floor within this solicitation.
***The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
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time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.

On pages 26 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CAT 6b in its entirety.
DELETE: Table 3 — Installation — CAT 6b in its entirety.

INSERT: Table 2 — Delivery - CAT 6b
INSERT: Table 3 — Installation — CAT 6b

Table 2 — Delivery — CAT 6b

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will Firm Lot Price
Item # Date** Normal supply and S
from (Y/m/D) Business Hours | deliver as per
Table 1 Or below**
Outside Normal
Business Hours
*
1-3 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/06/16 | Business Hours
Ottawa, ON to Standard Lead
Floor 03 End: time is between
2021/06/18 6-10 weeks for
furniture delivery
and installation.
1-3 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/07/08 | Business Hours
Ottawa, ON to Standard Lead
Floor 04 End: time is between
2021/07/12 6-10 weeks for
furniture delivery
and installation.
1-3 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/04 | Business Hours
Ottawa, ON to Standard Lead
Floor 05 End: time is between
2021/08/06 6-10 weeks for
furniture delivery
and installation.
1-3 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 06 End: time is between
2021/08/10 6-10 weeks for
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furniture delivery
and installation.
1-3 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 07 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-3 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 08 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

Delivery Total:

**Suppliers are required to generate product quantities per floor by use
of their own resources, Suppliers should be able to provide installation
and delivery pricing based on their own reviews of the provided CAD and
PDF plans for each floor within this solicitation.

*** The Project Authority (PA) will provide the supplier the authority to
proceed prior to the finalized delivery date taking into consideration the
delivery time provided by the supplier. Canada will not be responsible if
the supplier chooses to proceed without the PA authorization.

Table 3 — Installation - CAT 6b

Section A - [lU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will install Firm Lot Price
Item # Date** Normal Business as per below** S
from (Y/M/D) Hours
Table 1 Or
Outside Normal
Business Hours *
1-3 ZIBl - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/06/21 Hours from date of supply
Ottawa to and delivery
Floor 03 End:
2021/07/05 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-3 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/07/13 Hours from date of supply
Ottawa to and delivery
Floor 04 End:
2021/07/26
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Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-3 ZIBl - BLOCK 211 Start: Normal Business : weeks $
125 Zaida Eddy Private 2021/08/09 Hours from date of supply
Ottawa to and delivery
Floor 05 End:
2021/08/20 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-3 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 06 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-3 ZIBl - BLOCK 211 Start: Normal Business : weeks $
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 07 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-3 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 08 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | $
**Suppliers are required to generate product quantities per floor by use of their
own resources, Suppliers should be able to provide installation and delivery
pricing based on their own reviews of the provided CAD and PDF plans for each
floor within this solicitation.
***The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
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time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.

On pages 30-31 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CAT 6c¢ in its entirety.
DELETE: Table 3 — Installation — CAT 6c¢ in its entirety.

INSERT: Table 2 — Delivery - CAT 6¢
INSERT: Table 3 — Installation — CAT 6¢

Table 2 — Delivery — CAT 6¢

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will Firm Lot Price
Item # Date** Normal supply and S
from (Y/m/D) Business Hours | deliver as per
Table 1 Or below**
Outside Normal
Business Hours
*
1-7 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/06/16 | Business Hours
Ottawa, ON to Standard Lead
Floor 03 End: time is between
2021/06/18 6-10 weeks for
furniture delivery
and installation.
1-7 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/07/08 | Business Hours
Ottawa, ON to Standard Lead
Floor 04 End: time is between
2021/07/12 6-10 weeks for
furniture delivery
and installation.
1-7 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/04 | Business Hours
Ottawa, ON to Standard Lead
Floor 05 End: time is between
2021/08/06 6-10 weeks for
furniture delivery
and installation.
1-7 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 06 End: time is between
2021/08/10 6-10 weeks for
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furniture delivery
and installation.
1-7 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 07 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-7 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 08 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

Delivery Total:

**Suppliers are required to generate product quantities per floor by use
of their own resources, Suppliers should be able to provide installation
and delivery pricing based on their own reviews of the provided CAD and
PDF plans for each floor within this solicitation.

*** The Project Authority (PA) will provide the supplier the authority to
proceed prior to the finalized delivery date taking into consideration the
delivery time provided by the supplier. Canada will not be responsible if
the supplier chooses to proceed without the PA authorization.

Table 3 — Installation - CAT 6¢

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will install Firm Lot Price
Item # Date** Normal Business as per below** S
from (Y/M/D) Hours
Table 1 Or
Outside Normal
Business Hours *
1-7 ZIBl - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/06/21 Hours from date of supply
Ottawa to and delivery
Floor 03 End:
2021/07/05 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-7 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/07/13 Hours from date of supply
Ottawa to and delivery
Floor 04 End:
2021/07/26
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Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-7 ZIBl - BLOCK 211 Start: Normal Business : weeks $
125 Zaida Eddy Private 2021/08/09 Hours from date of supply
Ottawa to and delivery
Floor 05 End:
2021/08/20 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-7 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 06 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-7 ZIBl - BLOCK 211 Start: Normal Business : weeks $
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 07 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-7 ZIBl - BLOCK 211 Start: Normal Business : weeks S
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 08 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | $
**Suppliers are required to generate product quantities per floor by use of their
own resources, Suppliers should be able to provide installation and delivery
pricing based on their own reviews of the provided CAD and PDF plans for each
floor within this solicitation.
***The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
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time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.

On pages 35 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CAT 6d in its entirety.
DELETE: Table 3 — Installation — CAT 6d in its entirety.

INSERT: Table 2 — Delivery - CAT 6d
INSERT: Table 3 — Installation — CAT 6d

Table 2 — Delivery — CAT 6d

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will Firm Lot Price
Item # Date** Normal supply and S
from (Y/m/D) Business Hours | deliver as per
Table 1 Or below**
Outside Normal
Business Hours
*
12,16 ZIBI—BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/05/14 | Business Hours
Ottawa, ON to Standard Lead
Floor 02 End: time is between
2021/05/18 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/06/16 | Business Hours
Ottawa, ON to Standard Lead
Floor 03 End: time is between
2021/06/18 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/07/08 | Business Hours
Ottawa, ON to Standard Lead
Floor 04 End: time is between
2021/07/12 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/04 | Business Hours
Ottawa, ON to Standard Lead
Floor 05 End: time is between
2021/08/06 6-10 weeks for
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furniture delivery
and installation.
1-16 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 06 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 07 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBl = BLOCK 211 Start: Normal s weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 08 End: time is between
2021/08/10 6-10 weeks for

furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use
of their own resources, Suppliers should be able to provide installation

and delivery pricing based on their own reviews of the provided CAD and
PDF plans for each floor within this solicitation.

*** The Project Authority (PA) will provide the supplier the authority to
proceed prior to the finalized delivery date taking into consideration the
delivery time provided by the supplier. Canada will not be responsible if
the supplier chooses to proceed without the PA authorization.

Delivery Total:
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Table 3 — Installation - CAT 6d

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

is between 6-10
weeks for furniture

Product | Location Desired Desired Time: Supplier will install Firm Lot Price
Item # Date** Normal Business as per below** S
from (Y/M/D) Hours
Table 1 Or
Outside Normal
Business Hours *
12,16 ZIBl - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/05/19 Hours from date of supply
Ottawa to and delivery
Floor 02 End:
2021/06/02 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBl = BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/06/21 Hours from date of supply
Ottawa to and delivery
Floor 03 End:
2021/07/05 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/07/13 Hours from date of supply
Ottawa to and delivery
Floor 04 End:
2021/07/26 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/09 Hours from date of supply
Ottawa to and delivery
Floor 05 End:
2021/08/20 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBl = BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 06 End:
2021/08/24 Standard Lead time
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delivery and
installation.
1-16 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 07 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 08 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.

floor within this solicitation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use of their
own resources, Suppliers should be able to provide installation and delivery
pricing based on their own reviews of the provided CAD and PDF plans for each

***The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.

Installation Total:

On page 45 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: ANNEX E — DELIVERY AND INSTALLATION SCHEDULE in its entirety.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.
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