Public Works and
Government Services

il
Canada

RETURN BIDS TO:

RETOURNER LES SOUMISSIONS A:

Bid Receiving - PWGSC / Réception des soumissions -
TPSGC

11 Laurier St./11, rue Laurier

Place du Portage, Phase 111

Core 0B2 / Noyau 0B2

Gatineau, Québec K1A 0S5

Bid Fax: (819) 997-9776

Canada

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mémes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Furniture Division/Division des ameublements
L'Esplanade Laurier,

East Tower 7th Floor

Tour est 7e étage,

140 O'Connor, Street,

140 O'Connor, rue O'Connor,

Ottawa

Ontario

KI1AOR5

Canadd

Travaux publics et
Services gouvernementaux

Title - Sujet Furn CAT 1-6 ZIBI Ottawa

Solicitation No. - N° de I'invitation Amendment No. - N° modif.

EP916-211811/A 006
Client Reference No. - N° de référence du client Date
20211811 2021-01-28

GETS Reference No. - N° de référence de SEAG
PW-$$PQ-998-79536

File No. - N° de dossier
pq998.EP916-211811

CCC No./N° CCC - FMS No./N° VME

Solicitation Closes - L'invitation prend fin
at-a 02:00 PM Eastern Standard Time EST

on - le 2021-02-02 Heure Normale du I'Est HNE

F.O.B. - F.AB.
Plant-Usine: D Destination: Other-Autre: D

Address Enquiries to: - Adresser toutes questions a:

Bouvier, Patrick pq998

Buyer Id - Id de I'acheteur

Telephone No. - N° de téléphone
(819) 360-2596 ()

FAX No. - N° de FAX
) -

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date
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Solicitation No. - N° de l'invitation Amd. No. - N° de la modif.

EP916-211811/A 006

Buyer ID - Id de I'acheteur
pq998

Client Ref. No. - N° de réf. du client CCC No./N° CCC - FMS No./N° VME

20211811

File No. - N° du dossier

pq998.EP916-211811

Amendment 006 is raised to publish questions and answers:

Q34. We understand you want us to do the Delivery and Install according to the Item Numbers and
Phases outlined from Amendment 3. However, in Cat 6A and 6D - Phase 1, Floor 2 (2021/05/14 -

2021/05/18) - the Delivery and Install table only show items 12 & 16. However, the drawing shows many
more items on Floor 2. Please advise?

A34. As per answer #23:
The RFB provides you with a total count per categories. Suppliers are required to generate product
quantities per floor by use of their own resources, for example: AutoCAD blocks, furniture blocks, Project
Spec etc. Suppliers must be able to provide installation and delivery pricing based on their own reviews of
the provided CAD and PDF plans for each floor within this solicitation. See revised delivery and
installation tables 2 and 3.

On pages 22 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CAT 6a in its entirety.
DELETE: Table 3 — Installation — CAT 6a in its entirety.

INSERT: Table 2 — Delivery - CAT 6a
INSERT: Table 3 — Installation — CAT 6a

Table 2 — Delivery — CAT 6a

Section A - IU REQUIREMENT Section B — SUPPLIER’S BID
Product | Location Desired Desired Time: Supplier will Firm Lot Price
Item # Date** Normal supply and S
from (Y/M/D) Business Hours | deliver as per
Table 1 Or below**
Outside Normal
Business Hours
*
12 ZIBI—BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/05/14 | Business Hours
1-10 Ottawa, ON to Standard Lead
Floor 02 End: time is between
2021/05/18 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBl = BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/06/16 | Business Hours
Ottawa, ON to Standard Lead
Floor 03 End: time is between
2021/06/18 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBl = BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/07/08 | Business Hours
Ottawa, ON to Standard Lead
Floor 04 End: time is between
2021/07/12 6-10 weeks for
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furniture delivery
and installation.
1-10 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/04 | Business Hours
Ottawa, ON to Standard Lead
Floor 05 End: time is between
2021/08/06 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 06 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBl = BLOCK 211 Start: Normal s weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 07 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-10 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 08 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use
of their own resources, Suppliers should be able to provide installation
and delivery pricing based on their own reviews of the provided CAD and
PDF plans for each floor within this solicitation.

*** The Project Authority (PA) will provide the supplier the authority to
proceed prior to the finalized delivery date taking into consideration the
delivery time provided by the supplier. Canada will not be responsible if
the supplier chooses to proceed without the PA authorization.

Delivery Total:
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Table 3 — Installation - CAT 6a

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

is between 6-10
weeks for furniture

Product | Location Desired Desired Time: Supplier will install Firm Lot Price
Item # Date** Normal Business as per below** S
from (Y/M/D) Hours
Table 1 Or
Outside Normal
Business Hours *
12 ZIBl - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/05/19 Hours from date of supply
1-10 Ottawa to and delivery
Floor 02 End:
2021/06/02 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBl = BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/06/21 Hours from date of supply
Ottawa to and delivery
Floor 03 End:
2021/07/05 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/07/13 Hours from date of supply
Ottawa to and delivery
Floor 04 End:
2021/07/26 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/09 Hours from date of supply
Ottawa to and delivery
Floor 05 End:
2021/08/20 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBl = BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 06 End:
2021/08/24 Standard Lead time
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delivery and
installation.
1-10 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 07 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-10 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 08 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.

floor within this solicitation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use of their
own resources, Suppliers should be able to provide installation and delivery
pricing based on their own reviews of the provided CAD and PDF plans for each

***The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.

Installation Total:

On pages 35 of 45 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CAT 6d in its entirety.
DELETE: Table 3 — Installation — CAT 6d in its entirety.

INSERT: Table 2 — Delivery - CAT 6d

INSERT: Table 3 — Installation — CAT 6d
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Table 2 — Delivery — CAT 6d

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will Firm Lot Price
Item # Date** Normal supply and S
from (Y/m/D) Business Hours | deliver as per
Table 1 Or below**
Outside Normal
Business Hours
*
1216 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/05/14 | Business Hours
1-16 Ottawa, ON to Standard Lead
Floor 02 End: time is between
2021/05/18 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/06/16 | Business Hours
Ottawa, ON to Standard Lead
Floor 03 End: time is between
2021/06/18 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBI - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/07/08 | Business Hours
Ottawa, ON to Standard Lead
Floor 04 End: time is between
2021/07/12 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBl - BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/04 | Business Hours
Ottawa, ON to Standard Lead
Floor 05 End: time is between
2021/08/06 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBl = BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 06 End: time is between
2021/08/10 6-10 weeks for
furniture delivery
and installation.
1-16 ZIBI —BLOCK 211 Start: Normal : weeks
125 Zaida Eddy Private 2021/08/06 | Business Hours
Ottawa, ON to Standard Lead
Floor 07 End: time is between
2021/08/10 6-10 weeks for
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furniture delivery
and installation.

1-16 ZIBl — BLOCK 211

125 Zaida Eddy Private
Ottawa, ON

Floor 08

Start: Normal
2021/08/06 | Business Hours
to

End:

2021/08/10

: weeks

Standard Lead
time is between
6-10 weeks for
furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use
of their own resources, Suppliers should be able to provide installation

and delivery pricing based on their own reviews of the provided CAD and
PDF plans for each floor within this solicitation.

*** The Project Authority (PA) will provide the supplier the authority to
proceed prior to the finalized delivery date taking into consideration the
delivery time provided by the supplier. Canada will not be responsible if
the supplier chooses to proceed without the PA authorization.

Delivery Total:

Page 6 of 8



Solicitation No. - N° de l'invitation

EP916-211811/A

Client Ref. No. - N° de réf. du client

20211811

Amd. No. - N° de la modif.

006

File No. - N° du dossier

pq998.EP916-211811

Buyer ID - Id de I'acheteur

pq998

CCC No./N° CCC - FMS No./N° VME

Table 3 — Installation - CAT 6d

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

is between 6-10
weeks for furniture

Product | Location Desired Desired Time: Supplier will install Firm Lot Price
Item # Date** Normal Business as per below** S
from (Y/M/D) Hours
Table 1 Or
Outside Normal
Business Hours *
1216 ZIBl - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/05/19 Hours from date of supply
1-16 Ottawa to and delivery
Floor 02 End:
2021/06/02 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBl = BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/06/21 Hours from date of supply
Ottawa to and delivery
Floor 03 End:
2021/07/05 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/07/13 Hours from date of supply
Ottawa to and delivery
Floor 04 End:
2021/07/26 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/09 Hours from date of supply
Ottawa to and delivery
Floor 05 End:
2021/08/20 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBl = BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 06 End:
2021/08/24 Standard Lead time
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delivery and
installation.
1-16 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 07 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
1-16 ZIBI - BLOCK 211 Start: Normal Business : weeks
125 Zaida Eddy Private 2021/08/11 Hours from date of supply
Ottawa to and delivery
Floor 08 End:
2021/08/24 Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.

floor within this solicitation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**Suppliers are required to generate product quantities per floor by use of their
own resources, Suppliers should be able to provide installation and delivery
pricing based on their own reviews of the provided CAD and PDF plans for each

***The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.

Installation Total:

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.
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