Public Works and
Government Services

il
Canada

RETURN BIDS TO:

RETOURNER LES SOUMISSIONS A:

Bid Receiving - PWGSC / Réception des soumissions -
TPSGC

11 Laurier St./11, rue Laurier

Place du Portage, Phase 111

Core 0B2 / Noyau 0B2

Gatineau, Québec K1A 0S5

Bid Fax: (819) 997-9776

Canada

SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mémes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Furniture Division/Division des ameublements
L'Esplanade Laurier,

East Tower 7th Floor

Tour est 7e étage,

140 O'Connor, Street,

140 O'Connor, rue O'Connor,

Ottawa

Ontario

KI1AOR5

Canadd

Travaux publics et
Services gouvernementaux

Title - Sujet CAT 1-6 Translation Bureau

Solicitation No. - N° de I'invitation Amendment No. - N° modif.

EP916-212024/A 001
Client Reference No. - N° de référence du client Date
20212024 2021-02-04

GETS Reference No. - N° de référence de SEAG
PW-$$PQ-998-79682

File No. - N° de dossier
pq998.EP916-212024

CCC No./N° CCC - FMS No./N° VME

Solicitation Closes - L'invitation prend fin
at-a 02:00 PM Eastern Daylight Saving Time EDT

on - le 2021-02-24 Heure Avancée de 1'Est HAE

F.O.B. - F.AB.
Plant-Usine: D Destination: Other-Autre: D

Address Enquiries to: - Adresser toutes questions a:

Bouvier, Patrick pq998

Buyer Id - Id de I'acheteur

Telephone No. - N° de téléphone
(819) 360-2596 ()

FAX No. - N° de FAX
) -

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date
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Solicitation No. - N° de l'invitation

EP916-212024/A

Client Ref. No. - N° de réf. du client

20212024

Amd. No. - N° de la modif.

001

File No. - N° du dossier

pq998.EP916-212024

Buyer ID - Id de I'acheteur
pq998

CCC No./N° CCC - FMS No./N° VME

Amendment 001 is raised to: a) extend the closing date to February 24, 2021 (2021-02-24) and b) revise
all Delivery Tables 2 and Installation Tables 3 within the solicitation document:

1. Extend the closing date to February 24, 2021 (2021-02-24)

2. On page 8-11 of 64 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CATEGORIES 1, 2 & 5 in its entirety.

DELETE: Table 3 — Installation — CATEGORIES 1, 2 & 5 in its entirety.

INSERT: Table 2 — Delivery - CATEGORIES 1,2 & 5
INSERT: Table 3 — Installation - CATEGORIES 1,2 & 5

Table 2 — Delivery — CATEGORIES 1,2 & 5

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
Product | Location Desired Desired Time* Supplier will supply Firm Lot Price
Item # Date** and deliver as per S
from (Y/M/D) below**
Table 1
PHASE 1 - 6™ Floor
171 Slater Street, 6th Floor 2021-04-23 : weeks
Ottawa, Ontario K1P 5H7 To Outside Business
See Floor Plan — 6t Floor 2021-05-13 Hours Standard Lead time
is between 6-10
ltem#1 | 1bFFHREN24L66WNOLNY weeks for furniture
Qty: 65 delivery and
installation.
ltem #2 1bFFHREG24L60WNOLNY
Qty: 10
Item # 1bFFHREG24L72WNOLNY
4 Qty: 2
2WSSREXXL24L48BELXX
ltem # Qty: 2
5
2WSSREXXL24L60BELXX
Qty: 3
Item #6
5MOADUARMCLPMTXXXXX
Qty: 85
ltem #
8 5PMOWKSMTACUSBXXXXX
Qty: 89
ltem #9 | S5TLTCLPBAACUSBXXXXX
Qty: 65
Iltem
#10
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PHASE 2A - 5™ Floor

171 Slater Street, 5th Floor 2021-09-08 Outside Business : weeks S
Ottawa, Ontario K1P 5H7 To Hours
See Floor Plan — 5t Floor 2021-09-14 Standard Lead time
is between 6-10
Iltem #1 | 1bFFHREN24L66WNOLNY weeks for furniture
Qty: 9 delivery and
installation.

Iltem #2 | 1bFFHREG24L60WNOLNY
Qty: 1

Iltem #6 | 2WSSREXXL24L60BELXX
Qty: 1

Item #7 | 2WSSREXXL24L54BELXX
Qty: 1
Item # SMOADUARMCLPMTXXXXX

8 Qty: 12

5PMOWKSMTACUSBXXXXX
Item #9 | Qty: 12

STLTCLPBAACUSBXXXXX
Item Qty: 9
#10
PHASE 2B - 5™ Floor
171 Slater Street, 5th Floor 2021-10-05 Outside Business : weeks S
Ottawa, Ontario K1P 5H7 To Hours
See Floor Plan — 5t Floor 2021-10-18 Standard Lead time
is between 6-10
weeks for furniture
Item #1 | 1bFFHREN24L66WNOLNY delivery and
Qty: 33 installation.

Iltem #3 | 1bFFHREG30L42WNOLNY
Qty: 4

ltem# | SMOADUARMCLPMTXXXXX
8 Qty: 34

5PMOWKSMTACUSBXXXXX
Item #9 | Qty: 35

S5TLTCLPBAACUSBXXXXX
Iltem Qty: 33
#10
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PHASE 3 —4™ Floor

171 Slater Street, 4th Floor 2022-04-22 Outside Business
Ottawa, Ontario K1P 5H7 To Hours
See Floor Plan — 4th Floor 2022-05-12

ltem #1 | 1bFFHREN24L66WNOLNY
Qty: 55

Iltem #2 | 1bFFHREG24L60WNOLNY
Qty: 6

ltem# | SMOADUARMCLPMTXXXXX
8 Qty: 66

5PMOWKSMTACUSBXXXXX
Item #9 | Qty: 68

S5TLTCLPBAACUSBXXXXX
Item Qty: 55
#10

: weeks S

Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total: | S
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Table 3 — Installation - CATEGORIES 1,2 & 5

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
Product | Location Desired Desired Time* Supplier will install Firm Lot Price
Item # Date** as per below** S
from (Y/M/D)
Table 1
PHASE 1 - 6™ Floor
171 Slater Street, 6th Floor 2021-04-23 Outside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours from date of supply
See Floor Plan — 6t Floor 2021-05-13 and delivery
Iltem #1 | 1bFFHREN24L66WNOLNY Standard Lead time
Qty: 65 is between 6-10
weeks for furniture
Iltem #2 | 1bFFHREG24L60WNOLNY delivery and
Qty: 10 installation.
Item # 1bFFHREG24L72WNOLNY
4 Qty: 2
2WSSREXXL24L48BELXX
Item # Qty: 2
5
2WSSREXXL24L60BELXX
Qty: 3
ltem #6
5MOADUARMCLPMTXXXXX
Qty: 85
Iltem #
8 5PMOWKSMTACUSBXXXXX
Qty: 89
Item #9 | S5TLTCLPBAACUSBXXXXX
Qty: 65
Iltem
#10
PHASE 2A - 5™ Floor
171 Slater Street, 5th Floor 2021-09-08 Outside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours from date of supply
See Floor Plan — 5t Floor 2021-09-14 and delivery
ltem #1 | 1bFFHREN24L66WNOLNY Standard Lead time
Qty: 9 is between 6-10
weeks for furniture
Iltem #2 | 1bFFHREG24L60WNOLNY delivery and
Qty: 1 installation.
Item #6 | 2WSSREXXL24L60BELXX
Qty: 1
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ltem #7 | 2WSSREXXL24L54BELXX
Qty: 1
Item # 5MOADUARMCLPMTXXXXX
8 Qty: 12
5PMOWKSMTACUSBXXXXX
ltem #9 | Qty: 12
S5TLTCLPBAACUSBXXXXX
ltem Qty: 9
#10
PHASE 2B - 5™ Floor
171 Slater Street, 5th Floor 2021-10-05 Outside Business : weeks S
Ottawa, Ontario K1P 5H7 To Hours from date of supply
See Floor Plan — 5t Floor 2021-10-18 and delivery
ltem #1 | 1bFFHREN24L66WNOLNY Standard Lead time
Qty: 33 is between 6-10
weeks for furniture
ltem #3 | 1bFFHREG30L42WNOLNY delivery and
Qty: 4 installation.
Item # 5MOADUARMCLPMTXXXXX
8 Qty: 34
5PMOWKSMTACUSBXXXXX
ltem #9 | Qty: 35
S5TLTCLPBAACUSBXXXXX
Item Qty: 33
#10
PHASE 3 - 4™ Floor
171 Slater Street, 4th Floor 2022-04-22 Outside Business : weeks S
Ottawa, Ontario K1P 5H7 To Hours from date of supply
See Floor Plan — 4th Floor 2022-05-12 and delivery
Item #1 | 1bFFHREN24L66WNOLNY Standard Lead time
Qty: 55 is between 6-10
weeks for furniture
ltem #2 | 1bFFHREG24L60WNOLNY delivery and
Qty: 6 installation.
Item # 5MOADUARMCLPMTXXXXX
8 Qty: 66
5PMOWKSMTACUSBXXXXX
Item #9 | Qty: 68
S5TLTCLPBAACUSBXXXXX
Qty: 55
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Item

#10

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | $

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized installation date taking into consideration the installation
time provided by the supplier. Canada will not be responsible if the supplier
chooses to proceed without the PA authorization.
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3. On pages 15-16 of 64 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CATEGORY 3 in its entirety.
DELETE: Table 3 — Installation — CATEGORY 3 in its entirety.

INSERT: Table 2 — Delivery - CATEGORY 3
INSERT: Table 3 — Installation — CATEGORY 3

Table 2 — Delivery — CATEGORY 3

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time * Supplier will supply Firm Lot Price
Item # Date** and deliver as per S
from (Y/m/D) below**
Table 1
PHASE 1 -6"™ Floor
171 Slater Street, 6™ Floor 2021-04-23 Outside Business : weeks S
Ottawa, Ontario K1P 5H7 To Hours
2021-05-13 Standard Lead time
Item # 3FLT3DXXPM36D18XXXS is between 6-10
1 Qty: 2 weeks for furniture
delivery and
3S2RHHXXPM30D18HIXK installation.
ltem # Qty: 1
2
3SOPHHXXLM36D18HIXX
Qty: 5
Iltem #3
PHASE 2A - 5" Floor
171 Slater Street, 5t Floor 2021-09-08 Outside Business : weeks S
Ottawa, Ontario K1P 5H7 To Hours
2021-09-14 Standard Lead time
ltem # 3FLT3DXXPM36D18XXXS is between 6-10
1 Qty: 2 weeks for furniture
delivery and
installation.
PHASE 2B - 5" Floor
171 Slater Street, 5t Floor 2021-10-05 Outside Business : weeks S
Ottawa, Ontario K1P 5H7 To Hours
2021-10-18 Standard Lead time
Item # 3S2RHHXXPM30D18HIXK is between 6-10
2 Qty: 1 weeks for furniture

delivery and
installation.
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PHASE 3 — 4" Floor

171 Slater Street, 4t floor 2022-04-22 Outside Business
Ottawa, Ontario K1P 5H7 To Hours
2022-05-12

Iltem # 3FLT3DXXPM36D18XXXS
1 Qty: 2

3S2RHHXXPM30D18HIXK
Item # Qty: 1

: weeks

Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total:

Table 3 — Installation - CAT 3

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time*
Iltem # Date**

from (Y/M/D)

Table 1

Supplier will supply
and deliver as per
below**

Firm Lot Price

$

PHASE 1 -6"™ Floor

171 Slater Street, 6t Floor 2021-04-23 Outside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours
2021-05-13 Standard Lead time
Item # 3FLT3DXXPM36D18XXXS is between 6-10
1 Qty: 2 weeks for furniture
delivery and
3S2RHHXXPM30D18HIXK installation.
ltem # Qty: 1
2
3SOPHHXXLM36D18HIXX
Qty: 5
Item #3
PHASE 2A - 5" Floor
171 Slater Street, 5t Floor 2021-09-08 Outside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours
2021-09-14 Standard Lead time
ltem # 3FLT3DXXPM36D18XXXS is between 6-10
1 Qty: 2 weeks for furniture
delivery and
installation.
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PHASE 2B - 5" Floor

Item # Qty: 1

171 Slater Street, 5t Floor 2021-10-05 Outside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours
2021-10-18 Standard Lead time
ltem # 3S2RHHXXPM30D18HIXK is between 6-10
2 Qty: 1 weeks for furniture
delivery and
installation.
PHASE 3 — 4" Floor
171 Slater Street, 4th floor 2022-04-22 QOutside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours
2022-05-12 Standard Lead time
Item # 3FLT3DXXPM36D18XXXS is between 6-10
1 Qty: 2 weeks for furniture
delivery and
3S2RHHXXPM30D18HIXK installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total:
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4. On pages 22-25 of 64 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CATEGORY 6A in its entirety.
DELETE: Table 3 — Installation — CATEGORY 6A in its entirety.

INSERT: Table 2 — Delivery - CATEGORY 6A
INSERT: Table 3 — Installation — CATEGORY 6A

Table 2 — Delivery — CATEGORY 6A

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time* Supplier will supply Firm Lot Price
Item # Date** and deliver as per S
from (Y/m/D) below**
Table 1
PHASE 1 -6"™ Floor
171 Slater Street, 6t Floor 2021-04-23 Outside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours
2021-05-13 Standard Lead time
Item #1 | 6SUCROXXLUX8XXXLXXX is between 6-10
Qty: 10 weeks for furniture
delivery and
ltem #2 | 6SBBTWXXLUW3G19LMNN installation.
Qty: 5
Item #4 | 6SSOTWXXLUWA4XXXQNNY
Qty: 1
ltem #5 | 6SLCWAXXFUXXXXXMXXX
Qty: 1
PHASE 2A - 5™ Floor
171 Slater Street, 5th Floor 2021-09-08 Outside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours
2021-09-14 Standard Lead time
Item #6 | 6KKCSAXXLY16XXXMIYX is between 6-10
Qty: 5 weeks for furniture
delivery and
installation.
PHASE 2B - 5™ Floor
171 Slater Street, 5th Floor 2021-10-05 Outside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours
2021-10-18 Standard Lead time
Item #4 | 6SSOTWXXLUWAXXXQNNY is between 6-10
Qty: 1 weeks for furniture
delivery and
Item #5 | 6SLCWAXXFUXXXXXMXXX installation.
Qty: 1
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PHASE 3 —4™ Floor

171 Slater Street, 4th Floor 2022-04-22 Outside Business
Ottawa, Ontario K1P 5H7 To Hours
2022-05-12

ltem #1 | 6SUCROXXLUX8XXXLXXX
Qty: 6

Item #2 | 6SBBTWXXLUW3G19LMNN
Qty: 3

Item #3 | 6SBBINXXLUW1G19LMNN
Qty: 6

Item #4 | 6SSOTWXXLUWA4XXXQNNY
Qty: 1

Item #5 | 6SLCWAXXFUXXXXXMXXX
Qty: 1

: weeks

Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total:

Table 3 — Installation - CATEGORY 6A

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time*
Item # Date**

from (Y/M/D)

Table 1

Supplier will supply
and deliver as per
below**

Firm Lot Price

$

PHASE 1 - 6™ Floor

171 Slater Street, 6t Floor 2021-04-23 Outside Business
Ottawa, Ontario K1P 5H7 To Hours
2021-05-13

Item #1 | 6SUCROXXLUX8XXXLXXX
Qty: 10

ltem #2 | 6SBBTWXXLUW3G19LMNN
Qty: 5

Item #4 | 6SSOTWXXLUWAXXXQNNY
Qty: 1

ltem #5 | 6SLCWAXXFUXXXXXMXXX
Qty: 1

: weeks

Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.
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PHASE 2A - 5™ Floor

Item #2 | 6SBBTWXXLUW3G19LMNN
Qty: 3

Iltem #3 | 6SBBINXXLUW1G19LMNN
Qty: 6

Item #4 | 6SSOTWXXLUWAXXXQNNY
Qty: 1

ltem #5 | 6SLCWAXXFUXXXXXMXXX
Qty: 1

171 Slater Street, 5t Floor 2021-09-08 Outside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours
2021-09-14 Standard Lead time
Iltem #6 | 6KKCSAXXLY16XXXMIYX is between 6-10
Qty: 5 weeks for furniture
delivery and
installation.
PHASE 2B - 5™ Floor
171 Slater Street, 5t Floor 2021-10-05 QOutside Business : weeks
Ottawa, Ontario K1P 5H7 To Hours
2021-10-18 Standard Lead time
Iltem #4 | 6SSOTWXXLUWA4XXXQNNY is between 6-10
Qty: 1 weeks for furniture
delivery and
ltem #5 | 6SLCWAXXFUXXXXXMXXX installation.
Qty: 1
PHASE 3 - 4™ Floor
171 Slater Street 2022-04-22 Outside Business : weeks
4th Floor To Hours
Ottawa, Ontario K1P 5H7 2022-05-12 Standard Lead time
is between 6-10
weeks for furniture
Iltem #1 | 6SUCROXXLUX8XXXLXXX delivery and
Qty: 6 installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total:
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5. On pages 31-35 of 64 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CATEGORY 6B in its entirety.
DELETE: Table 3 — Installation — CATEGORY 6B in its entirety.

INSERT: Table 2 — Delivery - CATEGORY 6B
INSERT: Table 3 — Installation — CATEGORY 6B

Table 2 — Delivery — CATEGORY 6B

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will supply Firm Lot Price
Item # Date** Normal Business and deliver as per S
from (Y/M/D) Hours below**
Table 1 Or
Outside Normal
Business Hours *
PHASE 1 - 6™ Floor
171 Slater Street 2021-04-23 Outside Business : weeks S
6th Floor To Hours
Ottawa, Ontario K1P 5H7 2021-05-13 Standard Lead time
is between 6-10
weeks for furniture
ltem #1 | 6CSTVAROPL18XXXJNXX delivery and
Qty: 3 installation.
Item #2 | 6MMTSMRELL30L60WNNX
Qty: 4
Item #7 | 6MMTSMRELL30L42WNNX
Qty: 2
Item #9 | 6CLTVAREXLW7<360NXX
Qty: 7
Item 6MMTMDRENL36L72WYNX
#10 Qty: 1
PHASE 2A - 5™ Floor
171 Slater Street 2021-09-08 Outside Business : weeks S
5th Floor To Hours
Ottawa, Ontario K1P 5H7 2021-09-14 Standard Lead time
is between 6-10
weeks for furniture
Iltem #6 | 6CMUSHRERL42L66WYXX delivery and
Qty: 1 installation.
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PHASE 2B - 5™ Floor
171 Slater Street 2021-10-05 Outside Business : weeks S
5t Floor To Hours
Ottawa, Ontario K1P 5H7 2021-10-18 Standard Lead time
is between 6-10
weeks for furniture
Item #1 | 6CSTVAROPL18XXXJNXX delivery and
Qty: 12 installation.
Item #2 | 6MMTSMRELL30L60WNNX
Qty: 4
Item #5 | 6CMUHARERL42L84XYXX
Qty: 1
Item 6MMTMDRENL36L72WYNX
#10 Qty: 2
PHASE 3 - 4™ Floor
171 Slater Street 2022-04-22 QOutside Business : weeks S
4th Floor To Hours
Ottawa, Ontario K1P 5H7 2022-05-12 Standard Lead time
is between 6-10
weeks for furniture
Item #1 | 6CSTVAROPL18XXXJNXX delivery and
Qty: 5 installation.
Item#2 | 6MMTSMRELL30L60WNNX
Qty: 4
Item #3 | 6CMUHARERL42L72XYXX
Qty: 1
ltem #4 | 6CCTVAROPL36XXXINXX
Qty: 1
Item #8 | 6MMTLGBTOW60180WYNX
Qty: 1
Item #9 | 6CLTVAREXLW7<360NXX
Qty: 14
Item 6MMTMDRENL36L72WYNX
#10 Qty: 2
6CCTVAREPG20L48JNXX
Iltem Qty: 1
#11
6CSTVASQPG18L18INXX
Qty: 1
Item
#12
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*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total: | $

Table 3 — Installation - CATEGORY 6B

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
Product | Location Desired Desired Time: Supplier will supply Firm Lot Price
Item # Date** Normal Business and deliver as per S
from (Y/M/D) Hours below**
Table 1 Or
Outside Normal
Business Hours *
PHASE 1 -6"™ Floor
171 Slater Street 2021-04-23 Outside Business : weeks S
6th Floor To Hours
Ottawa, Ontario K1P 5H7 2021-05-13 Standard Lead time
is between 6-10
weeks for furniture
Iltem #1 | 6CSTVAROPL18XXXJNXX delivery and
Qty: 3 installation.
Item#2 | 6MMTSMRELL30L60WNNX
Qty: 4
Item #7 | 6MMTSMRELL30L42WNNX
Qty: 2
Item #9 | 6CLTVAREXLW7<360NXX
Qty: 7
Item 6MMTMDRENL36L72WYNX
#10 Qty: 1
PHASE 2A - 5™ Floor
171 Slater Street 2021-09-08 QOutside Business : weeks S
5th Floor To Hours
Ottawa, Ontario K1P 5H7 2021-09-14 Standard Lead time
is between 6-10
weeks for furniture
Item #6 | 6CMUSHRERL42L66WYXX delivery and
Qty: 1 installation.
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PHASE 2B - 5™ Floor
171 Slater Street 2021-10-05 Outside Business : weeks S
5t Floor To Hours
Ottawa, Ontario K1P 5H7 2021-10-18 Standard Lead time
is between 6-10
weeks for furniture
Item #1 | 6CSTVAROPL18XXXJNXX delivery and
Qty: 12 installation.
Item #2 | 6MMTSMRELL30L60WNNX
Qty: 14
Item #5 | 6CMUHARERL42L84XYXX
Qty: 1
Item 6MMTMDRENL36L72WYNX
#10 Qty: 2
PHASE 3 - 4™ Floor
171 Slater Street 2022-04-22 QOutside Business : weeks S
4th Floor To Hours
Ottawa, Ontario K1P 5H7 2022-05-12 Standard Lead time
is between 6-10
weeks for furniture
Item #1 | 6CSTVAROPL18XXXJNXX delivery and
Qty: 5 installation.
Item#2 | 6MMTSMRELL30L60WNNX
Qty: 4
Item #3 | 6CMUHARERL42L72XYXX
Qty: 1
ltem #4 | 6CCTVAROPL36XXXINXX
Qty: 1
Item #8 | 6MMTLGBTOW60180WYNX
Qty: 1
Item #9 | 6CLTVAREXLW7<360NXX
Qty: 14
Item 6MMTMDRENL36L72WYNX
#10 Qty: 2
6CCTVAREPG20L48JNXX
Iltem Qty: 1
#11
6CSTVASQPG18L18INXX
Qty: 1
Item
#12
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EP916-212024/A 001 pq998
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
20212024 Pq998.EP916-212024

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Delivery Total: | $

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.
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6. On pages 39-42 of 64 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CATEGORY 6C in its entirety.
DELETE: Table 3 — Installation — CATEGORY 6C in its entirety.

INSERT: Table 2 — Delivery - CATEGORY 6C
INSERT: Table 3 — Installation — CATEGORY 6C

Table 2 — Delivery — CATEGORY 6C

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will supply Firm Lot Price
Item # Date** Normal Business and deliver as per S
from (Y/m/D) Hours below**
Table 1 Or
Outside Normal
Business Hours *
PHASE 1 -6"™ Floor
171 Slater Street 2021-04-23 Outside Business : weeks S
6t Floor To Hours
Ottawa, Ontario K1P 5H7 2021-05-13 Standard Lead time
is between 6-10
weeks for furniture
Iltem #1 | 6KBSBHxXLY15XXXRONX delivery and
Qty: 8 installation.
ltem #2 | 6KKCSAXXLY16XXXMONX
Qty: 4
Item #3 | 6CCMVAROPL30XXXTNXX
Qty: 2
Item #4 | 6CCTVAROPL30XXXJNXX
Qty: 2
Item #5 | 6SLCWAXXWUXXXXXMXXX
Qty: 10
PHASE 2A - 5™ Floor
171 Slater Street 2021-09-08 Outside Business : weeks S
5t Floor To Hours
Ottawa, Ontario K1P 5H7 2021-09-14 Standard Lead time
is between 6-10
weeks for furniture
Item #5 | 6SLCWAXXWUXXXXXMXXX delivery and
Qty: 2 installation.
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PHASE 2B - 5™ Floor

171 Slater Street 2021-10-05 Outside Business
5t Floor To Hours
Ottawa, Ontario K1P 5H7 2021-10-18

Item #1 | 6KBSBHxxXLY15XXXRONX
Qty: 5

Item #2 | 6KKCSAXXLY16XXXMONX
Qty: 2

Iltem #6 | 6CKIVAREWL48L72TNXX
Qty: 2

Iltem #7 | 6CCMVASQPL30L30TNXX
Qty: 2

Item #8 | 6KKCSAXXLY16XXXMINX

: weeks S

Standard Lead time
is between 6-10
weeks for furniture
delivery and
installation.

Item #1 | 6KBSBHxXLY15XXXRONX
Qty: 4

Item #2 | 6KKCSAXXLY16XXXMONX
Qty: 9

Item #3 | 6CCMVAROPL30XXXTNXX
Qty: 4

Item #4 | 6CCTVAROPL30XXXJNXX
Qty: 3

ltem #5 | 6SLCWAXXWUXXXXXMXXX
Qty: 8

Qty: 10
PHASE 3 - 4™ Floor
171 Slater Street 2022-04-22 Outside Business : weeks S
4th Floor To Hours
Ottawa, Ontario K1P 5H7 2022-05-12 Standard Lead time

is between 6-10
weeks for furniture
delivery and
installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total: | $
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Table 3 — Installation - CATEGORY 6C

Section A - IU REQUIREMENT Section B — SUPPLIER’S BID
Product | Location Desired Desired Time: Supplier will supply Firm Lot Price
Item # Date** Normal Business and deliver as per S
from (Y/M/D) Hours below**
Table 1 Or
Outside Normal
Business Hours *
PHASE 1 -6"™ Floor
171 Slater Street 2021-04-23 Outside Business : weeks
6th Floor To Hours
Ottawa, Ontario K1P 5H7 2021-05-13 Standard Lead time
is between 6-10
weeks for furniture
Item #1 | 6KBSBHxXXLY15XXXRONX delivery and
Qty: 8 installation.
Item #2 | 6KKCSAXXLY16XXXMONX
Qty: 4
Item #3 | 6CCMVAROPL30XXXTNXX
Qty: 2
Iltem #4 | 6CCTVAROPL30OXXXJNXX
Qty: 2
Item #5 | 6SLCWAXXWUXXXXXMXXX
Qty: 10
PHASE 2A - 5™ Floor
171 Slater Street 2021-09-08 Outside Business : weeks
5th Floor To Hours
Ottawa, Ontario K1P 5H7 2021-09-14 Standard Lead time
is between 6-10
weeks for furniture
ltem #5 | 6SLCWAXXWUXXXXXMXXX delivery and
Qty: 2 installation.
PHASE 2B - 5™ Floor
171 Slater Street 2021-10-05 Outside Business : weeks
5th Floor To Hours
Ottawa, Ontario K1P 5H7 2021-10-18 Standard Lead time
is between 6-10
ltem #1 | 6KBSBHxxLY15XXXRONX weeks for furniture
Qty: 5 delivery and
installation.
Item #2 | 6KKCSAXXLY16XXXMONX
Qty: 2
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ltem #6 | 6CKIVAREWL48L72TNXX
Qty: 2

ltem #7 | 6CCMVASQPL30L30TNXX
Qty: 2

Item #8 | 6KKCSAXXLY16XXXMINX

Iltem #2 | 6KKCSAXXLY16XXXMONX
Qty: 9

Item #3 | 6CCMVAROPL30XXXTNXX
Qty: 4

Iltem #4 | 6CCTVAROPL30OXXXJNXX
Qty: 3

Iltem #5 | 6SLCWAXXWUXXXXXMXXX
Qty: 8

Qty: 10
PHASE 3 - 4™ Floor

171 Slater Street 2022-04-22 Outside Business : weeks

4t Floor To Hours

Ottawa, Ontario K1P 5H7 2022-05-12 Standard Lead time
is between 6-10
weeks for furniture

ltem #1 | 6KBSBHxxLY15XXXRONX delivery and
Qty: 4 installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total:
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7. On pages 48-53 of 64 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CATEGORY 6D in its entirety.
DELETE: Table 3A — Installation — CATEGORY 6D in its entirety.

INSERT: Table 2 — Delivery - CATEGORY 6D
INSERT: Table 3A — Installation — CATEGORY 6D

Table 2 — Delivery — CATEGORY 6D

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Product Item # | Location Desired Desired Time: Supplier will Firm Lot Price
from Date** Normal Business | supply and deliver S
Table 1 (Y/M/D) Hours as per below**
Or
Outside Normal
Business Hours
*
PHASE 1 -6"™ Floor
171 Slater Street 2021-04-23 | Outside Normal : weeks
6th Floor To Business Hours
Ottawa, Ontario K1P 5H7 2021-05-13 Standard Lead
time is between 6-
10 weeks for
Iltem #1 6SBBTHXXLUWS5G19LMYN furniture delivery
Qty: 2 and installation.
Item #4 6CCTVAREPL20L48JNXX
Qty: 1
Item #5 6CCTVAOVPL24L36JNXX
Qty: 1
Iltem #6 6SUSROXXLUX8XXXLXXX
Qty: 3
Item #11 6LWBFWWSXXXXXXXXNNN
Qty: 1
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PHASE 2A - 5™ Floor

Item #4

Iltem #5

Item #7

Item #8

Item #9

Item #10

Item #11

171 Slater Street
5th Floor
Ottawa, Ontario K1P 5H7

6CCTVAREPL20L48JNXX
Qty: 1

6CCTVAOVPL24L36JNXX
Qty: 1

6SMORBXXLU25G19LYNN
Qty: 5

6CNTCHREWLW8606UYXX
Qty: 2

6CSTVASQPL24L24INXX
Qty: 2

6KBSCHxxLY15XXXPOYX
Qty: 4

6LWBFWWSXXXXXXXXNNN
Qty: 1

2021-09-08 | Outside
To Business Hours
2021-09-14

: weeks

Standard Lead
time is between 6-
10 weeks for
furniture delivery
and installation.

PHASE 3 — 4™ Floor

Item #1

Item #2

Iltem #3

Item #4

Item #5

Item #6

Item #11

171 Slater Street
4t Floor
Ottawa, Ontario K1P 5H7

6SBBTHXXLUW5G19LMYN
Qty: 2

6SSOTHXXLUWBEXXXQNNY
Qty: 2

6SUCSQXXLUX8XXXLXXX
Qty: 3

6CCTVAREPL20L48INXX
Qty: 2

6CCTVAOVPL24L36JNXX
Qty: 2

6SUSROXXLUX8XXXLXXX
Qty: 2

6LWBFWWSXXXXXXXXNNN
Qty: 2

2022-04-22 | Outside
To Business Hours
2022-05-12

: weeks

Standard Lead
time is between 6-
10 weeks for
furniture delivery
and installation.
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**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses to
proceed without the PA authorization.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Delivery Total: | $

Table 3 — Installation - CATEGORY 6D

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
Product | Location Desired Desired Time: Supplier will supply Firm Lot Price
Item # Date** Normal Business and deliver as per S
from (Y/M/D) Hours below**
Table 1 Or
Outside Normal
Business Hours *
PHASE 1 -6"™ Floor
171 Slater Street 2021-04-23 Outside Normal : weeks S
6th Floor To Business Hours
Ottawa, Ontario K1P 5H7 2021-05-13 Standard Lead time
is between 6-10
weeks for furniture
6SBBTHXXLUWS5G19LMYN delivery and
Qty: 2 installation.
6CCTVAREPL20L48JNXX
Qty: 1
Item #1
6CCTVAOVPL24L36JNXX
Qty: 1
Item #4
6SUSROXXLUX8XXXLXXX
Qty: 3
Item #5
6LWBFWWSXXXXXXXXNNN
Qty: 1
Item #6
Item
#11
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PHASE 2A - 5™ Floor

171 Slater Street
5t Floor
Ottawa, Ontario K1P 5H7

2021-09-08 Outside Business
To Hours
2021-09-14

: weeks

Standard Lead time
is between 6-10
weeks for furniture

Item #1 | 6SBBTHXXLUW5G19LMYN
Qty: 2

Iltem #2 | 6SSOTHXXLUWBXXXQNNY
Qty: 2

Iltem #3 | 6SUCSQXXLUX8XXXLXXX
Qty: 3

Iltem #4 | 6CCTVAREPL20L48JNXX
Qty: 2

Iltem #5 | 6CCTVAOVPL24L36JNXX
Qty: 2

Iltem #6 | 6SUSROXXLUX8XXXLXXX
Qty: 2

Iltem #4 | 6CCTVAREPL20L48JNXX delivery and
Qty: 1 installation.
Item #5 | 6CCTVAOVPL24L36JNXX
Qty: 1
Item #7 | 6SMORBXXLU25G19LYNN
Qty: 5
Item #8 | 6CNTCHREWLW8606UYXX
Qty: 2
ltem #9 | 6CSTVASQPL24L24JNXX
Qty: 2
Item 6KBSCHxXLY15XXXPOYX
#10 Qty: 4
6LWBFWWSXXXXXXXXNNN
Iltem Qty: 1
#11
PHASE 3 - 4™ Floor
171 Slater Street 2022-04-22 Outside Business : weeks
4t Floor To Hours
Ottawa, Ontario K1P 5H7 2022-05-12 Standard Lead time

is between 6-10
weeks for furniture
delivery and
installation.
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Iltem 6LWBFWWSXXXXXXXXNNN

#11 Qty: 2

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Delivery Total: | $

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.
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8. On pages 57-58 of 64 at ANNEX A — REQUIREMENT and BASIS OF PAYMENT

DELETE: Table 2 — Delivery - CATEGORY 6E in its entirety.
DELETE: Table 3 — Installation — CATEGORY 6E in its entirety.

INSERT: Table 2 — Delivery - CATEGORY 6E
INSERT: Table 3 — Installation — CATEGORY 6E

Table 2 — Delivery — CATEGORY 6E

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Item #2 | NSA Item — Bench Unit, bolster
and screen - Tag E2
Qty: 1

Iltem #3 | NSA Item —Bench Unit - Tag E3
Qty: 1

Product | Location Desired Desired Time: Supplier will supply Firm Lot Price
Item # Date** Normal Business and deliver as per S
from (Y/m/D) Hours below**
Table 1 Or
Outside Normal
Business Hours *
PHASE 3 - 4™ Floor
171 Slater Street 2022-04-22 Outside Business : weeks S
4t Floor To Hours
Ottawa, Ontario K1P 5H7 2022-05-12 Standard Lead time
is between 6-10
weeks for furniture
Item #1 | 6SLCOAXXWUXXXXXMXXX delivery and
Qty: 2 installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time
provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total: | $
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Table 3 — Installation - CATEGORY 6E

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

Product | Location Desired Desired Time: Supplier will supply Firm Lot Price
Item # Date** Normal Business and deliver as per S
from (Y/M/D) Hours below**
Table 1 Or
Outside Normal
Business Hours *
PHASE 3 - 4™ Floor
171 Slater Street 2022-04-22 QOutside Business : weeks S
4th Floor To Hours
Ottawa, Ontario K1P 5H7 2022-05-12 Standard Lead time
is between 6-10
weeks for furniture
Item #1 | 6SLCOAXXWUXXXXXMXXX delivery and
Qty: 2 installation.
Item #2 | NSA Item — Bench Unit, bolster
and screen - Tag E2
Qty: 1
Item #3 | NSA Item — Bench Unit - Tag E3
Qty: 1

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed
prior to the finalized delivery date taking into consideration the delivery time

provided by the supplier. Canada will not be responsible if the supplier chooses
to proceed without the PA authorization.

Delivery Total: | $

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.
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