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Amendment 002 – HMMWV Engine Re-Manufacture is being issued in response to questions from 
Suppliers. 

 
 
REFERENCE:        Annex A, Section 2.1 Scope of Work 

Q1: In order to speed the process, can we also quote you for a recently remanufactured 6.5 Liter 
Turbocharged Engine from our stock (swap engines) with the supporting documentation 
(dynamometer print out, list of replaced parts, machining operations, …)?   We could 
conceivably exchange engines in a 3-5 day time frame and greatly improve the unit’s readiness. 

A1: All elements of this requirement are included in the RFP. The intent of this procurement process 
is to fulfill a requirement for the re-manufacture of HMWWV engines and the replacement of 
HMWWV engines (or any other additional services) are not a part of this requirement. 

 

REFERENCE: Annex A, Section 2.2 (f) paragraph e) 

Q2: On Solicitation Amendment 001 EN, you stated that the estimated time to complete the engine 
rebuild is 21 business days from the date of receipt   I see in the solicitation that we have 5 days 
to complete the Task Authority worksheet- DND form 626- how long does it take to get approval 
for the Task Authority?    

A2: The Task Authority will respond to the re-manufacture cost estimate as quickly as possible, 
though no specific duration can be provided at this time. The 21 business day limit will be 
changed from starting with the pick-up/delivery of the engine to starting with the receipt of 
authorization. 

DELETE: “An estimated time to complete repairs (including performance testing) not to be longer 
than 21 business days of the engine being dropped off or picked up from the requesting 
unit;” 

INSERT:  “An estimated time to complete repairs (including performance testing), not to be longer than 
21 business days from the time authorization for the re-manufacture is received.” 

 

REFERENCE: Annex A, Section 2.4 Pickup and Delivery 

Q3: Is there a penalty for not delivering the engines in a timely manner? 

A3: Failing to meet the requirements of the contract (including exceeding delivery timelines) will 
result in the contractor being in default of the contract. When a contractor is in default (for 
reasons other than an Excusable Delay as defined in 2010C (2020-05-28) General Conditions – 
Services (Medium Complexity) Section 08) Canada has options ranging from requesting 
consideration from the contractor to terminating the contract and implementing vendor 
performance measures. 
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REFERENCE: Annex B, Basis of Payment 
 
Q4: Do we get paid for the Inspection Procedure (disassembly, measurements, re-assembly for 

returns if denied) process on the units not approved for remanufacture?  

A4: Yes, as per Annex A Section 2.4 the inspection procedure takes place after the work is 
authorized by a task authorization and the engine is delivered/shipped, and as such is 
considered work under terms of the contract. Work for inspection will fall under the firm hourly 
rates provided in Annex B. 

 
Q5: In Annex B, Pricing Basis A- Year 1, you show “40” in the Estimated Usage Column, is that 40 

units, or 40 hours per unit?  

A5: Estimate usage columns refers to the estimated total yearly number of hours of work In both 
Pricing Basis A and B. The number of estimated hours has been revised. 

DELETE: Annex B, Pricing Basis A AND Annex B, Pricing Basis B 

INSERT: 

Pricing Basis “A”  

Firm all-inclusive hourly rates for HMMWV engine rebuilding services. 

Item Description Year Annual 
Estimated 
Usage 

Firm Hourly 
Rate 

HMMWV Engine Rebuilding 
1 HMMWV Engine Rebuilding services as per Annex A Section 

2.0. 
1 100 $_______/hr 

2 50 $_______/hr 

 

A firm percent markup for the cost of parts required for engine re-manufacture. 

Item Description Estimated 
Yearly Usage 

Firm Percent 
Markup 

Contractor Supplied Parts 
2 The cost of parts required for re-manufacturing is the laid-down cost of 

the part plus a percent mark-up of: 
$10,000.00 ___% 

Pricing Basis “B” 
Optional purchases that are indicated through a Contract Amendment by the Contract Authority.  Item(s) 
must be delivered within the pricing period of the purchase date. 

Firm all-inclusive hourly rates for HMMWV engine rebuilding services. 
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Item Description Year Estimated 
Usage

Firm Hourly 
Rate 

HMMWV Engine Rebuilding 
1  HMMWV Engine Rebuilding services as per Annex A Section 2.0. 3 50 $_______/hr 

4 50 $_______/hr 

5 50 $_______/hr 

 
 
Q6: IF number of hours per unit, On year 2, you show “30”- is this a reduced # of hours due to 

familiarity. 

A6: The estimated usage refers to the estimated total number of hours of work. 
 
 
Q7: Will the estimated hours of use to make the engine be the actual hours paid or the contractor 

will be paid the actual hours to work? Because in the 3 optional years, it falls to 25 hours to do 
the work, and it seems very low in order to accomplish the work. 

 
A7: That was based on an initial estimation. The contractor will be paid for actual time spent 

rebuilding the engines. 
 
 
Q8: Question concerning the Annexe B. Please clarify if the estimated use refers to the number of 

engine that we need to produce during the year or if it is related the allotted time to build a an 
engine? 

 
A8: Estimated use would be one - three engines that would require rebuild per year.  The contractor 

will be paid for actual time spent rebuilding the engines. 

 
REFERENCE: Section 6.4.2 Option to Extend the Contract 
 
Q9: If the contract is extended, is there any opportunity to increase pricing due to price increases? 

A9: There will be no opportunity to increase prices during the contract, the prices provided for the 
optional periods should reflect any anticipated price increases. 

 
REFERENCE: Annex A Section 1.0 Scope of Work 
 
Q10: What is trying to be done with this RFP (Objective beyond the engine repair itself)? 

A10: All elements of this requirement are included in the RFP. The intent of this procurement process 
is to fulfill a requirement for the re-manufacture of HMWWV engines and the replacement of 
HMWWV engines (or any other additional services) are not a part of this requirement. 
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Q11: How may an OEM be able to help DND in this endeavor with the motors in question, for 
example is it possible that DND would require an OEM to train DND mechanical staff on how to 
Re-Man engines? 

A11: The entirety of the work required under this contract is included in Annex A, the Statement of 
Work. 

 

REFERENCE: Annex A Section 2.3.1 para. I) 

Q12: I have a question about one item I noticed in Annex A section 2.3.1. Letter I, replacement of 
auxiliary components. It mentions examples one is the alternator. The other parts we replace 
but the alternator on these units is not something that ever comes on the engine, the 
technicians leave them in the truck. Having worked on one of the HMMVV units, I know that the 
alternator on these engines is a very large and expensive part. I need to know if it is expected to 
be replaced before I can complete the bid. 

A12: The alternator replacement will not be required. 

DELETE: “Replacement of auxiliary components (e.g., turbocharger, water pump, alternator, etc.);” 

INSERT: “Replacement of auxiliary components (e.g., turbocharger, water pump, etc.);” 

 

REFERENCE: Annex A, Section 2.3.1 Re-Manufacture Requirements 
 
Q13: To what extent of re-manufacture of the engine are you looking for? We currently rebuild them 

for a customer and we supply them with a new turbo, fuel injection pump and injectors 
installed. We have them completed to a point that we run them in on our dyno. So to be 
competitive on my pricing, I would like to know if it is a drop in engine like the builds we do, or 
just a long block where the tech's need to supply and assemble the fuel injection system and 
turbo. 

A13: See Annex A, Section 2.3.1 Re-Manufacture Requirements. 

 
 
ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED 
 


