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1.01 ACCESS AND EGRESS 

.1  Design, construct and maintain temporary "access to" and 

"egress from" work areas, including stairs, runways, ramps 

or ladders and scaffolding, independent of finished 

surfaces and in accordance with relevant municipal, 

provincial and other regulations.  

.2 Conform to on-site security measures at all times.  

1.02 USE OF SITE AND FACILITIES 

.1  Execute work with least possible interference or 

disturbance to normal use of premises. Make arrangements 

with Departmental Representative to facilitate work as 

stated.  

.2  Maintain existing services to building and provide for 

personnel and vehicle access.  

.3  Where security is reduced by work provide temporary means 

to maintain security.  

.4  Closures: protect work temporarily until permanent 

enclosures are completed.  

.5 Maintaining a secure site is of significance. Damage to the 

site and facilities is not permitted, and all damage shall 

be repaired and restored to original condition at the 

direction and sole approval of the Departmental 

Representative. Reparations, if required, shall be at the 

sole expense of the Contractor. Work of Contract is 

permitted. 

1.03 EXISTING SERVICES 

.1  Notify, Departmental Representative and utility companies 

of intended interruption of services and obtain required 

permission.  
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.2  Where Work involves breaking into or connecting to existing 

services, give Departmental Representative 72 hours of 

notice for necessary interruption of mechanical or 

electrical service throughout course of work. Keep duration 

of interruptions minimum. Carry out interruptions outside 

of Hours of Operation and after normal working hours of 

staff, or as approved by Departmental Representative.  

.3  Provide for personnel, pedestrian and vehicular traffic.  

.4  Construct barriers in accordance with Section 01 56 00 - 

Temporary Barriers and Enclosures.  

1.04 SPECIAL REQUIREMENTS 

.1 During Hours of Operation: Construction and delivery work 

from 8am to 5pm only unless otherwise approved by 

Departmental Representative.  

.2  Submit schedule in accordance with Section 01 32 16.07 - 

Construction Progress Schedule - Bar (GANTT) Chart.  

.3  Ensure Contractor's personnel employed on site become 

familiar with and obey regulations, including safety, fire, 

traffic and security regulations.  

.4  Keep within limits of work and avenues of ingress and 

egress.  

.5  Ingress and egress of Contractor vehicles at site is 

limited to existing roadways.  

.6 Arrange for site visit with Departmental Representative 

during the tender period and prior to tender submission to 

examine existing site conditions as necessary. 

1.05 SECURITY 

.1  Where security has been reduced by Work of Contract, 

provide temporary means to maintain security.  

1.06 BUILDING SMOKING ENVIRONMENT 

.1  Comply with smoking restrictions. Smoking and “vaping” (use 

of electronic cigarettes, vaporizers and e-liquids) are not 

permitted.  



 

2021-02-18 SECTION 01 14 00 

Project No. R.110935.001 WORK RESTRICTIONS 

 

 Page 3 of 3 

 

 

END OF SECTION 
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1.01 APPOINTMENT AND PAYMENT 

.1  Departmental Representative will appoint and pay for 

services of testing laboratory, except follows:  

.1  Inspection and testing required by laws, ordinances, 

rules, regulations or orders of public authorities.  

.2  Inspection and testing performed exclusively for 

Contractor's convenience.  

.3  Testing, adjustment and balancing of conveying 

systems, mechanical and electrical equipment and 

systems.  

.4  Mill tests and certificates of compliance.  

.5  Tests specified to be carried out by Contractor under 

supervision of Departmental Representative.   

.2  Where tests or inspections by designated testing laboratory 

reveal Work not in accordance with contract requirements, 

pay costs for additional tests or inspections as required 

by Departmental Representative to verify acceptability of 

corrected work.  

1.02 CONTRACTOR'S RESPONSIBILITIES 

.1  Provide labour, equipment and facilities to:  

.1  Provide access to Work for inspection and testing.  

.2  Facilitate inspections and tests.  

.3  Make good Work disturbed by inspection and test.  

.4  Provide storage on site for laboratory's exclusive use 

to store equipment and cure test samples.  

.2  Notify Departmental Representative 72 hours minimum 

sufficiently in advance of operations to allow for 

assignment of laboratory personnel and scheduling of test.  

.3  Where materials are specified to be tested, deliver 

representative samples in required quantity to testing 

laboratory.  

.4  Pay costs for uncovering and making good Work that is 

covered before required inspection or testing is completed 

and approved by Departmental Representative.  

END OF SECTION 
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1.01 ADMINISTRATIVE 

.1  Schedule and administer project meetings throughout the 

progress of the work at the call of Departmental 

Representative.  

.2  Prepare agenda for meetings.  

.3  Distribute written notice of each meeting four days in 

advance of meeting date to Departmental Representative.  

.4  Provide physical space and make arrangements for meetings.  

.5  Preside at meetings.  

.6  Record the meeting minutes. Include significant proceedings 

and decisions. Identify actions by parties.  

.7  Reproduce and distribute copies of minutes within three 

days after meetings and transmit to meeting participants 

and, affected parties not in attendance, and Departmental 

Representative whether in attendance or absent.  

.8  Representative of Contractor, Subcontractor and suppliers 

attending meetings will be qualified and authorized to act 

on behalf of party each represents.  

1.02 PRECONSTRUCTION MEETING 

.1  Within 15 days after award of Contract, request a meeting 

of parties in contract to discuss and resolve 

administrative procedures and responsibilities.  

.2  Senior representatives of Departmental Representative, 

Contractor, major Subcontractors, field inspectors and 

supervisors will be in attendance.  

.3  Establish time and location of meeting and notify parties 

concerned minimum 7 days before meeting.  

.4  Incorporate mutually agreed variations to Contract 

Documents into Agreement, prior to signing.  
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.5  Agenda to include:  

.1  Appointment of official representative of participants 

in the Work.  

.2  Schedule of Work: in accordance with 

Section 01 32 16.07 - Construction Progress Schedules 

- Bar (GANTT) Chart.  

.3  Schedule of submission of shop drawings, samples, 

colour chips. Submit submittals in accordance with 

Section 01 33 00 - Submittal Procedures.  

.4  Requirements for temporary facilities, site sign, 

offices, storage sheds, utilities, fences in 

accordance with Section 01 52 00 - Construction 

Facilities.  

.5  Delivery schedule of specified equipment in accordance 

with Section 01 14 00.  

.6  Site security in accordance with Section 01 56 00 - 

Temporary Barriers and Enclosures.  

.7  Proposed changes, change orders, procedures, approvals 

required, mark-up percentages permitted, time 

extensions, overtime, administrative requirements.  

.8  Owner provided products.  

.9  Record drawings in accordance with Section 01 33 00 - 

Submittal Procedures.  

.10  Maintenance manuals in accordance with 

Section 01 78 00 - Closeout Submittals.  

.11  Take-over procedures, acceptance, warranties in 

accordance with Section 01 78 00 - Closeout 

Submittals.  

.12  Monthly progress claims, administrative procedures, 

photographs, hold backs.  

.13  Appointment of inspection and testing agencies or 

firms.  

.14  Insurances, transcript of policies.  

1.03 PROGRESS MEETINGS 

.1  During course of Work and 2 weeks prior to project 

completion, schedule progress meetings monthly.  

.2  Contractor, major Subcontractors involved in Work and 

Departmental Representative are to be in attendance.  

.3  Notify parties minimum three days prior to meetings.  
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.4  Record minutes of meetings and circulate to attending 

parties and affected parties not in attendance within three 

days after meeting.  

.5  Agenda to include the following:  

.1  Review, approval of minutes of previous meeting.  

.2  Review of Work progress since previous meeting.  

.3  Field observations, problems, conflicts.  

.4  Problems which impede construction schedule.  

.5  Review of off-site fabrication delivery schedules.  

.6  Corrective measures and procedures to regain projected 

schedule.  

.7  Revision to construction schedule.  

.8  Progress schedule, during succeeding work period.  

.9  Review submittal schedules: expedite as required.  

.10  Maintenance of quality standards.  

.11  Review proposed changes for affect on construction 

schedule and on completion date.  

.12  Other business.  

END OF SECTION 
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1.01 DEFINITIONS 

.1  Activity: element of Work performed during course of 

Project. Activity normally has expected duration, and 

expected cost and expected resource requirements. 

Activities can be subdivided into tasks.  

.2  Bar Chart (GANTT Chart): graphic display of schedule-

related information. In typical bar chart, activities or 

other Project elements are listed down left side of chart, 

dates are shown across top, and activity durations are 

shown as date-placed horizontal bars. Generally Bar Chart 

should be derived from commercially available computerized 

project management system.  

.3  Baseline: original approved plan (for project, work 

package, or activity), plus or minus approved scope 

changes.  

.4  Construction Work Week: Monday to Friday, inclusive, will 

provide five day work week and define schedule calendar 

working days as part of Bar (GANTT) Chart submission.  

.5  Duration: number of work periods (not including holidays or 

other nonworking periods) required to complete activity or 

other project element. Usually expressed as workdays or 

workweeks.  

.6  Master Plan: summary-level schedule that identifies major 

activities and key milestones.  

.7  Milestone: significant event in project, usually completion 

of major deliverable.  

.8  Project Schedule: planned dates for performing activities 

and the planned dates for meeting milestones. Dynamic, 

detailed record of tasks or activities that must be 

accomplished to satisfy Project objectives. Monitoring and 

control process involves using Project Schedule in 

executing and controlling activities and is used as basis 

for decision making throughout project life cycle.  

.9  Project Planning, Monitoring and Control System: overall 

system operated by Departmental Representative to enable 

monitoring of project work in relation to established 
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milestones.  

1.02 REQUIREMENTS 

.1  Ensure Master Plan and Detail Schedules are practical and 

remain within specified Contract duration.  

.2  Plan to complete Work in accordance with prescribed 

milestones and time frame.  

.3  Limit activity durations to maximum of approximately 10 

working days, to allow for progress reporting.  

.4  Ensure that it is understood that Award of Contract or time 

of beginning, rate of progress, Interim Certificate and 

Final Certificate as defined times of completion are of 

essence of this contract.  

1.03 ACTION AND INFORMATION SUBMITTALS 

.1  Provide submittals in accordance with Section 01 33 00 - 

Submittal Procedures.  

.2  Submit to Departmental Representative within 15 working 

days of Award of Contract Bar (GANTT) Chart as Master Plan 

for planning, monitoring and reporting of project progress.  

.3  Submit Project Schedule to Departmental Representative 

within 7 working days of receipt of acceptance of Master 

Plan.  

1.04 MASTER PLAN 

.1  Structure schedule to allow orderly planning, organizing 

and execution of Work as Bar Chart (GANTT).  

.2  Departmental Representative will review and return revised 

schedules within 7 working days.  

.3  Revise impractical schedule and resubmit within 7 working 

days.  

.4  Accepted revised schedule will become Master Plan and be 

used as baseline for updates.  

1.05 PROJECT SCHEDULE 

.1  Develop detailed Project Schedule derived from Master Plan.  
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.2  Ensure detailed Project Schedule includes as minimum 

milestone and activity types as follows:  

.1  Award.  

.2  Shop Drawings, Samples.  

.3  Permits.  

.4  Mobilization.  

.5  Structure Demolition and related site works.  

.6  Siding and Roofing.  

.7  Interior Architecture (Walls, Floors and Ceiling).  

.8  Plumbing.  

.9  Lighting.  

.10  Electrical.  

.11  Piping.  

.12  Controls.  

.13  Heating, Ventilating, and Air Conditioning.  

.14  Fire Systems.  

.15  Testing and Commissioning.  

.16  Supplied equipment long delivery items.  

1.06 PROJECT SCHEDULE REPORTING 

.1  Update Project Schedule on weekly basis reflecting activity 

changes and completions, as well as activities in progress.  

.2  Include as part of Project Schedule, narrative report 

identifying Work status to date, comparing current progress 

to baseline, presenting current forecasts, defining problem 

areas, anticipated delays and impact with possible 

mitigation.  

1.07 PROJECT MEETINGS 

.1  Discuss Project Schedule at regular site meetings, identify 

activities that are behind schedule and provide measures to 

regain slippage. Activities considered behind schedule are 

those with projected start or completion dates later than 

current approved dates shown on baseline schedule.  

.2  Weather related delays with their remedial measures will be 

discussed and negotiated.  

END OF SECTION 
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1.01 ADMINISTRATIVE 

.1  Submit to Departmental Representative submittals listed for 

review. Submit promptly and in orderly sequence to not 

cause delay in Work. Failure to submit in ample time is not 

considered sufficient reason for extension of Contract Time 

and no claim for extension by reason of such default will 

be allowed.  

.2  Do not proceed with Work affected by submittal until review 

is complete.  

.3  Present shop drawings, product data, samples and mock-ups 

in SI Metric units.  

.4  Where items or information is not produced in SI Metric 

units converted values are acceptable.  

.5  Review submittals prior to submission to Departmental 

Representative. This review represents that necessary 

requirements have been determined and verified, or will be, 

and that each submittal has been checked and co-ordinated 

with requirements of Work and Contract Documents. 

Submittals not stamped, signed, dated and identified as to 

specific project will be returned without being examined 

and considered rejected.  

.6  Notify Departmental Representative, in writing at time of 

submission, identifying deviations from requirements of 

Contract Documents stating reasons for deviations.  

.7  Verify field measurements and affected adjacent Work are 

co-ordinated.  

.8  Contractor's responsibility for errors and omissions in 

submission is not relieved by Departmental Representative's 

review of submittals.  

.9  Contractor's responsibility for deviations in submission 

from requirements of Contract Documents is not relieved by 

Departmental Representative review.  

.10  Keep one reviewed copy of each submission on site.  
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1.02 SHOP DRAWINGS AND PRODUCT DATA 

.1  The term "shop drawings" means drawings, diagrams, 

illustrations, schedules, performance charts, brochures and 

other data which are to be provided by Contractor to 

illustrate details of a portion of Work.  

.2  Submit drawings stamped and signed by professional engineer 

registered or licensed in Province of Prince Edward Island, 

Canada.  

.3  Indicate materials, methods of construction and attachment 

or anchorage, erection diagrams, connections, explanatory 

notes and other information necessary for completion of 

Work. Where articles or equipment attach or connect to 

other articles or equipment, indicate that such items have 

been co-ordinated, regardless of Section under which 

adjacent items will be supplied and installed. Indicate 

cross references to design drawings and specifications.  

.4  Allow 7 working days for Departmental Representative's 

review of each submission.  

.5  Adjustments made on shop drawings by Departmental 

Representative are not intended to change Contract Price. 

If adjustments affect value of Work, state such in writing 

to Departmental Representative prior to proceeding with 

Work.  

.6  Make changes in shop drawings as Departmental 

Representative may require, consistent with Contract 

Documents. When resubmitting, notify Departmental 

Representative in writing of revisions other than those 

requested.  

.7  Accompany submissions with transmittal letter, in 

triplicate, containing:  

.1  Date.  

.2  Project title and number.  

.3  Contractor's name and address.  

.4  Identification and quantity of each shop drawing, 

product data and sample.  

.5  Other pertinent data.  
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.8  Submissions include:  

.1  Date and revision dates.  

.2  Project title and number.  

.3  Name and address of:  

.1  Subcontractor.  

.2  Supplier.  

.3  Manufacturer.  

.4  Contractor's stamp, signed by Contractor's authorized 

representative certifying approval of submissions, 

verification of field measurements and compliance with 

Contract Documents.  

.5  Details of appropriate portions of Work as applicable:  

.1  Fabrication.  

.2  Layout, showing dimensions, including identified 

field dimensions, and clearances.  

.3  Setting or erection details.  

.4  Capacities.  

.5  Performance characteristics.  

.6  Standards.  

.7  Operating weight.  

.8  Wiring diagrams.  

.9  Single line and schematic diagrams.  

.10  Relationship to adjacent work.  

.9  After Departmental Representative's review, distribute 

copies.  

.10  Submit electronic copy in PDF format (one password 

protected and one editable version) of shop drawings for 

each requirement requested in specification Sections and as 

Departmental Representative may reasonably request.  

.11  Submit electronic copy in PDF format (one password 

protected and one editable version) of product data sheets 

or brochures for requirements requested in specification 

Sections and as requested by Departmental Representative 

where shop drawings will not be prepared due to 

standardized manufacture of product.  

.12  Submit electronic copy in PDF format (one password 

protected and one editable version) of test reports for 

requirements requested in specification Sections and as 

requested by Departmental Representative.  
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.1  Report signed by authorized official of testing 

laboratory that material, product or system identical 

to material, product or system to be provided has been 

tested in accord with specified requirements.  

.2  Testing must have been within 3 years of date of 

contract award for project.  

.13  Submit electronic in PDF format (one password protected and 

one editable version) of certificates for requirements 

requested in specification Sections and as requested by 

Departmental Representative.  

.1  Statements printed on manufacturer's letterhead and 

signed by responsible officials of manufacturer of 

product, system or material attesting that product, 

system or material meets specification requirements.  

.2  Certificates must be dated after award of project 

contract complete with project name.  

.14  Submit electronic in PDF format (one password protected and 

one editable version) of manufacturers instructions for 

requirements requested in specification Sections and as 

requested by Departmental Representative.  

.1  Pre-printed material describing installation of 

product, system or material, including special notices 

and Material Safety Data Sheets concerning impedances, 

hazards and safety precautions.  

.15  Submit electronic in PDF format (one password protected and 

one editable version) of Manufacturer's Field Reports for 

requirements requested in specification Sections and as 

requested by Departmental Representative.  

.16  Documentation of the testing and verification actions taken 

by manufacturer's representative to confirm compliance with 

manufacturer's standards or instructions.  

.17  Submit electronic in PDF format (one password protected and 

one editable version) of Operation and Maintenance Data for 

requirements requested in specification Sections and as 

requested by Departmental Representative.  

.18  Delete information not applicable to project.  

.19  Supplement standard information to provide details 

applicable to project.  
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.20  If upon review by Departmental Representative, no errors or 

omissions are discovered or if only minor corrections are 

made, copies will be returned and fabrication and 

installation of Work may proceed. If shop drawings are 

rejected, noted copy will be returned and resubmission of 

corrected shop drawings, through same procedure indicated 

above, must be performed before fabrication and 

installation of Work may proceed.  

.21  The review of shop drawings by Departmental Representative 

is for sole purpose of ascertaining conformance with 

general concept.  

.1  This review shall not mean that Departmental 

Representative approves detail design inherent in shop 

drawings, responsibility for which shall remain with 

Contractor submitting same, and such review shall not 

relieve Contractor of responsibility for errors or 

omissions in shop drawings or of responsibility for 

meeting requirements of construction and Contract 

Documents.  

.2  Without restricting generality of foregoing, 

Contractor is responsible for dimensions to be 

confirmed and correlated at job site, for information 

that pertains solely to fabrication processes or to 

techniques of construction and installation and for 

co-ordination of Work of sub-trades.  

1.03 SAMPLES 

.1  Submit for review samples in triplicate as requested in 

respective specification Sections. Label samples with 

origin and intended use.  

.2  Deliver samples prepaid to Departmental Representative's 

business address, or site office as directed by 

Departmental Representative.  

.3  Notify Departmental Representative in writing, at time of 

submission of deviations in samples from requirements of 

Contract Documents.  

.4  Where colour, pattern or texture is criterion, submit full 

range of samples.  
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.5  Adjustments made on samples by Departmental Representative 

are not intended to change Contract Price. If adjustments 

affect value of Work, state such in writing to Departmental 

Representative prior to proceeding with Work.  

.6  Make changes in samples which Departmental Representative 

may require, consistent with Contract Documents.  

.7  Reviewed and accepted samples will become standard of 

workmanship and material against which installed Work will 

be verified.  

1.04 MOCK-UPS 

.1  Erect mock-ups in accordance with 01 45 00 - Quality 

Control.  

1.05 PHOTOGRAPHIC DOCUMENTATION 

.1  Submit electronic copy of colour digital photography in 

Tagged Image File Format 6.0 (TIFF 6.0), fine resolution 

with progress statement and as directed by Departmental 

Representative.  

.2  Project identification: name and number of project and date 

of exposure indicated.  

.3  Number of viewpoints: 4 locations.  

.1  Viewpoints and their location as determined by 

Departmental Representative.  

.4  Frequency of photographic documentation: weekly or as 

otherwise directed by Departmental Representative.  

.1  Upon completion of: demolition and selective 

demolition, excavation, foundation, framing and 

services before concealment, of Work, and as directed 

by Departmental Representative.  

END OF SECTION 
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1.01 REFERENCE STANDARDS 

.1  Canada Labour Code, Part 2, Canada Occupational Safety and 

Health Regulations.  

.2  Province of Nova Scotia   

.1  Occupational Health and Safety Act – latest edition.  

.3 Canadian Construction Association 

.1  COVID-19 Standardized Protocols for All Canadian 

Construction Sites (see spec Appendix A). 

1.02 ACTION AND INFORMATION SUBMITTALS 

.1  Submit in accordance with Section 01 33 00 - Submittal 

Procedures.  

.2  Submit site-specific Health and Safety Plan to protect 

workers and the project site: Within 7 working days after 

date of Notice to Proceed and prior to commencement of 

Work. Health and Safety Plan must include:  

.1 Precautions and mitigations related to the hazard of 

contracting and spreading COVID-19 disease (a source 

of advice is found in the Canadian Construction 

Association COVID-19 Standardized Protocols for All 

Canadian Construction Sites, found in Appendix A of 

this specification).  

.2 Results of site specific safety hazard assessment.  

.3  Results of safety and health risk or hazard analysis 

for site tasks and operation.   

.3  Submit three copies of Contractor's authorized 

representative's work site health and safety inspection 

reports to Departmental Representative and authority having 

jurisdiction weekly.  

.4  Submit copies of reports or directions issued by Federal 

and Provincial health and safety inspectors.  

.5  Submit copies of incident and accident reports.  

.6  Submit WHMIS MSDS - Material Safety Data Sheets for 

Products and materials to be incorporated into the Work.  
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.7  Departmental Representative will review Contractor's 

site-specific Health and Safety Plan and provide comments 

to Contractor within 7 working days after receipt of plan. 

Revise plan as appropriate and resubmit plan to 

Departmental Representative within 5 working days after 

receipt of comments from Departmental Representative.  

.8  Departmental Representative's review of Contractor's final 

Health and Safety plan should not be construed as approval 

and does not reduce the Contractor's overall responsibility 

for construction Health and Safety.  

.9  Medical Surveillance: where prescribed by legislation, 

regulation or safety program, submit certification of 

medical surveillance for site personnel prior to 

commencement of Work, and submit additional certifications 

for any new site personnel to Departmental Representative.  

.10  On-site Contingency and Emergency Response Plan: in 

consultation with Departmental Representative, address 

standard operating procedures to be implemented during 

emergency situations.  

1.03 FILING OF NOTICE 

.1  File Notice of Project with Provincial authorities prior to 

beginning of Work.  

.2  Contractor shall agree to install proper site separation 

and identification in order to maintain time and space at 

all times throughout life of project.  

1.04 SAFETY ASSESSMENT 

.1  Perform site specific safety hazard assessment related to 

project.  

1.05 MEETINGS 

.1  Schedule and administer Health and Safety meeting with 

Departmental Representative prior to commencement of Work.  

1.06 REGULATORY REQUIREMENTS 

.1  Do Work in accordance with Section 01 41 00 - Regulatory 

Requirements.  
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1.07 GENERAL REQUIREMENTS 

.1  Develop written site-specific Health and Safety Plan based 

on hazard assessment prior to beginning site Work and 

continue to implement, maintain, and enforce plan until 

final demobilization from site. Health and Safety Plan must 

address project specifications.  

.2  Departmental Representative may respond in writing, where 

deficiencies or concerns are noted and may request 

re-submission with correction of deficiencies or concerns.  

1.08 RESPONSIBILITY 

.1  Be responsible for health and safety of persons on site, 

safety of property on site and for protection of persons 

adjacent to site and environment to extent that they may be 

affected by conduct of Work.  

.2  Comply with and enforce compliance by employees with safety 

requirements of Contract Documents, applicable federal, 

provincial, territorial and local statutes, regulations, 

and ordinances, and with site-specific Health and Safety 

Plan.  

1.09 COMPLIANCE REQUIREMENTS 

.1  Comply with the following: 

.1 Canada Labour Code, Part 2, Canada Occupational Safety 

and Health Regulations.  

1.10 UNFORESEEN HAZARDS 

.1  When an unforeseen or peculiar safety-related factor, 

hazard, or condition occurs during performance of Work, 

advise Health and Safety co-ordinator and follow procedures 

in accordance with Acts and Regulations of Province having 

jurisdiction and advise Departmental Representative 

verbally and in writing.  

1.11 HEALTH AND SAFETY CO-ORDINATOR 

.1  Employ and assign to Work competent and authorized 

representative as Health and Safety Co-ordinator. Health 

and Safety Co-ordinator must:  

.1  Have site-related working experience specific to the 

Work of Contract.  
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.2  Have working knowledge of occupational safety and 

health regulations.  

.3  Be responsible for completing Contractor's Health and 

Safety Training Sessions and ensuring that personnel 

not successfully completing required training are not 

permitted to enter site to perform Work.  

.4  Be responsible for implementing, enforcing daily and 

monitoring site-specific Contractor's Health and 

Safety Plan.  

.5  Be on site during execution of Work and report 

directly to and be under direction of site supervisor.  

1.12 POSTING OF DOCUMENTS 

.1  Ensure applicable items, articles, notices and orders are 

posted in conspicuous location on site in accordance with 

Acts and Regulations of Province having jurisdiction, and 

in consultation with Departmental Representative.  

1.13 CORRECTION OF NON-COMPLIANCE 

.1  Immediately address health and safety non-compliance issues 

identified by authority having jurisdiction or by 

Departmental Representative.  

.2  Provide Departmental Representative with written report of 

action taken to correct non-compliance of health and safety 

issues identified.  

.3  Departmental Representative may stop Work if non-compliance 

of health and safety regulations is not corrected.  

1.14 BLASTING 

.1  Blasting or other use of explosives is not permitted.  

1.15 POWDER ACTUATED DEVICES 

.1  Use powder actuated devices only after receipt of written 

permission from Departmental Representative.  

1.16 WORK STOPPAGE 

.1  Give precedence to safety and health of public and site 

personnel and protection of environment over cost and 

schedule considerations for Work.  
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END OF SECTION 
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1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1 Work Restrictions Section 01 14 00  

1.02 REFERENCE STANDARDS 

.1 Canadian Construction Documents Committee (CCDC)  

.1 CCDC 2-2008 Stipulated Price Contract.  

.2 U.S. Environmental Protection Agency (EPA)/Office of Water  

.1 EPA 832/R-92-005-92, Storm Water Management for 

Construction Activities, Chapter 3.  

.2 EPA General Construction Permit (GCP) 2012.  

1.03 DEFINITIONS 

.1 Environmental Pollution and Damage: presence of chemical, 

physical, biological elements or agents which adversely 

affect human health and welfare; unfavourably alter 

ecological balances of importance to human life; affect 

other species of importance to humans; or degrade 

environment aesthetically, culturally and/or historically.  

.2 Environmental Protection: prevention/control of pollution 

and habitat or environment disruption during construction.  

1.04 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal 

Procedures.  

.2 Product Data:  

.1 Submit  copies of WHMIS MSDS in accordance with 

Section 01 35 29.06 - Health and Safety Requirements  

 

.3 Before commencing construction activities or delivery of 

materials to site, submit Environmental Protection Plan for 

review and approval by Departmental Representative.  

.4 Environmental Protection Plan must include comprehensive 

overview of known or potential environmental issues to be 

addressed during construction.  
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.5 Address topics at level of detail commensurate with 

environmental issue and required construction tasks.  

1.05 FIRES 

.1 Fires and burning of rubbish on site permitted only when 

approved by Departmental Representative.  

.2 Where fires or burning is permitted, prevent staining or 

smoke damage to structures, materials or vegetation which 

is to be preserved.  

.1 Restore, clean and return to new condition stained or 

damaged work.  

.3 Provide supervision, attendance and fire protection 

measures as directed. 

1.06 POLLUTION CONTROL 

.1 Maintain temporary erosion and pollution control features 

installed under this Contract.  

.2 Control emissions from equipment and plant in accordance 

with local authorities' emission requirements.  

.3 Prevent sandblasting and other extraneous materials from 

contaminating air and waterways beyond application area.  

.1 Provide temporary enclosures where indicated directed 

by Departmental Representative.  

.4 Cover or wet down dry materials and rubbish to prevent 

blowing dust and debris. Provide dust control for temporary 

roads.  

1.07 NOTIFICATION 

.1 Departmental Representative will notify Contractor in 

writing of observed noncompliance with Federal, Provincial 

or Municipal environmental laws or regulations, permits, 

and other elements of Contractor's Environmental Protection 

plan.  

.2 Contractor: after receipt of such notice, inform 

Departmental Representative of proposed corrective action 

and take such action for approval by Departmental 

Representative.  

.1 Take action only after receipt of written approval by 
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Departmental Representative.  

.3 Departmental Representative will issue stop order of work 

until satisfactory corrective action has been taken.  

.4 No time extensions granted or equitable adjustments allowed 

to Contractor for such suspensions.  

2 PRODUCTS 

2.01 NOT USED 

.1 Not Used.  

3 EXECUTION 

3.01 CLEANING 

.1 Progress Cleaning: Leave Work area clean at end of each 

day.  

.2 Do not Bury rubbish and waste materials on site.  

.3 Ensure public waterways, storm and sanitary sewers remain 

free of waste and volatile materials disposal.  

.4 Final Cleaning: upon completion remove surplus materials, 

rubbish, tools and equipment.  

.5 Waste Management: separate waste materials for reuse and 

recycling in accordance with local regulations.  

.1 Remove recycling containers and bins from site and 

dispose of materials at appropriate facility.  

END OF SECTION 
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1.01 REFERENCES AND CODES 

.1  Perform Work in accordance with National Building Code of 

Canada 2015 (NBC), including amendments up to tender 

closing date and other codes of provincial or local 

application provided that in case of conflict or 

discrepancy, more stringent requirements apply.  

.2  Meet or exceed requirements of:  

.1  Contract documents.  

.2  Specified standards, codes and referenced documents.  

1.02 HAZARDOUS MATERIAL DISCOVERY 

.1  Asbestos: demolition of spray or trowel-applied asbestos is 

hazardous to health. Stop work immediately when material 

resembling spray or trowel-applied asbestos is encountered 

during demolition work. Notify Departmental Representative.  

.2  PCB: Polychlorinated Biphenyl: stop work immediately when 

material resembling Polychlorinated Biphenyl is encountered 

during demolition work. Notify Departmental Representative.  

.3  Mould: stop work immediately when material resembling mould 

is encountered during demolition work. Notify Departmental 

Representative.  

 

END OF SECTION 
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1.01   DEFINITIONS 

.1  Corrective Action: Steps that are taken to remove the 

causes of an existing non-conformity or undesirable 

situation. The corrective action process is designed to 

prevent the recurrence of non-conformities or undesirable 

situations. It tries to make sure that existing non-

conformities and situations do not happen again. It tries 

to prevent recurrence by eliminating causes.  

.2 Hold Point: A mandatory verification point beyond which a 

Work Process cannot proceed without authorization by 

Departmental Representative. Hold Points may be nominated 

by Departmental Representative. The issuance of a 

Non-Conformance or Corrective Action report by Departmental 

Representative automatically creates a Hold Point for the 

Work Processes affected. 

.3 Non-Conformance: When one or more characteristics of an 

installation fail to meet specified requirements, it is 

referred to as Non-conformance. When an installation 

deviates from specified requirements, it fails to conform. 

Non-conformance must be identified and rectified.  

1.02   MANAGEMENT OF WORK BY GENERAL CONTRACTOR 

.1 The Contractor shall appoint a Project Manager with a 

minimum of 5 years of experience in projects of similar 

nature as the one described within these tender documents. 

Resume to be submitted upon request.   

.2 The Project Manager may include other support staff to 

implement the project but all correspondence on behalf of 

the General Contactor must flow though this individual. 

Correspondence includes the distribution of all items 

required to implement the contract, including but not 

limited to, progress claims, shop drawings, schedules, 

meeting minutes, CCN and CO quotes, questions from GC, etc.  

.3 The Project Manager must remain on the project from the 

start until completion unless there is a valid reason for 

their removal. This must be reviewed with the Departmental 

Representative prior to removal and a substitute must meet 

these requirements and be approved by the Departmental 

Represenative.  
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.4 The Project Manager may appoint other staff to assemble 

shop drawings but they must be coordinated with all 

pertinent disciplines, and signed, by the appointed Project 

Manager prior to issuing to the Departmental 

Representative. Failure to do so will mean immediate 

rejection upon receipt. 

1.03   INSPECTION 

.1  Allow Departmental Representative access to Work. If part 

of Work is in preparation at locations other than Place of 

Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is 

designated for special tests, inspections, or approvals by 

Departmental Representative instructions, or law of Place 

of Work. Identify and confirm Hold Points in consultation 

with Departmental Representative for each technical 

specification section. Prepare and submit for review and 

approval detailed list of Hold Points, organized by 

specification section number, to Departmental 

Representative 7 working days prior to commencement of Work 

on site.  

.3 If Contractor covers or permits to be covered Work that has 

been designated for special tests, inspections, or 

approvals before such is made, uncover such Work, have 

inspections or tests satisfactorily completed and make good 

such Work. 

.4 Departmental Representative will order part of Work to be 

examined if Work is suspected to be not in accordance with 

Contract Documents. If, upon examination such work is found 

not in accordance with Contract Documents, correct such 

Work and pay cost of examination and correction. If such 

Work is found in accordance with Contract Documents, 

Departmental Representative shall pay cost of examination 

and replacement.  
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1.04 INDEPENDENT INSPECTION AGENCIES 

.1  Independent Inspection/Testing Agencies will be selected by 

Departmental Representative for purpose of inspecting 

and/or testing portions of Work. Cost of such services will 

be borne by Departmental Representative. 

.2 Provide equipment required for executing inspection and 

testing by appointed agencies. 

.3 Employment of inspection/testing agencies does not relax 

responsibility to perform Work in accordance with Contract 

Documents. 

.4 If defects are revealed during inspection and/or testing, 

appointed agency will request additional inspection and/or 

testing to ascertain full degree of defect. Correct defect 

and irregularities as advised by Departmental 

Representative at no cost to Departmental Representative, 

Pay costs for retesting and re-inspection.  

1.05   ACCESS TO WORK 

.1  Allow inspection/testing agencies access to Work, off site 

manufacturing and fabrication plants.  

.2  Co-operate to provide reasonable facilities for such 

access.  

1.06   PROCEDURES 

.1  Notify appropriate agency and Departmental Representative 

four days in advance of requirement for tests, in order 

that attendance arrangements can be made.  

.2  Submit samples and/or materials required for testing, as 

specifically requested in specifications. Submit with 

reasonable promptness and in orderly sequence to not cause 

delays in Work.  

.3  Provide labour and facilities to obtain and handle samples 

and materials on site. Provide sufficient space to store 

and cure test samples.  
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1.07   REJECTED WORK 

.1  Remove defective Work, whether result of poor workmanship, 

use of defective products or damage and whether 

incorporated in Work or not, which has been rejected by 

Departmental Representative as failing to conform to 

Contract Documents. Replace or re execute in accordance 

with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals 

or replacements promptly. 

.3 If, in opinion of Departmental Representative, it is not 

expedient to correct defective Work or Work not performed 

in accordance with Contract Documents, Departmental 

Representative will deduct from Contract Price difference 

in value between Work performed and that called for by 

Contract Documents, amount of which will be determined by 

Departmental Representative.  

1.08   REPORTS 

.1  Submit electronic copy in PDF format (one password 

protected and one editable version) of inspection and test 

reports to Departmental Representative.  

.2  Provide printed or electronic copies to subcontractor of 

work being inspected or tested, or manufacturer or 

fabricator of material being inspected or tested, as the 

case may be.  

1.09   TESTS AND MIX DESIGNS 

.1  Furnish test results and mix designs as requested.  

.2  Cost of tests and mix designs beyond those called for in 

Contract Documents or beyond those required by law of Place 

of Work will be appraised by Departmental Representative 

and may be authorized as recoverable.  
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1.10   MOCK-UPS 

.1  Prepare mock-ups for Work specifically requested in 

specifications. Include for Work of Sections required to 

provide mock-ups.  

.2  Construct in locations acceptable to Departmental 

Representative and as specified in specific Section.  

.3  Prepare mock-ups for Departmental Representative review 

with reasonable promptness and in orderly sequence, to not 

cause delays in Work.  

.4  Failure to prepare mock-ups in ample time is not considered 

sufficient reason for extension of Contract Time and no 

claim for extension by reason of such default will be 

allowed.  

.5  If requested, Departmental Representative will assist in 

preparing schedule fixing dates for preparation.  

.6  Remove mock-up at conclusion of Work or when acceptable to 

Departmental Representative.  

.7  Mock-ups may remain as part of Work.  

.8  Specification section identifies whether mock-up may remain 

as part of Work or if it is to be removed and when.  

1.11   MILL TESTS 

.1  Submit mill test certificates as requested and as required 

of specification Sections.  

1.12   EQUIPMENT AND SYSTEMS 

.1  Submit adjustment and balancing reports for mechanical, 

electrical and building equipment systems.  

END OF SECTION 
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1.01   REFERENCES 

.1 ANSI/ASHRAE 52.2-2017: Method of Testing General 

Ventilation Air-Cleaning Devices for Removal Efficiency by 

Particle Size. 

.2 ANSI/ASHRAE 62.1-2016: Ventilation for Acceptable Indoor 

Air Quality. 

.3 EPA: EPA Protocol for Environmental Requirements, Testing 

for Indoor Air Quality Baseline IAQ. 

.4 Sheet Metal and Air Conditioning Contractors National 

Association (SMACNA) 

.1 SMACNA 008-2008 (Chapter 3), IAQ Guidelines for 

Occupied Buildings Under Construction, 2nd Edition. 

1.02   SPECIAL PRACTICES  

.1 Do not use permanent HVAC for demolition/construction site 

conditioning; provide means of temporary ventilation, with 

exhaust vented to the exterior, for work areas as required. 

.2 Clean HVAC ducts within each work area after completion of 

the work in that work area. 

.3 Fully seal all permanent HVAC air intake openings within 

demolition/construction areas immediately prior to entering 

work area for the purposes of demolition and construction. 

.4 Use MERV 13 filers for ventilation systems during 

demolition/construction, and fully seal/tape around filter 

edges to prevent passage of contaminates through filter 

bypass at edges. Change filters frequently to ensure 

optimum filtration performance. 

.5 Establish negative air pressure at work areas relative to 

adjacent occupied areas using portable fans and flex pipe 

as required; vent to exterior. Occupied areas to have 

positive air pressure relative to work areas. Adjust HVAC 

equipment as required. 

.6 Vacuum clean work areas daily using HEPA filtered vacuum 

systems. 

.7 Enclose and seal work areas while adhesives, paints and 

sealants are curing and off-gassing; provide adequate 

ventilation, vented to exterior. 
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.8 Use low-VOC adhesives, paints and sealants when available 

and suitable to purpose and conditions: coordinate with 

trade contractors as required to ensure compliance. 

1.03 CONSTRUCTION INDOOR AIR QUALITY MANAGEMENT PLAN 

.1 The intent of this plan is to prevent construction and 

future indoor air quality problems that may result from 

demolition/construction affecting the comfort and health of 

construction workers and building occupants. 

.2 The provision of the Construction Indoor Air Quality 

Management Plan or IAQ Management Plan is the 

responsibility of the Contractor. 

.3 Provide a fully developed IAQ Management Plan implemented 

through demolition/construction and pre-occupancy including 

the following activities: 

.1 Meet or exceed the recommended Design Approaches in 

SMACNA 008 (Chapter 3) and other requirements as 

detailed in this specification during all construction 

activities. These design approaches shall be 

applicable for all buildings regardless of whether it 

is a new construction or renovation. 

.2 Protect construction workers and building occupants 

from indoor air quality problems resulting from 

construction activities and building materials. 

.3 Protect all stored and installed absorptive materials 

from moisture or dust, chemical and gas damage as 

specified in Section 01 61 00 - Common Product 

Requirements. 

.4 Construction use of air handling units, heat recovery 

ventilators, fans or any associated equipment and 

systems for ventilation, heating, de-humidification, 

humidification, dust control or any other use is 

strictly prohibited. 

.5 Replace all filtration equipment for air handling 

units, heat recovery ventilators and fans with new 

filter media at the end of construction. 

.4 Provide the following submittals to the requirements of 

Section 01 33 00 - Submittal Procedures: 

.1 IAQ Management Plan: 

.1 Provide a draft documented IAQ Management plan in 

writing for review by the Consultant within 21 

days of award of contract. 

.2 The IAQ Management Plan submission is to include: 



 

2021-02-18 SECTION 01 47 18 

Project No. R.110935.001 INDOOR AIR QUALITY – CONSTRUCTION 

 

 Page 3 of 7 

 

 

.1 Details of each management plan strategy 

including: 

.1 The Design Approaches in SMACNA 008 

(Chapter 3) including:  

.1 HVAC Protection. 

.2 Identification of sources of 

odours, dust, other contaminants. 

.3 Identify construction activities 

likely to produce detectable 

odours and dust. 

.4 Classify potential IAQ problems by 

relative risk. 

.5 Identify available control 

options. 

.6 Select control measures. 

.7 Determine contingency measures for 

occupants that may have allergies 

or other sensitivity-enhancing 

pre-conditions. 

.8 Source Control procedures. 

.9 Pathway Interruption. 

.10 Housekeeping. 

.11 Scheduling.  

.12 Reporting. 

.2 Samples of reporting documents based 

SMACNA 008 (Chapter 3). 

.3 Methods for protecting all stored and 

installed absorptive materials from 

moisture or dust, chemical and gas 

damage. 

.4 Declaration that air handling units, 

heat recovery ventilators, fans or any 

associated equipment and systems will 

not be used during construction for 

ventilation, heating, de-

humidification, humidification and dust 

control. 

.5 Schedule for filter replacement as a 

component of the building start-up and 

Commissioning. 
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.3 Format: submit 5 copies of reports, each in "D" 

ring binders, complete with index tabs for 

verification and review by Consultant.  

.4 Make changes or additions to the draft IAQ 

Management Plan within the specified plan 

requirements to the satisfaction of the 

Consultant and reissue as final draft.  

.5 Distribute the final IAQ Management Plan to all 

trades working on the site.  

.2 Construction Reporting  

.1 During the course of construction provide the 

following reporting to the Consultant for review: 

.1 Photographs indicating the general 

conformance to the IAQ Management Plan.  

.2 Completed Planning Checklist for all trades 

on the project indicating scheduling and the 

requirements of IAQ procedures with respect 

to scheduled construction activities for 

that week.  

.3 Inspection sheets completed by the Site 

Superintendent reviewing that all trades 

completed the scheduled requirements of the 

IAQ procedures for that week including any 

deficiencies and corrective actions taken.  

.2 Provide all reporting on a weekly basis unless 

otherwise approved by the Consultant during 

periods of low IAQ risk construction or low 

construction activity. 

.5 Provide the following close out submittals to the 

requirements of Section 01 78 00 - Closeout Submittals:  

.1 Provide all IAQ Management Plan submittals including 

the following: 

.1 The final version of the Construction IAQ 

Management Plan. 

.2 Digital copies of all weekly photographs in a CD 

ROM Format.  

.3 All weekly planning checklists. 

.4 All weekly inspection sheets. 

.5 Format: submit 5 copies of closeout report, each 

in "D" ring binders, complete with index tabs for 

verification and review by Consultant.  
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.6 Provide the following activities specified to meet or 

exceed the recommended Design Approaches in SMACNA 008 

(Chapter 3) during all construction activities. These 

design approaches shall be applicable for all buildings 

regardless of whether it is a new construction or 

renovation: 

.1 HVAC Protection:  

.1 Use of air handling units, heat recovery 

ventilators, fans or any associated equipment and 

systems for ventilation, heating, de-

humidification, humidification, dust control or 

any other use during Construction is strictly 

prohibited.  

.2 Seal off all supply, return and exhaust air 

system openings to prevent the accumulation of 

dust and debris in the systems at all times 

unless work is being completed on the immediate 

area of the system using plastic seals to the 

approval of the Consultant. This is to include 

overnight and longer work stoppages. All 

diffusers, grilles, and displacement ventilators 

are also to be sealed in plastic.  

.3 Protect all stored and installed absorptive 

materials from moisture and dust, chemical and 

gas damage as specified in Section 01 61 00 – 

Common Product Requirements. 

.4 Keep all operable doors on all air handling units 

closed at all times unless work is being 

completed on the immediate area of the system.  

.5 Do not store construction or waste materials in 

Fan and Mechanical Rooms.  

.6 Keep all construction areas clean and neat as 

specified elsewhere in this specification.  

.7 Replace filtration equipment for air handling 

units, heat recovery ventilators and fans with 

new filter media at the end of construction. 

.8 Where ducts become contaminated due to inadequate 

protection these ducts shall be cleaned 

professionally.  

.2 Source Control: 

.1 Use of low VOC products as specified elsewhere 

are to be utilized at all times.  
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.2 Restrict traffic volume and idling of motor 

vehicles where emissions could be drawn into the 

building.  

.3 Direct fired construction heaters are not 

acceptable. Vent all construction heater products 

of combustion to the outdoors.  

.4 Cycle heating equipment off when not being used 

or needed.  

.5 Exhaust all pollution sources to the outside with 

portable fan systems ensuring exhaust does not 

re-circulate back into the building.  

.6 Keep containers of wet products closed as much as 

possible. Cover and seal waste materials, which 

can release odour or dust.  

.3 Pathway Interruption:  

.1 Prevent dust from migrating to other areas with 

the use of dust curtains or temporary enclosures 

where applicable.  

.2 Relocate pollutant sources as far away as 

possible from construction ventilation equipment, 

stored materials and areas occupied by workers 

when feasible. Any construction supply and 

exhaust systems that ventilate both areas where 

pollutant sources are being used and areas where 

they are not been used should be shut down or 

isolated during such activity with supplemental 

construction ventilation provided as required.  

.3 Isolate during construction, areas of work to 

prevent contamination of clean or occupied areas. 

Utilize pressure differentials generated by 

mechanical means to prevent contaminated air from 

entering clean areas.  

.4 Ventilate contaminated air from construction 

areas directly to the outside during installation 

of VOC emitting materials. 

.4 Housekeeping: 

.1 Cleaning activities are specified in Section 01 

74 11, however provide special emphasis on HVAC 

equipment and building spaces to remove 

contaminants from the building prior to operation 

of any permanent ventilation equipment.  
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.2 Keep all coils, filters, fans and ductwork clean 

during installation as specified and clean all 

prior to performing the Testing, Adjusting and 

Balancing of the systems.  

.3 During construction suppress dust with wetting 

agents or sweeping compounds. Use efficient and 

effective dust collecting methods such as a damp 

cloth, wet mop, and vacuums with particulate 

filters, or wet scrubbers.  

.4 Remove accumulations of water inside the building 

during construction. Protect all porous materials 

such as insulation and ceiling tile from exposure 

to moisture.  

.5 Scheduling: 

.1 Schedule work to ensure dust emitting work does 

not coincide with installation of absorbent 

materials (ceiling tiles, gypsum wall board joint 

compound wet application, fabric furnishings, 

carpet and insulation, for example) that may act 

as 'sinks' for dust.  

.2 Do not schedule any construction activities that 

would require the use of VOC or dust emitting 

activities during occupancy without the approval 

of the Consultant.  

.3 Schedule all use of VOC emitting and high odorous 

materials before installing absorbent materials 

(ceiling tiles, gypsum wall board, fabric 

furnishings, carpet and insulation, for example) 

that may act as 'sinks' for VOCs, odours and 

other contaminants.  

END OF SECTION 
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1.01 REFERENCES 

.1  U.S. Environmental Protection Agency (EPA) / Office of Water  

.1  EPA 832R92005, Storm Water Management for Construction 

Activities: Developing Pollution Prevention Plans and 

Best Management Practices.  

1.02 INSTALLATION AND REMOVAL 

.1  Provide temporary utilities controls in order to execute 

work expeditiously.  

.2  Remove from site all such work after use.  

1.03 DEWATERING 

.1  Provide temporary drainage and pumping facilities to keep 

excavations and site free from standing water.  

1.04 WATER SUPPLY 

.1  Provide continuous supply of potable water for construction 

use. 

.2 Pay for utility charges at prevailing rates. 

.3 Arrange for connection with appropriate utility company and 

pay costs for installation, maintenance, and removal. 

1.05 TEMPORARY HEATING AND VENTILATION 

.1  Provide and pay for temporary heating required during 

construction period, including attendance, maintenance and 

fuel. 

.2 Construction heaters used inside building must be vented to 

outside or be non flameless type. Solid fuel salamanders 

are not permitted. 

.3 Provide temporary heat and ventilation in enclosed areas as 

required to: 

.1 Facilitate progress of Work. 

.2 Protect Work and products against dampness and cold. 

.3 Prevent moisture condensation on surfaces. 

.4 Provide ambient temperatures and humidity levels for 

storage, installation and curing of materials. 
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.5 Provide adequate ventilation to meet health 

regulations for safe working environment. 

.4 Maintain temperatures of minimum 10 degrees C in areas 

where construction is in progress. 

.5 Ventilating: 

.1 Prevent accumulations of dust, fumes, mists, vapours 

or gases in areas occupied during construction. 

.2 Provide local exhaust ventilation to prevent harmful 

accumulation of hazardous substances into atmosphere 

of occupied areas. 

.3 Dispose of exhaust materials in manner that will not 

result in harmful exposure to persons. 

.4 Ventilate storage spaces containing hazardous or 

volatile materials. 

.5 Ventilate temporary sanitary facilities. 

.6 Continue operation of ventilation and exhaust system 

for time after cessation of work process to assure 

removal of harmful contaminants. 

.6 Maintain strict supervision of operation of temporary 

heating and ventilating equipment to: 

.1 Conform with applicable codes and standards. 

.2 Enforce safe practices. 

.3 Prevent abuse of services. 

.4 Prevent damage to finishes. 

.5 Vent direct fired combustion units to outside. 

.7 Permanent heating system of building, not to be used unless 

authorized in writing by the Departmental Representative. 

Be responsible for damage to heating system if use is 

permitted. 

.8 On completion of Work for which permanent heating system is 

used, replace filters and replace bearing. Thoroughly clean 

permanent equipment used during construction.  

.9 Ensure Date of Substantial Performance and Warranties for 

heating system do not commence until entire system is in as 

near original condition as possible and is certified by 

Departmental Representative. 

.10 Be responsible for damage to Work due to failure in 

providing adequate heat and protection during construction.  
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1.06 TEMPORARY POWER AND LIGHT 

.1  Provide and pay for temporary power during construction for 

temporary lighting and operating of power tools and 

equipment as required. 

.2 Arrange for connection with appropriate utility company. 

Pay costs for installation, maintenance and removal. 

.3 Temporary power for electric cranes and other equipment 

requiring in excess of above is responsibility of 

Contractor. 

.4 Provide and maintain temporary lighting throughout project. 

Ensure level of illumination on all floors and stairs is 

not less than 162 lx. 

.5 Electrical power and lighting systems installed under this 

Contract may be used for construction requirements only 

with prior approval of Departmental Representative provided 

that guarantees are not affected. Make good damage to 

electrical system caused by use under this Contract. 

Replace lamps which have been used for more than 3 months.  

1.07 TEMPORARY COMMUNICATION FACILITIES 

.1  Provide and pay for temporary telephone, fax, data hook up, 

lines and equipment as necessary for own use and use of 

Departmental Representative.  

1.08 FIRE PROTECTION 

.1  Provide and maintain temporary fire protection equipment 

during performance of Work required by insurance companies 

having jurisdiction and governing codes, regulations and 

bylaws.  

.2  Burning rubbish and construction waste materials is not 

permitted on site.  

END OF SECTION 
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1.01 REFERENCES 

.1  Canadian General Standards Board (CGSB)  

.1  CAN/CGSB 1.189-2000, Exterior Alkyd Primer for Wood.  

.2  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  

.2  Canadian Standards Association (CSA International)  

.1  CSA-A23.1/A23.2-14, Concrete Materials and Methods of 

Concrete Construction/Methods of Test and Standard 

Practices for Concrete.  

.2  CSA O121-17, Douglas Fir Plywood.  

.3  CAN/CSA-S269.2-16, Access Scaffolding for Construction 

Purposes.  

.4  CAN/CSA-Z321-96(R2006), Signs and Symbols for the 

Occupational Environment.  

.3  Public Works Government Services Canada (PSPC) Standard 

Acquisition Clauses and Conditions (SACC)-ID: R0202D, 

Title: General Conditions 'C', In Effect as of: 2014-10-08.  

.4  U.S. Environmental Protection Agency (EPA) / Office of 

Water  

.1  EPA 832/R-92-005 (September 1992), Storm Water 

Management for Construction Activities.  

1.02 ACTION AND INFORMATION SUBMITTALS 

.1  Provide submittals in accordance with Section 01 33 00 - 

Submittal Procedures.  

.2  Product Data:  

.1  Submit manufacturer's instructions, printed product 

literature and data sheets for products and accessories 

specified, and include product characteristics, performance 

criteria, layout of temporary construction facilities, and 

finishes.  

.3 Provide graphic design of each type of intended site sign 

for approval by Departmental Representative. 
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1.03 INSTALLATION AND REMOVAL 

.1  Prepare site plan indicating proposed location and 

dimensions of area to be fenced and used by Contractor, 

number of trailers to be used, avenues of ingress/egress to 

fenced area and details of fence installation.  

.2  Identify areas which have to be graveled to prevent 

tracking of mud.  

.3  Indicate use of supplemental or other staging area.  

.4  Provide construction facilities in order to execute work 

expeditiously.  

.5  Remove from site all such work after use.  

1.04 SCAFFOLDING 

.1  Scaffolding in accordance with CAN/CSA S269.2.  

.2  Provide and maintain scaffolding, ramps, ladders, and 

temporary stairs as required.  

1.05 HOISTING 

.1  Provide, operate and maintain hoists and cranes required 

for moving of workers, materials and equipment. Make 

financial arrangements with Subcontractors for their use of 

hoists.  

.2  Hoists and cranes to be operated by qualified operator.  

1.06 SITE STORAGE/LOADING 

.1  Confine work and operations of employees by Contract 

Documents. Do not unreasonably encumber premises with 

products.  

.2  Do not load or permit to load any part of Work with weight 

or force that will endanger Work.  

1.07 CONSTRUCTION PARKING 

.1  Parking is limited during operations; make arrangements 

with Departmental Representative for suitable staging areas 

and parking.  
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.2  Provide and maintain adequate access to project site.  

1.08 SECURITY 

.1  To the extent that existing security is compromised by the 

Work, make suitable arrangements with Departmental 

Representative to establish and maintain security at levels 

comparable to that in place before commencement of the 

Work. 

1.09 CONTRACTOR’S SITE OFFICE 

.1  Be responsible for and provide own site office, if 

required, including electricity, heat, lights and 

telephone. Locate site office as directed by Departmental 

Representative. 

1.10 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1  Provide and maintain, in clean and orderly condition, 

lockable weatherproof sheds for storage of tools, equipment 

and materials.  

.2  Locate materials not required to be stored in weatherproof 

sheds on site in manner to cause least interference with 

work activities.  

.3 Locate site storage trailers where directed by Departmental 

Representative. Place in location of least interference 

with existing Facility operations. 

.4 Material storage space on site is limited. Coordinate 

delivery to minimize storage period on site before being 

needed for incorporation into work. 

1.11 SANITARY FACILITIES 

.1  Provide sanitary facilities for work force in accordance 

with governing regulations and ordinances.  

.2  Post notices and take precautions as required by local 

health authorities. Keep area and premises in sanitary 

condition.  
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1.12 CONSTRUCTION SIGNAGE 

.1  Upon request by Departmental Representative, erect a self 

supporting project sign in location indicated.  

.2  Departmental Representative will provide a vinyl sign 

facing for installation by Contractor on sign framework. 

Sign frame to be plywood face of approximately 1200 x 

2400 mm in size complete with required wood framing at 

400 mm on center and support posts.  

.3  Install sign plumb and level in neat wood framework and 

securely anchor in ground by posts to withstand wind 

pressure of 160 km/h.  

.4  Contractor or subcontractor advertisement signboards are 

not permitted on site.  

.5  Safety and Instruction Signs and Notices:  

.1  Signs and notices for safety and instruction shall be 

in both official languages or commonly understood 

graphic symbols conforming to CAN3-Z321-96(R2006).  

.6  Maintenance and Disposal of Site Signs:  

.1  Maintain approved signs and notices in good condition 

for duration of project and dispose of off site on 

completion of project or earlier if directed by 

Departmental Representative.  

1.13 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1  Provide access and temporary relocated roads as necessary 

to maintain traffic.  

.2  Maintain and protect traffic on affected roads during 

construction period except as otherwise specifically 

directed by Departmental Representative.  

.3  Provide measures for protection and diversion of traffic, 

including provision of watch-persons and flag-persons, 

erection of barricades, placing of lights around and in 

front of equipment and work, and erection and maintenance 

of adequate warning, danger, and direction signs  

.4  Protect travelling public from damage to person and 

property.  
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.5  Contractor's traffic on roads selected for hauling material 

to and from site to interfere as little as possible with 

public traffic.  

.6  Verify adequacy of existing roads and allowable load limit 

on these roads. Contractor: responsible for repair of 

damage to roads caused by construction operations.  

.7  Construct access and haul roads necessary.  

.8  Haul roads: constructed with suitable grades and widths; 

sharp curves, blind corners, and dangerous cross traffic 

shall be avoided.  

.9  Provide necessary lighting, signs, barricades, and 

distinctive markings for safe movement of traffic.  

.10  Dust control: adequate to ensure safe operation at all 

times.  

.11  Location, grade, width, and alignment of construction and 

hauling roads: subject to approval by Departmental 

Representative.  

.12  Lighting: to assure full and clear visibility for full 

width of haul road and work areas during night work 

operations.  

.13  Provide snow removal during period of Work.  

.14  Remove, upon completion of work, haul roads designated by 

Departmental Representative.  

1.14 CLEAN-UP 

.1  Remove construction debris, waste materials, packaging 

material from work site daily.  

.2  Clean dirt or mud tracked onto paved or surfaced roadways.  

.3  Store materials resulting from demolition activities that 

are salvageable.  

.4  Stack stored new or salvaged material not in construction 

facilities.  

END OF SECTION 
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1.01 INSTALLATION AND REMOVAL 

.1  Provide temporary controls in order to execute Work 

expeditiously.  

.2  Remove from site all such work after use.  

1.02 HOARDING 

.1  Erect temporary site enclosures using 38 x 89 mm 

construction grade lumber framing at 600 mm centres and 

1200 x 2400 x 13 mm exterior grade fir plywood in 

accordance with the requirements of Section 06 10 00 – 

Rough Carpentry.  

.2  Apply plywood panels vertically flush and butt jointed. 

Prime and finish paint as directed by Departmental 

Representative.  

.3  Erect and maintain pedestrian walkways including roof and 

side covers complete with signs and electrical lighting as 

required by law.  

.4  Paint public side of site enclosure in selected colours 

with one coat exterior alkyd primer for wood and one coat 

alkyd exterior gloss enamel in accordance with requirements 

of Section 09 91 00 - Painting. Maintain public side of 

enclosure in clean condition.  

.5  Provide barriers around trees and plants designated to 

remain as required. Protect from damage by equipment and 

construction procedures.  

1.03 GUARD RAILS AND BARRICADES 

.1  Provide secure, rigid guard rails and barricades around 

deep excavations, open shafts, open stair wells, open edges 

of floors and roofs, and other conditions that present a 

fall hazard.  

.2  Provide as required by governing authorities.  
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1.04 ACCESS TO SITE 

.1  Provide and maintain access roads, sidewalk crossings, 

ramps and construction runways as may be required for 

access to Work.  

1.05 PUBLIC TRAFFIC FLOW 

.1  Provide and maintain competent signal flag operators, 

traffic signals, barricades and flares, lights, or lanterns 

as required to perform Work and protect public.  

1.06 FIRE ROUTES 

.1  Maintain access to property including overhead clearances 

for use by emergency response vehicles.  

1.07 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

.1  Protect surrounding private and public property from damage 

during performance of Work.  

.2  Be responsible for damage incurred.  

1.08 WASTE MANAGEMENT AND DISPOSAL 

.1  Separate waste materials for reuse and recycling in 

accordance with Section 01 74 21 - Construction/Demolition 

Waste Management and Disposal.  

END OF SECTION 
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1.01 REFERENCES 

.1  Within text of each specifications section, reference may 

be made to reference standards. List of standards reference 

writing organizations is contained in National Building 

Code of Canada 2015 (Code) and amendments up to date of 

Tender submission, including codes, standards, other 

documents and authorities as referenced by the Code.  

.2  Conform to these reference standards, in whole or in part, 

as specifically requested in specifications.  

.3 If there is question as to whether products or systems are 

in conformance with applicable standards, Departmental 

Representative reserves right to have such products or 

systems tested to prove or disprove conformance.  

.4  Cost for such testing will be born by Departmental 

Representative in event of conformance with Contract 

Documents or by Contractor in event of non-conformance.  

1.02 QUALITY 

.1  Products, materials, equipment and articles incorporated in 

Work shall be new, not damaged or defective, and of best 

quality for purpose intended. If requested, furnish 

evidence as to type, source and quality of products 

provided.  

.2  Procurement policy is to acquire, in cost effective manner, 

items containing highest percentage of recycled and 

recovered materials practicable consistent with maintaining 

satisfactory levels of competition. Make reasonable efforts 

to use recycled and recovered materials and in otherwise 

utilizing recycled and recovered materials in execution of 

work.  

.3  Defective products, whenever identified prior to completion 

of Work, will be rejected, regardless of previous 

inspections. Inspection does not relieve responsibility, 

but is precaution against oversight or error. Remove and 

replace defective products at own expense and be 

responsible for delays and expenses caused by rejection.  
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.4  Should disputes arise as to quality or fitness of products, 

decision rests strictly with Departmental Representative 

based upon requirements of Contract Documents.  

.5  Unless otherwise indicated in specifications, maintain 

uniformity of manufacture for any particular or like item 

throughout building.  

.6  Permanent labels, trademarks and nameplates on products are 

not acceptable in prominent locations, except where 

required for operating instructions, or when located in 

mechanical or electrical rooms.  

1.03 AVAILABILITY 

.1  Immediately upon signing Contract, review product delivery 

requirements and anticipate foreseeable supply delays for 

items. If delays in supply of products are foreseeable, 

notify Departmental Representative of such, in order that 

substitutions or other remedial action may be authorized in 

ample time to prevent delay in performance of Work.  

.2  In event of failure to notify Departmental Representative 

at commencement of Work and should it subsequently appear 

that Work may be delayed for such reason, Departmental 

Representative reserves right to substitute more readily 

available products of similar character, at no increase in 

Contract Price or Contract Time.  

1.04 STORAGE, HANDLING AND PROTECTION 

.1  Handle and store products in manner to prevent damage, 

adulteration, deterioration and soiling and in accordance 

with manufacturer's instructions when applicable.  

.2  Store packaged or bundled products in original and 

undamaged condition with manufacturer's seal and labels 

intact. Do not remove from packaging or bundling until 

required in Work.  

.3  Store products subject to damage from weather in 

weatherproof enclosures.  

.4  Store cementitious products clear of earth or concrete 

floors, and away from walls.  



 

2021-02-18 SECTION 01 61 00 

Project No. R.110935.001 COMMON PRODUCT REQUIREMENTS 

 

 Page 3 of 6 

 

 

.5  Keep sand, when used for grout or mortar materials, clean 

and dry. Store sand on wooden platforms and cover with 

waterproof tarpaulins during inclement weather.  

.6  Store sheet materials and lumber on flat, solid supports 

and keep clear of ground. Slope to shed moisture.  

.7  Store and mix paints in heated and ventilated room. Remove 

oily rags and other combustible debris from site daily. 

Take every precaution necessary to prevent spontaneous 

combustion.  

.8  Remove and replace damaged products at own expense and to 

satisfaction of Departmental Representative.  

.9  Touch-up damaged factory finished surfaces to match 

adjacent undamaged finish. Use touch-up materials to match 

original. Do not paint over name plates.  

1.05 TRANSPORTATION 

.1  Pay costs of transportation of products required in 

performance of Work.  

.2  Transportation cost of products supplied by Owner will be 

paid for by Departmental Representative. Unload, handle and 

store such products.  

1.06 MANUFACTURER'S INSTRUCTIONS 

.1  Unless otherwise indicated in specifications, install or 

erect products in accordance with manufacturer's 

instructions. Do not rely on labels or enclosures provided 

with products. Obtain written instructions directly from 

manufacturers.  

.2  Notify Departmental Representative in writing of conflicts 

between specifications and manufacturer's instructions so 

that Departmental Representative can establish course of 

action.  

.3  Improper installation or erection of products, due to 

failure in complying with these requirements, authorizes 

Departmental Representative to require removal and re-

installation at no increase in Contract Price or Contract 

Time.  
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1.07 QUALITY OF WORK 

.1  Ensure Quality of Work is of highest standard, executed by 

workers experienced and skilled in respective duties for 

which they are employed. Immediately notify Departmental 

Representative if required Work is such as to make it 

impractical to produce required results.  

.2  Do not employ anyone unskilled in their required duties. 

Departmental Representative reserves right to require 

dismissal from site, workers deemed incompetent or 

careless.  

.3  Decisions as to standard or fitness of Quality of Work in 

cases of dispute rest solely with Departmental 

Representative, whose decision is final.  

1.08 COORDINATION 

.1  Ensure cooperation of workers in laying out Work. Maintain 

efficient and continuous supervision.  

.2  Be responsible for coordination and placement of openings, 

sleeves and accessories.  

1.09 CONCEALMENT 

.1  In finished areas conceal pipes, ducts and wiring in 

floors, walls and ceilings, except where indicated 

otherwise.  

.2  Before installation inform Departmental Representative if 

there is interference. Install after interference has been 

resolved at instruction of Departmental Representative.  

1.10 REMEDIAL WORK 

.1  Refer to Section 01 73 00 - Execution Requirements.  

.2  Perform remedial work required to repair or replace parts 

or portions of Work identified as defective or 

unacceptable. Co-ordinate adjacent affected Work as 

required.  

.3  Perform remedial work by specialists familiar with 

materials affected. Perform in a manner to neither damage 

nor put at risk any portion of Work.  
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1.11 LOCATION OF FIXTURES 

.1  Consider location of fixtures, outlets, and mechanical and 

electrical items indicated as approximate.  

.2  Inform Departmental Representative of conflicting 

installation. Install after conflict resolved as approved 

by Departmental Representative.  

1.12 FASTENINGS 

.1  Provide metal fastenings and accessories in same texture, 

colour and finish as adjacent materials, unless indicated 

otherwise.  

.2  Prevent electrolytic action between dissimilar metals and 

materials.  

.3  Use non-corrosive hot dip galvanized steel fasteners and 

anchors for securing exterior work, unless stainless steel 

or other material is specifically requested in affected 

specification Section.  

.4  Space anchors within individual load limit or shear 

capacity and ensure they provide positive permanent 

anchorage. Wood, or any other organic material plugs are 

not acceptable.  

.5  Keep exposed fastenings to a minimum, space evenly and 

install neatly.  

.6  Fastenings which cause spalling or cracking of material to 

which anchorage is made are not acceptable.  

1.13 FASTENINGS - EQUIPMENT 

.1  Use fastenings of standard commercial sizes and patterns 

with material and finish suitable for service.  

.2  Use heavy hexagon heads, semi-finished unless otherwise 

specified. Use No. 304 stainless steel for exterior areas.  

.3  Bolts may not project more than one diameter beyond nuts.  

.4  Use plain type washers on equipment, sheet metal and soft 

gasket lock type washers where vibrations occur. Use 

resilient washers with stainless steel.  
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1.14 PROTECTION OF WORK IN PROGRESS 

.1  Prevent overloading of parts of building. Do not cut, drill 

or sleeve load bearing structural member, unless 

specifically indicated without written approval of 

Departmental Representative.  

1.15 EXISTING UTILITIES 

.1  When breaking into or connecting to existing services or 

utilities, execute Work at times directed by local 

governing authorities, with minimum of disturbance to Work, 

site staff, and pedestrian and vehicular traffic.  

.2 Comply with requirements of Section 01 14 00 – Work 

Restrictions, and Section 01 51 00 – Temporary Utilities. 

.3  Protect, relocate or maintain existing active services. 

When inactive services are encountered, cap off in manner 

approved by authority having jurisdiction. Stake and record 

location of capped service.  

END OF SECTION 
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1.01 REFERENCES 

.1  Departmental Representative's identification of existing 

survey control points and property limits.  

1.02 QUALIFICATIONS OF SURVEYOR 

.1  Engage the services of a qualified registered land 

surveyor. 

.2 Qualifications: registered land surveyor licensed to 

practise in Place of Work, acceptable to Departmental 

Representative.  

1.03 SURVEY REFERENCE POINTS 

.1  Existing base horizontal and vertical control points are 

designated on drawings.  

.2  Locate, confirm and protect control points prior to 

starting site work. Preserve permanent reference points 

during construction.  

.3  Make no changes or relocations without prior written notice 

to Departmental Representative.  

.4  Report to Departmental Representative when reference point 

is lost or destroyed, or requires relocation because of 

necessary changes in grades or locations.  

.5  Require surveyor to replace control points in accordance 

with original survey control.  

1.04 EXISTING SERVICES 

.1  Before commencing work, establish location and extent of 

service lines in area of Work and notify Departmental 

Representative of findings.  

.2  Remove abandoned service lines within 2 m of structures. 

Cap or otherwise seal lines at cut-off points as directed 

by Departmental Representative.  

1.05 LOCATION OF EQUIPMENT AND FIXTURES 

.1  Location of equipment, fixtures and outlets indicated or 

specified are to be considered as approximate.  
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.2  Locate equipment, fixtures and distribution systems to 

provide minimum interference and maximum usable space and 

in accordance with manufacturer's recommendations for 

safety, access and maintenance.  

.3  Inform Departmental Representative of impending 

installation and obtain approval for actual location.  

.4  Submit field drawings to indicate relative position of 

various services and equipment when required by 

Departmental Representative.  

1.06 RECORDS 

.1  Maintain a complete, accurate log of control and survey 

work as it progresses.  

.2  On completion of foundations and major site improvements, 

prepare a certified survey showing dimensions, locations, 

angles and elevations of Work.  

.3  Record locations of maintained, re-routed and abandoned 

service lines.  

1.07 ACTION AND INFORMATION SUBMITTALS 

.1  Submit name and address of Surveyor to Departmental 

Representative.  

.2  On request of Departmental Representative, submit 

documentation to verify accuracy of field engineering work.  

.3  Submit certificate signed by surveyor certifying and noting 

those elevations and locations of completed Work that 

conform and do not conform with Contract Documents.  

 

END OF SECTION 
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1.01 ACTION AND INFORMATION SUBMITTALS 

.1  Submittals: in accordance with Section 01 33 00 - Submittal 

Procedures.  

.2  Submit written request in advance of cutting or alteration which 

affects:  

.1  Structural integrity of elements of project.  

.2  Integrity of weather-exposed or moisture-resistant elements.  

.3  Efficiency, maintenance, or safety of operational elements.  

.4  Visual qualities of sight-exposed elements.  

.5  Work of Departmental Representative or separate contractor.  

.3  Include in request:  

.1  Identification of project.  

.2  Location and description of affected Work.  

.3  Statement on necessity for cutting or alteration.  

.4  Description of proposed Work, and products to be used.  

.5  Alternatives to cutting and patching.  

.6  Effect on Work of Owner or separate contractor.  

.7  Written permission of affected separate contractor.  

.8  Date and time work will be executed.  

1.02 MATERIALS 

.1  Required for original installation.  

.2  Change in Materials: Submit request for substitution in accordance 

with Section 01 33 00 - Submittal Procedures.  

1.03 PREPARATION 

.1  Inspect existing conditions, including elements subject to damage or 

movement during cutting and patching.  

.2  After uncovering, inspect conditions affecting performance of Work.  

.3  Beginning of cutting or patching means acceptance of existing 

conditions.  

.4  Provide supports to assure structural integrity of surroundings; 

provide devices and methods to protect other portions of project from 

damage.  

.5  Provide protection from elements for areas which are to be exposed by 

uncovering work; maintain excavations free of water.  
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1.04 EXECUTION 

.1  Execute cutting, fitting, and patching, including excavation and 

fill, to complete Work.  

.2  Fit several parts together, to integrate with other Work.  

.3  Uncover Work to install ill-timed Work.  

.4  Remove and replace defective and non-conforming Work.  

.5  Remove samples of installed Work for testing when required by 

Specifications.  

.6  Provide openings in non-structural elements of Work for penetrations 

of mechanical and electrical Work.  

.7  Execute Work by methods to avoid damage to other Work, and which will 

provide proper surfaces to receive patching and finishing.  

.8  Employ original installer to perform cutting and patching for 

weather-exposed and moisture-resistant elements, and sight-exposed 

surfaces.  

.9  Cut rigid materials using masonry saw or core drill. Pneumatic or 

impact tools not allowed on masonry work without prior approval.  

.10  Restore work with new products in accordance with requirements of 

Contract Documents.  

.11  Fit Work airtight to pipes, sleeves, ducts, conduit, and other 

penetrations through surfaces.  

.12  Refinish surfaces to match adjacent finishes: Refinish continuous 

surfaces to nearest intersection. Refinish assemblies by refinishing 

entire unit.  

.13  Conceal pipes, ducts and wiring in floor, wall and ceiling 

construction of finished areas except where indicated otherwise.  

1.05 WASTE MANAGEMENT AND DISPOSAL 

.1  Separate waste materials for reuse and recycling in accordance with 

Section 01 74 21 - Construction/Demolition Waste Management And 

Disposal.   

END OF SECTION 
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1.01 PROJECT CLEANLINESS 

.1  Maintain Work in tidy condition, free from accumulation of 

waste products and debris.  

.2  Remove waste materials from site at daily regularly 

scheduled times or dispose of as directed by Departmental 

Representative. Do not burn waste materials on site.  

.3  Clear snow and ice from access to building, bank/pile snow 

in designated areas only, and remove from site when snow 

accumulation exceeds boundaries of designated areas.  

.4  Make arrangements with and obtain permits from authorities 

having jurisdiction for disposal of waste and debris.  

.5  Provide on-site containers approved by Departmental 

Representative for collection of waste materials and 

debris.  

.6  Provide and use marked separate bins for recycling. Refer 

to Section 01 74 21 - Construction/Demolition Waste 

Management and Disposal.  

.7  Dispose of waste materials and debris off site in 

accordance with federal, provincial and local requirements 

and regulations.  

.8  Clean interior areas prior to start of finishing work, and 

maintain areas free of dust and other contaminants during 

finishing operations.  

.9  Store volatile waste in covered metal containers, and 

remove from premises at end of each working day.  

.10  Provide adequate ventilation during use of volatile or 

noxious substances. Use of building ventilation systems is 

not permitted for this purpose.  

.11  Use only cleaning materials recommended by manufacturer of 

surface to be cleaned, and as recommended by cleaning 

material manufacturer.  

.12  Schedule cleaning operations so that resulting dust, debris 

and other contaminants will not fall on wet, newly painted 

surfaces nor contaminate building systems.  
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1.02 FINAL CLEANING 

.1  When Work is Substantially Performed remove surplus 

products, tools, construction machinery and equipment not 

required for performance of remaining Work.  

.2  Remove waste products and debris other than that caused by 

others, and leave Work clean and suitable for occupancy.  

.3  Prior to final review remove surplus products, tools, 

construction machinery and equipment.  

.4  Remove waste products and debris.  

.5  Remove waste materials from site at regularly scheduled 

times or dispose of as directed by Departmental 

Representative. Do not burn waste materials on site.  

.6  Make arrangements with and obtain permits from authorities 

having jurisdiction for disposal of waste and debris.  

.7  Clean and polish glass, mirrors, hardware, wall tile, 

stainless steel, chrome, porcelain enamel, baked enamel, 

plastic laminate, and mechanical and electrical fixtures. 

Replace broken, scratched or disfigured glass.  

.8  Remove stains, spots, marks and dirt from decorative work, 

electrical and mechanical fixtures, furniture fitments, 

walls, floors and other exposed surfaces.  

.09  Clean lighting reflectors, lenses, and other lighting 

surfaces.  

.10  Vacuum clean and dust building interiors, behind grilles, 

louvres and screens.  

.11  Wax, seal, shampoo or prepare floor finishes, as 

recommended by manufacturer.  

.12  Inspect finishes, fitments and equipment and ensure 

specified workmanship and operation.  

.13  Broom clean and wash exterior walks, steps and surfaces; 

rake clean other surfaces of grounds.  

.14  Remove dirt and other disfiguration from exterior surfaces.  
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.15  Clean and sweep roofs, gutters, areaways, and sunken wells.  

.16  Sweep and wash clean paved areas.  

.17  Clean equipment and fixtures to sanitary condition; clean 

or replace filters of mechanical equipment.  

.18  Clean roofs, downspouts, and drainage systems.  

.19  Remove debris and surplus materials from crawl areas and 

other accessible concealed spaces.  

.20  Remove snow and ice from access to building.  

1.03 WASTE MANAGEMENT AND DISPOSAL 

.1  Separate waste materials for reuse and recycling in 

accordance with Section 01 74 21 - Construction/Demolition 

Waste Management And Disposal.  

END OF SECTION 
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1.01 WASTE MANAGEMENT REQUIREMENTS 

.1  Prior to start of Work, conduct meeting with Consultant to 

review and discuss Waste Management Plan. 

.2 Waste Management Requirements: Submit documentation of 

construction wastes that were recycled or salvaged. 

.3 The Contractor shall be responsible for the Material 

Recovery Plan, Waste Reduction Plan and Construction 

Management Plan, as required by the municipality. This 

information shall be submitted to the appropriate 

department of the municipality for approval prior to 

commencement of Work by the Contractor.  

.4  Minimize amount of non-hazardous solid waste generated by 

project and accomplish maximum source reduction, reuse and 

recycling of solid waste produced by CRD activities.  

.5  Protect environment and prevent environmental pollution 

damage.  

1.02 REFERENCE STANDARDS 

.1  Canadian Construction Association (CCA)  

.1  CCA 81-2001: A Best Practices Guide to Solid Waste 

Reduction.  

.2  Public Works and Government Services Canada (PSPC)  

.1  2002 National Construction, Renovation and Demolition 

Non-Hazardous Solid Waste Management Protocol.  

.2  CRD Waste Management Market Research Report (available 

from PSPC's Environmental Services).  

.3  Sustainable Development Strategy 2007-2009: Target 2.1 

Environmentally Sustainable Use of Natural Resources.  

.1  Real Property projects over $1 million and in 

communities where industrial recycling is 

supported, implementation of CRD waste management 

practices will be completed, with waste materials 

being reused or recycled.  

.2  Contractually ensure resources used in 

construction or maintenance are consumed and 

recovered in a sustainable manner.  
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1.03 DEFINITIONS 

.1  Class III: non-hazardous waste - construction renovation 

and demolition waste. 

.2 Demolition Waste Audit (DWA): relates to actual waste 

generated from project. 

.3 Inert Fill: inert waste - exclusively asphalt and concrete. 

.4 Materials Source Separation Program (MSSP): consists of 

series of ongoing activities to separate reusable and 

recyclable waste material into material categories from 

other types of waste at point of generation. 

.5 Recyclable: ability of product or material to be recovered 

at end of its life cycle and re manufactured into new 

product for reuse. 

.6 Recycle: process by which waste and recyclable materials 

are transformed or collected for purpose of being 

transferred into new products. 

.7 Recycling: process of sorting, cleansing, treating and 

reconstituting solid waste and other discarded materials 

for purpose of using in altered form.  Recycling does not 

include burning, incinerating, or thermally destroying 

waste. 

.8 Reuse: repeated use of product in same form but not 

necessarily for same purpose.  Reuse includes: 

.1 Salvaging reusable materials from re modelling 

projects, before demolition stage, for resale, reuse 

on current project or for storage for use on future 

projects. 

.2 Returning reusable items including pallets or unused 

products to vendors. 

.9 Salvage: removal of structural and non structural materials 

from deconstruction/disassembly projects for purpose of 

reuse or recycling. 

.10 Separate Condition: refers to waste sorted into individual 

types. 
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.11 Source Separation: acts of keeping different types of waste 

materials separate beginning from first time they became 

waste. 

.12 Waste Audit (WA): detailed inventory of materials in 

building. Involves quantifying by volume/weight amounts of 

materials and wastes generated during construction, 

demolition, deconstruction, or renovation project. 

Indicates quantities of reuse, recycling and landfill.  

Refer to Schedule A. 

.13 Waste Management Coordinator (WMC): contractor 

representative responsible for supervising waste management 

activities as well as coordinating related, required 

submittal and reporting requirements. 

.14 Waste Reduction Workplan (WRW): written report which 

addresses opportunities for reduction, reuse, or recycling 

of materials. Refer to Schedule B. WRW is based on 

information acquired from WA (Schedule A).  

1.04 DOCUMENTS 

.1  Post and maintain in visible and accessible area at job 

site, one copy of following documents:  

.1  Waste Audit. 

.2 Waste Reduction Workplan. 

.3 Material Source Separation Plan. 

.4 Schedules A, B, and C completed for project.  

1.05 ACTION AND INFORMATIONAL SUBMITTALS 

.1  Submit in accordance with Section 01 33 00 - Submittal 

Procedures.  

.2  Prepare and submit following prior to project start-up:  

.1  Submit 2 copies of completed Waste Audit (WA): 

Schedule A. 

.2 Submit 2 copies of completed Waste Reduction Workplan 

(WRW): Schedule B. 

.3 Submit 2 copies of completed Demolition Waste Audit 

(DWA): Schedule C. 

.4 Submit 2 copies of Materials Source Separation Program 

(MSSP) description.  
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.3  Prepare and submit on monthly basis throughout project or 

at intervals agreed to by Departmental Representative the 

following:  

.1  Receipts, scale tickets, waybills, and/or waste 

disposal receipts that show quantities and types of 

materials reused, recycled, or disposed of.  

.2  Written monthly summary report detailing cumulative 

amounts of waste materials reused, recycled and 

landfilled, and brief status of ongoing waste 

management activities.  

.4  Submit prior to final payment the following:  

.1  Waste Diversion Report, indicating final quantities in 

tones by material types salvaged for reuse, recycling 

or disposal in landfill and recycling centres, re-use 

depots, landfills and other waste processors that 

received waste materials (See Schedule C).  

.2  Provide receipts, scale tickets, waybills, waste 

disposal receipts that confirm quantities and types of 

materials reused, recycled or disposed of and 

destination.  

1.06 WASTE AUDIT (WA) 

.1  Conduct WA prior to project start up. 

.2 Prepare WA: Schedule A. 

.3 Record, on WA - Schedule A, extent to which materials or 

products used consist of recycled or reused materials or 

products. 

1.07 WASTE REDUCTION WORKPLAN (WRW) 

.1  Prepare WRW prior to project start up. 

.2 WRW should include: 

.1 Destination of materials listed. 

.2 Deconstruction/disassembly techniques and sequencing. 

.3 Schedule for deconstruction/disassembly. 

.4 Location. 

.5 Security. 

.6 Protection. 

.7 Clear labelling of storage areas. 

.8 Details on materials handling and removal procedures. 
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.9 Quantities for materials to be salvaged for reuse or 

recycled and materials sent to landfill. 

.3 Describe management of waste. 

.4 Identify opportunities for reduction, reuse, and recycling 

of materials. Based on information acquired from WA. 

.5 Post WRW or summary where workers at site are able to 

review content. 

.6 Set realistic goals for waste reduction, recognize existing 

barriers and develop strategies to overcome these barriers. 

.7 Monitor and report on waste reduction by documenting total 

volume and cost of actual waste removed from project.  

1.08 DEMOLITION WASTE AUDIT (DWA) 

.1  Prepare DWA prior to project start up. 

.2 Complete DWA: Schedule C. 

.3 Provide inventory of quantities of materials to be salvaged 

for reuse, recycling, or disposal.  

1.09 MATERIALS SOURCE SEPARATION PROGRAM (MSSP) 

.1  Prepare MSSP and have ready for use prior to project start 

up. 

.2 Implement MSSP for waste generated on project in compliance 

with approved methods and as reviewed by Consultant. 

.3 Provide on site facilities for collection, handling, and 

storage of anticipated quantities of reusable and 

recyclable materials. 

.4 Provide containers to deposit reusable and recyclable 

materials. 

.5 Locate containers in locations, to facilitate deposit of 

materials without hindering daily operations. 

.6 Locate separated materials in areas which minimize material 

damage. 



 

2021-02-18 SECTION 01 74 21 

Project No. R.110935.001 CONSTRUCTION/DEMOLITION WASTE  

 MANAGEMENT AND DISPOSAL 

 Page 6 of 12 

  

 

.7 Collect, handle, store on site, and transport off site, 

salvaged materials in separate condition. 

.8 Collect, handle, store on site, and transport off site, 

salvaged materials in combined condition.  

1.10 USE OF SITE AND FACILITIES 

.1  Execute Work with minimal interference and disturbance to 

normal use of premises.  

.2  Maintain security measures established by facility provide 

temporary security measures approved by Departmental 

Representative.  

1.11 WASTE PROCESSING SITES 

.1  Contractor is responsible to research and locate waste 

diversion resources and service providers. Salvaged 

materials are to be transported off site to approved and/or 

authorized recycling facilities or to users of material for 

recycling.  

1.12 QUALITY ASSURANCE 

.1  After award of Contract, a mandatory site examination will 

be held for this Project for Contractor and sub-contractors 

responsible for construction, renovation 

demolition/deconstruction waste management.  

.1  Date, time and location will be arranged by 

Departmental Representative.  

.2  Waste Management Meeting: Waste Management Coordinator is 

to provide an update on status of waste diversion and 

management activities at each meeting. Written monthly 

Waste Diversion Report summary to be provided by Waste 

Management Coordinator (refer to the Waste Diversion Report 

form in Schedule C.  

1.13 STORAGE, HANDLING AND PROTECTION 

.1  Store, materials to be reused, recycled and salvaged in 

locations approved by Departmental Representative.  

.2  Unless specified otherwise, materials for removal become 

Contractor's property.  
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.3  Protect, stockpile, store and catalogue salvaged items.  

.4  Separate non-salvageable materials from salvaged items. 

Transport and deliver non-salvageable items to licensed 

disposal facility.  

.5  Protect structural components not removed and salvaged 

materials from movement or damage.  

.6  Support affected structures. If safety of building is 

endangered, cease operations and immediately notify 

Departmental Representative.  

.7  Protect surface drainage, mechanical and electrical from 

damage and blockage.  

.8  Provide on-site facilities and containers for collection 

and storage of reusable and recyclable materials.  

.9  Separate and store materials produced during project in 

designated areas.  

.10  Prevent contamination of materials to be salvaged and 

recycled and handle materials in accordance with 

requirements for acceptance by designated processing 

facilities.  

.1  On-site source separation is recommended.  

.2  Remove co-mingled materials to off site processing 

facility for separation.  

.3  Obtain waybills, receipts and/or scale tickets for 

separated materials removed from site.  

.4  Materials reused on-site are considered to be diverted 

from landfill and as such are to be included in all 

reporting.  

1.14 DISPOSAL OF WASTES 

.1  Do not bury rubbish or waste materials.  

.2  Do not dispose of waste, volatile materials, mineral 

spirits, oil, paint thinner into waterways, storm, or 

sanitary sewers.  

.3  Keep records of construction waste including:  

.1  Number and size of bins.  

.2  Waste type of each bin.  

.3  Total tonnage generated.  
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.4  Tonnage reused or recycled.  

.5  Reused or recycled waste destination.  

.4  Remove materials from site as Work progresses.  

.5  Prepare project summary to verify destination and 

quantities on a material-by-material basis as identified in 

the waste audit.  

1.15 SCHEDULING 

.1  Coordinate Work with other activities at site to ensure 

timely and orderly progress of Work.  

1.16 APPLICATION 

.1  Do Work in compliance with WRW.  

.2  Handle waste materials not reused, salvaged, or recycled in 

accordance with appropriate regulations and codes.  

1.17 CLEANING 

.1  Progress Cleaning: clean in accordance with 

Section 01 74 11 - Cleaning.  

.1  Leave Work area clean at end of each day.  

.2  Final Cleaning: upon completion remove surplus materials, 

rubbish, tools and equipment in accordance with 

Section 01 74 11 - Cleaning.  

.3  Waste Management: separate waste materials for reuse and 

recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal.  

.1  Remove recycling containers and bins from site and 

dispose of materials at appropriate facility.  

.2  Source separate materials to be reused/recycled into 

specified sort areas.  

1.18 DIVERSION OF MATERIALS 

.1  From following list, separate materials from general waste 

stream and stockpile in separate piles or containers, as 

reviewed by Departmental Representative DCC Representative 

Consultant, and consistent with applicable fire 

regulations.  

.1  Mark containers or stockpile areas.  
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.2  Provide instruction on disposal practices.  

.2  On-site sale of salvaged, recovered, reusable, recyclable 

materials is not permitted unless approved in writing by 

Departmental Representative.  

1.19 WASTE DIVERSION REPORT 

.1  At completion of Project, prepare written Waste Diversion 

Report indicating quantities of materials reused, recycled 

or disposed of as well as the following:  

.1  Identify final diversion results and measure success 

against goals from Waste Reduction Workplan.  

.2  Compare final quantities/percentages diverted with 

initial projections in Waste Audit and Waste Reduction 

Workplan and explain variances.  

.1  Supporting documentation.  

.2  Waybills and tracking forms.  

.3  Description of issues, resolutions and lessons 

learned.  

1.20 SCHEDULES 

.1  Following Schedules are attached to this Specification for 

information and convenience only:  

.1  Waste Audit - Schedule A.  

.2  Waste Reduction Workplan Form - Schedule B.   

.3  Demolition Waste Audit - Schedule C.  

END OF SECTION 
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Schedule A Waste Audit (WA) 

Material 
Category 

Material 
Quantity 
Unit 

Estimated 
Waste %  

Total 
Quantity of 
Waste 
(unit) 

Generation 
Point 

% Recycled % Reused 

       

Wood and  
Plastics  
Material  
Description 

      

Off-cuts       

Warped Pallet 
Forms 

      

Plastic 
Packaging 

      

Cardboard 
Packaging 

      

Other       

       

Doors and   
Windows   
Material   
Description 

      

Painted 
Frames 

      

Glass       

Wood       

Metal       

Other       
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Schedule B Waste Reduction Workplan (WRW) 

Material 
Category 

Person(s) 
Responsible 

Total 
Quantity 
of Waste 
(unit) 

Reused 
Amount 
(units) 
Projected 

Actual  Recycled 
Amount 
(unit) 
Projected 

Actual  Material(s) 
Destination 

        
Wood and 
Plastics 
Material 
Description 

       

Chutes        

Warped 
Pallet Forms 

       

Plastic 
Packaging 

       

Cardboard 
Packaging 

       

Other        

        

Doors and 
Windows 
Material 
Description 

       

Painted 
Frames 

       

Glass        

Wood        

Metal        

Other        
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Schedule C Demolition Waste Audit (DWA) 

Material 
Description 

 Quantity  Unit  Total Volume 
(cum) 

Weight 
(cum) 

Remarks and 
Assumptions 

Wood       

Wood Stud       

Plywood       

WD Baseboard       

WD Door Trim        

Cabinet       

Doors and 
Windows 

      

Panel Regular       

Slab Regular       

Wood 
Laminate 

      

Bi-fold - Closet       

Glazing       
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1.01 ADMINISTRATIVE REQUIREMENTS 

.1  Acceptance of Work Procedures:  

.1  Contractor's Inspection: conduct inspection of Work, 

identify deficiencies and defects, and repair as 

required to conform to Contract Documents.  

.1  Notify Departmental Representative in writing of 

satisfactory completion of Contractor's 

inspection and submit verification that 

corrections have been made.  

.2  Request Departmental Representative inspection.  

.2  Departmental Representative Inspection:  

.1  Departmental Representative and Contractor to 

inspect Work and identify defects and 

deficiencies.  

.2  Contractor to correct Work as directed.  

.3  Completion Tasks: submit written certificates in 

English that tasks have been performed as follows:  

.1  Work: completed and inspected for compliance with 

Contract Documents.  

.2  Defects: corrected and deficiencies completed.  

.3  Equipment and systems: tested, adjusted and 

balanced and fully operational.  

.4  Certificates required by authorities having 

jurisdiction: submitted.  

.5  Operation of systems: demonstrated to Owner's 

personnel. 

.6  Work: complete and ready for final inspection.  

.4  Final Inspection:  

.1  When completion tasks are done, request final 

inspection of Work by Departmental 

Representative, and Contractor.  

.2  When Work incomplete according to Departmental 

Representative, complete outstanding items and 

request re-inspection.  

1.02 FINAL CLEANING 

.1  Clean in accordance with Section 01 74 11 - Cleaning.  

.1  Remove surplus materials, excess materials, rubbish, 

tools and equipment.  

.2  Waste Management: separate waste materials for reuse and 

recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal.  
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END OF SECTION 
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1.01 ADMINISTRATIVE REQUIREMENTS 

.1  Pre-warranty Meeting:  

.1  Convene meeting one week prior to contract completion 

with contractor's representative and Departmental 

Representative, in accordance with Section 01 31 19 - 

Project Meetings to:  

.1  Verify Project requirements.  

.2  Review manufacturer's installation instructions 

and warranty requirements.  

.2  Departmental Representative to establish communication 

procedures for:  

.1  Notifying construction warranty defects.  

.2  Determine priorities for type of defects.  

.3  Determine reasonable response time.  

.3  Contact information for bonded and licensed company 

for warranty work action: provide name, telephone 

number and address of company authorized for 

construction warranty work action.  

.4  Ensure contact is located within local service area of 

warranted construction, is continuously available, and 

is responsive to inquiries for warranty work action.  

1.02 ACTION AND INFORMATION SUBMITTALS 

.1  Provide submittals in accordance with Section 01 33 00 - 

Submittal Procedures.  

.2  Prepare and submit Operations and Maintenance Manual, which 

shall include manufacturer’s brochures and technical 

datasheets, MSDS, as-built drawings, maintenance and 

operating instructions, etc., as specified in this Section 

.3 Two weeks prior to Substantial Performance of the Work, 

submit to the Departmental Representative, four final 

copies of operating and maintenance manuals in English.  

.4  Provide spare parts, maintenance materials and special 

tools of same quality and manufacture as products provided 

in Work.  

.5  Provide evidence, if requested, for type, source and 

quality of products supplied.  
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1.03 FORMAT 

.1  Organize data as instructional manual.  

.2  Binders: vinyl, hard covered, 3 'D' ring, loose leaf 

219 x 279 mm with spine and face pockets.  

.3  When multiple binders are used correlate data into related 

consistent groupings. Identify contents of each binder on 

spine.  

.4  Cover: identify each binder with type or printed title 

'Project Record Documents'; list title of project and 

identify subject matter of contents.  

.5  Arrange content by systems under Section numbers and 

sequence of Table of Contents.  

.6  Provide tabbed fly leaf for each separate product and 

system, with typed description of product and major 

component parts of equipment.  

.7  Text: manufacturer's printed data, or typewritten data.  

.8  Drawings: provide with reinforced punched binder tab.  

.1  Bind in with text; fold larger drawings to size of 

text pages.  

.9  Provide 1:1 scaled CAD files in dwg format on CD or DVD, 

and flash drive.  

1.04 CONTENTS - PROJECT RECORD DOCUMENTS 

.1  Table of Contents for Each Volume: provide title of 

project;  

.1  Date of submission; names.  

.2  Addresses, and telephone numbers of Consultant and 

Contractor with name of responsible parties.  

.3  Schedule of products and systems, indexed to content 

of volume.  

.2  For each product or system:  

.1  List names, addresses and telephone numbers of 

subcontractors and suppliers, including local source 

of supplies and replacement parts.  
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.3  Product Data: mark each sheet to identify specific products 

and component parts, and data applicable to installation; 

delete inapplicable information.  

.4  Drawings: supplement product data to illustrate relations 

of component parts of equipment and systems, to show 

control and flow diagrams.  

.5  Typewritten Text: as required to supplement product data.  

.1  Provide logical sequence of instructions for each 

procedure, incorporating manufacturer's instructions 

specified in Section 01 45 00 - Quality Control.  

.6  Training: refer to Section 01 79 00 - Demonstration and 

Training.  

1.05 AS-BUILT DOCUMENTS AND SAMPLES 

.1  Maintain, in addition to requirements in General 

Conditions, at site for Departmental Representative one 

record copy of:  

.1  Contract Drawings.  

.2  Specifications.  

.3  Addenda.  

.4  Change Orders and other modifications to Contract.  

.5  Reviewed shop drawings, product data, and samples.  

.6  Field test records.  

.7  Inspection certificates.  

.8  Manufacturer's certificates.  

.2  Store record documents and samples in field office apart 

from documents used for construction.  

.1  Provide files, racks, and secure storage.  

.3  Label record documents and file in accordance with Section 

number listings in List of Contents of this Project Manual.  

.1  Label each document "PROJECT RECORD" in neat, large, 

printed letters.  

.4  Maintain record documents in clean, dry and legible 

condition.  

.1  Do not use record documents for construction purposes.  

.5  Keep record documents and samples available for inspection 

by Departmental Representative.  
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1.06 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1  Record information on set of black line opaque drawings, 

and in copy of Project Manual, provided by Departmental 

Representative.  

.2  Use felt fine-tip marking pens, maintaining separate 

colours for each major system, for recording information.  

.3  Record information concurrently with construction progress.  

.1  Do not conceal Work until required information is 

recorded.  

.4  Contract Drawings and shop drawings: mark each item to 

record actual construction, including:  

.1  Measured depths of elements of foundation in relation 

to finish first floor datum.  

.2  Measured horizontal and vertical locations of 

underground utilities and appurtenances, referenced to 

permanent surface improvements.  

.3  Measured locations of internal utilities and 

appurtenances, referenced to visible and accessible 

features of construction.  

.4  Field changes of dimension and detail.  

.5  Changes made by change orders.  

.6  Details not on original Contract Drawings.  

.7  Referenced Standards to related shop drawings and 

modifications.  

.5  Specifications: mark each item to record actual 

construction, including:  

.1  Manufacturer, trade name, and catalogue number of each 

product actually installed, particularly optional 

items and substitute items.  

.2  Changes made by Addenda and change orders.  

.6  Other Documents: maintain manufacturer's certifications, 

inspection certifications, field test records, required by 

individual specifications sections.  

.7  Provide digital photos for site records.  
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1.07 EQUIPMENT AND SYSTEMS 

.1  For each item of equipment and each system include 

description of unit or system, and component parts.  

.1  Give function, normal operation characteristics and 

limiting conditions.  

.2  Include performance curves, with engineering data and 

tests, and complete nomenclature and commercial number 

of replaceable parts.  

.2  Panel board circuit directories: provide electrical service 

characteristics, controls, and communications.  

.3  Include installed colour coded wiring diagrams.  

.4  Operating Procedures: include start-up, break-in, and 

routine normal operating instructions and sequences.  

.1  Include regulation, control, stopping, shut-down, and 

emergency instructions.  

.2  Include summer, winter, and any special operating 

instructions.  

.5  Maintenance Requirements: include routine procedures and 

guide for trouble-shooting; disassembly, repair, and 

reassembly instructions; and alignment, adjusting, 

balancing, and checking instructions.  

.6  Provide servicing and lubrication schedule, and list of 

lubricants required.  

.7  Include manufacturer's printed operation and maintenance 

instructions.  

.8  Include sequence of operation by controls manufacturer.  

.9  Provide original manufacturer's parts list, illustrations, 

assembly drawings, and diagrams required for maintenance.  

.10  Provide installed control diagrams by controls 

manufacturer.  

.11  Provide Contractor's co-ordination drawings, with installed 

colour coded piping diagrams.  

.12  Provide charts of valve tag numbers, with location and 

function of each valve, keyed to flow and control diagrams.  
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.13  Provide list of original manufacturer's spare parts, 

current prices, and recommended quantities to be maintained 

in storage.  

.14  Include test and balancing reports as specified in 

Section 01 45 00 - Quality Control.  

.15  Additional requirements: as specified in individual 

specification sections.  

1.08 MATERIALS AND FINISHES 

.1  Building products, applied materials, and finishes: include 

product data, with catalogue number, size, composition, and 

colour and texture designations.  

.1  Provide information for re-ordering custom 

manufactured products.  

.2  Instructions for cleaning agents and methods, precautions 

against detrimental agents and methods, and recommended 

schedule for cleaning and maintenance.  

.3  Moisture-protection and weather-exposed products: include 

manufacturer's recommendations for cleaning agents and 

methods, precautions against detrimental agents and 

methods, and recommended schedule for cleaning and 

maintenance.  

.4  Additional requirements: as specified in individual 

specifications sections.  

1.09 MAINTENANCE MATERIALS 

.1  Spare Parts:  

.1  Provide spare parts, in quantities specified in 

individual specification sections.  

.2  Provide items of same manufacture and quality as items 

in Work.  

.3  Deliver to site; place and store.  

.4  Receive and catalogue items.  

.1  Submit inventory listing to Departmental 

Representative.  

.2  Include approved listings in Maintenance Manual.  

.5  Obtain receipt for delivered products and submit prior 

to final payment.  
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.2  Extra Stock Materials:  

.1  Provide maintenance and extra materials, in quantities 

specified in individual specification sections.  

.2  Provide items of same manufacture and quality as items 

in Work.  

.3  Deliver to site; place and store.  

.4  Receive and catalogue items.  

.1  Submit inventory listing to Departmental 

Representative.  

.2  Include approved listings in Maintenance Manual.  

.5  Obtain receipt for delivered products and submit prior 

to final payment.  

.3  Special Tools:  

.1  Provide special tools, in quantities specified in 

individual specification section.  

.2  Provide items with tags identifying their associated 

function and equipment.  

.3  Deliver to site; place and store.  

.4  Receive and catalogue items.  

.1  Submit inventory listing to Departmental 

Representative.  

.2  Include approved listings in Maintenance Manual.  

1.10 DELIVERY, STORAGE AND HANDLING 

.1  Store spare parts, maintenance materials, and special tools 

in manner to prevent damage or deterioration.  

.2  Store in original and undamaged condition with 

manufacturer's seal and labels intact.  

.3  Store components subject to damage from weather in 

weatherproof enclosures.  

.4  Store paints and freezable materials in a heated and 

ventilated room.  

.5  Remove and replace damaged products at own expense and for 

review by Departmental Representative.  
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1.11 WARRANTIES AND BONDS 

.1  Develop warranty management plan to contain information 

relevant to Warranties.  

.2  Submit warranty management plan, 30 days before planned 

pre-warranty conference, to Departmental Representative 

approval.  

.3  Warranty management plan to include required actions and 

documents to assure that Departmental Representative 

receives warranties to which it is entitled.  

.4  Provide plan in narrative form and contain sufficient 

detail to make it suitable for use by future maintenance 

and repair personnel.  

.5  Submit, warranty information made available during 

construction phase, to Departmental Representative for 

approval prior to each monthly pay estimate.  

.6  Assemble approved information in binder, submit upon 

acceptance of work and organize binder as follows:  

.1  Separate each warranty or bond with index tab sheets 

keyed to Table of Contents listing.  

.2  List subcontractor, supplier, and manufacturer, with 

name, address, and telephone number of responsible 

principal.  

.3  Obtain warranties and bonds, executed in duplicate by 

subcontractors, suppliers, and manufacturers, within 

ten days after completion of applicable item of work.  

.4  Verify that documents are in proper form, contain full 

information, and are notarized.  

.5  Co-execute submittals when required.  

.6  Retain warranties and bonds until time specified for 

submittal.  

.7  Except for items put into use with Owner's permission, 

leave date of beginning of time of warranty until Date of 

Substantial Performance is determined.  

.8  Conduct joint 4 month and 9 month warranty inspection, 

measured from time of acceptance, by Departmental 

Representative.  



 

2021-02-18 SECTION 01 78 00 

Project No. R.110935.001 CLOSEOUT SUBMITTALS 

 

 Page 9 of 10 

 

 

.9  Include information contained in warranty management plan 

as follows:  

.1  Roles and responsibilities of personnel associated 

with warranty process, including points of contact and 

telephone numbers within the organizations of 

Contractors, subcontractors, manufacturers or 

suppliers involved.  

.2  Listing and status of delivery of Certificates of 

Warranty for extended warranty items, to include 

roofs, HVAC balancing, pumps, motors, transformers, 

and systems such as fire protection, alarm systems, 

etc..  

.3  Provide list for each warranted equipment, item, 

feature of construction or system indicating:  

.1  Name of item.  

.2  Model and serial numbers.  

.3  Location where installed.  

.4  Name and phone numbers of manufacturers or 

suppliers.  

.5  Names, addresses and telephone numbers of sources 

of spare parts.  

.6  Warranties and terms of warranty: include 

one-year overall warranty of construction. 

Indicate items that have extended warranties and 

show separate warranty expiration dates.  

.7  Cross-reference to warranty certificates as 

applicable.  

.8  Starting point and duration of warranty period.  

.9  Summary of maintenance procedures required to 

continue warranty in force.  

.10  Cross-Reference to specific pertinent Operation 

and Maintenance manuals.  

.11  Organization, names and phone numbers of persons 

to call for warranty service.  

.12  Typical response time and repair time expected 

for various warranted equipment.  

.4  Contractor's plans for attendance at 4 and 9 month 

post-construction warranty inspections.  

.5  Procedure and status of tagging of equipment covered 

by extended warranties.  

.6  Post copies of instructions near selected pieces of 

equipment where operation is critical for warranty 

and/or safety reasons.  
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.10  Respond in timely manner to oral or written notification of 

required construction warranty repair work.  

.11  Written verification to follow oral instructions.  

.1  Failure to respond will be cause for the Departmental 

Representative to proceed with action against 

Contractor.  

1.12 WARRANTY TAGS 

.1  Tag, at time of installation, each warranted item. Provide 

durable, oil and water resistant tag approved by 

Departmental Representative.  

.2  Attach tags with copper wire and spray with waterproof 

silicone coating.  

.3  Leave date of acceptance until project is accepted for 

occupancy.  

.4  Indicate following information on tag:  

.1  Type of product/material.  

.2  Model number.  

.3  Serial number.  

.4  Contract number.  

.5  Warranty period.  

.6  Inspector's signature.  

.7  Construction Contractor.  

END OF SECTION 
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1.01 ADMINISTRATIVE REQUIREMENTS 

.1  Demonstrate at agreed times operation and maintenance of 

equipment and systems to personnel identified by 

Departmental Representative two weeks prior to date of 

interim completion.  

.2  Departmental Representative: provide list of personnel to 

receive instructions, and co-ordinate their attendance at 

agreed-upon times.  

.3  Preparation:  

.1  Verify conditions for demonstration and instructions 

comply with requirements.  

.2  Verify designated personnel are present.  

.3  Ensure equipment has been inspected and put into 

operation in accordance with Section 01 77 00 – 

Closeout Procedures.  

.4  Ensure testing, adjusting, and balancing has been 

performed in accordance with Section 01 77 00 – 

Closeout Procedures and equipment and systems are 

fully operational.  

.4  Demonstration and Instructions:  

.1  Demonstrate start-up, operation, control, adjustment, 

trouble-shooting, servicing, and maintenance of each 

item of equipment at agreed upon times, at the 

equipment location.  

.2  Instruct personnel in phases of operation and 

maintenance using operation and maintenance manuals as 

basis of instruction.  

.3  Review contents of manual in detail to explain aspects 

of operation and maintenance.  

.4  Prepare and insert additional data in operations and 

maintenance manuals when needed during instructions.  
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.5  Time Allocated for Instructions: ensure amount of time 

required for instruction of each item of equipment or 

system as follows:  

.1 Pumps: 1 hour instruction. 

.2 Tanks: 1 hour instruction. 

.3 Plumbing: 2 hours instruction. 

.4 Chemical: 1 hour instruction plus monthly visits. 

.5 Fire Protection: 1 hour instruction. 

.6 Glycol: ½-hour instruction. 

.7 Air Handling: 1 hour instruction. 

.8 Controls: 40 hours (overall) instruction and support 

as required during the first year following 

certificate of Substantial Performance. 

1.02 ACTION AND INFORMATION SUBMITTALS 

.1  Provide submittals in accordance with Section 01 33 00 - 

Submittal Procedures.  

.2  Submit schedule of time and date for demonstration of each 

item of equipment and each system two weeks prior to agreed 

dates, for Departmental Representative's approval.  

.3  Submit reports within one week after completion of 

demonstration, that demonstration and instructions have 

been satisfactorily completed.  

.4  Give time and date of each demonstration, with list of 

persons present.  

.5  Provide copies of completed operation and maintenance 

manuals for use in demonstrations and instructions.  

1.03 QUALITY ASSURANCE 

.1  When specified in individual Sections requiring 

manufacturer to provide authorized representative to 

demonstrate operation of equipment and systems:  

.1  Instruct Owner's personnel.  

.2  Provide written report that demonstration and 

instructions have been completed.  

END OF SECTION 
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