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1 General 

1.1 DESCRIPTION OF STANDING OFFER WORK 

.1 Work under this Standing Offer includes, but shall not be limited to, the provision of 

labour, materials, tools, and equipment necessary to complete minor renovation and/or 

minor repairs and maintenance including: 

.1 Structural work. 

.2 Cabinetry. 

.3 Insulating. 

.4 Siding and roofing. 

.5 Doors and windows. 

.6 Interior finish work. 

.7 Flooring. 

.8 Crack filling. 

.9 Painting. 

.10 Wall coverings. 

.11 Mechanical work including pluming and heating. 

.12 Electrical work. 

.13 Concrete and asphalt repair. 

.14 Landscaping. 

.2 Facilities included: 

.1 Standing Offer is to support the operations of the Royal Canadian Mounted 

Police Facilities program including: Detachments, Married Quarters, and 

Community Radio shelters in the Province of New Brunswick. 

.3 Section deleted. 
.1 

.4 Regions: 

.1 Northeast:  includes the communities and surrounding areas of Saint Quentin, 

Kedgwick, Eel River, Balmoral, Chalo, Bathurst, Caraquet, Lameque, 

Tabusintac, Tracadie, Neguac, Sunny Corner, Blackville, and Doaktown. 

.2 West: includes the Communities and surround areas of Saint-François, Clair, 

Saint Leonard, Grand Falls, Perth-Andover, Woodstock, Nackawic, McAdam, 

Harvey, Minto, Chipman. St. Andrews, St. Stephen. St. George, Deer Island, 

Campobello Island, and Grand Manan Island. 

.3 Southeast: includes the Communities and surround areas of Rogersville, Cap-

Pele, Shediac, Irishtown, Sackville, Moncton, Sussex, Hampton, and Grand Bay-

Westfield. 

.5 All Work shall be coordinate with RCMP Property Management office or the local 

RCMP Detachment office where the residences are located. 

.6 For each call-up on the Standing Offer, a scope of work will be provide on an as required 

basis, when and where needed. 
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1.2 PRICE AND PAYMENT PROCEDURES 

.1 Taxes, Permits and Regulations: 

.1 Comply with by-laws, ordinances, regulations, and standards governing all or 

part of Work.  Where variance exist between requirements of agencies governing 

all or part of Work, the most restrictive will govern; but, in no instance will the 

standards established by the drawings and specifications which exceed such 

requirements be reduced. 

.2 Pay applicable federal, provincial and municipal taxes. 

.3 Obtain permits and approvals as specified in Section 01 41 00 - Regulatory 

Requirements. 

.2 Invoicing: 

.1 Notify Project Authority upon completion of Work at each facility or residence 

before submitting an invoice. 

.2 Each invoice shall show: 

.1 Contact number. 

.2 Work location. 

.3 Description of Work. 

.4 Project Number. 

.5 Quantity broken down as per Unit Price Table. 

.3 In event of a dispute, make records available to Project Authority to substantiate 

the invoiced amount. 

1.3 COORDINATION OF WORK 

.1 Be responsible for coordinating Work of various trades, where Work of each trade 

interfaces with each other. 

.2 Convene meeting between trades whose work interfaces, and ensure they are fully aware 

of areas and extent of where interfacing is required.   Provide each trade with drawings 

and specifications of interfacing trade as required, to assist them in planning and carrying 

out their respective work. 

.3 Shop drawing review and material ordering shall only commence after this coordination 

has taken place between trades and all conditions affecting Work of interfacing trades has 

been made known. 

.4 Ensure coordination and cooperation between trades to facilitate general progress of 

Work and avoid situations of spatial interference. 

.5 Ensure each trade provides other trades reasonable opportunity for completion of Work 

and in such a way as to prevent unnecessary delays, cutting, patching and the need to 

remove and replace completed Work. 

.6 Departmental Representative will not be held responsible for extra costs incurred as a 

result of failure to carry out coordination of Work.  Disputes between various trades as a 

result of their not being informed of areas and extent of interface Work shall be the sole 

responsibility of the Contactor and shall be resolved by them at no increase in Contract 

Price. 
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1.4 CONTRACT DOCUMENTS 

.1 Contract Drawings: 

.1 Project Authority will issue drawings to assist in proper execution of Work.  

These drawing will be issued for location and clarification only.  Such drawings 

will have same meaning and intent as if they were included in Contract 

Documents. 

.2 Drawing indicate the extent and general dimensions of Work.  Take necessary 

measurement to ensure result of Work is in accordance with intent. 

.3 Verify existing conditions in field prior to proceeding with Work. 

.2 Contract Specifications: 

.1 These specifications and those issued under this Standing Offer Contract are 

intended to describe and provide for a finished project.  They are intended to be 

complementary, and what is called for by either will be as binding as if called for 

by both. 

.2 Contractor shall understand that Work herein described will be complete in every 

detail, notwithstanding than every item necessarily involved is not particularly 

mentioned, and that the Contractor will be held to provide all labour, material 

and equipment necessary for entire completion of Work and will not avail 

themselves of any errors or omissions. 

1.5 WORK SCHEDULE 

.1 Be advised that locations of the work will be determined by the Project Authority on a 

priority basis within the boundaries of the Regions as defined in paragraph 1.1.4. 

.2 Contractor will be required to mobilize at the individual locations within 72 hours of 

notification from the Project Authority. 

1.6 WORK SEQUENCE 

.1 Construct Work in stages to accommodate use of premises during construction. 

.2 Maintain fire access/control. 

.3 Protect workers and public safety. 

1.7 SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Sustainable Design Submittals: 

.1 Construction Waste Management: 

.1 Submit project Waste Management Plan highlighting recycling and 

salvage requirements. 

.3 Submit site-specific Health and Safety Plan in accordance with Section 01 35 29 - Health 

and Safety Requirements. 

1.8 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy of each document as follows: 

.1 Call-ups and Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed Shop Drawings and submissions. 
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.5 List of Outstanding Shop Drawings. 

.6 Change Orders. 

.7 Other Modifications to Contract. 

.8 Field Test Reports. 

.9 Copy of Approved Work Schedule. 

.10 Health and Safety Plan and Other Safety Related Documents. 

.11 Manufacturer's installation and application instructions. 

.12 Standards listed in Part 1 of the specification sections under Reference Standards. 

.13 Other documents as specified. 

1.9 PERSONNEL 

.1 Provide only journeymen personnel, with a valid New Brunswick Department of Labour 

license or certification, to work on trades related projects under this Contract. 

.2 Project Authority may, at any time during this Contract, request to inspect a worker’s 

certification. 

1.10 CONTRACTOR USE OF PREMISES 

.1 Use of premises is limited. Coordinate use of premises under direction of Project 

Authority and Property Manager. 

.2 Some facilities where the RCMP residence is attached to the existing Detachment office 

may require Contractor to be accompanied by approved security guard or 

Commissionaires.  Cost of security is responsibility of the Contractor.  Contractor to 

invoice Project Authority for these Commissionaires' charges - no mark-up. 

.3 Obtain and pay for use of additional storage or work areas needed for operations under 

this Contract. 

.4 Refer to Section 01 51 00 - Temporary Utilities, Section 01 52 00 - Construction 

Facilities, and Section 01 56 00 - Temporary Barriers and Enclosures, for temporary 

facilities, parking areas, and utilities. 

.5 Ensure that operations and conditions of exiting work at completion are still the same, 

equal to, or better than that which existed before new work started. 

.6 Do not interfere with day-to-day operations of facility or residence. 

.7 Do not unreasonably encumber site with materials or equipment. 

.8 Be responsible for arranging storage of materials on and off site. 

.9 Move stored product and equipment supplied under this Contract which interfere with 

day to day operations of facility or residence or other Contractors. 

.10 Exercise care so as not to obstruct or damage public or private property in the area of 

Work. 

.11 Upon completion of Work, restore area of Work to its original condition.  Repair damage 

to grounds and property at no increase in Contract Price.  Remove construction 

equipment, materials, residue, excess, etc. and leave site in condition acceptable to 

Property Manager. 
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1.11 OWNER OCCUPANCY 

.1 Owner will occupy premises during entire construction period for execution of normal 

operations. 

.2 Co-operate with Property Manager in scheduling operations to minimize conflict and to 

facilitate Owner usage. 

1.12 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to building operations, 

occupants, public, and normal use of premises. Arrange with Property Manager to 

facilitate execution of work. 

.2 “As-Built” information for each facility may be available for inspection at the RCMP 

Property Management office located in Fredericton New Brunswick.  This material may 

not be current and will be made available for information purposes only. 

.3 Parties intending to tender for this Work are advised to visit sample facilities within the 

Province and make their own assessment of the facilities and difficulties attending 

execution of the Work, actual site conditions, and all other contingencies. RCMP 

Property Management must coordinate such site visits. 

1.13 EXISTING SERVICES 

.1 Notify, Project Authority, Property Manager and utility companies of intended 

interruption of services and obtain required permission. 

.2 Where Work involves breaking into or connecting to existing services, give Property 

Manager 48 hours notice for necessary interruption of mechanical or electrical service 

throughout course of work. Minimize duration of interruptions. Carry out work at times 

as directed by governing authorities with minimum disturbance to pedestrian, vehicular 

traffic, and occupants. 

.3 Establish location and extent of service lines in area of work before starting Work. Notify 

Project Authority of findings. 

.4 Submit schedule and obtain acceptance from Project Authority for any shut-down or 

closure of active service or facility including power and communications services. 

Adhere to approved schedule and provide notice to affected parties. 

.5 Provide temporary services when directed by Project Authority to maintain critical 

building and user services. 

.6 Where unknown services are encountered, immediately advise Project Authority and 

confirm findings in writing. 

.7 Protect, relocate or maintain existing active services. When inactive services are 

encountered, cap off in manner approved by authorities having jurisdiction. 

.8 Record locations of maintained, re-routed and abandoned service lines. 

1.14 GUARANTEE 

.1 Guarantee work free from defects for a period of one (1) year from Interim Certificate, 

unless specifically noted otherwise. 

.2 Make good defects, other than normal wear and tear, during life of the guarantee. 

.3 Make necessary changes, adjustments, and replacements. 
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2 Products 

2.1 NOT USED 

.1 Not used. 

3 Execution 

3.1 SETTING OUT WORK 

.1 Assume full responsibility for and execute complete layout of work to locations, lines and 

elevations indicated. 

.2 Provide devices needed to lay out and construct work. 

.3 Supply such devices as straight edges and templates required to facilitate Project 

Authority’s inspection of work. 

3.2 CONFINED SPACES 

.1 Carry out Work in confined spaces in accordance with Canada Labour Code, Part II. 

.2 Provide and maintain equipment as required by any person to enter and/or perform Work 

in a safe manner, in compliance with the Canada Occupational, Safety and Health 

Regulations. 

.1 At Project Authority’s request, Contractor agrees to provide to Project Authority 

or its Consultants, all necessary equipment to enter confined space and 

Contractor acknowledges that they are responsible for the safety and efficacy of 

this equipment. 

.3 Provide and maintain training, as required by the Canada Labour Code, P art II, 

Section 11. 

.1 Contractor and/or their employees shall provide proof or training and 

qualifications when required by Project Authority. 

.4 Prove Project Authority with copy of an “Entry Permit” for ach and every entry into a 

confined space to ensue compliance with Canada Labour Code, Part II, Section 11. 

3.3 CUTTING, FITTING AND PATCHING 

.1 Execute cutting (including excavation), fitting and patching required to make work fit 

properly. 

.2 Where new work connects with existing and where existing work is altered, cut, patch 

and make good to match existing work. This includes patching of openings in existing 

work resulting from removal of existing services. 

.3 Obtain Project Authority’s approval before cutting, boring, or sleeving load-bearing 

members. 

.4 Make cuts with clean, true, smooth edges. Make patches inconspicuous in final assembly. 

.5 Fit work airtight to pipes, sleeves ducts and conduits. 
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3.4 REPAIR OF WORK 

.1 Repair damage resulting from operations under this Contract. 

END OF SECTION 
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1 General 

1.1 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work areas, 

including stairs, runways, ramps or ladders and scaffolding, independent of finished 

surfaces and in accordance with relevant regulations. 

1.2 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

Make arrangements with Property Manager to facilitate work as stated. 

.2 Maintain existing services to building and provide for personnel and vehicle access. 

.3 Where security is reduced by work provide temporary means to maintain security. 

.4 Provide sanitary facilities as necessary. Property Manager may, at their discretion, assign 

existing sanitary facilities for use by Contractor's personnel. Keep facilities clean. 

.5 Closures: protect work temporarily until permanent enclosures are completed. 

1.3 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1 Execute work with least possible interference or disturbance to occupants, building 

operations, and normal use of premises. Arrange with Property Manager to facilitate 

execution of work. 

1.4 EXISTING SERVICES 

.1 Notify, Property Manager and utility companies of intended interruption of services and 

obtain required permission. 

.2 Where Work involves breaking into or connecting to existing services, give Property 

Manager 48 hours of notice for necessary interruption of mechanical or electrical service 

throughout course of work. Keep duration of interruptions to a minimum. Schedule 

interruptions with Property Manager. 

1.5 SPECIAL REQUIREMENTS 

.1 Ensure Contractor's personnel employed on site become familiar with and obey 

regulations including safety, fire, traffic and security regulations. 

.2 Keep within limits of work and avenues of ingress and egress. 

1.6 SECURITY 

.1 Where security has been reduced by Work of Contract, provide temporary means to 

maintain security. 

.2 Security clearances: 

.1 Personnel employed on this project will be subject to security check. 

.2 Obtain requisite clearance, as instructed, for each individual required to enter 

premises. 

1.7 BUILDING SMOKING ENVIRONMENT 

.1 Smoking is not permitted in building nor on site. 
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2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 ADMINISTRATIVE 

.1 Schedule and administer project meetings at the call of Project Authority. 

.2 Prepare agenda for meetings. 

.3 Distribute written notice of each meeting four days in advance of meeting date to project 

Authority. 

.4 Provide physical space and make arrangements for meetings. 

.5 Preside at meetings. 

.6 Record the meeting minutes. Include significant proceedings and decisions. Identify 

actions by parties. 

.7 Reproduce and distribute copies of minutes within two days after meetings and transmit 

to meeting participants, Project Authority and affected parties not in attendance. 

.8 Representative of Contractor, Subcontractor and suppliers attending meetings will be 

qualified and authorized to act on behalf of party each represents. 

1.2 PROGRESS MEETINGS 

.1 During course of Work and at the call of Project Authority. 

.2 Contractor, major Subcontractors involved in Work, Project Authority are to be in 

attendance. 

.3 Record minutes of meetings and circulate to attending parties and affected parties not in 

attendance within two days. 

.4 Agenda to include the following: 

.1 Review, approval of minutes of previous meeting. 

.2 Review of Work progress since previous meeting. 

.3 Field observations, problems, conflicts. 

.4 Problems which impede construction schedule. 

.5 Review of off-site fabrication delivery schedules. 

.6 Corrective measures and procedures to regain projected schedule. 

.7 Revision to construction schedule. 

.8 Progress schedule, during succeeding work period. 

.9 Review submittal schedules: expedite as required. 

.10 Maintenance of quality standards. 

.11 Review proposed changes for affect on construction schedule and on completion 

date. 

.12 Other business. 

2 Products 

2.1 NOT USED 

.1 Not Used. 
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3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 ADMINISTRATIVE 

.1 Submit to Project Authority submittals listed for review. Submit promptly and in orderly 

sequence to not cause delay in Work. Failure to submit in ample time is not considered 

sufficient reason for extension of Contract Time and no claim for extension by reason of 

such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 

acceptable. 

.5 Review submittals prior to submission to Project Authority. This review represents that 

necessary requirements have been determined and verified, or will be, and that each 

submittal has been checked and coordinated with requirements of Work and Contract 

Documents. Submittals not stamped, signed, dated and identified as to specific project 

will be returned without being examined and considered rejected. 

.6 Notify Project Authority, in writing at time of submission, identifying deviations from 

requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are coordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 

Project Authority's review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 

Documents is not relieved by Project Authority's review. 

.10 Keep one reviewed copy of each submission on site. 

1.2 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 

performance charts, brochures and other data which are to be provided by Contractor to 

illustrate details of a portion of Work. 

.2 Indicate materials, methods of construction and attachment or anchorage, erection 

diagrams, connections, explanatory notes and other information necessary for completion 

of Work. Where articles or equipment attach or connect to other articles or equipment, 

indicate that such items have been coordinated, regardless of Section under which 

adjacent items will be supplied and installed. Indicate cross references to design drawings 

and specifications. 

.3 Allow five (5) working days for review of each submission by Project Authority. 

.4 Adjustments made on submittal by Project Authority are not intended to change Contract 

Price. If adjustments affect value of Work, state such in writing to Project Authority prior 

to proceeding with Work. 

.5 Make changes in submittal as Project Authority may require, consistent with Contract 

Documents. When resubmitting, notify Project Authority in writing of revisions other 

than those requested. 
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.6 Accompany submissions with transmittal letter, in duplicate, containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.7 Submissions include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 

approval of submissions, verification of field measurements and compliance with 

Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 

clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Wiring diagrams. 

.9 Single line and schematic diagrams. 

.10 Relationship to adjacent work. 

.6 Cross-reference information to applicable portion of Contract Document. 

.8 After Project Authority’s review, distribute copies. 

.9 Submit three (3) prints, or one (1) electronic copy when approved by Project Authority, 

of shop drawings for each requirement requested in specification Sections and as Project 

Authority may reasonably request.  Project Authority will retain two (2) copies. 

.1 Maximum sheet size:  850 mm x 1050 mm. 

.10 Submit three (3) hard copies, or one (1) electronic copy when approved by Project 

Authority, of product data sheets or brochures for requirements requested in specification 

Sections and as Project Authority may reasonably request, where shop drawings will not 

be prepared due to standardized manufacture of product.  Project Authority will retain 

two (2) copies. 

.1 Sheet size: 215 mm x 280 mm, maximum of three (3) modules. 

.11 Submit three (3) hard copies, or one (1) electronic copy when approved by Project 

Authority, of Operation and Maintenance Data for requirements requested in 

specification Sections and as Project Authority may reasonably request. 

.12 Delete information not applicable to project. 

.13 Supplement standard information to provide details applicable to project. 
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.14 If upon review by Project Authority, no errors or omissions are discovered or if only 

minor corrections are made, copies will be returned and fabrication and installation of 

Work may proceed. If shop drawings are rejected, noted copy will be returned and 

resubmission of corrected shop drawings, through same procedure indicated above, must 

be performed before fabrication and installation of Work may proceed. 

1.3 SAMPLES 

.1 Submit for review samples, in duplicate, as requested in respective specification Sections. 

Label samples with origin and intended use. 

.2 Deliver samples prepaid to Project Authority. 

.3 Notify Project Authority in writing, at time of submission of deviations in samples from 

requirements of Contract Documents. 

.4 Where colour, pattern or texture is criterion, submit full range of samples. 

.5 Adjustments made on samples by Project Authority are not intended to change Contract 

Price. If adjustments affect value of Work, state such in writing to Project Authority prior 

to proceeding with Work. 

.6 Make changes in samples which Project Authority may require, consistent with Contract 

Documents. 

.7 Reviewed and accepted samples will become standard of workmanship and material 

against which installed Work will be verified. 

1.4 MOCK-UPS 

.1 Erect mock-ups in accordance with Section 01 45 00 - Quality Control. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 REFERENCE STANDARDS 

.1 Canadian Society of Safety Engineers (CSSE). 

.1 Canadian Dictionary of Safety Terms, latest edition. 

.2 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations 

.3 Province of New Brunswick 

.1 Occupational Health and Safety Act, S.N.B.- latest update. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit site-specific Health and Safety Plan: Within seven (7) days after date of Notice to 

Proceed and prior to commencement of Work. 

.3 Submit copies of reports or directions issued by Federal, Provincial health and safety 

inspectors. 

.4 Submit copies of incident and accident reports. 

.5 Submit WHMIS MSDS/SDS - Material Safety Data Sheets/Safety Data Sheets. 

.6 Medical Surveillance: where prescribed by legislation, regulation or safety program, 

submit certification of medical surveillance for site personnel prior to commencement of 

Work, and submit additional certifications for any new site personnel to Project 

Authority. 

.7 On-site Contingency and Emergency Response Plan: address standard operating 

procedures to be implemented during emergency situations. 

.8 Submit name of person designated for full-time health and safety supervision at Site. 

.9 Upon request, submit for Project Authority’s review, reports and documentation on 

health and safety related issues such as site safety inspection, accident/incident reports, 

safety meeting, etc. 

1.3 FILING OF NOTICE 

.1 File Notice of Project and other notices with Provincial authorities prior to beginning of 

Work. 

1.4 PERMITS 

.1 Obtain permits as required prior to commencement of Work and post on site. 

.2 Where particular permit or certificate cannot be obtained notify and obtain Project 

Authority’s approval to proceed prior to carrying out that portion of Work. 

1.5 SAFETY ASSESSMENT 

.1 Perform site specific safety hazard assessment related to project. 

.2 Identify health risks and safety hazards during course of Work.  Carryout as follows: 

.1 Initial assessment prior to commencement of Work. 
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.2 On-going assessments identifying new risks and hazards resulting from Work 

progress and Site conditions. 

.3 As a minimum, conduct hazard assessments when: 

.1 New subtrade work, new subcontractor, or new workers arrive at site to 

commence their work. 

.2 The scope of Work has been changed by Change Order. 

.3 Potential hazard or weakness incurrent health and safety practices are 

identified by Project Authority or by an authorized safety representative. 

.4 Hazard assessments to be project specific, based upon review of Work, Site and 

weather conditions. 

.5 Make assessments in writing. Keep on site and make available to Project 

Authority for inspection upon request. 

1.6 MEETINGS 

.1 Schedule and administer Health and Safety meeting with Project Authority prior to 

commencement of Work. 

.2 Conduct regular safety meetings and briefing during progress of work in accordance with 

provincial occupation health and safety regulations. 

.1 Keep workers informed of anticipate or potential hazards.  Provide safe work 

practices and procedures to be followed. 

.2 Record minutes of meetings. 

.3 Changes in site and project conditions. 

.3 Provide site safety orientation to all workers and other authorized persons prior to 

granting the access to work site.  Outline site conditions, safety hazards, and state all 

safety rule to be observed on site. 

1.7 REGULATORY REQUIREMENTS 

.1 Do Work in accordance with Section 01 41 00 - Regulatory Requirements. 

1.8 PROJECT/SITE CONDITIONS 

.1 The following are known or potential project related health and safety hazards at site: 

.1 Areas under renovation shall be free and clear of construction hazards, material 

and equipment during the daytime areas of weekday for use by facility 

employees and building occupants. 

.2 Asbestos was commonly used as an insulator of hot water pipes and air heating 

ducts.  It is a component of some types of vermiculite insulation that may be 

located in ceilings and attics, commonly used in plaster and gypsum board joint 

filling compounds, flooring tiles, and adhesives and mastics. 

.3 Crawl space/Attic hazards:  insects, rodents, birds, bats, and their droppings may 

be disease vectors. 

.4 Mould/fungus:  Dampness, soil, and organic debris may be present in crawl 

spaces providing a potential environment for microbial growth. 

.2 Above list shall not be construed as being complete and inclusive of potential safety and 

health hazards encountered during Work. Include above items into the hazard 

assessments. 
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1.9 HEALTH AND SAFETY PLAN 

.1 Develop written site-specific Health and Safety Plan based on hazard assessment prior to 

beginning site Work and continue to implement, maintain, and enforce plan until final 

demobilization from site. Health and Safety Plan must address project specifications. 

.2 Project Authority will review Contractor's site-specific Health and Safety Plan. Project 

Authority may respond in writing, where deficiencies or concerns are noted and may 

request resubmission with correction of deficiencies or concerns. 

.3 Project Authority's review of Contractor's final Health and Safety Plan should not be 

construed as approval and does not reduce the Contractor's overall responsibility for 

construction Health and Safety. 

.4 Health and Safety Plan shall contain three (3) parts with following information: 

.1 Part 1: List of individual health risks and safety hazards identified by hazard 

assessments. 

.2 Part 2:  List of measures to control or mitigate each hazard and risk identified in 

Part 1 of Plan.  State engineering controls personal protective equipment and safe 

work practices to be used. 

.3 Part 3: Emergency and Communications: 

.1 Emergency measures: standard operating procedures, evacuation 

measures and emergency response to be followed during an accident or 

incident, representative of all risks and hazards identified in Plan. 

.2 Emergency Contact:  names and telephone numbers of officials should 

an accident, incident or emergency situation occur, including: 

.1 General Contractor and all subcontractors. 

.2 Federal and Provincial Departments and resources from local 

emergency organization as applicable to type and nature of 

emergency which might occur and as stipulated by applicable 

laws and regulations. 

.3 Officials from RCMP and site facility management.  Project 

Authority will provide list. 

.3 Site Communications: 

.1 Site procedures used to share work related information and 

safety issues between workers, subcontractors and General 

Contractor. 

.2 List of critical Work activities to be communicated with the 

Project Authority. 

.5 Prepare Health and Safety Plan in a three (3) column format, addressing the three (3) 

Parts specified above as follows: 

 

Column 1 Column 2 Column 3 

Identified Hazard Control Measures 

Implemented 

Emergency and 

Communications Procedures 

.6 Develop Plan in collaboration with subcontractors.  Address all work and activities of 

subcontractors and update Plan, if required, as they arrive on site. 

.7 Implement and enforce compliance with requirements of the Health and Safety Plan until 

completion of Work and demobilization from Site. 

.8 As work progresses, review and update Plan addressing additional health risks and safety 

hazards identified by ongoing hazard assessments. 
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.9 Submit revised version of Plan to Project Authority. 

.10 Post a copy of Plan, including all updates, in a common visible location at site. 

1.10 RESPONSIBILITY 

.1 Be responsible for health and safety of persons on site, safety of property on site and for 

protection of persons adjacent to site and environment to extent that they may be affected 

by conduct of Work. 

.2 Comply with and enforce compliance by employees with safety requirements of Contract 

Documents, applicable federal, provincial, territorial and local statutes, regulations, and 

ordinances, and with site-specific Health and Safety Plan. 

1.11 SAFETY SUPERISION AND INSPECTIONS 

.1 Designate one (1) person to be present on site at all times, responsible for supervision 

heath and safety. 

.1 Person to be competent in Occupation Health and Construction Safety as defined 

in Provincial Occupational Health and Safety Act. 

.2 Assign responsibility, obligation and authority to such designated person to stop work as 

deemed necessary for reasons of health and safety. 

.3 Provide name to Project Authority. 

.4 Cooperate with Facility’s Health and Safety Representative responsible for the entire site. 

.5 Conduct regularly scheduled safety inspection to Work site. 

.6 Maintain written documentation on each inspection. 

1.12 TRAINING 

.1 Ensure workers and other persons grated site access are effectively trained on: 

.2 Safe tool and equipment operation. 

.3 Wear and use of appropriate PPE. 

.4 Safe practices and procedures for performance of assigned tasks. 

.5 Site conditions and minimum safety rules in force at site. 

1.13 MINIMUM SITE SAFTY RULES 

.1 Notwithstanding the requirement to abide by Federal and Provincial Health and Safety 

Regulations, the following safety rules shall be considered minimum requirements to be 

obeyed by all persons granted access: 

.1 Wear personal protection equipment (PPE) appropriate to function and task 

onsite; the minimum requirements being hard hat, safety footwear and eye 

protection. 

.2 Immediately report unsafe activities, conditions, near-misses, injuries and 

damages. 

.3 Maintain site in tidy condition. 

.4 Obey warning signs and safety tags. 

.2 Brief workers on site safety rules, and on disciplinary measure to be taken for violation or 

non-compliance.  Post such information on site. 
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1.14 COMPLIANCE REQUIREMENTS 

.1 Comply with Occupational Health and Safety Act, General Regulation, N.B. Reg. 91-

191. 

.2 Comply with Canada Labour Code Part II, and Canada Occupational Safety and Health 

Regulations made under Part II of the Canadian Labour Code. 

.3 Observe and enforce construction safety measure required by: 

.1 National Building Code of Canada, latest edition. 

.2 Provincial Workers’ Compensation Board. 

.3 Municipal statutes and ordinances. 

.4 In event of conflict between any provision of the above authorities the most stringent 

provision shall apply.  Should a dispute arise in determining the most stringent 

requirement, Project Authority will advise on the course of action to be followed. 

.5 Maintain Workers Compensation Coverage for duration of Contract.  Submit Letter of 

Good Standing to Project Authority upon request. 

1.15 CORRECTION OF NON-COMPLIANCE 

.1 Immediately address health and safety non-compliance issues identified by authority 

having jurisdiction or by Project Authority. 

.2 Provide Project Authority with written report of action taken to correct non-compliance 

of health and safety issues identified. 

.3 Project Authority may stop Work if non-compliance of health and safety regulations is 

not corrected. 

.4 Negligence or failure to follow applicable safety laws, regulations and safety 

requirements specified in the Contract could result in disciplinary measure imposed on 

worker, subcontractor, and Contractor by regulatory agency having jurisdiction. 

.5 Project Authority shall use system of Non-Compliance Notifications issued to Contractor 

when non-compliance of safety violations are observed and incudes progressive 

disciplinary measures taken.  Measures may include removal of offending party from site 

and could result in “Taking the Work Out of Contractor’s Hands” depending on severity 

or frequency of infractions. 

.6 Details of system will be provided by Project Authority prior to commencement of Work. 

.7 Project Authority will make final decision as to when a Non-Compliance Notification 

will be issued, based on nature of violation noted or brought to their attention by an 

authorized safety representative. 

.8 Non-Compliance Notifications issued by Project Authority shall not be construed as to 

overrule or disregard warnings, orders, and fines levied against Contractor by a 

regulatory agency having jurisdiction. 

1.16 INCIDENTS AND ACCIDENTS 

.1 Investigate and report incidents and accidents as outlined in Provincial Occupation 

Health and Safety Act and Regulations. 
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.2 Investigate and immediately report to Project Authority incidents and accidents which 

results in: 

.1 Injuries requiring medical aid as define in the CSSE Canadian Dictionary of 

Safety Terms. 

.2 Required notification to Workers Compensation Board or other regulatory 

agency as stipulated by applicable regulations. 

1.17 UNFORESEEN HAZARDS 

.1 When unforeseen or peculiar safety-related factor, hazard, or condition occur during 

performance of Work, advise Health and Safety Representative and follow procedures in 

accordance with Acts and Regulations of Province having jurisdiction and advise Project 

Authority verbally and in writing. 

1.18 POSTING OF DOCUMENTS 

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 

site in accordance with Acts and Regulations of Province having jurisdiction, and in 

consultation with Project Authority. 

.2 Keep on site copy of safety documents and reports so specified in Contact Documents 

and as received by authorities having jurisdiction. 

1.19 BLASTING 

.1 Blasting or other use of explosives is not permitted. 

1.20 POWDER ACTUATED DEVICES 

.1 Use powder actuated devices only after receipt of written permission from Project 

Authority. 

1.21 TOOL AND EQUPMENT SAFETY 

.1 Routinely check and conduct maintenance of tools and equipment.  Ensure safe operation 

as recommended by tool manufacturer. 

.2 Tag and remove from site items found faulty of defective. 

1.22 HAZARDOUS PRODUCTS 

.1 Comply with requirements of Workplace Hazardous Materials Information System 

(WHMIS). 

.2 Keep MSDS/SDS data sheets for all materials delivered to site.  Post on site in a 

conspicuous location. 

.3 Submit copy to Project Authority. 

1.23 SITE CONTROL AND ACCESS 

.1 Control site and entry points to construction areas.  Approve and grant access only to 

workers and authorized persons.  Immediately stop non-authorized persons from 

circulating within construction areas. 

.2 Provide site safety orientation to all persons in accordance with Article 1.6 - Meetings. 
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.3 Delineate and isolate construction areas by use of effective means.   Erect barricades and 

hoarding as required. 

.4 Erect signage at strategic locations of site initiating that construction areas are restricted 

to authorized persons only. 

.5 Provide PPE to persons granted access to perform inspections and other approved 

purposes. 

1.24 LOCKOUTS 

.1 Ensure electrical power and other source of energy to mechanical and electrical 

equipment are effectively disconnected and locked-out before proceeding with Work on 

such items. 

.2 Refer also to Section 03 35 25 - Lockout Requirements.  

1.25 WORK STOPPAGE 

.1 Give precedence to safety and health of public and site personnel and protection of 

environment over cost and schedule considerations for Work. 

2 Products 

2.1 NOT USED 

.1 Not used. 

3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 



Minor Works Section 01 35 36 

RCMP SPECIAL PROCEDURES ON FIRE SAFETY  Page 1 

New Brunswick REQUIREMENTS  

 

 

1 General 

1.1 REFERENCES 

.1 Canadian Standards Association (CSA). 

.1 CSA W117.2, Safety in Welding, Cutting, and Allied Processes, latest edition. 

.2 Government of Canada. 

.1 Fire Protection Standard, latest edition. 

.3 National Building Code of Canada (NBC), latest edition. 

.4 National Fire Code of Canada (NFC), latest edition. 

1.2 DEFINITIONS 

.1 Hot Work defined as:  

.1 Welding work  

.2 Cutting of materials by use of torch or other open flame devices  

.3 Grinding with equipment which produces sparks.  

.4 Torching operations. 

1.3 FIRE SAFETY REQUIREMENTS 

.1 Implement and follow fire safety measures during Work. Comply with following: 

.1 National Building Code of Canada. 

.2 National Fire Code of Canada.  

.3 Fire Protection Standards. 

.4 Federal and Provincial Occupational Health and Safety Acts and Regulations. 

.5 Municipal and local codes and regulations. 

.6 CSA W117.2. 

.2 In event of conflict between any provisions of above authorities the most stringent 

provision shall apply. Should a dispute arise in determining the most stringent 

requirement, Project Authority will advise on the course of action to be followed.  

1.4 HOT WORK AUTHORIZATION 

.1 Obtain Project Authority’s written "Authorization to Proceed" before conducting any 

form of Hot Work on site.  

.2 To obtain authorization submit to Project Authority:  

.1 Contractor's Hot Work Procedures to be followed on site to ensure fire safety.  

.2 Description of the type and frequency of Hot Work required.  

.3 Completed Hot Work Permit.  

.3 Upon review and confirmation that effective fire safety measures will be implemented 

and followed during performance of hot work, Project Authority will give authorization 

to proceed as follows:  

.1 Issue one written "Authorization to Proceed" covering the entire project for 

duration of work or;  

.2 Subdivide the work into pre-determined, individual activities, each activity 

requiring individual Hot Work Permit and individual written authorization to 

proceed.  
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.4 Requirement for individual authorization will be based on:  

.1 Nature or phasing of work;  

.2 Risk to Facility operations;  

.3 Quantity of various trades needing to perform hot work on project or;  

.4 Other situation deemed necessary by Project Authority to ensure fire safety on 

premises.  

.5 Do not perform any Hot Work until receipt of Project Authority’s written "Authorization 

to Proceed" for that portion of work. 

.6 In occupied Facility, coordinate performance of Hot Work with Property Manager 

through the Project Authority. When directed, perform Hot Work only during non-

operative hours of the Facility. Follow Project Authority’s directives in this regard.  

.7 Failure to comply with established hot work procedures may result in issuance of a 

Noncompliance Notification at Project Authority’s discretion with possible disciplinary 

measure imposed. 

1.5 HOT WORK PROCEDURES 

.1 Develop and implement safety procedures and work practices to be followed during the 

performance of Hot Work.  

.2 Hot Work Procedures to include:  

.1 Requirement to perform hazard assessment of site and immediate work area 

beforehand for each hot work event in accordance with Safety Plan specified in 

section 01 35 29 - Health and Safety Requirements.  

.2 Use of a Hot Work Permit system with individually issued permit by Contractor's 

Superintendent to worker or subcontractor granting permission to proceed with 

Hot Work.  

.3 Permit required for each Hot Work event.  

.4 Designation of a person(s) on site as a Fire Safety Watcher responsible to 

conduct a fire safety watch for a minimum duration of 60 minutes immediately 

following the completion of the Hot Work.  

.5 Compliance with fire safety codes, standards and occupational health and safety 

regulations specified.  

.6 Site specific rules and procedures in force at the site as provided by the Facility 

Manager.  

.3 Generic procedures, if used, must be edited and supplemented with pertinent information 

tailored to reflect specific project conditions. Clearly Label document as being the Hot 

Work Procedures for this contract.  

.4 Hot Work Procedures to be typewritten, listing step-by-step procedures and worker 

instructions, to clearly establish and allocate responsibilities of:  

.1 Worker performing hot work,  

.2 Person issuing the Hot Work Permit,  

.3 Fire Safety Watcher,  

.4 Subcontractor(s) and Contractor.  

.5 Brief all workers and subcontractors on Hot Work Procedures and of Permit system. 

Stringently enforce compliance.  
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1.6 HOT WORK PERMIT 

.1 Hot Work Permit to include the following:  

.1 Project name and project number;  

.2 Building name and specific room or area where hot work will be performed;  

.3 Date of issue;  

.4 Description of hot work type needed;  

.5 Special precautions to be followed, including type of fire extinguisher needed;  

.6 Name and signature of permit issuer.  

.7 Name of worker to which the permit is issued.  

.8 Permit validity period not to exceed eight (8) hours. Indicate start time/date and 

termination time/date.  

.9 Worker's signature with time/date of hot work completion.  

.10 Stipulated time period of safety watch.  

.11 Fire Safety Watcher's signature with time/date.  

.2 Permit to be typewritten form. Industry Standard forms shall only be used if all data 

specified above is included on form.  

.3 Each Hot Work Permit to be completed in full, signed and returned to Contractor's 

Superintendent for safe keeping on site.  

1.7 FIRE PROTECTION AND ALARM SYSTEMS 

.1 Fire protection and alarm systems shall not be:  

.1 Obstructed.  

.2 Shut-off, unless approved by Project Authority.  

.3 Left inactive at the end of a working day or shift.  

.2 Do not use fire hydrants, standpipes and hose systems for purposes other than 

firefighting.  

.3 Costs incurred, from the fire department, building owner and tenants, resulting from 

negligently setting off false alarms will be charged to the Contractor.  

1.8 DOCUMENTS ON SITE 

.1 Keep Hot Work Permits and Hazard assessment documentation on site for duration of 

Work.  

.2 Upon request, make available to Departmental Representative or to authorized safety 

Representative for inspection. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 DEFINITIONS 

.1 Environmental Pollution and Damage: presence of chemical, physical, biological 

elements or agents which adversely affect human health and welfare; unfavourably alter 

ecological balances of importance to human life; affect other species of importance to 

humans; or degrade environment aesthetically, culturally and/or historically. 

.2 Environmental Protection: prevention/control of pollution and habitat or environment 

disruption during construction. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit Environmental Protection Plan (EPP) for review by Project Authority before 

delivering materials to site or commencing construction activities. 

.3 EPP shall include comprehensive overview of known or potential environmental issues to 

be addressed on site during construction. 

.4 Address topics at level of detail commensurate with environmental issue and required 

construction task. 

.5 Include in Environmental Protection Plan (EPP): 

.1 Site-specific Erosion and Sediment Control Plan (ESCP) identifying the type and 

location of erosion and sediment control measures to be provided on site. 

.2 Submit a Spill Control Plan (SCP) including procedures, instructions, and reports 

to be used in event of unforeseen spill of regulated substance. 

1.3 FIRES 

.1 Fires and burning of rubbish on site is not permitted. 

1.4 DISPOSAL OF WASTE 

.1 Do not bury rubbish and waste materials on site. 

.2 Do not dispose of hazardous waste including volatile materials, such as mineral spirts, 

paint thinner, oil and fuel into waterways, storm sewers, sanitary sewers, or municipal 

solid waste landfills. 

.3 Refer also to Section 01 74 19 - Waste Management and Disposal and Section 01 47 19 - 

Sustainable Requirements for additional disposal and recycling requirements. 

1.5 DRAINAGE 

.1 Ensure that the ESCP measures are provided and that its recommendations are followed 

on site at all times during construction. 

1.6 PLANT PROTECTION 

.1 Protect trees and shrubs and encase with protective wood framework. Ensure that control 

measures used for protection are in compliance with laws and regulations. 
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.2 Protect roots of designated trees to dripline during excavation and site grading to prevent 

disturbance or damage. 

.1 Avoid unnecessary traffic, dumping and storage of materials over root zones. 

1.7 WORK ADJACENT TO WATERWAYS 

.1 Construction equipment to be operated on land only. 

.2 Keep waterways free of excavated fill, waste material and debris. 

1.8 POLLUTION CONTROL 

.1 Maintain temporary erosion and pollution control features installed under this Contract. 

.2 Control emissions from equipment and plant in accordance with local authorities' 

emission requirements. Check with local authorities for any environmental compliance 

requirements. 

.3 Prevent materials from contaminating air and waterways beyond application area. 

.1 Provide temporary enclosures where indicated and as directed by Project 

Authority. 

.4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. 

.5 Maintain list of hazardous materials used and stored on site.  Indicate product name, 

quantity and date when storage began on site. 

.6 Have emergency spill response equipment and rapid clean-up kit, appropriate to Work, 

on site.  Locate adjacent to Work and storage areas of hazardous materials.  Provide 

personal protection equipment as required for clean-up. 

1.9 REPORTING AND NOTIFICATION 

.1 Report petroleum and other hazardous material spill, as well as other accidents having 

potential of polluting the environment, to Federal and Provincial Department of the 

Environment.  Notify Project Authority and submit written spill report to Project 

Authority within 24 hours of occurrence. 

.2 Project Authority will notify Contractor in writing of observed non-compliance with 

Federal and Provincial environmental laws and regulations. 

.3 Contractor after receipt of such notice, shall inform Project Authority of proposed 

corrective action and take such action to obtain the approval of Project Authority. 

.1 Take action only after receipt of written approval by Project Authority. 

.4 Project Authority may issue stop work order until satisfactory corrective action has been 

taken. 

.5 No time extensions granted, or equitable adjustments allowed to Contractor for such stop 

work orders. 

2 Products 

2.1 NOT USED 

.1 Not Used. 



Minor Works Section 01 35 43 

RCMP ENVIRONMENTAL PROCEDURES Page 3 

New Brunswick   

 

 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 GENERAL 

.1 Due to nature of RCMP Detachment operations therein, security regulations pertaining to 

Detachment sites and buildings will be in place during the Work resulting in need for: 

.1 Control and limit movement of construction workers at the site and inside 

building; 

.2 Escort and continuous supervision of workers by security personnel; 

.3 Workers shall undergo a security clearance process; 

.4 Specific rules and regulations as specified in this section and as directed by 

Project Authority to be stringently followed. 

.2 It is the Contractor's responsibility to: 

.1 Submit necessary documentation required and obtain security clearances for all 

personnel who work on site or inside of RCMP Detachments; 

.2 Become familiar with and abide by security rules and regulations; 

.3 Brief workers and subcontractors in respect of security regulations and ensure 

they abide by security rules and directives. 

.3 The Project Authority will coordinate a pre-construction meeting between Contractor, 

Property Manager and Security Personnel who will provide details and directives on 

control and movement on site. 

.4 Any infraction of site security regulations on part of the Contractor, members of work 

force, or any Subcontractor in his employ, could result in: 

.1 Demand immediate removal of offending party from the site. 

.2 Preclusion from obtaining future RCMP facility access or security clearance in 

the future. 

1.2 SECURITY PERSONNEL 

.1 Obtain and pay for the services of security personnel, employed by the Canadian Corps 

of Commissionaires to provide escort and security supervision of all workers during 

Work of this Contract. 

.2 Commissionaires employed on this project must have a current Enhanced Security 

Clearance status issued by RCMP. 

.3 Provide minimum of one (1) commissionaire to be on site at all times when work is being 

performed inside the building, having the following responsibilities: 

.1 Limit movement of workers to within boundaries established by Project 

Authority; 

.2 Maintain security control list of workers authorized to be on site as determined 

by Contractor and Project Authority; 

.3 Manage distribution and control of worker ID tags; 

.4 Escort workers who need to circulate on site beyond established boundaries of 

work, including corridors, stairwells and elevators used for entry into work inside 

existing building, and access to and from work areas. 

.5 Escort and supervise short term visitors who need access to the work site such as 

for material deliveries or to conduct inspections. 

.4 Provide additional commissionaires when required to perform supervision or escort 

function as may be needed due to Contractor's work operations in order that no worker is 

left unsupervised if Work is to take place inside restricted building(s) on site. 
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.5 Ensure Commissionaire(s) are present on site for entire work shift including work breaks 

and time period after work shifts until all workers have left site. 

.6 Commissionaire must stay within the actual construction area and provide surveillance of 

workers ensuring that security rules and requirements are obeyed and to limit movement 

to approved work areas of site. 

.7 Commissionaire shall escort workers from approve entry locations and work area(s). 

.8 Escort and supervision of workers by Commissionaire, when required by Work, will be 

provided at all times when work is being performed regardless of whether this is diring 

regular business hours or beyond. 

.9 Commissionaire shall report directly to Project Authority and ensure that site security 

directives are obeyed by all workers. 

.1 Empower Commissionaire with authority to remove any worker deemed non-

compliant with security directives. 

.10 Ensure Commissionaire is fitted and wears approved safety hard hat, safety footwear and 

other personnel protective equipment appropriate to Work in accordance with applicable 

Occupational Health and Safety requirements specified. 

1.3 SECURITY CLEARANCE REQUIREMENTS 

.1 All persons employed by Contractor or by subcontractors who will be working on 

Detachment Facilities shall undergo the following check: 

.1 Apply for RCMP personnel security clearance screening and obtain a clearance 

ranging from a Facility Access 1 for exterior work (Escort Not Required) or 

Facility Access 2 (Escort Required) for all work completed inside Detachment 

Building. 

.2 Contractor's and subcontractor's workers are required to undergo an RCMP 

security clearance process determined by the Security Zone being accessed, and 

the type of work/trade being completed.  Process may include an extensive 

investigation to determine suitable and reliably of applicant as determined by 

Departmental Representative. 

.2 Persons do not have security clearance, as specified above, will not be allowed on site. 

.3 Departmental Representative will advise when worker security clearance has been 

received and whether escort and supervision is still needed for any worker. 

1.4 SECURITY CLEARANCE APPLICATION 

.1 To expedite security clearance process, successful bidder shall submit application forms 

and supporting documentation for workers who require Security Clearance for Work on 

RCMP Detachment facilities only. 

.1 Make application for workers to facilitate processing and minimize delays. 

.2 Processing Time: 

.1 To avoid delays, prepare worker documentation as soon as possible; however, 

submit documentation for each applicant as one package and send information 

for entire workforce as one submission. Ensure forms are fully completed, signed 

and that all information and photo identification is clear and legible. 
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.3 Facilitate workers security clearance process as follows: 

.1 Prepare comprehensive list of workers who will require security clearance 

throughout project, including those of subcontractors. 

.2 Provide copy of list to Departmental Representative. 

.3 Coordinate and expedite submission of various subcontractors. 

.4 Brief and assist applicants in preparing and submitting documentation. 

.5 Review documentation of each applicant for completeness before submission. 

.6 Have each worker keep a copy of their completed application form in case the 

initial submission gets lost. 

.7 Submit documentation in an organized manner with transmittal letter clearly 

identifying project for which worker clearance is required. 

.4 Send submission(s) directly to Departmental Representative or to the approved mailing 

address as directed by Departmental Representative. 

.5 Persons who have not been successful in obtaining security clearance, upon 

documentation review by RCMP, will not be allowed further access on site. 

1.5 SITE AND BUILDING 

.1 All personnel, visitor or worker, requiring access on site or inside existing Detachment 

building(s) on site beyond the public lobby require an HRMIs number issued by RCMP. 

.2 It is the responsibility of the Contractor and personnel, visitors and workers to know their 

HRMIS number. 

1.6 SECURITY CONTROL LIST 

.1 Provide a list of employee names from workforce and from subcontractors who will be 

present at site during the course of work. 

.2 List to include each person's name, address and telephone number and HRMIS number. 

.3 Submit copy of list to Departmental Representative, Project Authority, and to Security 

Commissionaire for control of workers. 

.4 Update list as work progresses. 

.5 Ensure each worker can provide proof of identity upon demand, when requested by 

Facility's Security Personnel, Project Authority, or by Property Manager. 

1.7 BUILDING ACCESS 

.1 Keys and door security access cards necessary for access to restricted areas may be issued 

at the discretion of the Project Authority. Follow instructions in regards to use, care and 

disposition of keys and access cards so issued. 

.2 Keys and security access cards given to the Commissionaire for his sole possession, as 

determined by Project Authority, shall not under any circumstances be given to any 

worker or subcontractor. 

.3 Do not, under any circumstances, make or allow workers to make duplicates of keys 

issued. 

.4 At end of project, return to Project Authority all keys and access cards issued. 

.5 Immediately report to Project Authority any lost, stolen or destroyed keys and door 

security access cards. 
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1.8 SITE SECURITY 

.1 When work must be carried out during "off-hours" or beyond the work hours previously 

agreed upon at start of work, provide notice as soon as possible in order to minimize the 

impact on security and other operations on site. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 SUMMARY 

.1 This Section references to laws, by laws, ordinances, rules, regulations, codes, orders of 

Authority Having Jurisdiction, and other legally enforceable requirements applicable to 

Work and that are; or become, in force during performance of Work. 

1.2 REFERENCES TO REGULATORY REQUIREMENTS 

.1 Perform Work in accordance with National Building Code of Canada (NBC) 2015 

including amendments up to tender closing date and other codes of provincial or local 

application provided that in case of conflict or discrepancy, more stringent requirements 

apply. 

.2 Specific design and performance requirements listed in specifications or indicated on 

Drawings may exceed minimum requirements established by referenced Building Code; 

these requirements will govern over the minimum requirements listed in Building Code 

.1 Meet or exceed requirements of: 

.1 Contract documents. 

.2 Specified standards, codes and referenced documents. 

1.3 HAZARDOUS MATERIAL DISCOVERY 

.1 Asbestos: demolition of spray or trowel-applied asbestos is hazardous to health. Stop 

work immediately when material resembling spray or trowel-applied asbestos is 

encountered during demolition work. Notify Project Authority immediately.  Do not 

proceed until written instructions have been received from Project Authority. 

.2 PCB: Polychlorinated Biphenyl: stop work immediately when material resembling 

Polychlorinated Biphenyl is encountered during demolition work. Notify Project 

Authority immediately.  Do not proceed until written instructions have been received 

from Project Authority. 

.3 Mould: stop work immediately when material resembling mould is encountered during 

demolition work. Notify Project Authority immediately.  Do not proceed until written 

instructions have been received from Project Authority. 

1.4 BUILDING SMOKING ENVIRONMENT 

.1 No smoking is permitted within building and on property. 

1.5 QUALITY ASSURANCE 

.1 Regulatory Requirements: Except as otherwise specified, Constructor shall apply for, 

obtain, and pay fees associated with, permits, licenses, certificates, and approvals 

required by regulatory requirements and Contract Documents, based on General 

Conditions of Contract and the following: 

.1 Regulatory requirements and fees in force on date of Bid submission, and, 

.2 A change in regulatory requirements or fees scheduled to become effective after 

date of tender submission and of which public notice has been given before date 

of tender submission. 
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1.6 EASEMENTS AND NOTICES 

.1 Departmental Representative will obtain permanent easements and rights of servitude that 

may be required for performance of Work. 

.2 Contractor shall give notices required by regulatory requirements. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 INSPECTION 

.1 Allow Project Authority access to Work. If part of Work is in preparation at locations 

other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 

inspections or approvals by Project Authority instructions, or law of Place of Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 

tests, inspections or approvals, before such is made, uncover such Work, have inspections 

or tests satisfactorily completed and make good such Work at no increase in Contract 

Price. 

1.2 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies may be engaged by Departmental 

Representative for purpose of inspecting and/or testing portions of Work. Cost of such 

services will be borne by Departmental Representative. 

.2 If defects are revealed during inspection and/or testing, appointed agency will request 

additional inspection and/or testing to ascertain full degree of defect. Correct defect and 

irregularities as advised by Project Authority at no increase in Contract Price. Pay costs 

for retesting and reinspection. 

1.3 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication 

plants. 

1.4 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 

or damage and whether incorporated in Work or not, which has been rejected by Project 

Authority as failing to conform to Contract Documents. Replace or re-execute in 

accordance with Contract Documents. 

.2 Make good work damaged by such removals or replacements promptly. 

1.5 MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. 

.2 Construct in locations as specified in specific Section or as otherwise acceptable to 

Project Authority. 

.3 Prepare mock-ups for review with reasonable promptness and in orderly sequence, to not 

cause delays in Work. 

.4 Remove mock-up at conclusion of Work unless mock-up is scheduled to remain as part 

of Work. 

.5 Reviewed and accepted mock-ups shall become standards of workmanship and material 

against which installed work will be judged. 
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2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 EROSION AND SEDIMENTATION CONTROL 

.1 Preserve site watersheds and prevent contamination of groundwater. 

.2 Maintain an Erosion and Sedimentation Control Plan (ESCP) to control stormwater 

runoff and other erosion measures. 

.3 Construct and erect erosion barriers to locations indicated and as directed by Project 

Authority. 

1.2 INDOOR AIR QUALITY 

.1 Indoor Chemical and Pollutant Source Control: 

.1 Ensure that materials and products purchased are in accordance with 

environmental procurement policy and are specifically: 

.1 Low Volatile Organic Compound (VOC) emitting materials. 

.2 Engineered or composite wood materials that do not emit formaldehyde. 

.3 Materials that deter microbial without application of anti-microbial 

testaments. 

1.3 GENERAL CONSTRUCTION MATERIALS/PRACTICES 

.1 Materials and Resources: 

.1 Ensure that materials and services used are environmentally friendly. 

.2 Develop purchasing policy, which specifies that wherever possible, materials and 

services are to be manufactured to the criteria of the Environmental Choice 

Program as being environmentally friendly. 

.2 Storage and Collection of Recyclables: 

.1 Ensure recyclable waste generated is routinely collected as demand requires. 

.2 Maintain and clean recycling stations. 

.3 Label recycling stations to identify acceptable materials. 

.3 Construction Waste Management: 

.1 Minimize waste generated from operation and maintenance of buildings. 

.4 Recycled Content: 

.1 Ensure materials and products purchased are in accordance with environmental 

procurement policy and contain highest possible percentage of recycled content. 

.5 Local/Regional Materials: 

.1 Procurement policy should give preference to product and materials that are 

manufactured within 1600 kilometres of site. 

.6 Rapidly Renewable Materials: 

.1 Procurement policy should give preference to materials that have been 

manufactured with rapidity renewable raw materials. 

.7 Wood: 

.1 Procurement policy should give preference to furnishings and other materials and 

products that have been manufactured with wood harvested from sustainable 

practices. 

.2 Materials made from composite wood materials or agricultural products: not 

contain urea-formaldehyde resins. 



Minor Works Section 01 47 19 

RCMP SUSTAINABLE REQUIREMENTS Page 2 

New Brunswick   

 

 

1.4 INSULATION 

.1 Use materials that meet following requirements. 

.1 Board-type thermal insulation materials shall contain: 

.1 Minimum 20% recycled material by weight of finished product if made 

from extruded polystyrene. 

.2 Minimum 11% recycled material by weight of finished product if made 

from polyisocyanurate. 

.2 Batt and blanket type thermal insulation materials shall contain: 

.1 Minimum 65% recycled material by weight of finished product if made 

from glass fibre. 

.2 Minimum 9% recycled material by weight of finished product, if made 

from mineral wool. 

.3 Use insulation materials manufactured or installed that do not contain CFC's. 

1.5 ACOUSTIC CEILINGS 

.1 Use materials that meet following requirements. 

.1 Have noise reduction coefficient (NRC) of at least 0.50. 

.2 Contain: 

.1 Over 70 % recycled material by weight of finished product, if made from 

cellulose fibre. 

.2 Over 35 % recycled material by weight of finished product if made from 

glass fibre or mineral composition. 

1.6 PAINTS, STAINS, VARNISHES 

.1 Use materials that meet following requirements. 

.1 For interior applications use paints and coatings that comply with the following 

limits for VOC content: 

.1 Flat Paints and Coatings: VOC not more than 50 g/L. 

.2 Non-Flat Paints and Coatings: VOC not more than 150 g/L. 

.3 Varnishes and Sanding Sealers: VOC not more than 350 g/L. 

.4 Stains: VOC not more than 250 g/L. 

.2 No products are to be formulated or manufactured with aromatic solvents, 

formaldehyde, or halogenated solvents, mercury, lead, cadmium, hexavalent 

chromium and their compounds. 

.3 Products to have flash point of 61°C or greater. 

1.7 ADHESIVES, SEALANTS, AND CAULKING COMPOUNDS 

.1 Use materials that meet following requirements. 

.1 For interior applications use adhesives and sealants that comply with the 

following limits for VOC content: 

.1 Wood Glues: 30 g/L. 

.2 Adhesives for Porous Materials (Except Wood): 50 g/L. 

.3 Subfloor Adhesives: 50 g/L. 

.4 Plastic Foam Adhesives: 50 g/L. 

.5 Carpet Adhesives: 50 g/L. 

.6 Carpet Pad Adhesives: 50 g/L. 

.7 VCT Adhesives: 50 g/L. 
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.8 Cove Base Adhesives: 50 g/L. 

.9 Gypsum Board and Panel Adhesives: 50 g/L. 

.10 Ceramic Tile Adhesives: 65 g/L. 

.11 Multipurpose Construction Adhesives: 70 g/L. 

.12 Contact Adhesive: 250 g/L. 

.13 ABS Welding Compounds: 400 g/L. 

.14 CPVC Welding Compounds: 490 g/L. 

.15 PVC Welding Compounds: 510 g/L. 

.16 Sealants: 250 g/L. 

.2 No adhesives to be formulated or manufactured with aromatic solvents, borax, 

formaldehyde, halogenated solvents, mercury, lead, cadmium, hexavalent 

chromium or their compounds. 

.3 No sealant and caulking materials to be formulated or manufactured with 

aromatic solvents, fibrous talc or asbestos, formaldehyde, halogenated solvents, 

mercury, lead, cadmium, hexavalent chromium, barium or their compounds, 

except barium sulfate. 

1.8 FLOORING 

.1 Use materials that meet following requirements. 

.1 Carpet:  Indoor Air Quality compliance with CRI Green Label Plus Program. 

Label each carpet product with CRI-IAQ label. 

.2 Under cushion materials that were not manufactured with ozone depleting 

substances. 

.1 Under cushion to include 85% recycled content. 

.3 Resilient Flooring:  manufactured with recycled content. 

1.9 HVAC EQUIPMENT 

.1 Ozone Depleting Substances: 

.1 Use materials, products and systems that have reduced ozone depleting potential. 

1.10 PLUMBING FIXTURES 

.1 Water Efficiency: 

.1 Minimize consumption of potable water in building and on site. 

.2 Water Use Reduction: 

.1 For all applicable fixtures and fittings, maximum water consumption to be as 

follows: 

.1 Toilet (water closet):  4.8 litres/flush. 

.2 Urinal:  0.5 litres/flush. 

.3 Public lavatory (restroom) faucet: 1.5 litres/minute. 

.4 Kitchen faucet:  8.3 litres/minute. 

.5 Showerhead:  6 litres/minute. 

2 Products 

2.1 NOT USED 

.1 Not Used. 
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3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 INSTALLATION AND REMOVAL 

.1 Provide temporary utilities controls in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.2 DEWATERING 

.1 Provide temporary drainage and pumping facilities to keep excavations and site free from 

standing water. 

1.3 WATER SUPPLY 

.1 Provide continuous supply of potable water for construction use. 

.2 Arrange for connection with appropriate utility company and pay costs for installation, 

maintenance and removal. 

.3 Pay for utility charges at prevailing rates. 

.4 Contractor may use existing water supply where available on site.  Departmental 

Representative will pay utility charges. 

1.4 TEMPORARY HEATING AND VENTILATION 

.1 Provide temporary heating required during construction period, including attendance, 

maintenance and fuel. 

.2 Construction heaters used inside building must be non-flameless type. 

.3 Provide temporary heat and ventilation in enclosed areas as required to: 

.1 Facilitate progress of Work. 

.2 Protect Work and products against dampness and cold. 

.3 Prevent moisture condensation on surfaces. 

.4 Provide ambient temperatures and humidity levels for storage, installation and 

curing of materials. 

.5 Provide adequate ventilation to meet health regulations for safe working 

environment. 

.4 Maintain temperatures of minimum 10°C in areas where construction is in progress. 

.5 Ventilating: 

.1 Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied 

during construction. 

.2 Provide local exhaust ventilation to prevent harmful accumulation of hazardous 

substances into atmosphere of occupied areas. 

.6 Permanent heating system of building may be used when available. Be responsible for 

damage to heating system if use is permitted. 

.7 On completion of Work for which permanent heating system is used, replace filters. 
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.8 Maintain strict supervision of operation of temporary heating and ventilating equipment 

to: 

.1 Conform with applicable codes and standards. 

.2 Enforce safe practices. 

.3 Prevent abuse of services. 

.4 Prevent damage to finishes. 

.9 Be responsible for damage to Work due to failure in providing adequate heat and 

protection during construction. 

1.5 TEMPORARY POWER AND LIGHT 

.1 Provide and pay for temporary power during construction for temporary lighting and 

operating of power tools. 

.2 Arrange for connection with appropriate utility company. Pay costs for installation, 

maintenance and removal. 

.3 Provide and maintain temporary lighting throughout project. Ensure level of illumination 

on all floors and stairs is not less than 162 lx (15 foot candles). 

.4 Permanent power distribution system of building or parts thereof may be used for 

temporary power and lighting where approved by Project Authority.  Be responsible for 

damage thereof. 

.5 Where approval to use permanent power distribution system is given, be responsible for 

that portion of the distribution system, and ensure its use will in no way affect normal 

operation of building. 

1.6 TEMPORARY COMMUNICATION FACILITIES 

.1 Provide and pay for temporary telephone, data, and fax hook up, lines, and equipment 

necessary for own use. 

.2 Pay service and usage charges. 

1.7 FIRE PROTECTION 

.1 Provide and maintain temporary fire protection equipment during performance of Work 

required by governing codes, regulations and bylaws. 

.2 Burning rubbish and construction waste materials is not permitted on site. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 REFERENCE STANDARDS 

.1 Canadian Standards Association (CSA International) 

.1 CSA Z797, Code of Practice for Access Scaffold, latest edition. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide construction facilities in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.3 SCAFFOLDING 

.1 Scaffolding in accordance with CSA Z797. 

.2 Provide and maintain temporary stairs, platforms, scaffolding, ladders, and ramps. 

1.4 SITE STORAGE/LOADING 

.1 Confine work and operations of employees to limits indicated by laws, ordinances, 

permits and Contract Documents. Do not unreasonably encumber premises with products. 

.2 Do not load or permit to load any part of Work with weight or force that will endanger 

Work. 

1.5 CONSTRUCTION PARKING 

.1 Parking will be permitted on site at discretion of Property Manager and Project Authority. 

.2 Property Manager and Project Authority reserves the right to limit parking based upon 

RCMP operational requirements, safety, and public need. 

1.6 OFFICES 

.1 Contractor may provide their own office as necessary, provided they agree to conditions 

imposed by Project Authority. 

.2 Locate site office as directed by Project Authority. 

.3 Strictly enforce no smoking and use of scent-free product policies. 

1.7 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for 

storage of tools, equipment and materials. 

.2 Locate materials not required to be stored in weatherproof sheds on site in manner to 

cause least interference with work activities. 

.3 Location of sheds as directed by Project Authority. 

1.8 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 

ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 

premises in sanitary condition. 
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.3 Permanent sanitary facilities may be used where approved by Project Authority.  

Maintain in clean condition. 

1.9 CONSTRUCTION SIGNAGE 

.1 No signs or advertisements, other than warning and informational signs, are permitted on 

site. 

.2 Signs and notices for safety and instruction in both official languages. 

.3 Maintain approved signs and notices in good condition for duration of project, and 

dispose of off site on completion of project or earlier if directed by Project Authority. 

1.10 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1 Provide measures for protection and diversion of traffic, including provision of watch-

persons and flag-persons, erection of barricades, placing of lights around and in front of 

equipment and work, and erection and maintenance of adequate warning, danger, and 

direction signs 

.2 Protect travelling public from damage to person and property. 

.3 Provide necessary lighting, signs, barricades, and distinctive markings for safe movement 

of traffic. 

.4 Dust control: adequate to ensure safe operation at all times. 

1.11 PEST CONTROL 

.1 Provide effective non-pesticide pest control to site offices; equipment, tool and materials 

storage sheds and areas; and areas under construction. 

.2 Keep food stuffs and wrappers in sealed containers and remove immediately at end of 

each workday. 

1.12 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily. 

.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

.3 Store materials resulting from demolition activities that are salvageable. 

.4 Stack stored new or salvaged material not in construction facilities. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 TEMPORARY EROSION AND SEDIMENTATION CONTROL 

.1 Provide temporary erosion and sedimentation control measures to prevent soil erosion 

and discharge of soil-bearing water runoff or airborne dust to adjacent properties and 

walkways. 
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.2 Inspect, repair, and maintain erosion and sedimentation control measures during 

construction until permanent vegetation has been established. 

.3 Remove erosion and sedimentation controls and restore and stabilize areas disturbed 

during removal. 

END OF SECTION 
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1 General 

1.1 INSTALLATION AND REMOVAL 

.1 Provide temporary controls in order to execute Work expeditiously. 

.2 Remove from site all such work after use. 

1.2 HOARDING 

.1 Erect and maintain hoarding as necessary to protect public, occupants, and users, and as 

required by governing authorities. 

.2 Provide barriers around trees and plants designated to remain. Protect from damage by 

equipment and construction procedures. 

1.3 GUARD RAILS AND BARRICADES 

.1 Provide secure, rigid guard rails and barricades around deep excavations, open shafts, 

open stair wells, open edges of floors and roofs. 

.2 Provide as required by governing authorities. 

1.4 WEATHER ENCLOSURES 

.1 Provide weather tight closures to unfinished door and window openings, tops of shafts 

and other openings in floors and roofs. 

.2 Close off floor areas where walls are not finished; seal off other openings; enclose 

building interior work for temporary heat. 

.3 Design enclosures to withstand wind pressure and snow loading. 

1.5 DUST TIGHT SCREENS 

.1 Provide dust tight screens to localize dust generating activities, and for protection of 

workers, finished areas of Work and public. 

.2 Maintain and relocate protection until such work is complete. 

1.6 ACCESS TO SITE 

.1 Provide and maintain access roads, sidewalk crossings, ramps and construction runways 

as may be required for access to Work. 

1.7 PUBLIC TRAFFIC FLOW 

.1 Provide and maintain competent signal flag operators, traffic signals, barricades and 

flares, lights, or lanterns as required to perform Work and protect public. 

1.8 FIRE ROUTES 

.1 Maintain access to property including overhead clearances for use by emergency 

response vehicles. 
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1.9 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

.1 Protect surrounding private and public property from damage during performance of 

Work. 

.2 Be responsible for damage incurred. 

1.10 PROTECTION OF BUILDING FINISHES 

.1 Provide protection for finished and partially finished building finishes and equipment 

during performance of Work. 

.2 Provide necessary screens, covers, and hoardings. 

.3 Be responsible for damage incurred due to lack of or improper protection. 

1.11 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse and recycling in accordance with Section 01 74 19 - 

Waste Management and Disposal. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 REFERENCE STANDARDS 

.1 Within text of each specifications section, reference may be made to reference standards. 

.2 Conform to these reference standards, in whole or in part as specifically requested in 

specifications. 

.3 If there is question as to whether products or systems are in conformance with applicable 

standards, Project Authority reserves right to have such products or systems tested to 

prove or disprove conformance. 

.4 Cost for such testing will be born by Departmental Representative in event of 

conformance with Contract Documents or by Contractor in event of non-conformance. 

1.2 QUALITY 

.1 Products, materials, equipment and articles incorporated in Work shall be new, not 

damaged or defective, and of best quality for purpose intended. If requested, furnish 

evidence as to type, source and quality of products provided. 

.2 Procurement policy is to acquire, in cost effective manner, items containing highest 

percentage of recycled and recovered materials practicable consistent with maintaining 

satisfactory levels of competition. Make reasonable efforts to use recycled and recovered 

materials and in otherwise utilizing recycled and recovered materials in execution of 

work. 

.3 Defective products, whenever identified prior to completion of Work, will be rejected, 

regardless of previous inspections. Inspection does not relieve responsibility but is 

precaution against oversight or error. Remove and replace defective products at own 

expense and be responsible for delays and expenses caused by rejection. 

.4 Should disputes arise as to quality or fitness of products, decision rests strictly with 

Project Authority based upon requirements of Contract Documents. 

.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 

particular or like item throughout building. 

.6 Permanent labels, trademarks and nameplates on products are not acceptable in 

prominent locations, except where required for operating instructions, or when located in 

mechanical or electrical rooms. 

.7 Maintain construction equipment and plant in good working order. 

1.3 VERIFICATION 

.1 Within five (5) days of written request by Project Authority, submit following 

information for materials and equipment proposed for supply: 

.1 Name and address of manufacturer, 

.2 Trade name, model and catalogue number, 

.3 Performance, descriptive and test data, 

.4 Manufacturer’s installation or application instructions, 

.5 Evidence of arrangements to procure. 
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.2 Upon written request by Project Authority, provide proof, to satisfaction of Project 

Authority, that construction equipment and plant are adequate to manufacture, transport, 

place, and finish work to quality and production rates specified.  If inadequate, replace or 

provide additional equipment or plant as directed. 

1.4 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration, and 

soiling in accordance with manufacturer's instructions when applicable. 

.2 Store packaged or bundled products in original and undamaged condition with 

manufacturer's seal and labels intact. Do not remove from packaging or bundling until 

required in Work. 

.3 Store products subject to damage from weather in weatherproof enclosures. 

.4 Store cementitious products clear of earth or concrete floors, and away from walls. 

.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden 

platforms and cover with waterproof tarpaulins during inclement weather. 

.6 Store sheet materials and lumber on flat, solid supports and keep clear of ground. Slope 

to shed moisture. 

.7 Store and mix paints in heated and ventilated room. Remove oily rags and other 

combustible debris from site daily. Take every precaution necessary to prevent 

spontaneous combustion. 

.8 Remove and replace damaged products at own expense and to satisfaction of Project 

Authority. 

.9 Touch-up damaged factory finished surfaces to Project Authority's satisfaction. Use 

touch-up materials to match original. Do not paint over name plates. 

1.5 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work. 

1.6 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications, install or erect products in accordance with 

manufacturer's instructions. Do not rely on labels or enclosures provided with products. 

Obtain written instructions directly from manufacturers. 

.2 Notify Project Authority in writing, of conflicts between specifications and 

manufacturer's instructions, so that Project Authority will establish course of action. 

.3 Improper installation or erection of products, due to failure in complying with these 

requirements, authorizes Project Authority to require removal and reinstallation at no 

increase in Contract Price or Contract Time. 

1.7 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and 

skilled in respective duties for which they are employed. Immediately notify Project 

Authority if required Work is such as to make it impractical to produce required results. 

.2 Do not employ anyone unskilled in their required duties. Project Authority reserves right 

to require dismissal from site, workers deemed incompetent or careless. 
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.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 

Project Authority, whose decision is final. 

1.8 COORDINATION 

.1 Ensure cooperation of workers in laying out Work. Maintain efficient and continuous 

supervision. 

.2 Be responsible for coordination and placement of openings, sleeves and accessories. 

1.9 CONCEALMENT 

.1 In finished areas conceal pipes, ducts and wiring in floors, walls and ceilings, except 

where indicated otherwise. 

.2 Before installation inform Project Authority if there is interference. Install as directed by 

Project Authority. 

1.10 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified 

as defective or unacceptable. Coordinate adjacent affected Work as required. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a 

manner to neither damage nor put at risk any portion of Work. 

1.11 LOCATION OF FIXTURES 

.1 Consider location of fixtures, outlets, and mechanical and electrical items indicated as 

approximate. 

.2 Locate equipment, fixtures and distribution systems to provide minimum interference and 

maximum usable space in accordance with manufacturer's recommendations for safety, 

access and maintenance. 

.3 Inform Project Authority of conflicting installation. Install as directed. 

.4 Submit field drawings to indicate relative position of various services and equipment 

when required by Project Authority. 

1.12 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 

materials, unless indicated otherwise. 

.2 Prevent electrolytic action between dissimilar metals and materials. 

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior 

work, unless stainless steel or other material is specifically requested in affected 

specification Section. 

.4 Space anchors within individual load limit or shear capacity and ensure they provide 

positive permanent anchorage. Wood, or any other organic material plugs are not 

acceptable. 

.5 Keep exposed fastenings to a minimum, space evenly and install neatly. 

.6 Fastenings which cause spalling or cracking of material to which anchorage is made are 

not acceptable. 
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.7 Obtain Project Authority’s approval before using powder (explosive) actuated fastening 

devices. 

1.13 FASTENINGS - EQUIPMENT 

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable 

for service. 

.2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304 

stainless steel for exterior areas. 

.3 Bolts may not project more than one diameter beyond nuts. 

.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers 

where vibrations occur. Use resilient washers with stainless steel. 

1.14 PROTECTION OF WORK IN PROGRESS 

.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural 

member, unless specifically indicated without written approval of Project Authority. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit written request in advance of cutting or alteration which affects: 

.1 Structural integrity of elements of project. 

.2 Integrity of weather-exposed or moisture-resistant elements. 

.3 Efficiency, maintenance, or safety of operational elements. 

.4 Visual qualities of sight-exposed elements. 

.5 Work of Owner or separate contractor. 

.3 Include in request: 

.1 Identification of project. 

.2 Location and description of affected Work. 

.3 Statement on necessity for cutting or alteration. 

.4 Description of proposed Work, and products to be used. 

.5 Alternatives to cutting and patching. 

.6 Effect on Work of Owner or separate contractor. 

.7 Written permission of affected separate contractor. 

.8 Date and time work will be executed. 

1.2 MATERIALS 

.1 Required for original installation. 

1.3 PREPARATION 

.1 Inspect existing conditions, including elements subject to damage or movement during 

cutting and patching. 

.2 After uncovering, inspect conditions affecting performance of Work. 

.3 Beginning of cutting or patching means acceptance of existing conditions. 

.4 Provide supports to assure structural integrity of surroundings; provide devices and 

methods to protect other portions of project from damage. 

.5 Provide protection from elements for areas which are to be exposed by uncovering work; 

maintain excavations free of water. 

1.4 EXECUTION 

.1 Execute cutting, fitting, and patching including excavation and fill, to complete Work. 

.2 Fit several parts together, to integrate with other Work. 

.3 Uncover Work to install ill-timed Work. 

.4 Remove and replace defective and non-conforming Work. 

.5 Provide openings in non-structural elements of Work for penetrations of mechanical and 

electrical Work. 

.6 Execute Work by methods to avoid damage to other Work, and which will provide proper 

surfaces to receive patching and finishing. 
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.7 Employ original installer to perform cutting and patching for weather-exposed and 

moisture-resistant elements, and sight-exposed surfaces. 

.8 Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools not 

allowed on masonry work without prior approval. 

.9 Restore work with new products in accordance with requirements of Contract 

Documents. 

.10 Fit Work airtight to pipes, sleeves, ducts, conduit, and other penetrations through 

surfaces. 

.11 At penetration of fire rated wall, ceiling, or floor construction, completely seal voids with 

firestopping material in accordance with applicable ULC Design, full thickness of the 

construction element. 

.12 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest 

intersection. Refinish assemblies by refinishing entire unit. 

.13 Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished areas 

except where indicated otherwise. 

1.5 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for recycling in accordance with Section 01 74 19 - Waste 

Management and Disposal. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris. 

.2 Remove waste materials from site at daily regularly scheduled times. Do not burn waste 

materials on site. 

.3 Make arrangements with and obtain permits from authorities having jurisdiction for 

disposal of waste and debris. 

.4 Provide on-site containers for collection of waste material and debris. 

.5 Clean interior areas prior to start of finishing work, and maintain areas free of dust and 

other contaminants during finishing operations. 

.6 Store volatile waste in covered metal containers, and remove from premises at end of 

each workday. 

.7 Provide adequate ventilation during use of volatile or noxious substances. Use of building 

ventilation systems is not permitted for this purpose. 

.8 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and 

as recommended by cleaning material manufacturer. 

.9 Schedule cleaning operations so that resulting dust, debris and other contaminants will 

not fall on wet, newly painted surfaces nor contaminate building systems. 

1.2 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 

machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others, and leave Work 

clean and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and 

equipment. 

.4 Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain 

enamel, baked enamel, plastic laminate, and mechanical and electrical fixtures. Replace 

broken, scratched or disfigured glass. 

.5 Remove stains, spots, marks and dirt from decorative work, electrical and mechanical 

fixtures, furniture fitments, walls, and floors. 

.6 Clean lighting reflectors, lenses, and other lighting surfaces. 

.7 Vacuum clean and dust building interiors, behind grilles, louvres and screens. 

.8 Wax, seal, shampoo or prepare floor finishes, as recommended by manufacturer.  

Vacuum carpets. 

.9 Inspect finishes, fitments and equipment and ensure specified workmanship and 

operation. 

.10 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of 

grounds. 

.11 Remove dirt and other disfiguration from exterior surfaces. 
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.12 Sweep and wash clean paved areas. 

1.3 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for recycling in accordance with Section 01 74 19 - Waste 

Management and Disposal. 

1.4 CLEANING AGENCY 

.1 Employ and use the service of a professional and recognized cleaning agency to provide 

personnel on site to perform cleaning at end of each workday. 

.2 Personnel from cleaning agency shall: 

.1 Wash walls, floors, and other surfaces dirtied or smeared during execution of 

Work. 

.2 Vacuum carpets in immediate Work areas as well as corridors and stairs used by 

workers in the course of their work. 

.3 Arrive at an appropriate time near end of workday. 

.4 Stay on premises for one (1) additional hour after Contractor's off-hour work 

shift has terminated to address complaints and concerns from Property Manager 

on degree of cleanliness required and perform additional cleaning as required. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 SUMMARY 

.1 This Section includes requirements for management of construction waste and disposal, 

which forms the Contractor’s commitment to reduce and divert waste materials from 

landfill. 

1.2 DEFINITIONS 

.1 Clean Waste: Untreated and unpainted; not contaminated with oils, solvents, sealants or 

similar materials. 

.2 Construction and Demolition Waste: Solid wastes typically including building materials, 

packaging, trash, debris, and rubble resulting from construction, re modeling, repair and 

demolition operations. 

.3 Hazardous: Exhibiting the characteristics of hazardous substances including properties 

such as ignitability, corrosiveness, toxicity or reactivity. 

.4 Non-hazardous: Exhibiting none of the characteristics of hazardous substances, including 

properties such as ignitability, corrosiveness, toxicity, or reactivity. 

.5 Non-toxic: Not poisonous to humans either immediately or after a long period of 

exposure. 

.6 Recyclable: The ability of a product or material to be recovered at the end of its life cycle 

and remanufactured into a new product for reuse by others. 

.7 Recycle: To remove a waste material from the project site to another site for 

remanufacture into a new product for reuse by others. 

.8 Recycling: The process of sorting, cleansing, treating and reconstituting solid waste and 

other discarded materials for the purpose of using the altered form; recycling does not 

include burning, incinerating, or thermally destroying waste. 

.9 Return: To give back reusable items or unused products to vendors for credit. 

.10 Reuse: To reuse a construction waste material in some manner on the project site. 

.11 Salvage: To remove a waste material from the project site to another site for resale or 

reuse by others. 

.12 Sediment: Soil and other debris that has been eroded and transported by storm or well 

production run off water. 

.13 Source Separation: The act of keeping different types of waste materials separate 

beginning from the first time they become waste. 

.14 Toxic: Poisonous to humans either immediately or after a long period of exposure. 

.15 Trash: Any product or material unable to be reused, returned, recycled, or salvaged. 

.16 Volatile Organic Compounds (VOC’s): Chemical compounds common in and emitted by 

many building products over time through outgassing: 

.1 Solvents in paints and other coatings; 

.2 Wood preservatives; strippers and household cleaners; 

.3 Adhesives in particleboard, fiberboard, and some plywood; and foam insulation. 
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.4 When released, VOC’s can contribute to the formation of smog and can cause 

respiratory tract problems, headaches, eye irritations, nausea, damage to the liver, 

kidneys, and central nervous system, and possibly cancer. 

.17 Waste: Extra material or material that has reached the end of its useful life in its intended 

use. Waste includes salvageable, returnable, recyclable, and reusable material. 

.18 Waste Management Plan: A Project-related plan for the collection, transportation, and 

disposal of the waste generated at the construction site. The purpose of the plan is to 

ultimately reduce the amount of material being landfilled. 

1.3 WASTE MANAGEMENT GOALS 

.1 Departmental Representative has established that this project is to generate the least 

amount of waste possible.  This require that construction processes ensure as little waste 

as possible, either due to error, poor planning, breakage, mishandling, contamination, or 

other factors. 

.2 Departmental Representative recognizes that waste in any project is inevitable, but 

indicates that as much of the waste materials as economically feasible. Reused, salvage, 

or recycle as required. 

.3 Minimize waste disposal to landfills. 

1.4 WASTE MANAGEMENT PLAN 

.1 Submit a Waste Management Plan to Project Authority for review. 

.2 Waste Management Plan shall indicate recycling/reuse program that includes separate 

collection of waste materials as appropriate to the project waste. 

1.5 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by Project 

Authority. 

.2 Handling Requirements: Clean materials that are contaminated before placing in 

collection containers and ensure that waste destined for landfill does not get mixed in 

with recycled materials: 

.1 Deliver materials free of dirt, adhesives, solvents, petroleum contamination, and 

other substances deleterious to recycling process. 

.2 Arrange for collection by or delivery to the appropriate recycling or reuse 

facility. 

.3 Hazardous Waste and Hazardous Materials: Handle in accordance with applicable 

regulations. 

.4 Protect, stockpile, store and catalogue salvaged items 

2 Products 

2.1 NOT USED 

.1 Not Used. 
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3 Execution 

3.1 PREPARATION 

.1 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 

regulations and codes. 

3.2 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

3.3 WASTE MANAGEMENT PLAN IMPLEMENTATION 

.1 Instruction: Provide on-site instruction of appropriate separation, handling, and recycling, 

salvage, reuse, and return methods to be used by parties at appropriate stages of the 

project. 

.2 Separation Facilities: Lay out and label a specific area to facilitate separation of materials 

for potential recycling, salvage, reuse, and return: 

.1 Recycling and waste bin areas are to be kept neat and clean and clearly marked in 

order to avoid contamination of materials. 

.2 Hazardous wastes shall be separated, stored, and disposed of in accordance with 

local regulations. 

END OF SECTION 
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1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Acceptance of Work Procedures: 

.1 Contractor's Inspection: conduct inspection of Work, identify deficiencies and 

defects, and repair as required to conform to Contract Documents. 

.1 Notify Project Authority in writing of satisfactory completion of 

Contractor's inspection and submit verification that corrections have been 

made. 

.2 Request Project Authority inspection. 

.2 Project Authority's Inspection: 

.1 Project Authority and Contractor to inspect Work and identify defects 

and deficiencies. 

.2 Contractor to correct Work as directed. 

.3 Completion Tasks: submit written certificates that tasks have been performed as 

follows: 

.1 Work: completed and inspected for compliance with Contract 

Documents. 

.2 Defects: corrected and deficiencies completed. 

.3 Equipment and systems: tested, adjusted, balanced and fully operational. 

.4 Certificates required by Utility companies and Fire Commissioner: 

submitted. 

.5 Operation of systems: demonstrated to Owner's personnel. 

.6 Commissioning of mechanical systems: completed in accordance with 

Section 01 91 13 - General Commissioning (Cx) Requirements. 

.7 Work: complete and ready for final inspection. 

.4 Final Inspection: 

.1 When completion tasks are done, request final inspection of Work by 

Project Authority. 

.2 When Work is incomplete according to Project Authority, complete 

outstanding items and request reinspection. 

.2 Authorization for Final Payment : 

.1 Project Authority will not authorize final payment until such time that Contractor 

performs following work and turns over specified documents: 

.1 Operations and Maintenance manuals, 

.2 Maintenance materials, 

.3 Certificates of test and test results, 

.4 Guarantee and Warranty certificates. 

1.2 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 

.1 Remove surplus materials, excess materials, rubbish, tools and equipment. 

.2 Waste Management: separate waste materials for recycling in accordance with 

Section 01 47 19 - Sustainable Requirements and Section 01 74 19 - Waste Management 

and Disposal. 
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2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 ADMINISTRATIVE REQUIREMENTS 

.1 Pre-warranty Meeting: 

.1 Convene meeting with Project Authority, in accordance with Section 01 31 19 - 

Project Meetings to: 

.1 Review guarantee/warranty requirements. 

.2 Establish communication procedures for: 

.1 Notifying construction warranty defects. 

.2 Determine priorities for type of defects. 

.3 Determine reasonable response time. 

.2 Contact information for bonded and licensed company for warranty work action: 

provide name, telephone number and address of company authorized for 

construction warranty work action. 

.3 Ensure contact is located within local service area of warranted construction, is 

continuously available, and is responsive to inquiries for warranty work action. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit one (1) interim copy of operations and maintenance manual for review by Project 

Authority.  Make revisions and additions as directed an resubmit. 

.3 Upon review and acceptance of interim copy by Project Authority, submit two (2) final 

copies to Project Authority.  Initial copies will not be considered as final copies unless 

they have been fully revised and are identical to final accepted version. 

.4 Provide spare parts, maintenance materials and special tools of same quality and 

manufacture as products provided in Work. 

.5 Submission date:  submit completed operations and maintenance manual to Project 

Authority prior to submission of invoices for payments. 

1.3 FORMAT 

.1 Organize data as instructional manual. 

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 215 x 280 mm with spine and face 

pockets. 

.3 Cover: identify each binder with type or printed title 'Project Record Documents'; list title 

of project and identify subject matter of contents. 

.4 Arrange content under Section numbers and sequence of Contract specifications. 

.5 Separate each Section with cardboard dividers and labels.  Provide tabbed fly leaf for 

each separate product and system, with typed description of product and major 

component parts of equipment. 

.6 Text: manufacturer's printed data, or typewritten data. 

.7 Drawings: provide with reinforced punched binder tab. 

.1 Bind in with text; fold larger drawings to size of text pages. 

.8 Drawings, diagrams, and manufacturers' literature must be legible. 
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1.4 CONTENTS - PROJECT RECORD DOCUMENTS 

.1 Cover sheet containing: 

.1 Date of submission. 

.2 Project title, location, and project number. 

.3 Names and addresses of Contractor, subcontractors, and suppliers. 

.4 Schedule of products and systems indexed to content of volume. 

.2 Table of Contents for Each Volume indicating contents of each binder. 

.3 List of maintenance materials. 

.4 List of spare parts. 

.5 Original or certified copy of Warranties and Guarantees. 

.6 Copies of approvals and certificates issued by Inspection Authorities. 

.7 Copies of reports and results from tests designated as Contractor's responsibilities. 

.8 For each product or system include: 

.1 List names, addresses and telephone numbers of subcontractors and suppliers, 

including local source of supplies and replacement parts, and local service 

depots. 

.2 Nameplate information including equipment number, make, size, capacity, model 

number, and serial number. 

.3 Parts list. 

.4 Installation details. 

.5 Operating instructions. 

.6 Maintenance instructions for equipment. 

.9 Product Data: mark each sheet to identify specific products and component parts, and 

data applicable to installation; delete inapplicable information. 

.10 Drawings: supplement product data to illustrate relations of component parts of 

equipment and systems, to show control and flow diagrams. 

.11 Typewritten Text: as required to supplement product data. 

1.5 AS -BUILT DOCUMENTS AND SAMPLES 

.1 Maintain at site for Project Authority one (1) record copy of: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Change Orders and other modifications to Contract. 

.5 Reviewed shop drawings, product data, and samples. 

.6 Field test records. 

.7 Inspection certificates. 

.8 Manufacturer's certificates. 

.2 Store record documents and samples in field office apart from documents used for 

construction. 

.3 Label record documents and file in accordance with Section number listings in List of 

Contents of this Project Manual. 

.1 Label each document "PROJECT RECORD" in neat, large, printed letters. 

  



Minor Works Section 01 78 00 

RCMP CLOSEOUT SUBMITTALS Page 3 

New Brunswick   

 

 

.4 Maintain record documents in clean, dry and legible condition. 

.1 Do not use record documents for construction purposes. 

.5 Keep record documents and samples available for inspection by Project Authority. 

1.6 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1 Record information on set of opaque drawings, and in copy of Project Manual, provided 

by Departmental Representative. 

.2 Use felt tip marking pens, maintaining separate colours for each major system, for 

recording information. 

.3 Record information concurrently with construction progress. 

.1 Do not conceal Work until required information is recorded. 

.4 Contract Drawings and shop drawings: mark each item to record actual construction, 

including: 

.1 Field changes of dimension and detail. 

.2 Changes made by change orders. 

.3 Details not on original Contract Drawings. 

.4 Referenced Standards to related shop drawings and modifications. 

.5 Specifications: mark each item to record actual construction, including: 

.1 Manufacturer, trade name, and catalogue number of each product actually 

installed, particularly optional items and substitute items. 

.2 Changes made by Addenda and change orders. 

.6 Other Documents: maintain inspection certifications, manufacturer's certifications, and 

other documentation required by individual specifications sections. 

.7 Provide digital photos, if requested, for site records. 

1.7 EQUIPMENT AND SYSTEMS 

.1 For each item of equipment and each system include description of unit or system, and 

component parts. 

.1 Give function, normal operation characteristics and limiting conditions. 

.2 Include performance curves, with engineering data and tests, and complete 

nomenclature and commercial number of replaceable parts. 

.2 Provide servicing and lubrication schedule, and list of lubricants required. 

.3 Include manufacturer's printed operation and maintenance instructions. 

.4 Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams 

required for maintenance. 

.5 Additional requirements: as specified in individual specification sections. 

1.8 MATERIALS AND FINISHES 

.1 Building products, applied materials, and finishes: include product data, with catalogue 

number, size, composition, and colour and texture designations. 

.2 Instructions for cleaning agents and methods, precautions against detrimental agents and 

methods, and recommended schedule for cleaning and maintenance. 
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.3 Moisture-protection and weather-exposed products: include manufacturer's 

recommendations for cleaning agents and methods, precautions against detrimental 

agents and methods, and recommended schedule for cleaning and maintenance. 

.4 Additional requirements: as specified in individual specifications sections. 

1.9 MAINTENANCE MATERIALS 

.1 Spare Parts: 

.1 Provide spare parts, in quantities specified in individual specification sections. 

.2 Provide items of same manufacture and quality as items in Work. 

.3 Deliver to site; place and store where directed by Property Manager. 

.4 Receive and catalogue items. 

.1 Submit inventory listing to Project Authority. 

.2 Include approved listings in Maintenance Manual. 

.2 Extra Stock Materials: 

.1 Provide maintenance and extra materials, in quantities specified in individual 

specification sections. 

.2 Provide items of same manufacture and quality as items in Work. 

.3 Deliver to site; place and store where directed by Property Manager. 

.4 Receive and catalogue items. 

.1 Submit inventory listing to Project Authority. 

.2 Include approved listings in Maintenance Manual. 

.3 Special Tools: 

.1 Provide special tools, in quantities specified in individual specification section. 

.2 Provide items with tags identifying their associated function and equipment. 

.3 Deliver to site; place and store where directed by Property Manager. 

.4 Receive and catalogue items. 

.1 Submit inventory listing to Project Authority. 

.2 Include approved listings in Maintenance Manual. 

.4 Clearly mark items including: 

.1 Product name and product number. 

.2 Identification of where item was installed or intended use in building. 

.3 Installation instructions 

.4 Name, address and telephone number of nearest suppliers. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 SUMMARY 

.1 Section Includes: 

.1 General requirements relating to commissioning of project's components and 

systems, specifying general requirements to PV of components, equipment, sub-

systems, systems, and integrated systems. 

.2 Acronyms: 

.1 BMM - Building Management Manual. 

.2 Cx - Commissioning. 

.3 O&M - Operation and Maintenance. 

.4 PI - Product Information. 

.5 PV - Performance Verification. 

.6 TAB - Testing, Adjusting and Balancing. 

1.2 GENERAL 

.1 Cx is a planned program of tests, procedures and checks carried out systematically on 

systems and integrated systems of the finished Project. Cx is performed after systems and 

integrated systems are completely installed, functional and Contractor's Performance 

Verification responsibilities have been completed and approved. Objectives: 

.1 Verify installed equipment, systems and integrated systems operate in accordance 

with Contract Documents and design criteria and intent. 

.2 Ensure appropriate documentation is compiled into the BMM. 

.3 Effectively train O&M staff. 

.2 Contractor performs Cx process, operating equipment and systems, troubleshooting and 

making adjustments as required. 

.1 Systems to be operated at full capacity under various modes to determine if they 

function correctly and consistently at peak efficiency. Systems to be interactively 

with each other as intended in accordance with Contract Documents and design 

criteria. 

.2 During these checks, adjustments to be made to enhance performance to meet 

environmental or user requirements. 

.3 Design Criteria: To meet Project functional and operational requirements. 

1.3 COMMISSIONING OVERVIEW 

.1 Provide a fully functional facility: 

.1 Systems, equipment and components meet user's functional requirements before 

date of acceptance, and operate consistently at peak efficiencies and within 

specified energy budgets under normal loads. 

.2 Property Manager and O&M personnel have been fully trained in aspects of 

installed systems. 

.3 Complete documentation relating to installed equipment and systems. 
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.2 Cx responsibilities . 

.1 Contractor is responsible for: 

.1 Organizing Cx. 

.2 Testing. 

.3 TAB. 

.4 Performance of Cx activities. 

.5 Monitoring operations Cx activities. 

.6 Witnessing, certifying accuracy of reported results. 

.7 Developing BMM. 

.8 Demonstrations. 

.9 Training. 

.10 Preparation and submission of test reports. 

.11 Delivery of training and Cx documentation. 

.2 Project Authority is responsible for: 

.1 Witnessing, certifying accuracy of reported results. 

.2 Witnessing and certifying TAB and other tests. 

.3 Implementation of Training Plan. 

.3 Property Manager is responsible for: 

.1 Attending training sessions. 

.3 Cx to be a line item of Contractor's cost breakdown. 

.4 Cx activities supplement field quality and testing procedures described in relevant 

technical sections. 

.5 Cx is conducted in concert with activities performed during stage of project delivery. Cx 

identifies issues in Planning and Design stages which are addressed during Construction 

and Cx stages to ensure the built facility/system is constructed and proven to operate 

satisfactorily under weather, environmental and occupancy conditions to meet functional 

and operational requirements. Cx activities includes transfer of critical knowledge to 

facility operational personnel. 

.6 Departmental Representative will issue Interim Acceptance Certificate when: 

.1 Completed Cx documentation has been received, reviewed for suitability and 

approved by Project Authority. 

.2 Equipment, components and systems have been commissioned. 

.3 O&M training has been completed. 

.7 The following system types, when applicable to project, shall be commissioned: 

.1 Potable water storage and delivery systems. 

.2 Fire protection systems including sprinkler, standpipe, fire pump, fire and smoke 

dampers, kitchen suppression systems, fire shutters, fire alarm systems, exit 

lights, emergency lights, door hold open devices, fan shutdown, gas shutdown, 

smoke control and stair pressurization. 

.3 Lighting Controls. 

.4 Electrical Switchgear. 

.5 Energy Monitoring Systems. 

.6 HVAC systems including cooling equipment, complete air handling systems and 

associated equipment, complete heating plant and heating distribution equipment 

including water treatment systems. 

.7 Telephone, data, cable and PA system. 

.8 Video surveillance and access intrusion alarms. 
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1.4 NON-CONFORMANCE TO PERFORMANCE VERIFICATION REQUIREMENTS 

.1 Should equipment, system components, and associated controls be incorrectly installed or 

malfunction during Cx, correct deficiencies, re-verify equipment and components within 

the unfunctional system, including related systems as deemed required by Project 

Authority, to ensure effective performance. 

.2 Costs for corrective work, additional tests, inspections, to determine acceptability and 

proper performance of such items to be borne by Contractor. Above costs to be in form of 

progress payment reductions or hold-back assessments. 

1.5 PRE-CX REVIEW 

.1 Before start of Cx: 

.1 Ensure installation of related components, equipment, sub-systems, systems is 

complete. 

.2 Fully understand Cx requirements and procedures. 

.3 Have Cx documentation shelf-ready. 

.4 Understand completely design criteria and intent and special features. 

.5 Submit complete start-up documentation to Project Authority. 

.6 Have Cx schedules up-to-date. 

.7 Ensure systems have been cleaned thoroughly. 

.8 Complete TAB procedures on systems, submit TAB reports to Project Authority 

for review and approval. 

.9 Ensure "As-Built" system schematics are available. 

.2 Inform Project Authority in writing of discrepancies and deficiencies on finished works. 

1.6 CONFLICTS 

.1 Report conflicts between requirements of this section and other sections to Project 

Authority before start-up and obtain clarification. 

.2 Failure to report conflict and obtain clarification will result in application of most 

stringent requirement. 

1.7 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures. 

.1 Submit no later than four (4) weeks after award of Contract: 

.1 Name of Contractor's Cx agent. 

.2 Draft Cx documentation. 

.3 Preliminary Cx schedule. 

.2 Request in writing to Project Authority for changes to submittals and obtain 

written approval at four (4) weeks prior to start of Cx. 

.3 Submit proposed Cx procedures to Project Authority where not specified and 

obtain written approval at least four (4) weeks prior to start of Cx. 

.4 Provide additional documentation relating to Cx process required by Project 

Authority. 
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1.8 COMMISSIONING DOCUMENTATION 

.1 Installation/Start-up check lists: 

.1 Include the following data: 

.1 Product manufacturer's installation instructions and recommended 

checks. 

.2 Special procedures as specified in relevant technical sections. 

.3 Items considered good installation and engineering industry practices 

deemed appropriate for proper and efficient operation. 

.2 Equipment manufacturer's installation/start-up check lists are acceptable for use. 

As deemed necessary by Project Authority supplemental additional data lists will 

be required for specific project conditions. 

.3 Use check lists for equipment installation. Document check list verifying checks 

have been made, indicate deficiencies and corrective action taken. 

.4 Installer to sign check lists upon completion, certifying stated checks and 

inspections have been performed. Return completed check lists to Project 

Authority. Check lists will be required during Commissioning and will be 

included in Building Maintenance Manual (BMM) at completion of project. 

.5 Use of check lists will not be considered part of commissioning process but will 

be stringently used for equipment pre-start and start-up procedures. 

.2 Product Information (PI) Report Forms: 

.1 Product Information (PI) forms compiles gathered data on items of equipment 

produced by equipment manufacturer, includes nameplate information, parts list, 

operating instructions, maintenance guidelines and pertinent technical data and 

recommended checks that is necessary to prepare for start-up and functional 

testing and used during operation and maintenance of equipment. This 

documentation is included in the BMM at completion of work. 

.2 Prior to Performance Verification (PV) of systems complete items on PI forms 

related to systems and obtain Project Authority's approval. 

.3 Performance Verification (PV) Forms: 

.1 PV forms to be used for checks, running dynamic tests and adjustments carried 

out on equipment and systems to ensure correct operation, efficiently and 

function independently and interactively with other systems as intended with 

project requirements. 

.2 PV report forms include those developed by Contractor records measured data 

and readings taken during functional testing and Performance Verification 

procedures. 

.3 Prior to PV of integrated system, complete PV forms of related systems and 

obtain Project Authority's approval. 

.4 Samples of Commissioning Forms: 

.1 Develop required project-specific Commissioning forms in electronic format 

complete with specification data. 

.2 Revise items on Commissioning forms to suit project requirements. 

.5 Project Authority to review and approve Cx documentation. 

.6 Provide completed and approved Cx documentation to Project Authority. 
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1.9 COMMISSIONING SCHEDULE 

.1 Provide detailed Cx schedule as part of construction. 

.2 Provide adequate time for Cx activities prescribed in technical sections and 

commissioning sections including: 

.1 Approval of Cx reports. 

.2 Verification of reported results. 

.3 Repairs, retesting, re-commissioning, re-verification. 

.4 Training. 

1.10 STARTING AND TESTING 

.1 Contractor assumes liabilities and costs for inspections. Including disassembly and re-

assembly after approval, starting, testing and adjusting, including supply of testing 

equipment. 

1.11 WITNESSING OF STARTING AND TESTING 

.1 Provide 14 days notice prior to commencement. 

.2 Project Authority to witness of start-up and testing. 

.3 Contractor's Cx Agent to be present at tests performed and documented by sub-trades, 

suppliers and equipment manufacturers. 

1.12 MANUFACTURER'S INVOLVEMENT 

.1 Obtain manufacturers installation, start-up and operations instructions prior to start-up of 

components, equipment and systems and review with Project Authority. 

.1 Compare completed installation with manufacturer's published data, record 

discrepancies, and review with manufacturer. 

.2 Modify procedures detrimental to equipment performance and review same with 

manufacturer before start-up. 

1.13 START OF COMMISSIONING 

.1 Notify Project Authority at least 21 days prior to start of Cx. 

.2 Start Cx after elements of building affecting start-up and performance verification of 

systems have been completed. 

1.14 COMMISSIONING PERFORMANCE VERIFICATION 

.1 Carry out Cx: 

.1 Under actual operating conditions, over entire operating range, in all modes. 

.2 On independent systems and interacting systems. 

.2 Cx procedures to be repeatable and reported results are to be verifiable. 

.3 Follow equipment manufacturer's operating instructions. 

1.15 WITNESSING COMMISSIONING 

.1 Project Authority to witness activities and verify results. 
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1.16 AUTHORITIES HAVING JURISDICTION 

.1 Where specified start-up, testing or commissioning procedures duplicate verification 

requirements of authority having jurisdiction, arrange for authority to witness procedures 

so as to avoid duplication of tests and to facilitate expedient acceptance of facility. 

.2 Obtain certificates of approval, acceptance and compliance with rules and regulation of 

authority having jurisdiction. 

.3 Provide copies to Project Authority within five (5) days of test and with Cx report. 

1.17 COMMISSIONING CONSTRAINTS 

.1 Since access into secure or sensitive areas will be very difficult after occupancy it is 

necessary to complete Cx of occupancy, weather, and seasonal sensitive equipment and 

systems in these areas before issuance of the Interim Certificate, using, if necessary, 

simulated thermal loads. 

1.18 SUNDRY CHECKS AND ADJUSTMENTS 

.1 Make adjustments and changes which become apparent as Cx proceeds. 

.2 Perform static and operational checks as applicable and as required. 

1.19 DEFICIENCIES, FAULTS, DEFECTS 

.1 Correct deficiencies found during start-up and Cx to satisfaction of Project Authority. 

.2 Report problems, faults or defects affecting Cx to Project Authority in writing. Stop Cx 

until problems are rectified. Proceed with written approval from Project Authority. 

1.20 COMPLETION OF COMMISSIONING 

.1 Upon completion of Cx leave systems in normal operating mode. 

.2 Except for warranty and seasonal verification activities specified in Cx specifications, 

complete Cx prior to issuance of Interim Certificate of Completion. 

.3 Cx to be considered complete when contract Cx deliverables have been submitted and 

accepted by Project Authority. 

1.21 TRAINING 

.1 Training Objectives:  

.1 Training to be detailed and duration to ensure: 

.1 Safe, reliable, cost-effective, energy-efficient operation of systems in 

normal and emergency modes under all conditions. 

.2 Effective on-going inspection, measurements of system performance. 

.3 Proper preventive maintenance, diagnosis and trouble-shooting. 

.4 Ability to update documentation. 

.5 Ability to operate equipment and systems under emergency conditions 

until appropriate qualified assistance arrives. 

.2 Training Materials: 

.1 Instructors to be responsible for content and quality. 

.2 Training materials to include: 

.1 "As-Built" Contract Documents. 

.2 Operating Manual. 
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.3 Maintenance Manual. 

.4 Management Manual. 

.5 TAB and PV Reports. 

.3 Property Manager will review training manuals. 

.4 Training materials to be in a format that permits future training procedures to 

same degree of detail. 

.3 Scheduling: 

.1 Include in Commissioning Schedule time for training. 

.2 Deliver training during regular working hours, training sessions to be maximum 

three (3) hours in length. 

.3 Training to be completed prior to acceptance of facility. 

.4 Training Content: 

.1 Training to include demonstrations by Instructors using the installed equipment 

and systems. 

.2 Content includes: 

.1 Review of facility and occupancy profile. 

.2 Functional requirements. 

.3 System philosophy, limitations of systems and emergency procedures. 

.4 Review of system layout, equipment, components and controls. 

.5 Equipment and system start-up, operation, monitoring, servicing, 

maintenance and shut-down procedures. 

.6 System operating sequences, including step-by-step directions for 

starting up, shut-down, operation of valves, dampers, switches, 

adjustment of control settings and emergency procedures. 

.7 Maintenance and servicing. 

.8 Trouble-shooting diagnosis. 

.9 Inter-Action among systems during integrated operation. 

.10 Review of O&M documentation. 

.11 Provide specialized training as specified in relevant Technical Sections 

of the specifications. 

1.22 OCCUPANCY 

.1 Cooperate fully with Project Authority during stages of acceptance and occupancy. 

1.23 OWNER'S PERFORMANCE TESTING 

.1 Performance testing of equipment or system by Project Authority will not relieve 

Contractor from compliance with specified start-up and testing procedures. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 02 41 19 - Selective Building Demolition. 

1.2 DEFINITIONS 

.1 Demolish: Detach items from existing construction and legally dispose of them off site, 

unless indicated to be removed and salvaged or removed and reinstalled. 

.2 Existing to Remain: Existing items of construction that are not removed and that are not 

otherwise indicated as being removed, removed and salvaged, or removed and reinstalled. 

.3 Waste Management Plan: Written plan addressing opportunities for reduction, reuse, or 

recycling of materials prepared in accordance with Section 01 74 19 - Waste 

Management and Disposal. 

1.3 ADMINISTRATIVE REQUIREMENTS 

.1 Coordination: Coordinate requirements for Waste Management and Disposal for 

materials being reused or recycled in accordance with Section 01 74 19 - Waste 

Management and Disposal: 

.1 Divert excess materials from landfill. 

.2 Separate materials identified for recycling place in identified areas in accordance 

with Waste Management Plan. 

.3 Label location of salvaged material's storage areas and provide barriers and 

security devices. 

.4 Remove materials that cannot be salvaged for re use or recycling and dispose of 

in accordance with applicable codes at licensed facilities. 

1.4 QUALITY ASSURANCE 

.1 Regulatory Requirements: ensure Work is performed in compliance with applicable 

Provincial regulations. 

.2 Comply with hauling and disposal regulations of Authority Having Jurisdiction. 

1.5 SITE CONDITIONS 

.1 Protect existing site features to remain or identified for salvage or reuse; make repairs and 

restore to a similar condition to existing where damage to these items occurs as directed 

by Project Authority and at no increase in Contract Price: 

.1 Remove and store salvaged materials to prevent contamination. 

.2 Store and protect salvaged materials as required for maximum preservation of 

material. 

.3 Handle salvaged materials same as new materials. 

.2 Perform pavement removal work to prevent adverse effects to adjacent watercourses, 

groundwater and wildlife, and to prevent excess air and noise pollution: 

.1 Do not pump water containing suspended materials into watercourses, storm or 

sanitary sewers or onto adjacent properties. 

.2 Control disposal or runoff of water containing suspended materials or other 

harmful substances in accordance with Authorities Having Jurisdiction. 
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.3 Protect existing site features and structures, trees, plants and foliage on site and adjacent 

properties. 

2 Products 

2.1 NOT USED 

.1 Not Used. 

3 Execution 

3.1 PREPARATION 

.1 Verify extent and location of asphalt identified for removal, disposal, alternative disposal, 

recycling, salvage and items to remain. 

.2 Locate and protect utilities, preserve active utilities traversing site in operating condition. 

.3 Temporary Erosion and Sedimentation Control: 

.1 Inspect, repair, and maintain erosion and sedimentation control measures during 

construction until permanent vegetation has been established. 

.4 Prior to beginning removal operation, inspect and verify with Project Authority areas, 

depths and lines of asphalt pavement to be removed. 

.5 Protection: protect existing pavement not designated for removal, light units and 

structures from damage. In event of damage, immediately replace or make repairs to 

approval of Project Authority at no increase in Contract Price. 

3.2 REMOVAL 

.1 Remove existing asphalt pavement to lines and grades as indicated. 

.2 Demolition of pavements, curbs and gutters: 

.1 Square up adjacent surfaces to remain in place by saw cutting or other method 

acceptable to Project Authority. 

.2 Protect adjacent joints and load transfer devices. 

.3 Protect underlying and adjacent granular materials where they are exposed and 

identified to remain. 

.4 Prevent contamination with base course aggregates, when removing asphalt 

pavement for subsequent incorporation into hot mix asphalt concrete paving. 

.3 Use equipment and methods of removal and hauling which do not damage or disturb 

underlying pavement. 

.4 Prevent contamination of removed asphalt pavement by topsoil, underlying gravel or 

other materials. 

.5 Suppress dust generated by removal process. 

3.3 FINISH TOLERANCES 

.1 Finished surfaces in areas where asphalt pavement has been removed within ±5 mm of 

grade specified but not uniformly high or low. 
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3.4 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 00 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 00 - Cleaning. 

.3 Sweep remaining asphalt pavement surfaces clean of debris resulting from removal 

operations using rotary power brooms and hand brooming as required. 

.4 Waste Management: separate waste materials for recycling in accordance with 

Section 01 74 19 - Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

.2 Removed asphalt pavement which is to be recycled in hot mix asphalt concrete 

under this contract may be stockpiled at designated asphalt plant site. 

END OF SECTION 
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1 General 

1.1 SUMMARY 

.1 This Section includes the following: 

.1 Demolition and removal of selected portions of exterior building components or 

structural elements. 

.2 Demolition of mechanical and electrical equipment. 

.3 Demolition and removal of selected site elements. 

.4 Repair procedures for selective demolition operations. 

1.2 REFERENCE STANDARDS 

.1 National Research Council Canada (NRC) 

.1 National Building Code of Canada. 

.2 National Fire Protection Association (NFPA) 

.1 NFPA 51B, Standard for Fire Prevention During Welding, Cutting, and Other 

Hot Work, latest edition. 

.2 NFPA 241, Standard for Safeguarding Construction, Alteration, and Demolition 

Operations, latest edition. 

1.3 DEFINITIONS 

.1 Demolish: Detach items from existing construction and legally dispose of them off site, 

unless indicated to be removed and salvaged or removed and reinstalled. 

.2 Remove and Salvage: Detach items from existing construction and turn over to Project 

Authority. 

.3 Remove and Reinstall: Detach items from existing construction, prepare them for reuse, 

and reinstall them where indicated. 

.4 Existing to Remain: Existing items of construction that are not removed and that are not 

otherwise indicated as being removed, removed and salvaged, or removed and reinstalled. 

.5 Hazardous Substances: Dangerous substances, dangerous goods, hazardous commodities 

and hazardous products may include asbestos, mercury and lead, PCBs, or other material 

that can endanger human health or wellbeing if handled improperly as defined by the 

Federal Hazardous Products Act (RSC 1985) including latest amendments. 

1.4 ADMINISTRATIVE REQUIREMENTS 

.1 Coordination: Coordinate selective demolition work so that work of this Section adheres 

to aesthetic criteria established by the Drawings and specified dimensions with all 

elements in planes as drawn, maintaining their relationships with all other building 

elements. 

.2 Coordination: Coordinate with Project Authority for the material ownership as follows: 

.1 Except for items or materials indicated to be reused, salvaged, reinstalled, or 

otherwise indicated to remain Departmental Representative's property, 

demolished materials shall: 

.1 Become property of the Departmental Representative.  Contractor and 

Project Authority shall review items and identify items that are to remain 

property of Departmental Representative. 
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.2 Items not identified to remain property of Departmental Representative 

shall become property of Contractor.  Contractor shall remove and 

dispose of items off site. 

.2 Historic items, relics, and similar objects including, but not limited to, 

cornerstones and their contents, commemorative plaques and tablets, antiques, 

and other items of interest or value to Project Authority that may be encountered 

during selective demolition remain Departmental Representative’s property. 

1.5 QUALITY ASSURANCE 

.1 Regulatory Requirements: Comply with governing environmental notification 

requirements and regulations before beginning selective demolition. Comply with hauling 

and disposal regulations of authorities having jurisdiction, and in accordance with the 

following: 

.1 Provincial Workers Compensation Boards/Commissions. 

.2 Provincial Occupational Health and Safety Standards and Programs. 

.3 Requirements of NFPA 51B. 

.4 Requirements of NFPA 241. 

.5 Other pertinent codes, by-laws and regulations. 

1.6 SITE CONDITIONS 

.1 Portions of building immediately adjacent to selective demolition area may be occupied: 

.1 Conduct selective demolition so that Property Manager's operations will not be 

disrupted or will have only minimal disruption. 

.2 Provide not less than 72 hours notice to Property Manager of activities that will 

affect operations. 

.2 Do not close or obstruct walkways, corridors, or other occupied or used facilities without 

written permission from authorities having jurisdiction. 

.3 Departmental Representative assumes no responsibility for condition of areas to be 

selectively demolished: 

.4 Hazardous Substances: 

.1 Unless previously identified, it is not expected that Hazardous Substances will be 

encountered in the Work. 

.2 When removal of previously identified Hazardous Substances is included in 

Work, Contractor to engage subcontractor specializing in removal of identified 

Hazardous Substances. 

.3 Discovery of Hazardous Substances not previously identified: 

.1 Immediately notify Project Authority if materials suspected of containing 

hazardous substances are encountered and perform the following 

activities: 

.1 Do not disturb. 

.2 As part of this Standing Offer, arrange and pay for testing of 

suspected Hazardous Substances.  Submit invoice to Project 

Authority for payment, no mark-up. 

.3 Where results identify no hazardous substances, continue with 

demolition work. 

.4 Where results indicate a hazardous substance, notify Project 

Authority and await written instructions on how to proceed. 

.5 Storage or sale of removed items or materials on site will not be permitted. 
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.6 Maintain existing utilities indicated to remain in service and protect them against damage 

during selective demolition operations. 

.7 Maintain fire protection facilities in service during selective demolition operations. 

2 Products 

2.1 MATERIALS 

.1 Temporary Support Structures: Design temporary support structures required for 

demolition work and underpinning and other foundation supports necessary for the 

project using a qualified professional engineer registered or licensed in province of the 

Work. 

.2 Repair Materials: Use repair materials identical to existing materials: 

.1 If identical materials are unavailable or cannot be used for exposed surfaces, use 

materials that visually match existing adjacent surfaces to the fullest extent 

possible. 

.2 Use materials whose installed performance equal or surpasses that of existing 

materials. 

.3 Comply with material and installation requirements specified in individual 

technical specification Sections. 

3 Execution 

3.1 EXAMINATION 

.1 Verify that utilities have been disconnected and capped. 

.2 Survey existing conditions and correlate with requirements indicated to determine extent 

of selective demolition required. 

.3 Inventory and record the condition of items to be removed and reinstalled and items to be 

removed and salvaged. 

.4 Notify the Project Authority where existing mechanical, electrical, or structural elements 

conflict with intended function or design. 

.5 Perform surveys as the Work progresses to detect hazards resulting from selective 

demolition activities. 

3.2 UTILITY SERVICES 

.1 Coordinate existing services indicated to remain and protect them against damage during 

selective demolition operations. 

.2 Locate, identify, disconnect, and seal or cap off indicated utilities serving areas to be 

selectively demolished. 

.3 Coordinate with Mechanical and Electrical Divisions for shutting off, disconnecting, 

removing, and sealing or capping utilities. 

.4 Do not start selective demolition work until utility disconnecting and sealing have been 

completed and verified in writing. 
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3.3 PREPARATION 

.1 Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases, explosives, 

acids, flammables, or other dangerous materials before proceeding with selective 

demolition operations. 

.2 Conduct selective demolition and debris removal operations to ensure minimum 

interference with roads, streets, walks, walkways, and other adjacent occupied and used 

facilities: 

.1 Do not close or obstruct streets, walks, walkways, or other adjacent occupied or 

used facilities without permission from Project Authority and authorities having 

jurisdiction. Provide alternate routes around closed or obstructed traffic ways if 

required by governing regulations. 

.2 Erect temporary protection, such as walks, fences, railings, canopies, and covered 

passageways, where required by authorities having jurisdiction. 

.3 Protect existing site improvements, appurtenances, and landscaping to remain. 

.4 Erect a plainly visible fence around drip line of individual trees or around 

perimeter drip line of groups of trees to remain. 

.3 Provide temporary barricades, guards, railings, lights, warning signs, watchmen and other 

protection required to prevent injury to people and damage to adjacent buildings and 

facilities to remain, and as follows: 

.1 Provide protection to ensure safe passage of people around selective demolition 

area and to and from occupied portions of building. 

.2 Provide temporary weather protection, during interval between selective 

demolition of existing construction on exterior surfaces and new construction, to 

prevent water leakage and damage to structure and interior areas. 

.3 Protect walls, ceilings, floors, and other existing finish work that are to remain or 

that are exposed during selective demolition operations. 

.4 Cover and protect furniture, furnishings, and equipment that have not been 

removed. 

.5 Prevent unauthorized entry into Work Area. 

.4 Provide temporary enclosures for protection of existing building and construction, in 

progress and completed, from exposure, foul weather, other construction operations, and 

similar activities. 

.1 Where heating or cooling is needed and permanent enclosure is not complete, 

provide insulated temporary enclosures. 

.2 Coordinate enclosure with ventilating and material drying or curing requirements 

to avoid dangerous conditions and effects. 

.5 Erect and maintain dustproof partitions and temporary enclosures to limit dust and dirt 

migration and to separate areas from fumes and noise. 

.6 Provide and maintain shoring, bracing, or structural support to preserve stability and 

prevent movement, settlement, or collapse of construction to remain, and to prevent 

unexpected or uncontrolled movement or collapse of construction being demolished: 

.1 Strengthen or add new supports when required during progress of selective 

demolition. 
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.2 If at any time, safety of adjacent portion of building appears to be endangered, 

ceases operations, notify Project Authority, and take precautions to support 

structure.  Do not resume operations until permission has been granted.  If such 

movement of settlement of adjacent portion of building is caused by negligence 

or default of Contractor, restore structural integrity of the structure to Project 

Authority’s design at no increase in Contract Price.  When Project Authority 

considers additional bracing or shoring necessary to safeguard or prevent such 

movement or settlement, install bracing an shoring upon order. 

3.4 POLLUTION CONTROLS 

.1 Dust Control: Provide water mist, temporary enclosures or other suitable methods 

reviewed and accepted by the Project Authority to limit spread of dust and dirt. Comply 

with governing environmental protection regulations, and as limited below: 

.1 Do not use water when it may damage existing construction or create hazardous 

or objectionable conditions, such as ice, flooding, and pollution. 

.2 Wet mop floors to eliminate tracking of dirt, wipe down walls and doors of 

demolition enclosure. Vacuum carpeted areas. 

.2 Remove and transport debris to prevent spillage on adjacent surfaces and areas. 

.3 Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 

.4 Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations. Return adjacent areas to condition existing before selective 

demolition operations began. 

3.5 SELECTIVE DEMOLITION 

.1 Demolish and remove existing construction only to the extent required by new 

construction and as indicated. Use methods required to complete the Work within 

limitations of governing regulations and as follows: 

.1 Neatly cut openings and holes plumb, square, and true to dimensions required. 

Use cutting methods least likely to damage construction to remain or adjoining 

construction. Use hand tools or small power tools designed for sawing or 

grinding, not hammering and chopping, to minimize disturbance of adjacent 

surfaces. Temporarily cover openings to remain. 

.2 Locate selective demolition equipment and remove debris and materials so as not 

to impose excessive loads on supporting walls, floors, or framing. 

.3 Return elements of construction and surfaces that are to remain to condition 

existing before selective demolition operations began. 

.2 Removed and Salvaged Items: 

.1 Clean salvaged items and pack or crate items after cleaning. 

.2 Identify contents of containers. 

.3 Store items in a secure area until delivery to Departmental Representative. 

.4 Transport items to Departmental Representative's storage area designated by 

Project Authority. 

.5 Protect items from damage during transport and storage 

.3 Removed and Reinstalled Items: 

.1 Clean and repair items to functional condition adequate for intended re use. Paint 

equipment to match new equipment. 

.2 Pack or crate items after cleaning and repairing. 
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.3 Identify contents of containers. 

.4 Protect items from damage during transport and storage. 

.5 Reinstall items in locations indicated. 

.6 Comply with installation requirements for new materials and equipment. 

.7 Provide connections, supports, and miscellaneous materials necessary to make 

item functional for use indicated. 

.4 Existing Items to Remain: 

.1 Protect construction indicated to remain against damage and soiling during 

selective demolition. 

.2 Items may be removed to a suitable, protected storage location during selective 

demolition and cleaned and reinstalled in their original locations after selective 

demolition operations are complete. 

.5 Concrete: 

.1 Demolish in small sections. 

.2 Cut concrete to a depth of at least 19 mm at junctures with construction to 

remain, using power driven saw. 

.3 Dislodge concrete from reinforcement at perimeter of areas being demolished, 

cut reinforcement, and then remove remainder of concrete indicated for selective 

demolition. 

.4 Neatly trim openings to dimensions indicated. 

.6 Masonry: 

.1 Demolish in small sections. 

.2 Cut masonry at junctures with construction to remain, using power driven saw, 

then remove masonry between saw cuts. 

.7 Roofing: Remove no more existing roofing than can be covered in one day by new 

roofing. 

.8 Air Conditioning Equipment: Remove equipment without releasing refrigerants. 

3.6 CLOSEOUT ACTIVITIES 

.1 Patching and Repairs: Promptly repair damage to adjacent construction caused by 

selective demolition operations and as follows: 

.1 Patch to produce surfaces suitable for new materials where repairs to existing 

surfaces are required, 

.2 Completely fill holes and depressions in remaining existing masonry walls 

remain with an approved masonry patching material applied according to 

manufacturer s written recommendations. 

.3 Restore exposed finishes of patched areas and extend restoration into adjoining 

construction in a manner that eliminates evidence of patching and refinishing. 

.2 Demolition Waste Disposal: Arrange for legal disposal and remove demolished materials 

to accredited provincial landfill site or alternative disposal site (recycle centre) and as 

follows: 

.1 Promptly dispose of demolished materials. 

.2 Do not allow demolished materials to accumulate onsite. 

.3 Do not burn demolished materials. 

END OF SECTION 
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1 General 

1.1 GENERAL 

.1 This section covers items common to Sections of Division 22 - Plumbing, and 

Division 23 - Heating, Ventilating and Air-Conditioning (HVAC). This section 

supplements requirements of Division 1 - General Requirements. 

.2 Additional Sections of Division 22 and 23 may be issued separately under the terms of 

the Standing Offer.  These additional Sections are to be coordinate with this Section and 

shall form part of the Contract. 

1.2 SUMMARY OF WORK 

.1 Work under this Contract, generally includes, but is not limited to the following: 

.1 Supply and installation of new HVAC systems as indicated. 

.2 Modification to existing HVAC systems as indicated. 

.3 Supply and installation of new plumbing systems as indicated. 

.4 Modifications to existing plumbing systems as indicated. 

.5 Other mechanical work as indicated or specified. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

all mechanical products. 

.3 Shop Drawings: 

.1 Indicate on drawings: 

.1 Mounting arrangements. 

.2 Operating and maintenance clearances. 

.4 Shop drawings and product data accompanied by: 

.1 Acoustical sound power data, where applicable. 

.2 Points of operation on performance curves. 

.3 Manufacturer to certify current model production. 

.4 Certification of compliance to applicable codes. 

.5 Equipment list: 

.1 List of equipment and materials to be use on this project including manufacturer's 

name, model number and details of materials. 

.2 Submit list for approval within ten (10) days after award of Contract. 

.6 In addition to transmittal letter referred to in Section 01 33 00 - Submittal Procedures: use 

MCAC "Shop Drawing Submittal Title Sheet". Identify section and paragraph number. 

1.4 CLOSEOUT SUBMITTALS 

.1 Submit Operations and Maintenance Data in accordance with Section 01 78 00 - Closeout 

Submittals. 

.2 Operation and maintenance manual approved by, and final copies deposited with, Project 

Authority before final inspection. 
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.3 Operation data to include, where applicable: 

.1 Control schematics for systems including environmental controls. 

.2 Description of systems and their controls. 

.3 Description of operation of systems at various loads together with reset schedules 

and seasonal variances. 

.4 Operation instruction for systems and component. 

.5 Description of actions to be taken in event of equipment failure. 

.6 Valves schedule and flow diagram. 

.7 Colour coding chart. 

.4 Maintenance Data to include: 

.1 Servicing, maintenance, operation and trouble-shooting instructions for each item 

of equipment. 

.2 Data to include schedules of tasks, frequency, tools required and task time. 

.5 Performance data to include: 

.1 Equipment manufacturer's performance datasheets with point of operation as left 

after commissioning is complete. 

.2 Equipment performance verification test results. 

.3 Special performance data as specified. 

.4 Testing, adjusting and balancing reports as specified. 

.6 Additional data: 

.1 Prepare and insert into operation and maintenance manual additional data when 

need for it becomes apparent during specified demonstrations and instructions. 

.7 Site records: 

.1 Departmental Representative will provide one (1) set of reproducible mechanical 

drawings. Provide sets of white prints as required for each phase of work. Mark 

changes as work progresses and as changes occur. Include changes to existing 

mechanical systems, control systems and low voltage control wiring. 

.2 Transfer information to reproducible, revising reproducibles to show work as 

actually installed. 

.3 Use different colour waterproof ink for each service. 

.4 Make available for reference purposes and inspection. 

.8 As-built drawings: 

.1 Prior to start of Testing, Adjusting and Balancing (TAB), finalize production of 

as-built drawings. 

.2 Identify each drawing in lower right hand corner in letters at least 12 mm high as 

follows: - "AS BUILT DRAWINGS: THIS DRAWING HAS BEEN REVISED 

TO SHOW MECHANICAL SYSTEMS AS INSTALLED" (Signature of 

Contractor) (Date). 

.3 Submit to Project Authority for approval and make corrections as directed. 

.4 Perform TAB using as-built drawings. 

.5 Submit completed reproducible as-built drawings with Operating and 

Maintenance Manuals. 

.6 Submit copies of as-built drawings for inclusion in final TAB report. 
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1.5 MAINTENANCE MATERIAL SUBMITTALS 

.1 Submit in accordance with Section 01 78 00 - Closeout Submittals. 

.2 Furnish spare parts as follows: 

.1 One set of packing for each pump. 

.2 One casing joint gasket for each size pump. 

.3 One head gasket set for each heat exchanger. 

.4 One glass for each gauge glass. 

.5 One (1) filter cartridge or set of filter media for each filter or filter bank in 

addition to final operating set, for each applicable piece of equipment. 

.6 As indicated. 

.3 Provide one (1) set of special tools required to service equipment as recommended by 

manufacturers. 

1.6 PERMITS AND FEES 

.1 Obtain permits as required by Local Codes, regulations, and Authority Having 

Jurisdiction, including, but not limited to: 

.1 Provincial Department of Labour. 

.2 Provincial Fire Marshal. 

.3 Municipal Board of Insurance Underwriters. 

.4 Provincial Department of Health. 

.2 Pay all fees as necessary, in accordance with Section 01 41 00 - Regulatory 

Requirements. 

.3 Provide additional products and labour required to conform to any of these regulations. 

1.7 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements and with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials  off ground and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Store and protect from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 

2 Products 

2.1 ACCESS DOORS 

.1 Supply access doors to concealed mechanical equipment for operating, inspecting, 

adjusting and servicing. 

.2 Flush mounted 600 mm x 600 mm for body entry and 300 mm x 300 mm for hand entry 

unless otherwise noted.  Doors to open 180, have rounded safety corners, concealed 

hinges, screwdriver latches and anchor straps. 
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.3 Material: 

.1 Special areas such as tiled surfaces:  use stainless steel with brushed satin or 

polished finish as directed by the Project Authority. 

.2 Remaining areas:  use prime coated steel. 

.4 Installation: 

.1 Locate so that concealed items are accessible. 

.2 Locate so that hand or body entry (as applicable) is achieved. 

.3 Installation is specified in applicable sections. 

.5 Provide access doors in ductwork to access fire dampers. 

2.2 ANCHOR BOLTS AND TEMPLATES  

.1 Supply anchor bolts and templates required for work by other Divisions. 

2.3 DIELECTRIC COUPLINGS 

.1 General: 

.1 To be compatible with and to suit pressure rating of piping system. 

.2 Where pipes of dissimilar metals are joined. 

.2 Pipes NPS 2 and under:  isolating unions. 

.3 Pipes NPS 2-1/2 and over:  isolating flanges. 

2.4 DRAIN VALVES  

.1 Locate at low points and at section isolating valves unless otherwise specified. 

.2 Minimum NPS 3/4 unless otherwise specified:  bronze, with hose end male thread and 

complete with cap and chain. 

2.5 ELECTRICAL  

.1 Electrical work to conform to Division 26 - Electrical. 

.2 Supply and installation responsibility is indicated in mechanical and electrical 

specifications and on mechanical and electrical drawings as appropriate. 

.3 Control wiring and conduit, 120V and under, shall be supplied and installed by this trade.  

Refer to Division 26 for quality of materials and workmanship. 

2.6 FINISHES 

.1 Shop finish equipment by application of rust resistant primer and at least two (2) coats of 

finish enamel. 

.2 Clean and prime exposed ferrous hangers, racks and fastenings to prevent rusting. 

3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable. 

.1 Visually inspect substrate. 

.2 Inform Project Authority of unacceptable conditions immediately upon 

discovery. 
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.3 Proceed with installation only after unacceptable conditions have been remedied. 

.2 Drawings represent approximate as-built location of equipment and services. 

3.2 PREPARATION FOR FIRESTOPPING 

.1 Uninsulated unheated pipes not subject to movement: no special preparation. 

.2 Uninsulated heated pipes subject to movement: wrap with non-combustible smooth 

material to permit pipe to move without damaging firestopping material. 

.3 Insulated pipes and ducts: ensure integrity of insulation and vapour barrier of fire 

separation. 

3.3 EQUIPMENT INSTALLATION 

.1 Unions or flanges:  provide for ease of maintenance and disassembly. 

.2 Space for servicing, disassembly and removal of equipment and components:  provide as 

recommended by manufacturer or as indicated. 

.3 Equipment drains:  pipe to floor drains. 

.4 Install equipment, rectangular cleanouts and similar items parallel to or perpendicular to 

building lines. 

3.4 REDUNDANT EQUIPMENT AND SERVICES 

.1 Remove and dispose of redundant services and equipment. 

3.5 PAINTING REPAIRS AND RESTORATION 

.1 Prime and touch up marred finished paintwork to match original. 

.2 Restore to new condition, finishes which have been damaged. 

3.6 SYSTEM CLEANING 

.1 Clean interior and exterior of all systems including strainers. Vacuum interior of 

ductwork and air handling units. 

3.7 FIELD QUALITY CONTROL 

.1 Site Tests: conduct following tests in accordance with Section 01 45 00 - Quality Control. 

.1 Piping: 

.1 General:  maintain test pressure without loss for 4 hours unless otherwise 

specified. 

.2 Test drainage, waste and vent piping to National Plumbing Code and 

departmental representative. Perform ball test on all underground 

drainage piping systems. 

.3 Test domestic hot, cold and recirculation water piping at 1-1/2 times 

system operating pressure or minimum 860 kPa whichever is greater. 

.2 Equipment:  test as specified in relevant sections. 

.2 Give 24 hours written notice of date for tests. 

.3 Insulate or conceal work only after testing and approval by the departmental 

representative. 

.4 Conduct tests in presence of the Project Authority. 
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.5 Bear costs including retesting and making good. 

.6 Prior to tests, isolate all equipment or other parts which are not designed to withstand test 

pressures or test medium. 

3.8 DEMONSTRATION 

.1 Project Authority will use equipment and systems for test purposes prior to acceptance. 

Supply labour, material, and instruments required for testing. 

.2 Supply tools, equipment and personnel to demonstrate and instruct operating and 

maintenance personnel in operating, controlling, adjusting, trouble-shooting and 

servicing of all systems and equipment during regular work hours, prior to acceptance. 

.3 Use operation and maintenance manual, as-built drawings, and audio visual aids as part 

of instruction materials. 

.4 Instruction duration time requirements as specified in appropriate sections. 

.5 Where specified, have manufacturers provide demonstrations and instructions. 

3.9 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 00 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: 

.1 Upon completion remove surplus materials, rubbish, tools and equipment in 

accordance with Section 01 74 00 - Cleaning. 

.3 Waste Management: separate waste materials for reuse and recycling in accordance with 

Section 01 74 19 - Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

3.10 PROTECTION 

.1 Protect equipment and systems openings from dirt, dust, and other foreign materials with 

materials appropriate to system. 

END OF SECTION 
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1 General 

1.1 GENERAL 

.1 This section covers items common to Sections of Division 26 - Electrical, Division 27 - 

Communications, and Division 28 - Electronic Safety and Security. This section 

supplements requirements of Division 1 - General Requirements. 

.2 Additional Sections of Division 26, 27 and 28 may be issued separately under the terms 

of the Standing Offer.  These additional Sections are to be coordinate with this Section 

and shall form part of the Contract. 

1.2 SUMMARY OF WORK 

.1 Work under this Contract, generally includes, but is not limited to the following: 

.1 Supply and installation of breakers and wiring as indicated. 

.2 Relocation of electrical equipment as indicated. 

.3 Supply and installation of new electrical items as indicated. 

.4 Supply and installation of new switches and receptacles as indicated. 

.5 Supply and installation of telephone and data outlets. 

.6 Other electrical, communications, and security work as indicated or specified. 

1.3 REFERENCE STANDARDS 

.1 CSA Group. 

.1 CSA C22.1, Canadian Electrical Code, Part 1, Safety Standard for Electrical 

Installations, latest edition. 

.2 CSA C22.3 No. 1, Overhead Systems, latest edition. 

.3 CSA C235, Preferred Voltage Levels for AC Systems up to 50,000 V, latest 

edition. 

.2 Electrical Equipment Manufacturers Association of Canada (EEMAC). 

.1 EEMAC Y1-1, Equipment Green Colour for Outdoor Electrical Equipment, 

latest edition. 

.2 EEMAC 2Y-1, Light Gray Colour for Indoor Switch Gear, latest edition. 

.3 Institute of Electrical and Electronics (IEEE)/National Electrical Safety Code Product 

Line (NESC). 

.1 IEEE SP1122, The Authoritative Dictionary of IEEE Standards Terms, latest  

1.4 DEFINITIONS 

.1 Electrical and electronic terms: unless otherwise specified or indicated, terms used in 

these specifications, and on drawings, are those defined by IEEE SP1122. 

1.5 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

all electrical products. 
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.3 Shop drawings: 

.1 Submit wiring diagrams and installation details of equipment indicating proposed 

location, layout and arrangement, control panels, accessories, piping, ductwork, 

and other items that must be shown to ensure co-ordinated installation. 

.2 Identify on wiring diagrams circuit terminals and indicate internal wiring for 

each item of equipment and interconnection between each item of equipment. 

.3 Indicate of drawings clearances for operation, maintenance, and replacement of 

operating equipment devices. 

.4 Certificates: 

.1 Submit test results of installed electrical systems and instrumentation. 

.2 Permits and fees: in accordance with General Conditions of contract. 

.3 Submit, upon completion of Work, load balance report as described in Article 3.8 

- Field Quality Control. 

.4 Submit certificate of acceptance from authority having jurisdiction upon 

completion of Work to Project Authority. 

1.6 CLOSEOUT SUBMITTALS 

.1 Submit Operation and Maintenance Data in accordance with Section 01 78 00 - Closeout 

Submittals. 

.2 Operation and maintenance manual approved by, and final copies deposited with, Project 

Authority before final inspection. 

.3 Data to include: 

.1 Servicing, maintenance, operation and trouble-shooting instructions for each item 

of equipment. 

.2 Data to include schedules of tasks, frequency, tools required and task time. 

1.7 PERMITS AND FEES 

.1 Submit necessary number of drawings and specifications for examination and approval to 

local Electrical Inspection Department, prior to commencement of work. 

.2 Pay all fees as necessary, in accordance with Section 01 41 00 - Regulatory 

Requirements. 

.3 Departmental Representative will, at no cost, provide Contractor with drawing and 

specifications required by local Electrical Inspection Department. 

.4 Notify Project Authority of changes required by local Electrical Inspection Department 

prior to making changes. 

1.8 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements and with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials off ground and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Store and protect from nicks, scratches, and blemishes. 

.3 Replace defective or damaged materials with new. 
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1.9 QUALIFICATIONS 

.1 Electrical work to be carried out by qualified, licensed electricians or apprentices as per 

the conditions of the Provincial Act respecting manpower vocational training and 

qualification.  Employees registered in a provincial apprentice's program shall be 

permitted, under the direct supervision of a qualified licensed electrician, to perform 

specific tasks - the activities permitted shall be determined based upon the level of 

training attained and demonstration of ability to perform specific duties. 

.2 Work of this Division to be carried out by a Contractor who holds a valid Master 

Electrical contractor license as issued by the Province in which the Work is being 

constructed. 

2 Products 

2.1 DESIGN REQUIREMENTS 

.1 Operating voltages: to CSA C235. 

.2 Motors, electric heating, control and distribution devices and equipment to operate 

satisfactorily at 60 Hz within normal operating limits established by above standard. 

.1 Equipment to operate in extreme operating conditions established in above 

standard without damage to equipment. 

.3 Language operating requirements: provide identification labels or nameplates for control 

items in English and French. 

2.2 MATERIALS AND EQUIPMENT 

.1 Provide in accordance with Section 01 61 00 - Common Product Requirements. 

.2 Material and equipment to be CSA certified. Where CSA certified material and 

equipment are not available, obtain special approval from authority having jurisdiction 

before delivery to site and submit such approval as described in Article 1.5 - Action and 

Informational Submittals. 

.3 Factory assemble control panels and component assemblies. 

2.3 ELECTRIC MOTORS, EQUIPMENT AND CONTROLS 

.1 Verify installation and coordination responsibilities related to motors, equipment and 

controls, as indicated. 

.2 Control wiring and conduit: in accordance with Division 26 - Electrical, except for 

conduit, wiring and connections below 50 V which are related to control systems 

specified in mechanical sections. 

2.4 WARNING SIGNS 

.1 Warning Signs: in accordance with requirements of Project Authority and authority 

having jurisdiction. 

.2 Decal signs, Minimum size 175 mm x 250 mm. 
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2.5 WIRING 

.1 Wiring:  copper, RW90 unless indicated otherwise. 

.1 Branch wiring:  No. 12 AWG up to 21.4 m and No. 10 AWG from 21.5 m to 

36.6 m. 

.2 Calculate voltage drop at 3%. 

.2 Surface mounted wiring shall be in Wiremold. 

.3 Install cables neatly, parallel to building lines. Support in accordance with Canadian 

Electrical Code. 

2.6 WIRING TERMINATIONS 

.1 Ensure lugs, terminals, screws used for termination of wiring are suitable for either 

copper or aluminum conductors. 

2.7 EQUIPMENT IDENTIFICATION 

.1 Identify electrical equipment with labels and nameplates as follows: 

.1 Nameplates: lamacoid 3 mm thick plastic engraving sheet, matt white finish face, 

black core, mechanically attached with self tapping screws. 

.2 Sizes as follows: 

 

NAMEPLATE SIZES 

Size 1 10 mm x 50 mm 1 line 3 mm high letters 

Size 2 12 mm x 70 mm 1 line 5 mm high letters 

Size 3 12 mm x 70 mm 2 lines 3 mm high letters 

Size 4 20 mm x 90 mm 1 line 8 mm high letters 

Size 5 20 mm x 90 mm 2 lines 5 mm high letters 

Size 6 25 mm x 100 mm 1 line 12 mm high letters 

Size 7 25 mm x 100 mm 2 lines 6 mm high letters 

.2 Labels: embossed plastic labels with 6 mm high letters unless specified otherwise. 

.3 Wording on nameplates and labels to be in English and French, and approved by Project 

Authority prior to manufacture. 

.4 Allow for minimum of twenty-five (25) letters per nameplate and label. 

.5 Nameplates for terminal cabinets and junction boxes to indicate system and/or voltage 

characteristics. 

.6 Disconnects, starters and contactors: indicate equipment being controlled, voltage and 

power source designation. 

.7 Terminal cabinets and pull boxes: indicate system and voltage. 

2.8 WIRING IDENTIFICATION 

.1 Identify wiring with permanent indelible identifying markings, either numbered or 

coloured plastic tapes, on both ends of phase conductors of feeders and branch circuit 

wiring. 

.2 Maintain phase sequence and colour coding throughout. 
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.3 Colour coding: to CSA C22.1. 

.4 Use colour coded wires in communication cables, matched throughout system. 

2.9 CONDUIT AND CABLE IDENTIFICATION 

.1 Colour code conduits, boxes and metallic sheathed cables. 

.2 Code with plastic tape or paint at points where conduit or cable enters wall, ceiling, or 

floor, and at 15 m intervals. 

.3 Colours: 25 mm wide prime colour and 20 mm wide auxiliary colour. 

 

Type Prime Auxiliary 

up to 250 V Yellow  

up to 600 V Yellow Green 

up to 5 kV Yellow Blue 

up to 15 kV Yellow Red 

Telephone Green  

Other Communication Systems Green Blue 

Fire Alarm Red  

Emergency Voice Red Blue 

Other Security Systems Red Yellow 

2.10 FINISHES 

.1 Shop finish metal enclosure surfaces by application of rust resistant primer inside and 

outside, and at least two (2) coats of finish enamel. 

.1 Paint outdoor electrical equipment "equipment green" finish to EEMAC Y1-1. 

.2 Paint indoor switchgear and distribution enclosures light gray to EEMAC 2Y-1. 

.2 Clean and prime exposed ferrous hangers, racks and fastenings to prevent rusting. 

3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable. 

.1 Visually inspect substrate. 

.2 Inform Project Authority of unacceptable conditions immediately upon 

discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied. 

.2 Drawings represent approximate as-built locations of equipment and services. 

3.2 INSTALLATION 

.1 Do complete installation in accordance with CSA C22.1 except where specified 

otherwise. 

.2 Do overhead and underground systems in accordance with CSA C22.3 No. 1 except 

where specified otherwise. 
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3.3 TEMPORARY SERVICES 

.1 Be responsible for maintaining all electrical services in a safe operating conditions at all 

times. 

.2 Temporary wiring and service shall comply with requirements of Canadian Electrical 

Code and all authorities having jurisdiction. 

3.4 NAMEPLATES AND LABELS 

.1 Ensure manufacturer's nameplates, CSA labels and identification nameplates are visible 

and legible after equipment is installed. 

3.5 CONDUIT AND CABLE INSTALLATION 

.1 Install conduit and sleeves prior to pouring of concrete. 

.1 Sleeves through concrete: schedule 40 steel pipe, plastic, or sheet metal, sized for 

free passage of conduit, and protruding 50 mm. 

.2 If plastic sleeves are used in fire rated walls or floors, remove before conduit installation. 

.3 Install cables, conduits and fittings embedded or plastered over, close to building 

structure so furring can be kept to minimum. 

.4 Cabling installation shall be done under a communication cabling permit issued by local 

electrical inspection department and by holding a communications cabling specialist 

certificate recognized by New Brunswick Department of Labour. 

3.6 LOCATION OF OUTLETS 

.1 Do not install outlets back-to-back in wall; allow minimum 150 mm horizontal clearance 

between boxes. 

.2 Change location of outlets at no increase in Contract Price, providing distance does not 

exceed 3000 mm, and information is given before installation. 

.3 Locate light switches on latch side of doors. 

.1 Locate disconnect devices in mechanical and elevator machine rooms on latch 

side of floor. 

3.7 MOUNTING HEIGHTS 

.1 Mounting height of equipment is from finished floor to centreline of equipment unless 

specified or indicated otherwise. 

.2 If mounting height of equipment is not specified or indicated, verify before proceeding 

with installation. 

.3 Install electrical equipment at following heights unless indicated otherwise. 

.1 Local switches: 1400 mm. 

.2 Wall receptacles: 

.1 General: 300 mm. 

.2 Above top of continuous baseboard heater: 200 mm. 

.3 Above top of counters or counter splash backs: 175 mm. 

.4 In mechanical rooms: 1400 mm. 

.3 Panelboards: as required by Code or as indicated. 

.4 Telephone and interphone outlets: 300 mm. 

.5 Wall mounted telephone and interphone outlets: 1500 mm. 
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.6 Fire alarm stations: 1500 mm. 

.7 Fire alarm bells: 2100 mm. 

.8 Television outlets: 300 mm. 

.9 Wall mounted speakers: 2100 mm. 

.10 Clocks: 2100 mm. 

.11 Doorbell pushbuttons: 1500 mm. 

3.8 CO-ORDINATION OF PROTECTIVE DEVICES 

.1 Ensure circuit protective devices such as overcurrent trips, relays and fuses are installed 

to required values and settings. 

3.9 PAINTING REPAIRS AND RESTORATION 

.1 Prime and touch up marred finished paintwork to match original. 

.2 Restore to new condition, finishes which have been damaged. 

3.10 FIELD QUALITY CONTROL 

.1 Load Balance: 

.1 Measure phase current to panelboards with normal loads (lighting) operating at 

time of acceptance; adjust branch circuit connections as required to obtain best 

balance of current between phases and record changes. 

.2 Measure phase voltages at loads and adjust transformer taps to within 2% of 

rated voltage of equipment. 

.3 Provide upon completion of work, load balance report as directed in Article 1.5 - 

Action and Informational Submittals, phase and neutral currents on panelboards, 

dry-core transformers and motor control centres, operating under normal load, as 

well as hour and date on which each load was measured, and voltage at time of 

test. 

.2 Conduct and pay for following tests: 

.1 Power distribution system including phasing, voltage, grounding and load 

balancing. 

.1 Panels shall be balanced within 5% of load per phase. 

.2 Grounding shall be as required by the Canadian Electrical Code. 

.2 Circuits originating from branch distribution panels. 

.3 Lighting and its control. 

.4 Motors, heaters and associated control equipment including sequenced operation 

of systems where applicable. 

.5 Systems: fire alarm and communications. 

.6 Insulation resistance testing: 

.1 Check resistance to ground before energizing. 

.3 Furnish manufacturer's certificate or letter confirming that entire installation as it pertains 

to each system has been installed in accordance with manufacturer's instructions. 

.4 Carry out tests in presence of Project Authority.  Provide five (5) days written notice to 

Project Authority prior to performing tests. 

.5 Provide instruments, meters, equipment and personnel required to conduct tests during 

and at conclusion of project. 

.6 Submit test results for Project Authority and approval. 
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3.11 SYSTEM START-UP 

.1 Instruct Project Authority and operating personnel in operation, care and maintenance of 

systems, system equipment and components.  Provide five (5) days written notice to 

Project Authority prior to providing instructions. 

.2 Arrange and pay for services of manufacturer's factory service engineer to supervise start-

up of installation, check, adjust, balance and calibrate components and instruct operating 

personnel. 

.3 Provide these services for such period, and for as many visits as necessary to put 

equipment in operation, and ensure that operating personnel are conversant with aspects 

of its care and operation. 

3.12 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 00 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 00 - Cleaning. 

.3 Waste Management: separate waste materials for recycling and reuse in accordance with 

Section 01 74 19 - Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

END OF SECTION 
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1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 32 01 11.02 - Pavement Crack Cleaning and Filling. 

1.2 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

each type of abrasives and solvent used on project. 

.2 Submit copies of WHMIS MSDS in accordance with Section 01 35 29 - Health 

and Safety Requirements. 

1.3 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements and with manufacturer's written instructions. 

.2 Packaging Waste Management: remove for reuse and return of pallets, packaging 

materials, and crates as specified in Waste Management Plan in accordance with Section 

01 74 19 - Waste Management and Disposal. 

2 Products 

2.1 MATERIALS 

.1 Abrasives and solvents used for removal of paint, oil, grease, rubber deposits: proprietary 

products specially designed for pavement cleaning, subject to approval by Project 

Authority. 

3 Execution 

3.1 REMOVING PAVEMENT MARKINGS 

.1 Remove rubber tire deposits and paint markings, in areas indicated or as directed by 

Project Authority, by blasting, rotary grinding, heater planing or other method approved 

in writing by Project Authority. 

.2 Exercise care to avoid dislodging of coarse aggregate particles, excessive removal of 

fines, damage to bituminous binder, and damage to joint and crack sealers. 

.3 Do not heat pavement surfaces above 120°C, when using heater planning equipment. 

3.2 PAVEMENT SURFACE CLEANING 

.1 Remove sealing compound which has protruded excessively, where indicated or as 

directed by Project Authority. 

.1 Dispose of removed material as directed by Project Authority. 

.2 Remove dust, contaminants, loose and foreign materials, oil and grease, in areas indicated 

or as directed by Project Authority, and by method approved in writing by Project 

Authority. 

.3 Use rotary power brooms or vacuum sweepers, supplemented by hand brooming. 
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3.3 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 00 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 00 - Cleaning. 

.3 Waste Management: separate waste materials for recycling or reuse in accordance with 

Section 01 74 19 - Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

END OF SECTION 
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1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 02 41 13.13 - Paving Removal. 

.2 Section 32 12 16 - Asphalt Paving. 

1.2 REFERENCE STANDARDS 

.1 ASTM International (ASTM). 

.1 ASTM C117, Standard Test Method for Material Finer Than 75 µm (No. 200) 

Sieve in Mineral Aggregates by Washing, latest edition. 

.2 ASTM C136/C136M, Standard Test Method for Sieve Analysis of Fine and 

Coarse Aggregates, latest edition. 

.3 ASTM D977, Standard Specification for Emulsified Asphalt, latest edition. 

.4 ASTM D2397/D2397M, Standard Specification for Cationic Emulsified Asphalt, 

latest edition. 

.5 ASTM D2419, Standard Test Method for Sand Equivalent Value of Soils and 

Fine Aggregate, latest edition. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Product Data: 

.1 Submit manufacturer's instructions, printed product literature and data sheets for 

cleaning and filling materials and include product characteristics, performance 

criteria, physical size, finish and limitations. 

.3 Samples: 

.1 If requested by Project Authority, submit samples of materials proposed for use 

two (2) weeks before beginning Work. 

.1 One (1) 4 L container of asphalt material. Submit emulsions in plastic 

container. 

.2 One (1) 20 kg sample of each aggregate gradation. 

.2 Provide access for Project Authority to sample materials actually incorporated 

into Work as required. 

1.4 DELIVERY, STORAGE AND HANDLING 

.1 Deliver, store and handle materials in accordance with Section 01 61 00 - Common 

Product Requirements and with manufacturer's written instructions. 

.2 Delivery and Acceptance Requirements: deliver materials to site in original factory 

packaging, labelled with manufacturer's name and address. 

.3 Storage and Handling Requirements: 

.1 Store materials off ground and in accordance with manufacturer's 

recommendations in clean, dry, well-ventilated area. 

.2 Replace defective or damaged materials with new. 

.4 Packaging Waste Management: remove for reuse and return of pallets, packaging 

materials, and crates as specified in Waste Management Plan in accordance with Section 

01 74 19 - Waste Management and Disposal. 
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2 Products 

2.1 MATERIALS 

.1 Emulsified asphalt: to ASTM D2397/D2397M, Grade CRS-1 or ASTM D977, Grade 

SS-1. 

.2 Aggregate for crack filling: material to following requirements: 

.1 Screened sand or screenings. 

.2 Gradations to be within limits specified when tested to ASTM C136/C136M and 

ASTM C117. 

.3 Table: 

Sieve 

Designation 

% Passing 

Sand-asphalt slurry using emulsion 

12.5 mm - 

9.5 mm - 

4.75 mm - 

2.00 mm 100 

0.425 mm 30-55  

0.180 mm 12-30  

0.075 mm 3-12  

.4 Sand equivalent: to ASTM D2419, not less than 45%. 

.5 Mixing water: potable. 

2.2 EQUIPMENT 

.1 Pressure applicator capable of applying slurry at 100 kPa from nozzle arrangement. 

.2 Manual pouring cones. 

.3 Hand tools. 

.4 Mechanical rotary routers specifically designed for following random irregular cracks 

without tearing, chipping or spalling edge and capable of producing clean, vertical side 

walls. Open "V" type grooves not permitted. 

2.3 MIXES 

.1 Prepare sand asphalt slurry with following proportions: 

.1 50 kg of aggregates. 

.2 10 L to 16 L of asphalt material as determined by Project Authority. 

.3 Water to produce uniform mix of consistency to achieve full penetration into 

cracks. 

.2 Hot mix asphalt concrete: in accordance with Section 32 12 16 - Asphalt Paving. 
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3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for pavement crack cleaning and filling in 

accordance with manufacturer's written instructions. 

.1 Visually inspect substrate in presence of Project Authority  . 

.2 Inform Project Authority   of unacceptable conditions immediately upon 

discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied. 

3.2 PREPARATION 

.1 Clean cracks designated by Project Authority. 

.2 Remove existing sealer and loose materials, if present: 

.1 From spalled edges and pavement surface. 

.2 To minimum depth of 50 mm. 

.3 Open "V" type grooves not permitted. 

.3 Rout designated cracks to width approved by Project Authority. 

.4 Rout designated cracks to depth between 25 mm and 30 mm. 

.1 Clean cracks larger than 2 mm and less than 25 mm as directed by Project 

Authority. 

.2 Rout cracks between 2 mm and 10 mm to minimum width of 10 mm and depth of 

20 mm below pavement surface. 

.3 Rout cracks over 10 mm to less than 25 mm to width of 25 mm to 30 mm and 

depth of 25 mm below pavement surface. 

.5 Clean loose material from cracks with oil free compressed air applied at pressure not less 

than 600 kPa. 

.6 Apply soil sterilant in crack prior to placing filler material. 

.7 Dispose of material removed from cracks as directed by Project Authority. 

3.3 CRACK FILLING 

.1 Ensure cracks are clean and dry immediately before filling. 

.2 Fill cracks designated and approved by Project Authority. 

.3 Do not use frozen aggregate. 

.4 Fill cracks when air temperature is above 10°C. 

.1 When daily low temperature does not fall below 5°C. 

.2 When no rain is forecast. 

.5 Finishing: 

.1 For cracks routed to width of 10 mm: place joint sealant 2 mm to 4 mm above 

pavement surface to provide an overband seal over crack. 

.1 Ensure sealant overlaps both sides of crack by 40 mm minimum and 

80 mm maximum. 

.2 For cracks routed to width of 25 mm to 30 mm: place joint sealant to ensure that 

upon cooling, sealant is recessed 2 mm below pavement surface. 
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.6 Fill and tamp cracks with sufficient applications to ensure cured fill material is level with 

pavement surface. 

.7 Fill cracks wider than 50 mm with hot mix asphalt concrete and tamped, immediately 

before placement of asphalt concrete overlay, where and when approved in writing by 

Project Authority. 

.8 Slightly overfill entire crack reservoir with filler material. Smooth with narrow V-shaped 

squeegee immediately after placement of filler material on each side of crack to within 

25 mm as directed by Project Authority. 

.9 Remove and dispose of excess filling material as directed by Project Authority. 

.10 Road lanes to be opened to traffic only after filler material has set sufficiently that it will 

not pick up under traffic. Blotting material may be applied to filler material after surface 

has set. 

3.4 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 00 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 00 - Cleaning. 

.3 Waste Management: separate waste materials for recycling and reuse in accordance with 

Section 01 74 19 - Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

END OF SECTION 
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1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 32 01 11.01 - Pavement Cleaning and Marking Removal. 

.2 Section 32 01 11.02 - Pavement Crack Cleaning and Filling. 

1.2 REFERENCE STANDARDS 

.1 American Association of State Highway and Transportation Officials (AASHTO). 

.1 AASHTO M320, Standard Specification for Performance Graded Asphalt 

Binder, latest edition. 

.2 AASHTO R29, Standard Specification for Grading or Verifying the Performance 

Graded of an Asphalt Binder, latest edition. 

.2 New Brunswick Department of Transportation and Infrastructure (NBDTI). 

.1 Standard Specification for Highway Construction, latest edition. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Samples: 

.1 Inform Project Authority of proposed source of aggregates and provide access for 

sampling. 

.2 If requested by Project Authority, submit samples of following materials 

proposed for use a minimum one (1) week prior to commencing work: 

.1 One (1) 5 L container of asphalt cement. 

.2 If material have been tested by an independent testing laboratory within 

previous two (2) months and have successfully passed tests equal to 

requirements of this specification, submit test certificates from testing 

laboratory showing suitability of materials instead of submitting sample. 

.3 Mix design: 

.1 Submit asphalt concrete mix. 

.4 Test results: 

.1 Submit previous test result of the proposed materials. 

2 Products 

2.1 MATERIALS 

.1 Materials:  to NBDTI Standard Specification for Highway Construction. 

.2 Asphalt concrete:  to NBDTI Item 261; Mix type D. 

.1 Do not change mix design without prior approval from Project Authority. 

.2 Should change in material source be proposed, provide new mix design to Project 

Authority. 

.3 Asphalt cement: to AASHTO M320, grade PG 58-34 when tested to AASHTO R29. 

.4 Traffic paint: to NBDTI Item 571, waterborne, yellow or white as selected by Project 

Authority. 
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3 Execution 

3.1 EXAMINATION 

.1 Verification of Conditions: verify that conditions of substrate previously installed under 

other Sections or Contracts are acceptable for asphalt paving in accordance with 

manufacturer's written instructions. 

.1 Visually inspect substrate. 

.2 Inform Project Authority of unacceptable conditions immediately upon 

discovery. 

.3 Proceed with installation only after unacceptable conditions have been remedied 

and after receipt of written approval to proceed from Project Authority. 

3.2 PLANT AND MIXING REQUIREMENTS 

.1 Plant and mixing requirements to be in accordance with NBDTI Standard Specifications 

for Highway Construction. 

3.3 TRANSPORTATION AND PLACING 

.1 Transportation, placing and compaction requirements to be in accordance with NBDTI 

Standard Specifications for Highway Construction. 

.2 Place asphalt concrete to depths, widths and lines indicated or as directed by Project 

Authority. 

3.4 PAVEMENT THICKNESS 

.1 An average thickness of 75 mm will be place over new granular base material in two (2) 

lifts. 

.2 Finish tolerance:  finished asphalt surface to be within 5 mm of design elevation, but not 

uniformly high or low. 

.1 Finished asphalt surface not to have irregularities exceeding 5 mm when check 

with 4 m straight edge place in any direction. 

3.5 TRAFFIC MARKINGS 

.1 Paint parking space divisions and other pavement markings in accordance with 

manufacturers recommendations and as indicated. 

.2 Thin in accordance with manufacturer's requirements. 

3.6 DEFECTIVE WORK 

.1 Correct irregularities which develop before completion of rolling by loosening surface 

mix and removing or adding material as required. 

.1 If irregularities or defects remain after final compaction, remove surface course 

promptly and lay new material to form true and even surface and compact 

immediately to specified density. 

.2 Repair areas showing checking, rippling, or segregation. 
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3.7 CLEANING 

.1 Progress Cleaning: clean in accordance with Section 01 74 00 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 

in accordance with Section 01 74 00 - Cleaning. 

.3 Waste Management: separate waste materials for recycling and reuse in accordance with 

Section 01 74 19 - Waste Management and Disposal. 

.1 Remove recycling containers and bins from site and dispose of materials at 

appropriate facility. 

END OF SECTION 


