I*I Public Works and Travaux publics et
Government Services  Services gouvernementaux

Canada Canada
RETURN BIDS TO:
RETOURNER LES SOUMISSIONS A:
PWGSC/TPSGC Acquisitions Bid Receiving
Box/Boite de Réception des Soumissions
Bid Receiving Box/Boite de Récepti
1st Floor/liére étage, Suite 1212
100-1045 Main Street
Moncton
New Brunswick
E1C 1H1
Bid Fax: (506) 851-6759

REQUEST FOR PROPOSAL
DEMANDE DE PROPOSITION

Proposal To: Public Works and Government
Services Canada

We hereby offer to sell to Her Majesty the Queen in right
of Canada, in accordance with the terms and conditions
set out herein, referred to herein or attached hereto, the
goods, services, and construction listed herein and on any
attached sheets at the price(s) set out therefor.

Proposition aux: Travaux Publics et Services
Gouvernementaux Canada

Nous offrons par la présente de vendre a Sa Majesté la
Reine du chef du Canada, aux conditions énoncées ou
incluses par référence dans la présente et aux annexes
ci-jointes, les biens, services et construction énumérés
ici sur toute feuille ci-annexée, au(x) prix indiqué(s).

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution
Acquisitions NB/PEI (Moncton Office) — Bureau
d’acquisitions N.-B./I.-P.-E. (Moncton)

1045 Main Street / 1045, rue Main

Moncton

New Bruns

E1C 1H1

Canadd

Title - Sujet Office Furniture
Office Furniture

Solicitation No. - N° de I'invitation Date
EC373-212883/A 2021-05-10

Client Reference No. - N° de référence du client
EC373-212883

GETS Reference No. - N° de référence de SEAG
PW-$MCT-045-6001

File No. - N° de dossier CCC No./N° CCC - FMS No./N° VME

MCT-1-44005 (045)

Solicitation Closes - L'invitation prend fin
at-a 02:00 PM Atlantic Daylight Saving Time ADT
on - le 2021-05-26 Heure Avancée de 1'Atlantique HAA

F.O.B. -F.AB.
Plant-Usine: \ Destination: \\/\ Other-Autre: \

Address Enquiries to: - Adresser toutes questions a: Buyer Id - Id de I'acheteur
MacFarlane (MCT), Andrew mct045

Telephone No. - N° de téléphone FAX No. - N° de FAX
(782) 377-4248 () (902) 566-7514

Destination - of Goods, Services, and Construction:

Destination - des biens, services et construction:

DEPARTMENT OF PUBLIC WORKS AND GOVERNMENT SERVICES CANADA
81 Regent Street

Fredericton

New Brunswick

E3B3W3

Canada

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

See Herein — Voir ci-inclus

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date

Page 1 of -de 1
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No of Page/

N° de page

Date of Solicitation — Date de la demande

See Section 1.

Voir Section 1.

Address inquiries to — Adresser toute demande de renseignement a :

See Section 2, Article 4.1.

Voir Section 2, Article 4.1

STANDARD REQUEST FOR BID
INVITATION A SOUMISSIONNER - STANDARD

The Bidder offers to provide to Canada the goods, services or
both listed in the bid solicitation in accordance with the
conditions set out in the bid solicitation and the prices set out in
the bid.

This bid solicitation is issued in accordance with the conditions of
the Supply Arrangement E60PQ-140003/PQ.

Le soumissionnaire offre de fournir au Canada les biens, services
ou les deux énumérés dans la demande de soumissions aux
conditions prévues dans la demande de soumissions et aux prix
indiqués dans la soumission.

Cette demande de soumissions est émise conformément aux
conditions de I'arrangement en matiére d’approvisionnement
E60PQ-140003/PQ.

Destination

See Section 2, Annex A.

Voir Section 2, Annexe A.

Amendment No. - N°de
modification

Solicitation No. - N° de la
demande

EC373-212833

Instructions:
Municipal taxes are not applicable.

Unless otherwise specified in the bid solicitation, all prices quoted
must be net prices in Canadians funds including Canadian customs
duties, excise taxes, must be FOB, including all delivery charges to
destination(s) as indicated. The amount for Applicable Taxes is to be
shown as a separate item.

Instructions:
Les taxes municipales ne s’appliquent pas.

Sauf indication contraire dans la demande de soumissions, tous les
prix indiqués doivent étre des prix nets, en dollars canadiens,
comprenant les droits de douane canadiens, la taxe d’accise et
doivent étre FAB, y compris tous frais de livraison a la (aux)
destination(s) indiqué(s). Le montant des taxes applicables doit
apparaitre séparément.

Solicitation closes — La demande | File No. - N° de dossier

prend fin :

at—a See Section 1
Voir Section 1
on—le See Section 1

Voir Section 1

Supplier Name and Address — Nom et adresse du fournisseur

Telephone No. - N° de téléphone

Facsimile No. - N° de télécopieur

Uy

Canada

Name and title of person authorized to sign on behalf of supplier
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur
(caractére d’impression)

Signature : Date :

1
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TABLE OF CONTENTS

Section 1 — Invitation and Instructions to Bidders
Section 2 — Resulting Contract including a list of required goods and services

SECTION 1 — INVITATION AND INSTRUCTIONS TO BIDDERS

Step 1. For Tier 2 and Tier 3 only (If Tier 1, skip this step and proceed with step 2)
Is this a Manufacturer Product Specific Procurement? No

Step 2. |Z| Competitive or |:| Non-Competitive

For competitive Requirements when only one bid is received:

A bid must comply with the requirements of the bid solicitation and meet all mandatory technical evaluation criteria to be
declared responsive. The responsive bid with the lowest evaluated price will be recommended for award of a contract.

For Competitive Requirements when only one bid is received:

The Bidder must provide the following information AFTER bid closing, if requested to do so by Canada:
e  One or more of the following price justifications:
1. acurrent published price list indicating the percentage discount available to Canada; or
2. acopy of paid invoices for the like quality and quantity of the goods, services or both sold to other customers; or
3. aprice breakdown showing the cost of direct labour, direct materials, purchased items, engineering and plant
overheads, general and administrative overhead, transportation, etc., and profit; or
4. any other supporting documentation as requested by Canada.

For Non-Competitive Requirements:

The Bidder must provide the following information WITH the bid:
e One or more of the following price justifications:
1. acurrent published price list indicating the percentage discount available to Canada; or
2. acopy of paid invoices for the like quality and quantity of the goods, services or both sold to other customers; or
3. aprice breakdown showing the cost of direct labour, direct materials, purchased items, engineering and plant
overheads, general and administrative overhead, transportation, etc., and profit; or
4. any other supporting documentation as requested by Canada.

step 3. [X] General or [_| PSAB

Terms of the RFB:

This RFB is issued pursuant to the Supplier’s Furniture for Workspaces Supply Arrangement (SA) that forms part of the series of
SAs issued by PWGSC with the number E60PQ-140003/PQ. The terms and conditions in the Supplier’s SA apply to and form
part of this RFB. Bidders who submit a bid agree to be bound by those terms and conditions as well as the terms and
conditions in this RFB.

The WTCM is the Workspaces Terms and Conditions Manual that contains all terms and conditions in full text that form part of
individual RFBs under this SA.

The Bidder must provide the following information WITH the bid:
e The information requested by Canada in Annex A herein.
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The Bidder must also provide the information at article 4 below at the time indicated in article 3.
Security Requirement:

1. Conditions

a. the Bidder must hold a valid organization security (VOS) clearance as indicated in Annex B;

b. the Bidder's proposed individuals requiring access to classified or protected information, assets or sensitive work
site(s) must meet the security requirement as indicated in Annex B.

2. For additional information on security requirements, bidders should refer to the Canadian Industrial Security Directorate
(CISD), Industrial Program of Public Works and Government Services Canada (http://ssi-iss.tpsgc-pwgsc.gc.ca/index-
eng.html) website.

3. The conditions in article 1 above must be met by the Bidder (the checked box applies):

a. |:| by the closing date of the bid;

b. |:| before the award of a contract. Bidders are reminded to obtain the required security clearance promptly. Any
delay in the award of a contract to allow the successful bidder to obtain the required clearance will be at the
entire discretion of the Contracting Authority.

4. Bidders are to supply the following information, as a minimum, to demonstrate compliance with the Security Requirement.
a. The Bidder’s valid VOS clearance number issued by CISD;

The name of all individuals who will require access to classified or protected information, assets or sensitive work sites. It is

desirable to also include their date of birth, their middle name, and their security clearance number issued by CISD.

Bid Evaluation

An evaluation team composed of representatives of Canada will evaluate the bids.
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RFB Closing - Submit Bid:
Bids must be submitted on the date and at the time indicated below.

about the RFB to the Contracting Authority five business days prior to the RFB closing
date. Enquiries received after the timeline indicated may not be answered.

By no later than date and time: a. 26 May 2021
b. 1400hrs ADT
To physical location (if applicable) PWGSC Acquisitions, Bid Receiving
1st Floor/1ére étage, Suite 1212, 100-1045 Main Street,
Moncton, NB
E1C 1H1
To e-mail address (if applicable)
Additional Bid Submission option TPSGC.RAReceptionSoumisNBPE-
epost Connect service: ARBidReceivingNBPE.PWGSC@tpsgc-pwgsc.gc.ca
RFB Enquiries
Unless a different period is listed in the adjacent column, Bidders may submit enquires _5 business days

SECTION 2 - RESULTING CONTRACT CLAUSES

1.

Terms and Conditions of the Contract

The terms and conditions of Parts 6B and 6C of the Supplier’s SA within the series E6GOPQ-140003/PQ apply to and
form part of this Contract.

Security Requirement (the checked article applies)

21

The applicable security requirement(s) is (are) set out in the Security Requirement Check List attached as Annex B of
this contract. The Contractor must fulfill the security requirements by meeting the terms below.

a. X Contractor may be escorted; possession of security clearance not required.

Contractor personnel MAY NOT ENTER NOR PERFORM WORK ON sites where PROTECTED or CLASSIFIED
information or assets are kept, without an escort provided by the department or agency for which the
work is being performed.

b. Possession of security clearance(s) is required.
The Contractor must meet the security clearance requirements contained in the clausing in Annex B
herein.

c. There is no security requirement associated with this contract.

Requirement

3.1

The Contractor must perform the Work listed in Annex A herein.

Authorities

4.1

Contracting Authority (1U)

Name: Andrew MacFarlane

Title: Supply Officer

Department/Agency/Crown Corporation: Public Works and Government Services Canada, Acquisitions Branch

Address: 161 St. Peters Road, 2™ Floor Suite 204, Charlottetown, PE C1A 5P7

Telephone No.: (782) 377-4248

E-mail address: Andrew.macfarlane@pwgsc-tpsgc.gc.ca

4.2

Project Authority [To be completed at contract award]

The Project Authority (PA) is the representative of the department or agency for whom the Work is being carried out
under the Contract including the provision to approve the authority to proceed for delivery and installation and is
responsible for all matters concerning the technical content of the Work under the Contract.

4
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In addition, the PA is also responsible for ensuring that the Supplier’s employees and subcontractors requiring access to
the site adhere to the allocated time for the Supplier to access the site to deliver and install the furniture in accordance
with the master schedule held by the General Contractor (a representative of Canada or a service provider(s) under
contract with the Government of Canada).

Name:

Title:

Department/Agency/Crown Corporation:

Address:

Telephone No.:

E-mail address:

4.3

Contractor's Representative

As set out in Annex A, Table 9 below. |

Method of Payment

The checked box applies. If the Contractor’s SA indicates acceptance for payment by credit card, that method may be
used in conjunction with the following.

X Single Payment

Multiple Payment

Invoicing

Further to the Invoicing terms of the WTCM document, the Contractor will deliver the original and one copy of the
invoice to the following address for certification and payment:

Name of the organization and contact: [To be completed at contract award]

Address:

5
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ANNEX A
REQUIREMENT and BASIS OF PAYMENT

1. Category Selection

Combined Categories Rule:
For reasons of compatibility, the following categories will be combined for evaluation and contract award purposes:

The rule only applies to the categories below that are checked. The unchecked categories will be evaluated separately and
may be awarded to multiple suppliers;

|X| Category 1
X category 2
|:| Category 5

* Exception: when using the Cat 1, 2, 5 combined categories rule, IlU’s may calculate the percentage of
NSA product allowed (as defined in their solicitation document) against the total quantity of the combined
categories.

Design Upgrade Rule:

The IU may exercise an option to upgrade products up to 20% of each Category product total before Applicable Taxes after
contract award.

The Design Upgrade amount is used at the discretion of the Project Authority (PA) prior to the manufacturing/ordering of
the products, the PA will provide the Contractor with a written notice of Canada’s Design Upgrade choices for each of the
product(s) to be upgraded. The Contractor will provide the pricing of the upgraded product(s) to a maximum of 20% of each
Category Contract Price of Table 8. The Contracting Authority will issue an amendment to the contract with the Design
Upgrades and pricing.

The Supplier certifies that all the Design Upgraded products offered will conform to all specifications and meet the testing
requirements detailed in the Specifications of the Supply Arrangement.

Design Upgrade: is the process of replacing a product with a more innovative or enhanced version of the same product.

NSA:

NSA products can be incorporated in the RFB and must not exceed 30% of the firm quantity by category. NSA items must be
added to the category that is most closely related and must be generic.

The requirement includes the following category (ies) of work:
a. Category 1 — Interconnecting Panels and Freestanding Systems
|:| Category 1a — Interconnecting Panels (Refer to Annex C)
X category 1b — Supporting components and freestanding furniture

RULE: Metal Storage

6
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Identified Users may procure metal storage products forming part of Category 1 when the metal storage
products will be part of a requirement for a workstation(s)/work point(s). If this rule does not apply, Category
3 must be used for the metal storage products forming part of this category.

b. [X] Category 2 — Freestanding Height Adjustable Desk / Table Products

c. [] category 3 — Metal Filing and Storage Cabinets

RULE: High Storage Products

Identifying the maximum height of the Personal Storage Towers, Wardrobes and Storage Cabinets is
acceptable as per 6B. 4.1 of the SA.

Maximum Height for product #(s) at article 3 of this Annex is

d. [] category 4 — Wood Veneer — Freestanding Products

e. |Z| Category 5 — Ancillary and Lighting Products

f. [X] category 6 - Support Space — Collaborative Furniture
RULE: Category 6 can be further subdivided by space or like product in order to increase or allow
competition. Space is defined as a location available for a particular purpose such as a meeting room space or
a collaborative space. Like products are defined as products with similar design and construction. If NSA
products form part of the requirement, the IlU must validate the 30% NSA prior to subdividing the category.
NSA products can be added to any subdivide or in its own subdivide.

The IU must identify how Category 6 will be subdivided in the Product Table for Category 6.

g. <] NSA Product(s) — Category(ies): 1A, 1B, 2,6

2. Product and Pricing Tables

Site Inspection Date: To be coordinated with Project Authority after contract award. (Refer to Annex A article 4 of the SA for
Site Inspection and Documentation instructions.)

INSTRUCTIONS TO BIDDERS: Bidders are to complete Sections B of the tables identified by the IU in this article as well as Tables
8 and 9. Bidders must provide a complete product offering for each category, or CAT 6 sub-divide they wish to submit a bid
in order to be compliant.

**Refer to article 6A.7 for instructions on how to submit products that are not approved in product listing.**
In a resulting contract, the term “Bid” means the Supplier’'s commitment, the term “Bidder” means “Contractor”
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Product Categories: 1A, 1B and 2
Table 1A - Product Table

Section A - [lU REQUIREMENT Section B — SUPPLIER’S BID
# GoCUID Description of Product Qty Supplier Part Firm Unit Extended Total
(Additional product details may be Number Price** [Qty x Price]
inserted, if required as per 6B. 4.1 S
of the SA)
**Ppijctures to be only used as a
reference..
Category 1B
1 1bCPSXXSXXL54XFANNN 147 S S
~<
|
e  Sized to actual table width
(54" +/-4")
e  See furniture plans & RFB
Annex C (WS-02, WS-03)
2 1bCPSXXSXXL48XFANNN . Sized to actual table width 106 $ $
(48" +/-4")
e  See furniture plans & RFB
Annex C (WS-01)
3 1bCPSXXSXXL30XFANNN ° Sized to actual table width 316 $ $
(30” +/-4")
e  See furniture plans & RFB
Annex C (WS-01, WS-03)
4 1bCPSXXSXXL24XFANNN . Sized to actual table width 148 $ $
(24" +/-4")
e  See furniture plans & RFB
Annex C (WS-01, WS-02)
Category 2
5 2WSSREXXL30L48BELXX . 106 S S
e All Open Work Areas: WS-01A
Workstations 2/F - 34, 3/F - 22,
4/F-34,5/F- 16
e Refer to Annex C and Furniture
Plans.
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6 2WSSREXXL24L72BELXX

e All Open Work Areas: WS-01B
Workstations 2/F - 34, 3/F - 22,
4/F-34,5/F - 16

o Refer to Annex C and Furniture
Plans

106

7 2WSSREXXL30L54BELXX

e All Open Work Areas: WS-03A

Touchdown: 2/F - 38, 3/F - 29,
4/F -6, 5/F - 8, Work Room
#305 - 4, Focus Rooms - 10
(#215, #316, #322, #410, #412,
#504, #507, #508, #514, #514),
Testing Rooms - 2 (#320.
#418), Mail Room - 8

Refer to Annex C and Furniture
Plans

105

8 2WSSREXXL24L42BELXX

Training Rooms: #308 — 16,
Focus Room#216 & 314

Refer to Annex C and Furniture
Plans

18

9 2WSSREXXL24L54BLXX

e

Training Rooms: #308 — 1

NSA products

detailed at Annex D.

The Supplier signs, and certifies that all the NSA products offered will conform to all specifications and meet the testing requirements

9
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Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
NSA Product(s) Description Qty Supplier Part Firm Unit Extended Total
Number Price** [Qty x Price]
S $
120 Degree Modular Height Adjustable Benching unit 7 S S

Equivalent to 2B2LREXXL24L48BELFA with the following
modifications:

e  Sit/Stand back-to-back Height adjustable benching

e  3-workstation unit

e Central cable trough base with covers

° Refer to WS-02 Annex C and Furniture Plans for dimensions

Privacy screen 106 S S

&\d\/ oy 7

1
Equivalent to 1bCPSXXSXXL54XFANNN with the following
modifications:

e  Sized to actual table width (72" +/-4”)
e  See furniture plans & RFB Annex C (WS-01)

Freestanding Power Beam Panels 69 S S

L

e 72" spanning in-line with fabric, refer to furniture plans to suit
Workstations and Touchdown Dual sided benching

e  Refer to Annex C and Furniture Plans for configuration

e  Refer to Annex D for specifications

Freestanding Power Beam Panels & Vertical Power Pole 12 S S
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48" spanning in-line with fabric, refer to furniture plans to suit
Workstations and Touchdown Dual sided benching

Vertical pole for routing power harness and communication
cables from above dropped ceiling to power beam panel.
Locations: Open Work Area #203 - Touchdown, Open Work
Area #306 - Touchdown, Open Work Area #417 — Workstation
(See furniture plans)

Refer to Annex C and Furniture Plans for configuration

Refer to Annex D for specifications

Table 2 - Delivery

11

Section A - lU REQUIREMENT

Section B — SUPPLIER’S BID

No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/M/D) Normal Business and deliver as per S
Hours below**
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3WS3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm s weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 4***) after contract between 6-10 weeks
award for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm s weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 3***) after contract between 6-10 weeks
award for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks
) 2021- date to
Fredericton, NB be confirmed Standard Lead time is
between 6-10 weeks
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12

E3B 3W3 (Floor 2***)

after contract
award

for furniture delivery
and installation.

authorization.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:

Table 3 — Installation

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Fredericton, NB

E3B 3W3 (Floor 2***)

2021- date to
be confirmed
after contract
award

date of supply and
delivery

Standard Lead time is
between 6-10 weeks

No Location Desired Date** Desired Time: Supplier will install as Firm Lot Price
(Y/M/D) Normal Business per below** S
Hours
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks from
Fredericton, NB 2021- d.alte to dat.e of supply and
be confirmed delivery
E3B 3W3 (Floor 5***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . R
be confirmed delivery
E3B 3W3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB ) .
be confirmed delivery
E3B 3WS3 (Floor 3***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks from
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for furniture delivery
and installation.

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.

*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | $

Table 4 — Optional Product X] Not Applicable
Table 5 — Optional Delivery |Z| Not Applicable
Table 6 — Optional Installation X Not Applicable

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

1.1 | IUis to consult the Supplier’'s Website identified in Part 6A of the SA to view the available finishes.
Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s
finish choices for each of the product(s) in Annex A.
The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be
applied to Canada.

2. Canada’s Facilities to Accommodate the Delivery
The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in
addition to any laws in effect in the jurisdiction where the work is being performed.
During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.
Access to the Site
Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.
The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the
Provincial government, or PWGSC.

2.1 | Loading Dock/Location

A Location N/A

B Dock N/A

C Lift N/A

D Door N/A

E Freight Elevator Main Entrance - regular Elevator only (no Freight)

F Other (specify, if
any)

3. Continuance of Certifications
The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work
Spaces.
Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified
User.
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3.1 | Integrity Provisions

3.2 | Federal Contractor’s Program for Employment Equity
3.4 | Product Conformance

3.5 | Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 Firm Delivery Total (Table 2) S
3 Firm Installation Total (Table 3) S
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S
5 Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2 +3 +4 + 5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name: Telephone:

E-Mail:

Other:

14
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Table 1B — Product Table Category 5

Section A - [lU REQUIREMENT Section B —SUPPLIER’S BID
# GoCUID Description of Product Qty Supplier Part Firm Unit Extended Total
(Additional product details may be Number Price** [Qty x Price]
inserted, if required as per 6B. 4.1 S S
of the SA)
**Ppijctures to be only used as a
reference.
1 S5TLTDSKBAACUSBXXXXX 7 234 S S

e AllOpen Work Area @ HA Table
e Focus Rooms @ HA Table

2 5PMOFSTFMACUSBXXXXX I 6 S S
\;4\
Free Standing Power Hub,
30"Height

Location (AC-03):
e Focus pods - #404 - 4,
® Reflection Points #404 - 2

Table 2 - Delivery

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/M/D) Normal Business and deliver as per S
Hours below**
Or

Outside Normal
Business Hours *

1 81 Regent Street September 8am to 6pm : weeks S
) 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery

and installation.

2 81 Regent Street September 8am to 6pm s weeks S
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3WS3 (Floor 4***) after contract between 6-10 weeks
award for furniture delivery

and installation.

3 81 Regent Street September 8am to 6pm : weeks S
2021- date to

Fredericton, NB be confirmed
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E3B 3W3 (Floor 3***)

after contract
award

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

81 Regent Street
Fredericton, NB

E3B 3W3 (Floor 2***)

September
2021- date to
be confirmed
after contract
award

8am to 6pm

: weeks

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA
authorization.

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:

Table 3 - Installation

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Fredericton, NB

E3B 3W3 (Floor 3***)

2021- date to
be confirmed
after contract
award

date of supply and
delivery

No Location Desired Date** Desired Time: Supplier will install as Firm Lot Price
(Y/M/D) Normal Business per below** S
Hours
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3W3 (Floor 5***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks from
Fredericton, NB 2021- d.alte to dat.e of supply and
be confirmed delivery
E3B 3W3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from




Standard RFB
V.C4 November 2020

17

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.

*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks from S
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3W3 (Floor 2***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | $

Table 4 — Optional Product |Z| Not Applicable
Table 5 — Optional Delivery |Z| Not Applicable
Table 6 — Optional Installation X] Not Applicable

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

1.1 | IUis to consult the Supplier’'s Website identified in Part 6A of the SA to view the available finishes.
Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s
finish choices for each of the product(s) in Annex A.
The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be
applied to Canada.

2. Canada’s Facilities to Accommodate the Delivery
The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in
addition to any laws in effect in the jurisdiction where the work is being performed.
During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.
Access to the Site
Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.
The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the
Provincial government, or PWGSC.

2.1 | Loading Dock/Location

A Location I N/A
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B Dock N/A

C Lift N/A

D Door N/A

E Freight Elevator Main Entrance - regular Elevator only (no Freight)

F Other (specify, if
any)

3. Continuance of Certifications
The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work
Spaces.
Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified
User.

3.1 | Integrity Provisions

3.2 | Federal Contractor’s Program for Employment Equity

3.4 | Product Conformance

3.5 | Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 Firm Delivery Total (Table 2) $
8 Firm Installation Total (Table 3) S
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S

Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2+3 +4 +5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name: Telephone:

E-Mail:

Other:

18
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Table 1C - Product Table Category 6: Meeting Tables

Section A - [lU REQUIREMENT Section B —SUPPLIER’S BID
# GoCUID Description of Product Qty Supplier Part Firm Unit Extended Total
(Additional product details may be Number Price** [Qty x Price]
inserted, if required as per 6B. 4.1 S S
of the SA)
**Ppijctures to be only used as a
reference.
1 6MMTMDREOL36L60WYNX 16 S S

Standard height with T-legs and
casters. Provide surface cutout
with pop-up power grommet and
wire anagement. (Two power/One
data/One USB)

Location (TA-01): Meeting Rooms
#202 - 8, #301 -4, #302-4,

2 6CMUSHDSRL60L60WYXX

i - > |
Desk-Height (29"), Rounded Multi-
Media table, 1524mm x 1524mm
(60" x 60"), Ensure table base can
accommodate for accessible
seating.

Location (TA-03): Project Rooms
#214, 304, 503

3 6CMUSHRERL36L72WYXX

Desk-Height (29"), Rectangular /
Oval Multi-Media Table 965mm x
915mm (36" x 72"), Ensure table
base can accommodate for
accessible seating.

Location (TA-06): Work Rooms:
#303, #403, #411, #505, #518

NSA products (must not exceed 30% of the firm quantity by category)

The Supplier signs, and certifies that all the NSA products offered will conform to all specifications and meet the testing requirements
detailed at Annex D.
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Section A - [lU REQUIREMENT Section B — SUPPLIER’S BID
# NSA Product(s) Description Qty Supplier Part Firm Unit Extended Total
Number Price** [Qty x Price]
$ $
1 Height Adjustable Multi Media Wall Table (TA-02) 1 S S

—

Equivalent to 6CMUHATZRL54L84XYXX with the following
modifications:

e Height adjustable trapezoid shaped 1370mm x 2130mm (54" x
84")

e Height adjustment range from 27" - 46"

e Provide surface cutout with pop-up power grommet and wire
management

e Ensure table base can accommodate for accessible seating

Location (TA-02): Project Room 415

Table 2 - Delivery

Section A - IlU REQUIREMENT Section B —SUPPLIER’S BID
No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/M/D) Normal Business and deliver as per S
Hours below**
Or

Outside Normal
Business Hours *

1 81 Regent Street September 8am to 6pm : weeks S
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks S
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 4***) after contract between 6-10 weeks
award for furniture delivery

and installation.
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E3B 3W3 (Floor 2***)

2021- date to
be confirmed
after contract
award

Fredericton, NB

3 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3WS3 (Floor 3***) after contract between 6-10 weeks
award for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

authorization.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:

Table 3 — Installation

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

2021- date to

Fredericton, NB be confirmed

date of supply and
delivery

No Location Desired Date** Desired Time: Supplier will install as Firm Lot Price
(Y/M/D) Normal Business per below** S
Hours
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks from
Fredericton, NB 2021- d'ate to dat'e of supply and
be confirmed delivery
E3B 3W3 (Floor 5***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3WS3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from
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E3B 3W3 (Floor 3***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks from S
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3W3 (Floor 2***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | $
**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.
*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.

Table 4 — Optional Product |Z| Not Applicable
Table 5 — Optional Delivery |Z| Not Applicable
Table 6 — Optional Installation |Z| Not Applicable

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

1.1 | IUis to consult the Supplier’'s Website identified in Part 6A of the SA to view the available finishes.
Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s
finish choices for each of the product(s) in Annex A.
The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be
applied to Canada.

2. Canada’s Facilities to Accommodate the Delivery
The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in
addition to any laws in effect in the jurisdiction where the work is being performed.
During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.
Access to the Site
Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.
The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the
Provincial government, or PWGSC.

2.1 | Loading Dock/Location

A Location N/A

B Dock N/A
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Lift N/A

Door N/A

Freight Elevator Main Entrance - regular Elevator only (no Freight)

Other (specify, if
any)

Continuance of Certifications

The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work

Spaces.

Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified

User.

3.1

Integrity Provisions

3.2

Federal Contractor’s Program for Employment Equity

3.4

Product Conformance

3.5

Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 Firm Delivery Total (Table 2) S
3 | Firm Installation Total (Table 3) $
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S

Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2+3 +4 +5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name: Telephone:

E-Mail:

Other:

23
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Table 1D - Product Table Category 6: Collaborative Chairs
Section A - lU REQUIREMENT

Section B —SUPPLIER’S BID
Description of Product Qty Supplier Part Firm Unit Extended Total
(Additional product details may be Number Price** [Qty x Price]
inserted, if required as per 6B. 4.1 S S

of the SA)

**Ppijctures to be only used as a
reference.

# GoCUID

1 6KKCSAXXLY16XXXMOYX 22 $ $

Locations (CH-03):

Chat Points:

2/F Social Space #200 - 3,
2/F Lounge #217 - 6,

3/F Lounge #300 - 7,

4/F Lounge #401 - 2,

5/F Lounge #501 - 4,

10 6KKCSAXXSY16XXXMONX 33 S S

Location (CH-10):
Kitchenette: 2/F-5, 3/F - 2, 4/F - 18,
5/F-8

Table 2 - Delivery

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/m/D) Normal Business and deliver as per S
Hours below**
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3WS3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 4***) after contract between 6-10 weeks
award for furniture delivery
and installation.
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E3B 3W3 (Floor 2***)

2021- date to
be confirmed
after contract
award

Fredericton, NB

3 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3WS3 (Floor 3***) after contract between 6-10 weeks
award for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

authorization.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:

Table 3 — Installation

Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

2021- date to

Fredericton, NB be confirmed

date of supply and
delivery

No Location Desired Date** Desired Time: Supplier will install as Firm Lot Price
(Y/M/D) Normal Business per below** S
Hours
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks from
Fredericton, NB 2021- d'ate to dat'e of supply and
be confirmed delivery
E3B 3W3 (Floor 5***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3WS3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from
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E3B 3W3 (Floor 3***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks from S
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3W3 (Floor 2***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | $
**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.
*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.

Table 4 — Optional Product |Z| Not Applicable
Table 5 — Optional Delivery |Z| Not Applicable
Table 6 — Optional Installation |Z| Not Applicable

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

1.1 | IUis to consult the Supplier’'s Website identified in Part 6A of the SA to view the available finishes.
Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s
finish choices for each of the product(s) in Annex A.
The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be
applied to Canada.

2. Canada’s Facilities to Accommodate the Delivery
The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in
addition to any laws in effect in the jurisdiction where the work is being performed.
During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.
Access to the Site
Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.
The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the
Provincial government, or PWGSC.

2.1 | Loading Dock/Location

A Location N/A

B Dock N/A
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Lift N/A

Door N/A

Freight Elevator Main Entrance - regular Elevator only (no Freight)

Other (specify, if
any)

Continuance of Certifications

The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work

Spaces.

Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified

User.

3.1

Integrity Provisions

3.2

Federal Contractor’s Program for Employment Equity

3.4

Product Conformance

3.5

Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 Firm Delivery Total (Table 2) S
3 | Firm Installation Total (Table 3) $
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S

Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2+3 +4 +5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name: Telephone:

E-Mail:

Other:
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Table 1E — Product Table Category 6: Collaborative Tables

Section A - [lU REQUIREMENT Section B —SUPPLIER’S BID
# GoCUID Description of Product Qty Supplier Part Firm Unit Extended Total
(Additional product details may be Number Price** [Qty x Price]
inserted, if required as per 6B. 4.1 S S
of the SA)
**Ppijctures to be only used as a
reference.
1 6CLTVARZXLW7<360NXX 12 S S

Location:(TA-07):
Teaming Areas: 2/F-2,3/F-2, 4/F
-2,5/F-2

2/F Lounge Area #217 - 4
2 6CCLVAROPL30XXXAVXX 20 S S

b

Round 30” Lounge table, 25" high.

Location (TA-08): Chat Points &
Kitchenette

2/F Social Space #200 - 1

2/F Lounge #217 - 2,

3/F Lounge #300 - 3,

4/F Lounge #401 - 5,

5/F Lounge #501 - 5,

Reflection Point: #318 - 2, #506 -2

NSA products (must not exceed 30% of the firm quantity by category)

The Supplier signs, and certifies that all the NSA products offered will conform to all specifications and meet the testing requirements
detailed at Annex D.

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
# NSA Product(s) Description Qty Supplier Part Firm Unit Extended Total
Number Price** [Qty x Price]
S $
1 Coffee Table 2 $ $

Equivalent to 6CCTVAROLL30XXXJNXX with the following
modifications:

e 762mm (30") Dia Coffee Table




Standard RFB
V.C4 November 2020

Location (TA-11): Social Space #315-1, Lounge #413 -1

|

Equivalent to 6CCLVASQPL30L30AYXX with the following
modifications:

Rectangular table with Central Base 762mm x 1219mm (30" x 48")
Lounge height (25”)
Finish to match SA item 2 above.

Location (TA-09): Kitchenette: 2/F -3, 3/F-3,5/F -2

Equivalent to 6CCLVASQPL30L30AYXX with the following
modifications:

Rectangular table with Central Base 762mm x 1219mm (30" x 48")
Regular height (29”)

Finish to match SA item 2 above.

Location (TA-09): Kitchenette: wheelchair access

Equivalent to 6CCLVAROPL30XXXAvXX
with the following modifications:

e  Round 610mm (24”) Dia. Lounge table, 635mm (25”) high.

Location (TA-10): Phone Rooms: #212, #313, #321, #407, #509

29
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Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

Fredericton, NB

E3B 3W3 (Floor 2***)

2021- date to
be confirmed
after contract
award

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/M/D) Normal Business and deliver as per S
Hours below**
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 4***) after contract between 6-10 weeks
award for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3WS3 (Floor 3***) after contract between 6-10 weeks
award for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks

authorization.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:
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Section A - lU REQUIREMENT Section B —SUPPLIER’S BID
No Location Desired Date** Desired Time: Supplier will install as Firm Lot Price
(Y/M/D) Normal Business per below** S
Hours
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . R
be confirmed delivery
E3B 3W3 (Floor 5***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3W3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from
) 2021- date to date of supply and
Fredericton, NB . R
be confirmed delivery
E3B 3W3 (Floor 3***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3W3 (Floor 2***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total:
**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.
*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.
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Table 4 — Optional Product X] Not Applicable
Table 5 — Optional Delivery X Not Applicable
Table 6 — Optional Installation X Not Applicable

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

1.1 | IUis to consult the Supplier’s Website identified in Part 6A of the SA to view the available finishes.
Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s
finish choices for each of the product(s) in Annex A.
The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be
applied to Canada.

2. Canada’s Facilities to Accommodate the Delivery
The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in
addition to any laws in effect in the jurisdiction where the work is being performed.
During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.
Access to the Site
Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.
The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the
Provincial government, or PWGSC.

2.1 | Loading Dock/Location

A Location N/A

B Dock N/A

C Lift N/A

D Door N/A

E Freight Elevator Main Entrance - regular Elevator only (no Freight)

F Other (specify, if
any)

3. Continuance of Certifications
The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work
Spaces.
Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified
User.

3.1 | Integrity Provisions

3.2 | Federal Contractor’s Program for Employment Equity

3.4 | Product Conformance

3.5 | Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 Firm Delivery Total (Table 2) S
3 Firm Installation Total (Table 3) S
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S
5 Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
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6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2+3 +4 +5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name:

Telephone:

E-Mail:

Other:
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Table 1F — Product Table Category 6: Collaborative Screens

Section A - [lU REQUIREMENT Section B —SUPPLIER’S BID
# GoCUID Description of Product Qty Supplier Part Firm Unit Extended Total
(Additional product details may be Number Price** [Qty x Price]
inserted, if required as per 6B. 4.1 S S
of the SA)
**Ppijctures to be only used as a
reference.
1 6LMMDMWSXDW8XXXXNNN 1 S S

=

Location: (AC-01) Teaming
Areatt201
2 6LWBFPWSXXXXXXXXNNN - 12 S S

Location: (AC-02) Project Rooms
#214, #304, #503, Work Rooms
#303, #305, #403, #411, #515, #518
& Teaming Area #402, #506

8 B6LFSUPXXXXWBXXXTXXX 4 S S
Location: (CH-09b) Reflection point
404
Upholstered 90 degree L shaped
screen
Table 2 - Delivery
Section A - IU REQUIREMENT Section B — SUPPLIER’S BID
No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/M/D) Normal Business and deliver as per S
Hours below**
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks S
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery
and installation.
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2 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 4***) after contract between 6-10 weeks
award for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 3***) after contract between 6-10 weeks
award for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 2***) after contract between 6-10 weeks
award for furniture delivery
and installation.

authorization.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:

Table 3 — Installation

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

No Location

Desired Date**
(Y/M/D)

Desired Time:
Normal Business
Hours

Or

Outside Normal
Business Hours *

Supplier will install as
per below**

Firm Lot Price

$

81 Regent Street
Fredericton, NB

E3B 3W3 (Floor 5***)

September
2021- date to
be confirmed
after contract
award

8am to 6pm

: weeks from
date of supply and
delivery

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
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2 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB ) .
be confirmed delivery
E3B 3WS3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3WS3 (Floor 3***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . R
be confirmed delivery
E3B 3W3 (Floor 2***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.

*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.

Installation Total:

|X| Not Applicable
X Not Applicable
X Not Applicable

Table 4 — Optional Product
Table 5 — Optional Delivery
Table 6 — Optional Installation

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

finish choices for each of the product(s) in Annex A.

applied to Canada.

1.1 | IUis to consult the Supplier’s Website identified in Part 6A of the SA to view the available finishes.

Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s

The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be

2. Canada’s Facilities to Accommodate the Delivery

addition to any laws in effect in the jurisdiction where the work is being performed.

The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in
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During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.

Access to the Site

Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.

The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the
Provincial government, or PWGSC.

2.1 | Loading Dock/Location

A Location N/A

B Dock N/A

C Lift N/A

D Door N/A

E Freight Elevator Main Entrance - regular Elevator only (no Freight)

F Other (specify, if
any)

3. Continuance of Certifications
The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work
Spaces.
Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified
User.

3.1 | Integrity Provisions

3.2 | Federal Contractor’s Program for Employment Equity

3.4 | Product Conformance

3.5 | Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 Firm Delivery Total (Table 2) S
3 Firm Installation Total (Table 3) S
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S
5 Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2+3 +4 +5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name: Telephone:
E-Mail:
Other:
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Table 1G - Product Table Category 6: Lounge Seating A
Section A - IU REQUIREMENT Section B — SUPPLIER’S BID

# GoCUID Description of Product Qty Supplier Part Firm Unit Extended Total

(Additional product details may be Number Price** [Qty x Price]

inserted, if required as per 6B. 4.1 S S

of the SA)

**Ppijctures to be only used as a

reference.

1 6SLCWAXXFUXXXXXMXXX 10 $ S

Lounge Chair with arm and with
matching ottoman

Reflection Points (CH-09a)
3/F - 4 Chairs, 4/F - 2 Chairs and 2
Ottomans, 5/F - 4 Chairs

2 6SMPRBXXLU25G19LYNN 15 $ $

Double Seat:

(CH-04a) 1400mm x 840mm (55" x
33"),

(CH-04d) 1675mm x 840mm (66" x
33"),

Seat Height, Upholstered benching
with mid back, No armrests, With
power, to be mounted with item 3
and 4 below. Refer to Annex C

Location (CH-04a / 04d):
Teaming Area #200 - 2, (55")
Lounge #217 - 4, (55")
Teaming Area#324 - 2, (55")
Teaming Area#402 - 3, (55")
Teaming Area#506 - 2, (55")
Teaming Area#506 - 2 (66")

3 6SMPCBXXLU37G19LYNN

Curved 90 degree Concave,
1430mm x 900mm (56"x 35"), 430
to 508mm (17" to 20") Seat Height,
Upholstered benching with mid
back, No armrests
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To be mounted with item 2 above
and item 4 below. Refer to Annex C

Location (CH-04b):
Teaming Area #201 - 2,
Teaming Area#324 -1,
Teaming Area#402 - 1,
Teaming Area#506 - 1

4 6SMORBXXLU25G19LNNN

End Piece, No back, No arms,
850mm x 850mm (33" x 33")

To be mounted with item 2 above.
Refer to Annex C

Location (CH-04c):
Teaming Area#324 - 1

5 6STCWRXXLUXXXXXXNNX

Arm Chair with Tablet, Low back
armless, 29"W x 30"D X 33"H

Location (CH-07):

Project Rooms:

#214 - 3, #304 - 3, #415 - 2, #503 -
3 Work Rooms: #303 - 1, #305 - 2,
#518 -1

15 $ $

6 6SBBTWXXLUW3G19LMNN

Two Seater Upholstered banquette
with backrest bolster, 51" W x 30"D
x 22"H

Location (CH-12): Kitchenette: 2/F -
5,3/F-5, 5/F-3

13 $ $

NSA products

The Supplier signs, and certifies that all the NSA products offered will conform to all specifications and meet the testing requirements

detailed at Annex D.
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Section A - IU REQUIREMENT Section B — SUPPLIER’S BID
NSA Product(s) Description Qty Supplier Part Firm Unit Extended Total
Number Price** [Qty x Price]
S $
7 $ $
Upholstered square ottoman seating 863mm W x 863 mm D x
430mm H (34" x 34" x 17"H) (+-2")
Location (CH-05): Teaming Area #200 - 2, Teaming Area#324 -
1, Teaming Area#402 - 2, Teaming Area#506 - 2
Side Chair 2 S S
e  Approximately 26.7"W x 26.7"D X 31"H Arm Chair
e  Upholstered seat
e  Four-star wood base
Location (CH-13):Social Space #315 - 2
Lounge Chair 2 $ $
e  Approximately 26.7"W x 26.7"D X 31"H Arm Chair
e  Upholstered seat
e  Swivel four-star Metal base
Location (CH-14): Lounge #413 -2
Product Total | $
Add more rows if necessary.
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Section A - IlU REQUIREMENT

Section B — SUPPLIER’S BID

Fredericton, NB

E3B 3W3 (Floor 2***)

2021- date to
be confirmed
after contract
award

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/M/D) Normal Business and deliver as per S
Hours below**
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 4***) after contract between 6-10 weeks
award for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3WS3 (Floor 3***) after contract between 6-10 weeks
award for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks

authorization.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:
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Section A - lU REQUIREMENT Section B —SUPPLIER’S BID
No Location Desired Date** Desired Time: Supplier will install as Firm Lot Price
(Y/M/D) Normal Business per below** S
Hours
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . R
be confirmed delivery
E3B 3WS3 (Floor 5***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3W3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from
) 2021- date to date of supply and
Fredericton, NB . R
be confirmed delivery
E3B 3W3 (Floor 3***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3W3 (Floor 2***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total:
**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.
*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.
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Table 4 — Optional Product X] Not Applicable
Table 5 — Optional Delivery X Not Applicable
Table 6 — Optional Installation X Not Applicable

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

1.1 | IUis to consult the Supplier’s Website identified in Part 6A of the SA to view the available finishes.
Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s
finish choices for each of the product(s) in Annex A.
The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be
applied to Canada.

2. Canada’s Facilities to Accommodate the Delivery
The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in
addition to any laws in effect in the jurisdiction where the work is being performed.
During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.
Access to the Site
Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.
The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the
Provincial government, or PWGSC.

2.1 | Loading Dock/Location

A Location N/A

B Dock N/A

C Lift N/A

D Door N/A

E Freight Elevator Main Entrance - regular Elevator only (no Freight)

F Other (specify, if
any)

3. Continuance of Certifications
The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work
Spaces.
Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified
User.

3.1 | Integrity Provisions

3.2 | Federal Contractor’s Program for Employment Equity

3.4 | Product Conformance

3.5 | Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 Firm Delivery Total (Table 2) S
3 Firm Installation Total (Table 3) S
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S
5 Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
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6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2+3 +4 +5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name:

Telephone:

E-Mail:

Other:
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Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

# Description of Product Qty Supplier Part Firm Unit Extended Total
**pijctures to be only used as a reference. Number Price** [Qty x Price]
$ S
1 Lounge Chair 2 S S
e  Square ottoman with backrest
Location (CH-16a): Social Area #402 Teaming Area - 2
2 Lounge Chair 2 S S
e  Square ottoman without back to match with item 4 above
Location (CH-16b): Social Area #402 Teaming Area - 2
Product Total | $
Add more rows if necessary.
Table 2 - Delivery
Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/M/D) Normal Business and deliver as per S
Hours below**
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks S
Fredericton. NB 2021- date to
recericton, be confirmed Standard Lead time is
E3B 3W3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks S

2021- date to

Fredericton, NB be confirmed
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2021- date to

Fredericton, NB be confirmed

E3B 3W3 (Floor 4***) after contract Standard Lead time is
award between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks

Standard Lead time is

2021- date to
be confirmed

E3B 3W3 (Floor 2***) after contract
award

Fredericton, NB

E3B 3W3 (Floor 3***) after contract between 6-10 weeks
award for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA
authorization.

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:

Table 3 - Installation

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

No Location Desired Date** Desired Time:
(Y/M/D) Normal Business
Hours

Or

Outside Normal
Business Hours *

Supplier will install as
per below**

Firm Lot Price

$

1 81 Regent Street September 8am to 6pm
2021- date to
be confirmed
E3B 3W3 (Floor 5***) after contract
award

Fredericton, NB

: weeks from
date of supply and
delivery

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
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2 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB ) .
be confirmed delivery
E3B 3WS3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
E3B 3WS3 (Floor 3***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
4 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . R
be confirmed delivery
E3B 3W3 (Floor 2***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.

*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.

Installation Total:

|X| Not Applicable
X Not Applicable
X Not Applicable

Table 4 — Optional Product
Table 5 — Optional Delivery
Table 6 — Optional Installation

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

finish choices for each of the product(s) in Annex A.

applied to Canada.

1.1 | IUis to consult the Supplier’s Website identified in Part 6A of the SA to view the available finishes.

Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s

The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be

2. Canada’s Facilities to Accommodate the Delivery

addition to any laws in effect in the jurisdiction where the work is being performed.

The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in
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During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.

Access to the Site

Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.

The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the
Provincial government, or PWGSC.

2.1 | Loading Dock/Location

A Location N/A

B Dock N/A

C Lift N/A

D Door N/A

E Freight Elevator Main Entrance - regular Elevator only (no Freight)

F Other (specify, if
any)

3. Continuance of Certifications
The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work
Spaces.
Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified
User.

3.1 | Integrity Provisions

3.2 | Federal Contractor’s Program for Employment Equity

3.4 | Product Conformance

3.5 | Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 Firm Delivery Total (Table 2) S
3 Firm Installation Total (Table 3) S
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S
5 Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2+3 +4 +5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name: Telephone:
E-Mail:
Other:
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Table 11 - Product Table Non-SA Locker Bench

Section A - IU REQUIREMENT Section B —SUPPLIER’S BID
# Description of Product Qty Supplier Part Firm Unit Extended Total
**pijctures to be only used as a reference. Number Price** [Qty x Price]
$ S
6 Locker Bench 5 S S
—///”/W”/})’
-
—

e 48" W x 18.5"D freestanding bench
e  Metal U-Shaped base
e  Laminated wood top

Location (CH-17): Locker Area #206 - 2, #312 - 1, #409-2

Product Total | $
Add more rows if necessary.

Table 2 - Delivery

Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/M/D) Normal Business and deliver as per S
Hours below**
Or

Outside Normal
Business Hours *

1 81 Regent Street September 8am to 6pm : weeks S
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery

and installation.

2 81 Regent Street September 8am to 6pm : weeks S
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 4***) after contract between 6-10 weeks
award for furniture delivery

and installation.

3 81 Regent Street September 8am to 6pm : weeks S
Fredericton, NB 2021- d.ate to L
’ be confirmed Standard Lead time is
E3B 3W3 (Floor 3***) after contract between 6-10 weeks
award for furniture delivery

and installation.
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81 Regent Street
Fredericton, NB

E3B 3W3 (Floor 2%**)

September
2021- date to
be confirmed
after contract
award

8am to 6pm

: weeks

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA
authorization.

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:

Table 3 - Installation

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

Fredericton, NB

E3B 3W3 (Floor 3***)

2021- date to
be confirmed
after contract
award

date of supply and
delivery

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

No Location Desired Date** Desired Time: Supplier will install as Firm Lot Price
(Y/M/D) Normal Business per below** S
Hours
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks from
Fredericton, NB 2021- d'ate to dat'e of supply and
be confirmed delivery
E3B 3WS3 (Floor 5***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB ) .
be confirmed delivery
E3B 3W3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from
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**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.

*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.

4 81 Regent Street September 8am to 6pm : weeks from S
. 2021- date to date of supply and
Fredericton, NB ) .
be confirmed delivery
E3B 3W3 (Floor 2***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5 Installation Total: | S

Table 4 — Optional Product X] Not Applicable
Table 5 — Optional Delivery |Z| Not Applicable
Table 6 — Optional Installation X Not Applicable

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

1.1 | IUis to consult the Supplier’'s Website identified in Part 6A of the SA to view the available finishes.
Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s
finish choices for each of the product(s) in Annex A.
The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be
applied to Canada.

2. Canada’s Facilities to Accommodate the Delivery
The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in
addition to any laws in effect in the jurisdiction where the work is being performed.
During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.
Access to the Site
Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.
The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the
Provincial government, or PWGSC.

2.1 | Loading Dock/Location

A Location N/A

B Dock N/A

C Lift N/A

D Door N/A

E Freight Elevator Main Entrance - regular Elevator only (no Freight)

F Other (specify, if
any)

3. Continuance of Certifications
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The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work

Spaces.

Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified

User.
3.1 Integrity Provisions
3.2 | Federal Contractor’s Program for Employment Equity
3.4 | Product Conformance
3.5 | Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 Firm Delivery Total (Table 2) S
3 Firm Installation Total (Table 3) S
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S
5 Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2 +3 + 4 + 5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 - Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name: Telephone:

E-Mail:

Other:
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Section A - [lU REQUIREMENT

Section B — SUPPLIER’S BID

Focus pod c/w worksurface,
seating, elec / data, 54"+/- high
privacy panels

Location (CH-06):
Focus Pods: #306 - 2, #404 - 4, #516
-2

# GoCUID Description of Product Qty Supplier Part Firm Unit Extended Total

(Additional product details may be Number Price** [Qty x Price]
inserted, if required as per 6B. 4.1 S
of the SA)
**Ppijctures to be only used as a
reference.

60PLWLFSPXC3H46X 8 S $

YTA

NSA products (must not exceed 30% of the firm quantity by category)

The Supplier signs, and certifies that all the NSA products offered will conform to all specifications and meet the testing requirements
detailed at Annex D.

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

NON-SA (equivalent to 60GWWFFSLXC2H47XYXX with following
modifications:

e Upholstered shed with Table

e  Without media

. 94" W x 77" D x 58"H

# NSA Product(s) Description Qty Supplier Part Firm Unit Extended Total
Number Price** [Qty x Price]
$ $
1 Huddle Cave with Six Seater 3 $ $
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Location (ch-08b): Social Space#200 - 2, Lounge#300 — 1
2 Huddle Cave with Four Seater 6 $ $
NON-SA (equivalent to 60GWWFFSLXC2H47XYXX with following
modifications:
e Upholstered shed with Table
e  Without media
e 94"Wx53"Dx58"H
Location (CH-08a): Social Space#315 - 2, Lounge#401 - 2,
Lounge#501 - 1, Social Space#506 — 1
Table 2 - Delivery
Section A - IlU REQUIREMENT Section B — SUPPLIER’S BID
No Location Desired Date** Desired Time: Supplier will supply Firm Lot Price
(Y/M/D) Normal Business and deliver as per S
Hours below**
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks
) 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 5***) after contract between 6-10 weeks
award for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3WS3 (Floor 4***) after contract between 6-10 weeks
award for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks
. 2021- date to
Fredericton, NB be confirmed Standard Lead time is
E3B 3W3 (Floor 3***) after contract between 6-10 weeks
award for furniture delivery
and installation.
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81 Regent Street
Fredericton, NB

E3B 3W3 (Floor 2%**)

September
2021- date to
be confirmed
after contract
award

8am to 6pm

: weeks

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

authorization.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized delivery date taking into consideration the delivery time provided by the
supplier. Canada will not be responsible if the supplier chooses to proceed without the PA

*** Delivery is to be scheduled per floor due to construction constraints. The Supplier is to
coordinate the delivery as per the construction schedule. Please note that the schedule
will be provided after contract award.

Delivery Total:

Table 3 - Installation

Section A - IU REQUIREMENT

Section B — SUPPLIER’S BID

E3B 3W3 (Floor 3***)

after contract
award

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

No Location Desired Date** | Desired Time: Supplier will install as Firm Lot Price
(Y/M/D) Normal Business per below** S
Hours
Or
Outside Normal
Business Hours *
1 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . R
be confirmed delivery
E3B 3W3 (Floor 5***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
2 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . R
be confirmed delivery
E3B 3W3 (Floor 4***) after contract
award Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.
3 81 Regent Street September 8am to 6pm : weeks from
. 2021- date to date of supply and
Fredericton, NB . .
be confirmed delivery
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4 81 Regent Street September

2021- date to
be confirmed
after contract

award

8am to 6pm
Fredericton, NB

E3B 3W3 (Floor 2%**)

: weeks from
date of supply and
delivery

Standard Lead time is
between 6-10 weeks
for furniture delivery
and installation.

*Normal Business Hours 8:00 — 17:00, as per SA, Annex A, article 5

**The Project Authority (PA) will provide the supplier the authority to proceed prior to
the finalized installation date taking into consideration the installation time provided by
the supplier. Canada will not be responsible if the supplier chooses to proceed without
the PA authorization.

*** Installation is to be scheduled per floor due to construction constraints. The Supplier is
to coordinate the installation as per the construction schedule. Please note that the
schedule will be provided after contract award.

Installation Total:

|Z| Not Applicable
X] Not Applicable
X] Not Applicable

Table 4 — Optional Product
Table 5 — Optional Delivery
Table 6 — Optional Installation

Table 7 — Standard Finishes and Canada’s Facilities to Accommodate the Delivery and Certifications

1. Standard Finishes

finish choices for each of the product(s) in Annex A.

applied to Canada.

1.1 | IUis to consult the Supplier’s Website identified in Part 6A of the SA to view the available finishes.

Within ten business days of the contract award, the Project Authority will provide the Contractor with a written notice of Canada’s

The Contractor will deliver the products corresponding to Canada’s choice of specific finishes(s). No additional charge will be

2. Canada’s Facilities to Accommodate the Delivery

addition to any laws in effect in the jurisdiction where the work is being performed.

Access to the Site

Provincial government, or PWGSC.

The Supplier’s employees and subcontractors requiring access to the site must adhere to the health and safety plans established for the site, in

During the period of the contract, a representative of Canada or a service provider(s) under contract with the Government of Canada may request
the list of employees and subcontractors requiring access to the site to perform the work and their security statuses. Information must be provided in
the timeframe prescribed in order to ensure that the supply, delivery and installation of the furniture aligns with the master schedule.

Visits to the work site may be affected by Provincial Public Health measures implemented as a result of the COVID-19 pandemic. Access may be
restricted or completely prohibited at any time and alternate means of gathering the information relevant to the design may be required.

The contractor will be required to adhere to all COVID-19 protocols and/or measures implemented by the Provincial public health offices, the

Freight Elevator Main Entrance - regular Elevator only (no Freight)

2.1 | Loading Dock/Location

A Location N/A
B Dock N/A
C Lift N/A
D Door N/A
E

F

Other (specify, if
any)
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3. Continuance of Certifications
The Bidder certifies that by submitting a bid in response to the RFB, the Bidder, and any of the Bidder’'s members if the Bidder is a
Joint Venture, continues to comply with all of the following certifications listed in Parts 6A and 6B of the Bidder’s SA for Work
Spaces.
Canada may request copies of environmental certification(s) prior to contract award within a time period specified by the Identified
User.

3.1 | Integrity Provisions

3.2 | Federal Contractor’s Program for Employment Equity

3.4 | Product Conformance

3.5 | Price Certification (In accordance with the SA, Part 6B)

Table 8 - Bid Evaluation and Contract Total (Canada may complete if not completed by the Bidder)

1 Firm Product Total (Table 1) S
2 | Firm Delivery Total (Table 2) $
3 | Firm Installation Total (Table 3) $
4 Optional Product Total (Table 4) (Applicable if Option is exercised) S
5 Optional Delivery Total (Table 5) (Applicable if Option is exercised) S
6 Optional Installation Total (Table 6) (Applicable if Option is exercised) S
7 Hardware Total as per article 1.5 of Annex A-1 of SA (if Applicable) S
8 Total Evaluated (Bid) Price* (1+2+3 +4 +5 + 6+ 7) [to be removed at contract award] | $
9 Contract Price(1+2+3+7): [applicable at contract award only] S
10 | Applicable Tax(es): [applicable at contract award only] S
11 | Total Estimated Cost (9+10): [applicable at contract award only] S

* Applicable taxes extra.

Table 9 — Bidder’s Authorized Representative

1.

Bidder’s Authorized Representative for the Bid and the Contract

Name: Telephone:

E-Mail:

Other:
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ANNEX B
SECURITY REQUIREMENTS

A. Contractor may be escorted; possession of security clearance not required.

Contractor personnel MAY NOT ENTER NOR PERFORM WORK ON sites where PROTECTED or CLASSIFIED information or assets
are kept, without an escort provided by the department or agency for which the work is being performed. Project Authority
(PA) to provide coordination of entry into sites and requires up to 24 hour notice prior to arrival onsite.
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ANNEX C
FLOOR PLAN(S)
INSTRUCTIONS TO BIDDERS:
For Category 1a products, the Bidders must provide:
a) Completed floor plan(s) with proposed SA approved products;
b) A product listing of proposed SA approved products offered at floor plan(s).
As a minimum the product listing must include the following information:
-Supplier part numbers including NSA products forming part of this category;
-brief product descriptions;
-quantities;
-firm unit prices.
**%*% Products from categories other than Category 1a shown on floor plan are for information purposes only*****
By submitting a bid, the Bidder certifies that their submission includes all components and quantities for Category 1a, in accordance with

the floor plans, panel details, panel matrices and/or workstation layouts stipulated in Annex C.

*At contract award, “By submitting a bid, the Bidder” becomes “The Contractor”.

Category 1a Requirement:

1) Floor Plan(s

***See attached pdf and/or AutoCAD floor plan***
2) Panel Details

a. Please refer to Annex D for panel detail.

3) Workstation Layout

***See attached Workstation Layout***

a. Workstation Layout(s)

e The floor plan takes precedent over any discrepancies with the workstation layouts.

e When two or more typical workstation types share a common panel spine, the finishes of the interior side of the
workstation panel as outlined in the Typical Data Sheets must be followed and NO PANELS SHALL BE DOUBLED. Where
no workstation exists adjacent to typical workstation, refer to Data Sheet for finish.

e Should one typical workstation identify power and the other does not — power will be required for both. Include
Workstation Layouts (in the form of Typical Data Sheets or 3 Dimensional drawings) here or as a separate attachment to
this RFB.

e See plan for Base-Feed and Pac Pole location :

@ 1 FROLDE COMECTION TROM MALL OF CELNG MARONARE DIECT SoNNECTION,

WITH WORKSTATIONS PRIOR TO START OF WORK.
CONFIRM EXACT LOCATION OF FURNITURE FEED PRIOR TO ROUGHING IN
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48"

(1B

MIN 1! GAP
A
25 mm

1219 mm

73"
1854 mm

24"
610 mm

(I

72"

1829 mm

WORKSTATION (WS-01) (3.4m?) FURNITURE LAYOUT
E HIGHT ADJUSTABLE WORK SURFACE (30" x 48")

E‘ HIGHT ADJUSTABLE WORK SURFACE (24" x 72")

FREESTANDING POWER BEAM WITH T-LEG BASE
a LINKING ONE OR TWO SIDES TO CREATE WORKSTATION CLUTERS

REFER TO FURNITURE PLANS
INCLUDE TWO TRIPLEX RECEPTACLES AND ONE DATA

WORK SURFACE MOUNTED PRIVACY SCREENS
(SMOOTH FELT)

o

TWO SINGLE MONITOR ARMS (EXISTING)

TASK LIGHT

POWER MODULE (EXISTING)

[@] (] [m]
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Workstation (WS-01) Layout — 3D View
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Workstation (WS-02) Layout — Floor Plan

‘ 8
=, \Ia
\
E\’ —
T F—Y
787 =
£
s
)
e
54"
1372mm

HIGHT ADJUSTABLE WORK SURFACE (120 DEGREE)

WORKSTATION (WS-02) FURNITURE LAYOUT
[E] 120 DEGREE BACK - TO - BACK HIGHT ADJUSTABLE WORK SURFACE

8] WORK SURFACE MOUNTED PRIVACY SCREENS
(SMOOTH FELT)

CENTRAL CABLE TROUGH BASE WITH COVERS

[C| LINKING ONE TO CREATE WORKSTATION CLUTERS
REFER TO FURNITURE PLANS
INCLUDE TWO TRIPLEX RECEPTACLES AND ONE DATA
SINGLE MONITOR ARM (EXISTING)

o]
E\ TASK LIGHT
[F]

POWER MODULE
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Workstation (WS-02) Layout — 3D View




Touchdown (WS-03) Layout — Floor Plan
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1372 mm
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TOUCHDOWN (WS-03) - FURNITURE LAYOUT

[A]

o] =]

(=] [m] (=]

HIGHT ADJUSTABLE WORK SURFACE WITH T-LEG BASE,
SINGLE-SIDED

WORK SURFACE MOUNTED PRIVACY SCREENS
(SMOOTH FELT )

FREESTANDING POWER BEAM WITH T-LEG BASE

LINKING ONE OR TWO SIDES TO CREATE BENCHING CLUSTERS
REFER TO FURNITURE PLANS

INCLUDE TWO TRIPLEX RECEPTACLES AND ONE DATA

SINGLE MONITOR ARM (EXISTING)

TASK LIGHT

POWER MODULE
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Touchdown (WS-03) Layout — 3D View
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ANNEX D
Additional Specifications, Certifications

1. Specifications for CAT1, Non SA items — Freestanding Power Beam Panels:

N

Description

A

A separate, freestanding, UL Certified power and data distribution beam
panels system.

4 The total height of a base height panel must not exceed
762 mm (30 in.) high.
5 The vertical post between and at the end of beams shall have 4 access
points (one on each side of square post leg) to allow the system to be
arranged in a straight line, L-shape, T shape or X shape configuration with a single
universal jumper cable connecting the electrical system from beam to beam.
Dimensions
A Overall panel height, including any panel mounted component, must be within the
range 25” to 30”
2 All panel heights must conform to the following:
1. Base height must be within the range of 609mm (25in.) to 762mm (30 in.)
inclusive.
Panel width must be 1219 mm (48 in.), and 1828 mm (72in)
4 Panel must allow for a minimum of 152mm (6”) and a maximum of 203mm (8”)
clearance between the finished floor and bottom of panel.
5 Maximum panel thickness must not exceed 101 mm (4 in.).
Finishes
A Base panels must be offered in metal.
2 Pricing on panel fabric must include Grade 2 finishes

Power and Data

A

Panel heights must provide face mounted power data modules. The
duplex power outlets and voice and data outlets must be offered at
predetermined locations when specified.

Power and voice/data outlets must be offered below the work surface.
Cable Pathway:

A All powered, non-powered panels and posts must have
concealed cable pathways to accommodate the electrical, voice
and data cables.

2 The cable pathway must provide sufficient space to allow for a
minimum bend radius of 76mm (3 in.) for the installation of
communication cables both horizontally and vertically.

3 The cable pathway mush house a modular and configurable 8 wire electrical
system featuring from 1 to 4 circuits and can accommodate laying in
phone/data cabling.
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Cable pathways located at the base must have knockouts to
receive back-to-back electrical outlets.

Cable pathway covers must open and close firmly without the
use of proprietary tools.

Communication and electrical cabling may be placed in the same
cable pathway as long as metal separation is provided.

Non-powered cable pathways must provide field conversion to
powered cable pathways without requiring the workstation to be dismantled.

Unused knockouts/access points, which are visible, must be
covered to prevent unsightly holes.

Vertical wire management system must conceal wires running
from the floor, wall, or ceiling feed to the cable pathway.

Electrical Wiring System:

A

The electrical wiring system must be made of components which

are modular and provide power at predetermined locations.

When electrical wiring alterations or disassembly are required, the
workstation must not be dismantled.

The system must provide for ceiling access, floor access, and
power from the wall. Ceiling access top feeds must accommodate a ceiling
height of a minimum of 3048 mm (10 ft.).

The electrical system must provide electrical distributing service
to nine (9) workstations from one central feed point.

The electrical system must provide as a minimum, a seven (7)
wire, three (3)-circuit per feed capability.

An electrical system rated with a minimum of a 115 volt, 15 or 20
amps consisting of a minimum of 2 circuits must be available for
older buildings when specified.

Each workstation must be provided with a maximum of six (6)

face mounted power receptacles in combination of either three

(3) duplex power outlets or two (2) triplex power outlets. Each workstation
must have one (1) face mounted voice / data outlet.

Receptacles: Must be interchangeable within the manufacturer
predetermined locations and accessible below and above work
surface height.

All powered panels and panels add-on modules with a width of

457mm (18 in.) to 1220mm (48 in.) requires up to two (2) receptacles power
outlets and for a width of 1371mm (54 in.) to 1981mm (78 in.) requires up to
three (3) receptacles power outlets.

Support/Bases

A

The beam panel must be free-standing with structural legs on both sides.
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2. Certifications
.1 NSA Product Conformance

2.1 NSA Product Conformance (Required precedent to Issuance of a contract)

The Supplier certifies that all the NSA products offered will conform to all specifications indicated in Annex A and D of the RFB,
and meet the testing and performance requirements found at ANNEX A-1 and A-2 of the Supply Arrangement, as applicable.

Supplier’s Signature Date

NSA Product Conformance Certification (applies after contract award)

The Supplier warrants that the NSA Product Conformance Certification submitted by the Supplier with its bid is accurate and
complete. The Supplier must keep proper records and documentation relating to the NSA product conformance and the testing
requirements in this Annex, as applicable. The Supplier must not, without obtaining the prior written consent of the SAA,
dispose of any such records or documentation until the expiration of the Contract or the expiry date of the Warranty,
whichever is later. All such records and documentation must at all times during the retention period be open to audit,
inspection and examination by the representatives of Canada, who may make copies and take extracts.

In addition, the Supplier must provide representatives of the SAA access to all locations where any part of the Work is being
performed at any time during working hours. Representatives of the SAA may examine and test the Work as they see fit. The
Supplier must provide all assistance and access to facilities, test pieces, samples and documentation that the representatives of
the SAA may reasonably require for the carrying out of the inspection, which may also include the submission of test reporting
documentation as listed in Annex A and D. The Supplier must forward such test pieces, samples and/or documentation that
may also include letters of certification from the laboratories to such person or location as the representatives of the SAA
specifies.
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I * Public Works and Travaux publics et Le fournisseur ne signe qu’un contrat qui porte la mention « Nous vous
Government Services  Services gouvernementaux demandons de ».
Canada Canada

File No. — N° de dossier

PURCHASING OFFICE - BUREAU DES ACHATS
CONTRACT — CONTRAT

Utilisez la mention « Le Canada accepte votre soumission » lorsque vous Contract No. - N° du contrat Amendment No. - N° de modification
avez publié un document d’Invitation a soumissionner, dont les sections 1
et 2 étaient remplies, et que le soumissionnaire a présenté un document

de soumission. Client Reference No. (optional) - N° de référence du client (facultatif)

Date of Contract — Date du Contrat

Canada accepts your bid to provide to Canada the goods,
services or both described in the Contract in accordance with Financial Code(s) — Code(s) financier(s)
the conditions and at the prices set out in the Contract.

Le Canada accepte votre soumission de fournir au Canada les Duty - Droits GST - TPS/ HST - TVH

biens, services ou les deux décrits dans le contrat

conformément aux conditions et aux prix prévus au contrat. . Included [ ]Excluded . Included Excluded
Inclus En sus Inclus En sus

Utilisez la mention « Nous vous demandons de » lorsque votre invitation

a soumissionner était verbale, que vous n’avez pas envoyé au

soumissionnaire un document d’invitation a soumissionner dont la FOB - FAB
section 2 était remplie, et que vous n’avez pas passé en revue avec le DESTINATION
soumissionnaire les modalités prévues a la section 2.

You are requested to sell to the Majesty the Queen in right of Destination
Canada, in accordance with the terms and conditions set out

herein, referred to herein or attached hereto, the supplies and
services listed herein and on any attached sheets at the price or Voir Section 2, Annexe A.
prices set out therefor.

See Section 2, Annex A.

Invoices - Original and two copies must be completed and sent to:
Nous vous demandons de vendre a Sa Majesté la Reine du chef

du Canada, aux conditions énoncées ou incluses par référence
dans les présentes et aux annexes ci-jointes, les articles et les See Section 2, Article 6.
services énumérés dans les présentes et sur toute feuille Voir Section 2, Article 6.
ci-annexée, au(x) prix indiqué(s).

Factures — L’original et deux copies doivent étre remplis et envoyés a :

Address inquiries to : - Adresser toute demande de renseignements a :

See Section 2, Article 4.1.

The vendor hereby accepts this contract

Le fournisseur accepte le présent contrat Voir Section 2, Article 4.1.
Area Code and Telephone No. Facsimile No.
Code régional et N° de téléphone N° de télécopieur
Name, title of person authorized to sign (type or print)

Nom et titre du signataire autorisé (caractére d’impression) - — - -
Total estimated cost — Colit total estimatif

For the Minister — Pour le Ministre

Signature Date

Return signed copy forthwith - Priere de retourner une copie diment signée
immédiatement
PWGSC-TPSGC 9400-4 (11/2008) modified by Furniture Division avril 2019



