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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 33 00 - Submittal Procedures 

.2  Section 01 35 43.10 – Environmental procedures - Bridges 

.3  Section 01 52 00 - Construction Facilities 

.4  Section 01 56 00 - Temporary Barriers and Enclosures 

.5  Section 01 78 00 - Closeout Submittals   

1.2  ACCESS TO THE WORKSITE 

.1  Design, construct and maintain  temporary "access  to" and "egress  from" work 

areas,  including  stairs,  work  platforms,  ramps  or  ladders  and  scaffolding, 

independent  of  finished  surfaces  and  in  accordance  with  relevant  municipal, 

provincial  and  other  regulations.  The  design  of  the  required  elements  for  the 

worksite traffic are under the Contractor’s responsibility. Contractor must provide 

to  the  Departmental  Representative  shop  drawings  signed  and  sealed  by 

qualified Professional Engineer licensed in the province of Ontario or Quebec, for 

review.   

.2  The  Contractor  must  respect  the  boundaries  of  the  worksite  shown  on  the 

drawings.   

1.3  USE OF SITE AND FACILITIES 

.1  The Contractor must execute work with least possible interference or disturbance 

to normal use of premises. 

.2  The  Contractor  is  responsible  in  providing  all  necessary  services  needed  to 

execute the work promptly, including but not limited to: 

.1  Generator for electricity; 

.2  Water tank for potable water to clean surfaces; 

.3  Compressor for air supply.   

.3  Where  security  is  reduced  by  work,  provide  temporary  means  to  maintain 

security. 

.4  The Contractor  is  responsible  in providing his own personnel sanitary  facilities 

and its cleaning. In addition, Contractor shall also supply or provide Departmental 

Representative access to sanitary facilities.   

1.4  EXISTING SERVICES 

.1  No existing services are available on site.   
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1.5  SPECIAL REQUIREMENTS 

.1  The following articles present special requirements to respect at all times during 

work:   

.1  Normal working hours are Monday to Friday for 7AM to 7PM, based on 55 

hours work week.   

.2  Whenever possible, no noise generating work is to be carried out Monday 

to Friday between 7PM and 7AM. Noise generating work consist of, among 

other,  demolition,  anchors  drilling,  rebar,  screws  and  foundation  work. 

Noise generating work also include machinery, mechanical tools and truck 

traffic.   

.3  Upon  Contractor’s  request,  it  will  be  possible  to  work  outside  normal 

working  hours.  An  authorization  from  the  Departmental  Representative 

must be provided 72 hours in advance. No additional charges will be paid 

for work outside normal working hours.   

.4  Ensure Contractor's personnel employed on site become familiar with and 

obey regulations including safety, fire, traffic and security regulations. 

.5  Construct  barriers  in  accordance  with  section  01 56 00  -  Temporary 

Barriers and Enclosures. 

.6  Permitted  loads  over  or  near  the  existing  work  are  indicated  on  the 

drawings. Temporary concrete barriers are not permitted on the bridge. 

.7  Stay inside the work zones limits and access.   

.8  Whenever possible, ensure  that materials are delivered outside of peak 

hours, which are between 06:30 and 09:30 and between 15:00 and 18:00.   

.9  Contractor shall maintain access across the bridge for emergency vehicles 

and school buses at all time. 

.2  This list is not comprehensive, and Contractor must comply with all specification’s 

requirements. 

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not used.   

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not used.   

END OF SECTION 
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 33 00 - Submittal Procedures 

.2  Section 01 35 43.10 – Environmental Procedures - Bridges 

.3  Section 01 52 00 - Construction Facilities 

.4  Section 01 56 00 - Temporary Barriers and Enclosures 

.5  Section 01 78 00 - Closeout Submittals   

1.2  ADMINISTRATIVE   

.1  Representative of Contractor, Subcontractor and suppliers attending meetings 

will be qualified and authorized to act on behalf of the party each represents.   

1.3  START-UP MEETING 

.1  Within five days after Contract award, request a meeting of contractual parties to 

discuss and resolve administrative procedures and responsibilities.   

.2  Departmental Representative, Contractor, major Subcontractors, field inspectors 

and supervisors will be in attendance.   

.3  Establish time and location of meeting and notify parties concerned minimum four 

days before meeting.   

.4  Agenda to include:   

.1  Appointment of official representative of participants in the Work.   

.2  Schedule of submission of shop drawings, samples, color chips. Submit 

submittals in accordance with Section 01 33 00 - Submittal Procedures.   

.3  Requirements  for  temporary  facilities,  site  sign,  offices,  storage  sheds, 

utilities,  fences  in  accordance  with  Section  01 52 00  -  Construction 

Facilities.   

.4  Site  security  in accordance with Section  01 56 00  -  Temporary Barriers 

and Enclosures.   

.5  Proposed changes, change orders, procedures, approvals required, mark-

up  percentages  permitted,  time  extensions,  overtime,  administrative 

requirements.   

.6  Record  drawings  in  accordance  with  Section  01 33 00  -  Submittal 

Procedures. 

.7  Take-over procedures, acceptance, warranties in accordance with Section 

01 78 00 - Closeout Submittals. 

.8  Environmental Clauses and specific requirements.     

.9  Appointment of inspection and testing agencies or firms.   

.10  Insurances, transcript of policies.   
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1.4  PRECONSTRUCTION MEETING 

.1  Five days before Work start, request a meeting of contractual parties to prepare 

worksite.   

.2  Departmental Representative, Contractor, major Subcontractors, field inspectors 

and supervisors will be in attendance.   

.3  Establish time and location of meeting and notify parties concerned minimum five 

days before meeting.   

.4  Agenda to include: 

.1  Schedule of submission of shop drawings, samples, color chips. Submit 

submittals in accordance with Section 01 33 00 - Submittal Procedures.   

.2  Requirements  for  temporary  facilities,  site  sign,  offices,  storage  sheds, 

utilities,  fences  in  accordance  with  Section  01 52 00  -  Construction 

Facilities.   

.3  Site  security  in accordance with Section  01 56 00  -  Temporary Barriers 

and Enclosures.   

.4  Proposed changes, change orders, procedures, approvals required, mark-

up  percentages  permitted,  time  extensions,  overtime,  administrative 

requirements.   

.5  Record  drawings  in  accordance  with  Section  01 33 00  -  Submittal 

Procedures. 

.6  Take-over procedures, acceptance, warranties in accordance with Section 

01 78 00 - Closeout Submittals. 

.7  Environmental Clauses and specific requirements 

1.5  PROGRESS MEETINGS 

.1  Meetings will be held every two weeks during the work, or more as needed, as 

designated by the Departmental Representative.   

.2  Project manager, superintendent and foreman are to be in attendance.   

.3  Agenda to include the following:   

.1  Review, approval of minutes of previous meeting.   

.2  Review of Work progress since previous meeting.   

.3  Field observations, problems, conflicts.   

.4  Problems which impede construction schedule.   

.5  Review of off-site fabrication delivery schedules.   

.6  Corrective measures and procedures to regain projected schedule.   

.7  Revision to construction schedule.   

.8  Progress schedule, during succeeding work period.   

.9  Review submittal schedules: expedite as required.   

.10  Maintenance of quality standards.   
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.11  Review  proposed  changes  for  effect  on  construction  schedule  and  on 

completion date.   

.12  Other business. 

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not Used. 

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not Used.   

END OF SECTION 
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 35 29.06 - Health and Safety Requirements 

.2  Section 01 35 43 - Environmental Procedures 

.3  Section 01 45 00 - Quality Control 

.4  Section 01 51 00 – Temporary Utilities 

.5  Section 01 52 00 – Construction Facilities 

1.2  ADMINISTRATIVE 

.1  Submit  to  Departmental  Representative  submittals  listed  for  review.  Submit 

promptly and in orderly sequence to not cause delay in Work. Failure to submit 

in ample time is not considered enough reason for extension of Contract Time 

and no claim for extension due to such default will be allowed.   

.2  Do not proceed with work affected by submittal until review is complete.   

.3  Present shop drawings, product data, samples and mock-ups in SI Metric units.   

.4  Where items or information is not produced in SI Metric units converted values 

are acceptable.   

.5  Review  submittals  prior  to  submission  to  Departmental  Representative.  This 

review  represents  that  necessary  requirements  have  been  determined  and 

verified, or will be, and that each submittal has been checked and coordinated 

with  requirements of Work and Contract Documents. Submittals not stamped, 

signed, dated and identified as to specific project will be returned without being 

examined and considered rejected.   

.6  Notify Departmental Representative, in writing at time of submission, identifying 

deviations  from  requirements  of  Contract  Documents  stating  reasons  for 

deviations.   

.7  Verify field measurements and affected adjacent Work are coordinated.   

.8  Contractor's responsibility for errors and omissions in submission is not relieved 

by Departmental Representative's review of submittals.   

.9  Contractor's  responsibility  for  deviations  in  submission  from  requirements  of 

Contract Documents is not relieved by Departmental Representative review.   

.10  Keep one reviewed copy of each submission on site.   

1.3  SHOP DRAWINGS AND PRODUCT DATA 

.1  The term "shop drawings" means drawings, diagrams,  illustrations, schedules, 

performance  charts,  brochures  and  other  data  which  are  to  be  provided  by 

Contractor to illustrate details of a portion of Work.   

.2  Submit  drawings  stamped  and  signed  by  a  qualified  Professional  Engineer 

licensed in the province of Ontario or Quebec.   
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.3  Indicate  materials,  methods  of  construction  and  attachment  or  anchorage, 

erection  diagrams,  connections,  explanatory  notes  and  other  information 

necessary for completion of Work. Where articles or equipment attach or connect 

to other articles or equipment, indicate that such items have been coordinated, 

regardless of Section under which adjacent items will be supplied and installed. 

Indicate cross references to design drawings and specifications.   

.4  Allow seven days for Departmental Representative's review of each submission.   

.5  Adjustments made on shop drawings by Departmental Representative are not 

intended to change Contract Price. If adjustments affect value of Work, state such 

in writing to Departmental Representative prior to proceeding with Work.   

.6  Make changes in shop drawings as Departmental Representative may require, 

consistent  with  Contract  Documents. When  resubmitting,  notify  Departmental 

Representative in writing of revisions other than those requested.   

.7  Accompany submissions with transmittal letter, in duplicate, containing:   

.1  Date.   

.2  Project title and number.   

.3  Contractor's name and address.   

.4  Identification and quantity of each shop drawing, product data and sample.   

.5  Other pertinent data.   

.8  Submissions include:   

.1  Date and revision dates.   

.2  Project title and number.   

.3  Name and address of:   

.1  Subcontractor.   

.2  Supplier.   

.3  Manufacturer.   

.4  Contractor's  stamp,  signed  by  Contractor's  authorized  representative 

certifying approval of submissions, verification of field measurements and 

compliance with Contract Documents.   

.5  Details of appropriate portions of Work as applicable:   

.1  Fabrication.   

.2  Layout, showing dimensions,  including  identified  field dimensions, 

and clearances.   

.3  Setting or erection details.   

.4  Standards.   

.5  Relationship to existing work.   
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.9  After Departmental Representative's review, distribute copies.   

.10  Submit one electronic copy of shop drawings for each requirement requested in 

specification  Sections  and  as  Departmental  Representative  may  reasonably 

request.   

.11  Submit  one  electronic  copies  of  product  data  sheets  or  brochures  for 

requirements  requested  in  specification  Sections  and  as  requested  by 

Departmental Representative where shop drawings will not be prepared due to 

standardized manufacture of product.   

.12  Delete information not applicable to project.   

.13  Supplement standard information to provide details applicable to project.   

.14  If  upon  review  by  Departmental  Representative,  no  errors  or  omissions  are 

discovered or  if only minor corrections are made, copies will be  returned, and 

fabrication and installation of work may proceed. If shop drawings are rejected, 

noted  copy  will  be  returned  and  resubmission  of  corrected  shop  drawings, 

through same procedure indicated above, must be performed before fabrication 

and installation of Work may proceed.   

.15  The review of shop drawings by Departmental Representative is for sole purpose 

of ascertaining conformance with general concept.   

.1  This  review  shall  not  mean  that  the  Departmental  Representative 

approves detail design inherent in shop drawings, responsibility for which 

shall remain with Contractor submitting same, and such review shall not 

relieve Contractor of responsibility for errors or omissions in shop drawings 

or of responsibility for meeting requirements of construction and Contract 

Documents.   

.2  Without  restricting  generality  of  foregoing,  Contractor  is  responsible  for 

dimensions to be confirmed and correlated at job site, for information that 

pertains solely  to  fabrication processes or  to  techniques of construction 

and installation and for co-ordination of work of sub-trades.   

1.4  WORK PROCEDURES 

.1  Ten  days  before  preconstruction  meeting,  Contractor  must  submit,  for 

commentaries and approval of Departmental Representative:

.1  Work  sequencing  document  including  its  complete  work  and  access 

procedures planned for the performance of the work in accordance with its 

Schedule of Work. 

.2  Detailed Work Methods for each of the three types of steel strengthening 

work. 

.3  Demolition Plan showing Work method for rivet removal. 

.4  Work method for seized bolt removal. 

.5  Work  method  for  replacement  of  structural  steel,  most  specifically  the 

replacement of the lattice bars. 
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.6  Submit painting plan designating the locations and order of painting as well 

as locations of laps in coating system layers. 

.7  Submit  a  repair method  for any  paint  defect  that may  occur during  the 

demolition and strengthening work. 

1.5  ON-SITE SURVEY 

.1  Ten days following the completion of  the on-site existing members survey,  the 

Contractor  shall  submit  the  on-site  survey  report  to  the  Departmental 

Representative,  for  commentaries  and  approval.  The  survey  must  cover  all 

members to be strengthened and all other area of Work needed to complete the 

Work.

1.6  SAMPLES 

.1  Before  commencing  the  fabrication  of  the  painted  steel  members,  provide  a 

sample of each of the steel members painted in accordance with Section 01 45 

00 - Quality Control. 

1.7  PHOTOGRAPHIC DOCUMENTATION 

.1  Submit one electronic and hard copy of color digital photography in jpg format, 

fine resolution monthly with progress statement and as directed by Departmental 

Representative.   

.2  Project  identification:  name  and  number  of  project  and  date  of  exposure 

indicated. 

.3  The shooting date must appear directly on the photo.   

.4  Number of viewpoints.   

.1  Viewpoints  and  their  location  as  determined  by  Departmental 

Representative.   

1.8  CERTIFICATES AND TRANSCRIPTS 

.1  Immediately  after  award  of  Contract,  submit  Workers'  Compensation  Board 

status.   

.2  Submit transcription of insurance immediately after award of Contract.   

.3  Transcripts must be issued within five working days after holding a meeting. 

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not Used. 

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not Used.   

END OF SECTION 
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Part 1  GENERAL 

  RELATED REQUIREMENTS 

.1  Section 01 33 00 – Submittal Procedures 

  REFERENCE STANDARDS 

.1  Province of Quebec. 

.1  Code  de  sécurité  pour  les  travaux  de  construction  L.R.Q.,  c.  S-2.1,  r.4 
(Safety code for the construction industry). 

.2  Association  de  la  Construction  du  Québec  (ACQ)  COVID-19, 
(https://www.acq.org/coronavirus/) 

.3  Construction  in  the  Context  of  the  COVID-19  Pandemic,  Quebec 
governement website  (https://www.quebec.ca/en/employment/reopening-
construction-during-covid-19-pandemic/) 

.4  Coronavirus  disease  (COVID-19)  in  Québec,  Quebec  Governement 
website  (https://www.quebec.ca/en/health/health-issues/a-z/2019-
coronavirus/) 

.2  Province of Ontario  

.1  Occupational Health and Safety Act, R.S.O. 1990 Updated 2005 

.2  Construction  site  health  and  safety  during  COVID-19,  Ontario 
governement  website  (https://www.ontario.ca/page/construction-site-
health-and-safety-during-covid-19) 

.3  Coronavirus  disease  (COVID-19)  in  Ontario,  Ontario  Governement 
website (https://covid-19.ontario.ca) 

.3  CSA Group (CSA) 

.1  CSA Z462 Workplace Electrical Safety Standard 

  ACTION AND INFORMATIONAL SUBMITTALS 

.1  Make submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2  Submit  to  Departmental  Representative,  the  site-specific  prevention  program 
(SSPP), at least ten days prior to the start of Work. An updated version can be 
requested  by  the  Departmental  Representatives  to  include  the  up-to-date 
Contractor’s protocols for COVID-19. 

.3  Departmental  Representative  will  review  Contractor’s  SSPP  and  provide 
comments  to Contractor within  ten days after  receipt of  the document. Revise 
plan as appropriate and resubmit to Departmental Representative within five days 
after  receipt  of  comments  from  Departmental  Representative.  Departmental 
Representative  reserves  the  right  not  to  authorize  the  start  of  work  on  the 
construction  site  as  long  as  the  content  of  the  prevention  program  is  not 
satisfactory.  The  Contactor  shall  then  update  his  prevention  program  and 
resubmit it to the Departmental Representative if the scope of work changes or if 
the working methods of the Contractor differ from his initial plans or for any other 
applicable new condition. 
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.4  Departmental  Representative’s  review  of  Contractor’s  site-specific  prevention 
program should not be construed as approval of the program and does not reduce 
the Contractor’s overall responsibility for construction Health and Safety during 
the work. 

.5  Submit copies of Contractor’s authorized representative’s construction site health 
and safety  inspection reports  to Departmental Representative, at  least once a 
week. 

.6  Submit to Departmental Representative within 24 hours a copy of any inspection 
report,  correction notice or  recommendation  issued by Federal, Provincial and 
Territorial health and safety inspectors. 

.7  Submit to Departmental Representative within 24 hours an  investigation report 
for any accident involving injury and any incident exposing a potential hazard. 

.1  The investigation report shall contain at least the following: 

.1  Date, time and place of accident. 

.2  Name of sub-contractor involved in the accident. 

.3  Number of persons involved and condition of wounded. 

.4  Witness identification. 

.5  Detailed description of tasks performed at the time of the accident. 

.6  Equipment being used to accomplish the tasks performed at the time 
of the accident. 

.7  Corrective measures taken immediately after the accident. 

.8  Causes of the accident. 

.9  Preventive measures that have been put in place to prevent a similar 
accident. 

.8  Medical Surveillance: where prescribed by  legislation,  regulation or prevention 
program,  submit  certification  of  medical  surveillance  for  construction  site 
personnel prior to commencement of Work, and submit additional certifications 
for any new construction site personnel to Departmental Representative. 

.9  Submit to Departmental Representative an on-site Emergency Response Plan at 
the same time as the prevention program.  

.10  Submit to Departmental Representative copies of all training certificates required 
for the application of the prevention program, in particular (if applicable) for the 
following: 

.1  First aid in the workplace and cardiopulmonary resuscitation. 

.2  Work  likely  to  release  asbestos  dust  (mandatory  for  all  work  where 
asbestos is present). 

.3  Work in confined spaces (mandatory for all work in confined spaces). 

.4  Lockout-tagout procedures (mandatory for all work requiring lockout). 

.5  Safely operating forklift trucks (mandatory for all forklift usage). 

.6  Safely  operating  elevating  work  platforms  (mandatory  for  the  use  of  all 
elevating platforms). 

.7  Any other requirement of Regulations or the safety program. 
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.11  In addition, the certifications of the Cours de santé et sécurité générale pour les 
chantiers de construction  (General Health and Safety Training for Construction 
Sites) shall be available on demand on the construction site.  

.12  Engineer’s plans and certificates of compliance: Contractor must submit  to  the 
Departmental Representative a copy signed and sealed by engineer of all plans 
and certificates of compliance required pursuant to the Code de sécurité pour les 
travaux de construction (S-2.1, r.4) (Safety code for the construction industry) or 
by any other legislation or regulation or by any other clause in the specifications 
or  in  the contract. The Contractor must also  submit  a  certificate of  conformity 
signed by an engineer once the facility for which these plans were prepared has 
been completed and before a person uses the facility. A copy of these documents 
must always be available on site. 

  FILING OF NOTICE OF CONSTRUCTION SITE OPENING 

.1  Notice  of  construction  site  opening  shall  be  submitted  to  the  CNESST 
(Commission des normes, de  l'équité, de  la santé  et de  la sécurité du  travail) 
before work begins. A copy of such notice and acknowledgment of receipt from 
the CNESST shall be submitted to Departmental Representative. 

.2  At  the completion of all  the work, a notice of construction site closing shall be 
submitted to the CNESST, with a copy to Departmental Representative.  

.3  The Contractor shall assume the role of being the Principal Contractor in the limits 
of  the construction site and elsewhere where he must execute work within the 
framework  of  this  project.  The  Contractor  shall  recognize  the  responsibility  of 
being the Principal Contractor of the project and identify himself as such in the 
notice of the construction site opening, he provides to the CNESST.   

.1  The  Contractor  shall  accept  to  divide  and  identify  the  construction  site 
adequately  in order  to define  time and space at all times throughout the 
course of the project. 

  HAZARD ASSESSMENT 

.1  The Contractor must perform construction site specific safety hazard assessment 
related to project. 

  MEETINGS 

.1  Schedule  and  administer  Health  and  Safety  meeting  with  Departmental 
Representative prior to commencement of Work. 

.2  Contractor’s  representative  with  decision  power  must  attend  any meetings  at 
which construction site safety and health issues are to be discussed. 

.3  If it is anticipated that there will be 25 workers or more on the construction site at 
any  given  time,  the  Contractor  shall  set  up  a  worksite  committee  and  hold 
meetings as required by the Code de sécurité pour les travaux de construction 
(S-2.1, r. 4) (Safety code for the construction industry). A copy of the minutes of 
the  meetings  of  the  committee  shall  be  provided  to  the  Departmental 
Representative no later than five days after the committee meeting. 

  REGULATORY REQUIREMENTS 

.1  Comply  with  all  legislation,  regulations  and  standards  applicable  to  the 
construction site and its related activities. 
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.2  Comply with specified standards and regulations to ensure safe operations on a 
site containing hazardous or toxic materials. 

.3  Comply with specified standards and regulations to ensure safe operations during 
the Covid-19 pandemic. 

.4  Always use the most recent version of  the standards specified  in the Code de 
sécurité  pour  les  travaux  de  construction  (S-2.1,  r.4)  (Safety  code  for  the 
construction industry), notwithstanding the date indicated in that Code. 

  COMPLIANCE REQUIREMENTS 

.1  Comply with the Loi sur la santé et la sécurité du travail (L.R.Q., c. S-2.1) (Act 
Respecting Occupational Health and Safety) and the Code de sécurité pour les 
travaux de construction (S-2.1, r. 4.) (Safety code for the construction industry) in 
addition to respecting all the requirements of this specification manual.  

  RESPONSIBILITIES 

.1  The  Contractor  must  acknowledge  and  assume  all  the  tasks  and  obligations 
which customarily devolve upon a principal Contractor under the terms of the Loi 
sur  la  santé  et  la  sécurité  du  travail  (L.R.Q.,  ch. S-2.1)  (Act  Respecting 
Occupational Health and Safety) and the Code de sécurité pour les travaux de 
construction (S-2.1, r.4) (Safety code for the construction industry). 

.2  The  Contractor  must  be  responsible  for  health  and  safety  of  persons  on 
construction site, safety of property on construction site and for the protection of 
persons adjacent to construction site and the environment to the extent that they 
may be affected by conduct of the work. 

.3  No matter the size or location of the construction site, the Contractor must clearly 
define the limits of the construction site by physical means and respect all specific 
regulation requirements applicable  in  this  regard. The means chosen to define 
the  limits  of  the  construction  site  must  be  submitted  to  the  Departmental 
Representative. 

.4  Comply with and enforce compliance by employees with safety requirements of 
Contract Documents, applicable federal, provincial, territorial and local statutes, 
regulations, and ordinances, and with site-specific prevention Plan. 

  GENERAL REQUIREMENTS 

.1  Before undertaking the work, prepare a site-specific prevention program. Apply 
this program in its totality from the start of  the project until demobilization of all 
personnel  from  the  construction  site.  The  prevention  program  shall  take  into 
consideration the specific characteristics of the project and cover all the work to 
be executed on the construction site. It shall  

.2  The safety program must include at least the following: 

.1  Company safety and health policy. 

.2  Description of the stages of the work. 

.3  Total costs, schedule and projected workforce curves. 

.4  Flow chart of safety and health responsibilities. 

.5  Physical and material layout of the construction site. 

.6  Risk  assessment  for  each  stage  of  the  work,  including  preventive 
measures and the procedures for applying them. 
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.7  Identification  of  the  preventive  measures  relative  to  the  specific  risks 
inherent to the worksite. 

.8  Identification of the preventive measures relative to COVID-19 pandemic 
risks inherent to the worksite. 

.9  Identification of preventive measures for health and safety of employees 
and / or public worksite. 

.10  Training requirements. 

.11  Procedures in case of accident/injury. 

.12  Written commitment from all parties to comply with the safety program. 

.13  Construction site inspection cheklist based on the preventive measures. 

.14  Emergency response plan which shall contain at least the following: 

.1  Construction site evacuation procedures. 

.2  Identification of resources (police, firefighters, ambulance services, 
etc.). 

.3  Identification of persons in charge of the construction site. 

.4  Identification of the first-aid attendants. 

.5  Communication  organizational  chart  (including  the  person 
responsible for the site and the Departmental Representative). 

.6  Training required for those responsible for applying the plan. 

.7  Any other information necessary considering the characteristics of 
the site. 

.15  If there’s a specific evacuation procedure of the site, it will be provided to 
the Contractor by  the Departmental Representative;  then  the Contractor 
will  have  to  insert  this  procedure  to  his  emergency  response  plan  and 
transmit it to the Departmental Representative. 

.16  Departmental Representative may respond  in writing, where deficiencies 
or  concerns  are  noted  in  the  prevention  program  and  may  request 
resubmission with correction of deficiencies or concerns. 

.17  In addition  to  the prevention program, during the course of  the work the 
Contractor shall elaborate and submit to the Departmental Representative 
specific  written  procedures  for  any  work  having  a  high  risk  factor  of 
accident  (for  example:  demolition  procedures,  specific  installation 
procedures,  hoisting  plan,  procedures  for  entering  a  confined  space, 
procedures  for  interrupting  electric  power,  etc.)  or  at  the  request  of  the 
Departmental Representative. 

.18  The Contractor shall plan and organize work so as to eliminate the danger 
at  source or  ensure  collective  protection,  thereby minimizing  the  use  of 
personal protective equipment. 

.19  Equipment, tools and protective gear which cannot be installed,  fitted or 
used without compromising  the health or safety of workers or the public 
shall be deemed inadequate for the work to be executed. 
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.20  All mechanical equipment (for example, but not limited to: hoisting devices 
for persons or materials, excavators, concrete pumps, concrete saws) shall 
be  inspected  before  delivery  to  the  construction  site.  Before  using  any 
mechanical  equipment,  the  Contractor  shall  obtain  a  certificate  of 
compliance signed by a qualified mechanic dated less than a week prior to 
the  arrival  of  each  piece  of  equipment  on  the  construction  site;  the 
certificate  shall  remain  on  the  construction  site  and  transmitted  to  the 
Departmental Representative on demand. 

.21  Ensure all inspections (daily, periodic, annual, etc.) for the hoisting devices 
for persons or materials required by the current standards are carried out 
and  be  able  to  provide  a  copy  of  the  inspection  certificates  to  the 
Departmental Representative on demand.   

.22  The  Departmental  Representative  can  at  all  times,  if  he  suspects  a 
malfunction  or  the  risk of  an  accident,  order  the  immediate  stop  of  any 
piece of equipment and require an inspection by a specialist of his choice.  

.23  The Departmental Representative must  be  consulted  for  the  location of 
storing gas cylinders and tanks on the construction site. 

  COVID-19 RESTRICTIONS 

.1  The following items shall be incorporated to the SSPP: 

.1  Communication and Awareness – signage reflecting the requirements and 
maintenance of health and safety protocols and updates as they occur 

.2  Recommended practices for reducing the risk of transmission 

.3  Posters for hand hygiene/hand washing/protection of others 

.4  Self-Screening Protocols 

.5  Fit for Duty/Worker Prescreening Protocols 

.6  IMPORTANT: Fit for Duty includes “YOU or Anyone in your Household” 

.7  Social/Personal Distancing Protocols 

.8  Personal Hygiene Stations (hand wash stations/hand sanitization stations) 

.9  Enhanced Cleaning Protocols/Worksite Cleaning Guidelines 

.10  Reporting processes and procedures to follow if feeling ill while at the job 
site 

.11  PPE Requirements for Workers 

.12  Prevention Measures to be taken by workers 

.13  Protocols on management of a reported case of COVID-19 at the job site 

.14  Access to/from construction site 

.15  Limiting and removing internal touch areas 

.16  Compartmentalization 

.17  Site Operation Procedures 

.18  Daily Audit Protocols 

.2  General guideline for communiation during COVID-19 pandemic: 
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.1  Recognize  that all employees and Contractors may currently be dealing 
with  increased uncertainty, worry,  anxiety  and  stress  as  a  result  of  the 
COVID-19 pandemic. 

.2  Ensure that all communications are courteous and respectful. 

.3  Treat all Contractors in a respectful, open and transparent manner. 

.4  Departmental  Representatives  and  Contracting  Authorities  should 
continue to maintain open lines of communication regarding all contracting 
issues. 

.5  Since employees may be working offline, Departmental Representatives 
and Contracting Authorities should communicate by telephone if an issue 
requires urgent attention.  

.3  Travel for Work and Site Visits  

.1  If it is determined that an employee is required to travel for work during the 
COVID-19 pandemic,  including site visits, approval must be obtained by 
the appropriate authority designated for the region (i.e. Regional Director). 
Additionally,  the  employee  must  be  aware  of  the  restrictions  of  the 
Provincial regulator concerning public health emergencies declared within 
the jurisdiction or any specific provincial jurisdictions.  

.2  As  a  physical  distancing  measure,  the  number  of  PSPC  employees  in 
attendance  at  one  time  to  conduct  /  observe  site  reviews  required  for 
quality and quantity control should be restricted. To minimize the number 
of PSPC attendees, site reviews required for quality and quantity control 
should be conducted by designated  individuals (consultant, for example) 
who  can  effectively  determine  if  the  work  meets  the  necessary 
requirements  of  quality  and  quantity;  certification  requirements  must 
continue to rely on those with delegated authority.  It is not recommended 
to  have  any  client  representatives  or  any  other  persons  that  are  not 
absolutely  required  for  the  purpose  of  the  inspection.    The  use  of 
technology is encouraged.  For those persons on site, the use of photos or 
video streaming, to allow for inclusion of other members of the team, are 
suggested alternatives. 

.3  Prior to any visit, PSPC employees shall ensure they are in good health 
and should carry out any self-assessment deemed necessary for the site’s 
location  to  reveal  signs  and  symptoms. Results  of  this  self-assessment 
(absent any  confidential medical  information)  should  be provided  to  the 
PSPC supervisor or manager prior to travel. 

.4  For added safety, the following guidelines should be considered: 

.1  Take a personal vehicle instead of a rental vehicle 

.2  If multiple people have to travel, take separate vehicles so not to be 
in close quarters 

.3  Carry either wipes, sanitizer or appropriate cleaning solution to be 
able to clean hands and surfaces before and after touching 

.4  Employees’ travel shall be tracked and monitored by the PSPC staff 
manager.  

.5  Manager should be aware of travel itinerary and employee should 
make regular check-ins consistent with the policy on working alone. 
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.6  Employee should carry their PSPC employee ID, and Public Service 
Health  Care  card  and  be  aware of  phone  numbers  for  provincial 
health authorities, public safety, HRG, etc. 

.7  Employees should use their Government of Canada Travel Card for 
greater/better insurance coverage. 

.4  Personal Protective Equipment (PPE) & Mitigation Techniques 

.1  Typical PPE (e.g. boots, vest, safety glasses) must be worn at all times on 
the job site, without exception. In light of COVID-19 additional PPE may be 
required, such as, bio-hazard suits,  latex / vinyl gloves, masks, goggles, 
and face shields,  if appropriate to the job site. Any PPE required as per 
current COVID-19 protocols should be used as recommended and with the 
appropriate level of training to ensure its proper use.  

  RISKS INHERENT TO THE WORKSITE 

.1  In addition to the risks related to the tasks to be carried out, personnel responsible 
for  the  execution  of  the  work  on  the  construction  site  will  be  exposed  to  the 
following  risks,  inherent  to  the area where  the work will  be executed. Without 
limiting his prevention program to these, the Contractor shall also include these 
elements in his program. 

.1  At the worksite there is the presence of the following: 

.1  Trees and landscaping to preserve and protect. 

.2  The cramped site and the worksite machinery. 

.3  Rust, paint and dust particles; 

.4  Body of water close by. 

.5  Navigation corridor. 

.6  Vehicular traffic. 

  UNFORESEEN HAZARDS 

.1  Whenever a source of danger not defined in the specifications or identified in the 
preliminary construction site  inspection arises as a result of or  in the course of 
the  work,  the  Contractor  must  immediately  suspend  work,  notify  the  person 
responsible  for  health  and  safety  on  the  construction  site,  take  appropriate 
temporary  measures  to  protect  the  workers  and  the  public  and  notify 
Departmental Representative, both verbally and in writing. Then the Contractor 
must  do  the  necessary  modifications  to  the  prevention  program  or  apply  the 
security measures required in order to resume work. 

  SAFETY OFFICER 

.1  If  the construction site meets the requirements of article 2.5.3 of  the Code the 
sécurité  pour  les  travaux  de  construction  (S-2.1,  r.4)  (Safety  code  for  the 
construction  industry),  the  Contractor  needs  to  hire  a  competent  person 
authorized as a safety officer and appoint this person full time from the beginning 
of the work. This person’s tasks shall solely be dedicated to the management of 
health  and  safety  on  the  construction  site.  This  safety  officer  must  have  the 
following qualifications : 

.1  Have a safety officer certificate issued by the CNESST since at least three 
years; 
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.2  Have site-related working experience specific to the activities associated 
with the present project; 

.3  Have working knowledge of occupational health and safety regulations in 
the workplace; 

.4  Be  responsible  for  completing  Contractor’s  Health  and  Safety  Training 
Sessions and ensuring that personnel not successfully completing required 
training are not permitted to enter the construction site to perform work; 

.5  Be responsible  for  implementing, enforcing  in detail and monitoring site-
specific Contractor’s Health and prevention program; 

.6  Be on construction site at all times during execution of work; 

.7  Inspect the work and ensure compliance with all regulatory requirements 
and  those  indicated  in  the  contract  documents  or  the  site-specific 
prevention program. 

.8  Keep a daily log of actions taken and submitting a copy to Departmental 
Representative each week. 

.2  The  safety  officer’s  certificate  shall  be  submitted  to  the  Departmental 
Representative before the start of the work. 

.3  When the hiring of a safety officer is not required or if this person is hired by the 
Departmental Representative, the Contractor shall designate a competent person 
to supervise and take responsibility for health and safety, no matter the size of 
the construction site or how many workers are present at  the workplace. This 
person shall be on construction site at all times and be able to take all necessary 
measures to ensure the health and safety of persons and property at or in the 
immediate vicinity of the construction site and likely to be affected by any of the 
work. The Contractor shall submit the name of this person to the Departmental 
Representative before the start of work. 

  POSTING OF DOCUMENTS 

.1  Ensure applicable items, articles, notices and orders are posted in conspicuous 
location  on  construction  site  in  accordance  with  Acts  and  Regulations  of  the 
Province, and in consultation with Departmental Representative. 

.2  At  a minimum,  the  following  information  and  documents must  be  posted  in  a 
location readily accessible to all workers: 

.1  Notice of construction site opening. 

.2  Identification of Principal Contractor. 

.3  Company OSH policy. 

.4  Site-specific prevention program. 

.5  Emergency plan. 

.6  Minutes of worksite committee meetings. 

.7  Names of worksite committee representatives. 

.8  Names of the first-aid attendants. 

.9  Action reports and correction notices issued by the CNESST. 
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  INSPECTION OF THE CONSTRUCTION SITE AND CORRECTION OF NON-

COMPLIANCES 

.1  Inspect  the  construction  site  and  complete  the  construction  site  inspection 
checklist and submit it to the Departmental Representative.  

.2  Immediately take all necessary measures to correct any situations deemed non-
compliant during the inspections mentioned in the previous paragraph or noticed 
by the authorities having jurisdiction or the Departmental Representative or his 
agent. 

.3  Submit  to  Departmental  Representative  written  confirmation  of  all  measures 
taken to correct the situation in case of non-compliance in matters pertaining to 
health and safety. 

.4  The Contractor shall give the safety officer or, where there is no safety officer, the 
person  assigned  to  safety  and  health  responsibilities,  full  authority  to  order 
cessation and resuming of work as and when deemed necessary or desirable in 
the interests of safety and health. This person should always act so that the safety 
and  health  of  the  public  and  construction  site  workers  and  environmental 
protection take precedence over cost and scheduling considerations. 

.5  The Departmental Representative or his agent may order cessation of work if the 
Contractor  does not make  the  corrections  needed  to  conditions  deemed non-
compliant in matters pertaining to health and safety. Without limiting the scope of 
the preceding articles, the Departmental Representative may order cessation of 
work  if,  in  his  view,  there  is  any  hazard  or  threat  to  the  safety  or  health  of 
construction site personnel or the public or to the environment. 

  PREVENTION OF VIOLENCE 

.1  Health  and  safety  management  of  Public  Works  and  Government  Services 
Canada construction sites include the implementation of measures designed to 
protect the psychological health of all persons who access the construction site 
where the work  is  taking place. Consequently,  in addition  to physical violence, 
verbal abuse, intimidation and harassment are not tolerated on the construction 
site.  Any  person  who  demonstrates  such  actions  or  behaviors  will  receive  a 
warning  and/or  could  be  definitely  expelled  from  the  construction  site  by  the 
Departmental Representative. 

  BLASTING 

.1  Blasting or other use of explosives is not permitted. 

  POWDER ACTUATED DEVICE 

.1  Use  powder  actuated  devices  only  after  receipt  of  written  permission  from 
Departmental Representative. 

.2  Any person using an explosive actuated tool shall hold a training certificate and 
meet all requirements of Section 7 of the Code the sécurité pour les travaux de 
construction (S- 2.1, r. 4). (Safety code for the construction industry).  

.3  Any  other  explosive-actuated  device  shall  be  used  in  accordance  with  the 
manufacturer’s directions and applicable standards and regulations. 
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  USE OF PUBLIC ROADS 

.1  Where it is necessary to encroach on a public road for operational reasons or to 
ensure the security of the workers, the occupants or the public (for example: the 
use of scaffolding, cranes, excavation work, etc.), the Contractor shall obtain at 
his  own  expense  any  authorizations  and  permits  required  by  the  competent 
authority. 

.2  The Contractor shall install at his own expense any signage, barricades or other 
devices  needed  to  ensure  the  safety  and  security  of  the  public  and  the 
Contractor’s own facilities. 

  LOCKOUT-TAGOUT 

.1  For all work on electrically or otherwise energized equipment, the Contractor shall 
draw up and implement a general lockout-tagout procedure and submit it to the 
Departmental Representative. 

.2  Supervisors  and  all workers  concerned by work  requiring  lockout-tagout must 
have  received  training  on  lockout-tagout  procedures  by  a  recognized 
organization;  Contractor  shall  submit  training  certificates  to  the  Departmental 
Representative. 

.3  Before  starting  the  lockout-tagout  procedure  of  a  piece  of  equipment  on  an 
occupied site, Contractor must coordinate his work with the representative of the 
site if the interruption of the power sources can have an impact on the operations 
of the site or on its occupants. 

.4  Contractor  must  designate  a  qualified  person  as  responsible  for  the  lockout-
tagout and must make sure that that person prepares a lockout-tagout data sheet 
for  each  piece of  equipment  involved. The  lockout-tagout  data  sheet must  be 
submitted  to  the  Departmental  Representative  at  least  48  hours  before  the 
beginning  of  the  work.  The  Departmental Representative  will  review  the  data 
sheet with  the  representative of  the site  if  the work  takes place  in an existing 
building. The data sheets  for  lockout-tagout must contain at  least  the  following 
information : 

.1  description of work to carry out; 

.2  identification,  description  and  location  of  the  circuit  and/or  piece  of 
equipment to lockout-tagout; 

.3  identification of energy sources that feeds the piece of equipment; 

.4  identification of each cutout point; 

.5  sequence of lockout-tagout and the release of residual energy as well as 
the sequence of unlocking; 

.6  list of material needed for the lockout-tagout; 

.7  method of verification of zero energy implementation; 

.8  name and signature of the person who prepared the data sheet. 

.5  When required by the Departmental Representative, Contractor must record all 
this information on the site’s representative form. 

.6  At the time of  lockout-tagout, the person responsible must date the data sheet 
and  ensure  that  each  worker  involved  in  the  work  on  the  circuit/piece  of 
equipment to lockout-tagout puts his name on the data sheet and signs it. 
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  ELECTRICAL WORK 

.1  Contractor shall ensure that all electrical work is executed by qualified employees 
in accordance with  the provincial  regulation  respecting vocational  training and 
qualification. 

.2  Contractor  shall  respect  all  requirements  of  standard  CSA Z462  Workplace 
Electrical Safety Standard.  

.3  No repairs or alterations shall be carried out on any live equipment except where 
complete disconnection of the equipment is not feasible. 

.4  Contractor  shall  respect  all  requirements  prescribed  in  paragraph  “Lockout  -
Tagout” in this section. 

.5  Contractor shall advise in writing the Departmental Representative of all the work 
that cannot be done with de-energized equipment and obtain his authorization. 
Contractor  shall  demonstrate  to  the  Departmental  Representative  that  it  is 
impossible  to  do  the  work  with  de-energized  equipment  and  provide  all  the 
information necessary to request and obtain an energized electrical work permit 
(indicate  working  procedures,  arc  flash  hazard  analysis,  protective  perimeter, 
protective equipment, etc.) before  the beginning of  the work, excluding  for  the 
exceptions indicated in standard CSA Z462 - Workplace electrical safety. 

.6  The  energized  electrical  work  permit  on  must  contain  at  least  the  following 
elements: 

.1  Description of the circuit and equipment and its location. 

.2  Justification for having to do the work in an energized condition. 

.3  Description of safe work practices to apply. 

.4  Results of the shock hazard analysis. 

.5  Limit of the protective perimeter against electric shock. 

.6  Results of the arc flash hazard analysis. 

.7  Description of the arc flash protection boundary. 

.8  Description of the personal protective equipment required. 

.9  Description of the means to limit access to unqualified persons. 

.10  Proof that an information session has been carried out. 

.11  Approval  signature  of  the  energized  electrical  work  (by  a  person  in 
authority or by the owner). 

.7  If for the operational requirements of the occupants of the site the representative 
of the site requires that the Contractor performs work in an energized condition, 
the  Contractor  shall  obtain  all  the  information  required  to  request  and  obtain 
obtain an energized electrical work permit (indicate working procedures, arc flash 
hazard  analysis,  protective  perimeter,  protective  equipment,  etc.)  and  have  it 
signed  by  the  representative  of  the  site  assigned  by  the  Departmental 
Representative before the beginning of the work. 

  EXPOSURE TO SILICA 

.1  For any interior or exterior work generating silica, the Contractor must respect the 
following  requirements,  in  addition  to  those  in  the  Code  de  sécurité  pour  les 
travaux de construction S-2.1, r.4 (Safety code for the construction industry). 
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.1  Work in wet environment or use tools with the inflow of water in order to 
reduce dustiness, if not, collect dust at the source and retain it with a high-
efficiency filters not to propagate dust in the environment. 

.2  Clean surfaces and tools with water, never with compressed air. 

.3  Sand and pickle surfaces by using an abrasive containing less than 1% of 
silica (also called amorphous silica). 

.4  Install  shields  or  other  containment  device  to  prevent  silica  dust  from 
migrating toward other workers or the public. 

.5  Wear individual respiratory and ocular protection equipment during all the 
operations  that  could  generate  silica  dust  in  accordance  with  the 
requirements of the Code de sécurité pour les travaux de construction, S-
2.1, r.4 (Safety code for the construction industry). 

.6  Wear coveralls to prevent contamination outside the construction site. 

.7  Do not eat, drink, or smoke in a dusty environment. 

.8  Wash the hands and the face before drinking, eating or smoking. 

  RESPIRATORORY PROTECTION 

.1  Contractor must ensure  that all workers who must wear a respirator as part of 
their duties have received training for that purpose as well as fit testing of their 
respirator,  in accordance with CSA Standard Z94.4 Selection, use and care of 
respirators.  Submit  the  Certificates  of  the  fit  testings  to  the  Departmental 
Representative on demand. 

  FALL PROTECTION 

.1  Plan and organize work so as to eliminate the risk of fall at the source or ensure 
collective  protection,  thereby  minimizing  the  use  of  personal  protective 
equipment. When personal fall protection is required, workers must use a safety 
harness that complies with CSA standard CAN/CSA Z-259.10 M90. A safety belt 
must not be used as fall protection. 

.2  Every person using an elevating platform (scissors, telescopic mast, articulated 
mast, rotative mast, etc.) must have a training regarding this equipment.  

.3  The  use  of  a  safety  harness  is  mandatory  for  all  elevating  platforms  with 
telescopic, articulate or rotative mast. 

.4  Define the limits of the danger zone around each elevating platform. 

.5  All openings in a floor or roof must be surrounded by a guardrail or provided with 
a cover fixed to the floor able to withstand the loads to which it could be exposed, 
regardless of the size of the opening and the height of the fall it represents. 

.6  Everyone who works within 2 m from a fall hazard of 3 m or more must use a 
safety  harness  in  accordance  with  the  requirements  of  the  regulation,  unless 
there is a guardrail or another device offering an equivalent safety. 

.7  Despite the requirements of the regulation, the Departmental Representative may 
require the installation of a guardrail or the use of a safety harness for specific 
situations presenting a risk of fall less than 3 m. 
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  SCAFFOLDINGS 

.1  In  addition  to  the  requirements  of  the Code  de  sécurité  pour  les  travaux  de 
construction (Safety code for the construction industry), the Contractor who uses 
scaffoldings must respect the following requirements: 

.1  Foundation  

.1  Scaffoldings shall be installed on a solid foundation so that it does 
not slip or rock.  

.2  Contractors  wishing  to  install  scaffoldings  on  a  roof,  overhang, 
canopy or awning shall submit their calculations and loads, as well 
as  plans  signed  and  sealed  by  an  engineer  to  the  Departmental 
Representative  and  obtain  his  authorization  before  beginning 
installation. 

.3  For all scaffoldings with span between two supports greater than 3 
m, Contractors shall submit plans signed and sealed by an engineer 
to the Departmental Representative. 

.2  Assembly, bracing and mooring 

.1  All scaffoldings shall be assembled, braced and moored in accordance with 
the manufacturer’s instructions and the provisions of the Code de sécurité 
pour les travaux de construction (Safety code for the construction industry). 

.2  Where a situation  requires  the  removal of  part  of  the  scaffoldings  (e.g., 
crosspieces),  the  Contractor  shall  submit  to  the  Departmental 
Representative an assembly procedure signed and sealed by an engineer 
certifying that the scaffolding assembled in that manner will allow the work 
to be done safely given the loads to which it will be subject. 

.3  For scaffoldings where the span between two supports is greater than 3 m, 
the Contractor shall provide the Departmental Representative an assembly 
plan signed and sealed by an engineer. 

.3  Protection against falls during assembly  

.1  Workers exposed  to  the  risk of  falling more  than 3 m shall be protected 
against falls at all times during assembly.  

.4  Platforms  

.1  Scaffolding platforms shall be designed and installed  in accordance with 
the provisions of  the Code de sécurité pour  les  travaux de construction 
(Safety code for the construction industry). 

.2  If planks are used, they shall be approved and stamped in accordance with 
section  3.9.8  of  the Code  de  sécurité  pour  les  travaux  de  construction 
(Safety code for the construction industry). 

.3  Scaffoldings of four sections (or 6 m) high or more shall have a full platform 
covering the entire surface between the putlogs every 3 m high or fraction 
thereof, and  the components of  that platform shall not be moved at any 
time to create an intermediate landing. 

.5  Guardrails 

.1  A guardrail shall be installed on every landing. 

.2  Cross braces shall not be considered as guardrails. 
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.3  If  the platforms are not covering the entire surface between the putlogs, 
the guardrail must be installed just above the edge of the platform so that 
there is no empty horizontal space between the platform and the guardrail. 

.4  Where  scaffoldings  has  four  sections  (or  6  m)  high  or  more  and  full 
platforms are required, the guardrails shall be installed on each landing at 
the start of work and shall remain in place until the work is completed. 

.6  Access  

.1  The  Contractor  shall  ensure  that  access  to  the  scaffoldings  does  not 
compromise worker safety.  

.2  Where the platforms of the scaffoldings are comprised of planks, ladders 
shall be installed in such a way that planks extending beyond the platform 
do not block the way up or down. 

.3  Notwithstanding the provisions of the Code de sécurité pour les travaux de 
construction  (Safety  code  for  the  construction  industry),  stairs  shall  be 
installed on all scaffoldings that have six or more rows of uprights or is six 
sections (or 9 m) high or higher.  

.7  Protection of the public and occupants 

.1  When  scaffoldings  are  installed  in  a  zone  accessible  to  the  public,  the 
Contractor shall take the necessary measures to prevent the public from 
having  access  to  them  and,  if  applicable,  to  the  work  or  storage  area 
located in the vicinity of these scaffolding. 

.2  Contractor must install covered walkways, nets or other similar devices to 
protect workers, the public and the occupants against falling objects. The 
means  of  protection  must  be  approved  by  the  Departmental 
Representative. 

.8  Engineering plans 

.1  In addition to those required by the Code de sécurité pour les travaux de 
construction (Safety code for the construction industry), the Departmental 
Representative  reserves  the  right  to  require engineering plans  for  other 
types or configurations of scaffoldings. 

.2  A plan signed and sealed by an engineer is required for all scaffoldings that 
will be covered with a canvas, a tarpaulin or any other material  that has 
wind resistance. 

.3  A  plan  signed  and  sealed  by  an  engineer  is  required  for  the  temporary 
bridge. 

.4  A certificate of conformity signed by an engineer  is  required  in all cases 
where an engineering plan is required and this, before anybody uses the 
facility.  A  copy  of  these  documents  must  always  be  available  on  the 
construction site. 

  CONFINED SPACES 

.1  Not used. 
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  ASBESTOS EXPOSURE 

.1  It is not anticipated that the work covered by the present specifications involves 
the manipulation of materials containing asbestos; however, if the Contractor or 
the  Departmental  Representative  or  his  agent  discover  materials  which  are 
susceptible  of  containing  asbestos,  the Contractor must  immediately  stop  the 
work  and  advise  the  Departmental  Representative.  If  more  investigation 
demonstrates that the materials do contain asbestos, the Contractor shall comply 
with the following requirements. 

.1  Prior to starting any work likely to emit asbestos dust, the Contractor must: 

.1  Provide a written procedure for the work, identifying the risk level of 
the work  (low, moderate,  high),  as  defined  in  section  3.23  of  the 
Code the sécurité pour les travaux de construction S 2.1, r  4, (Safety 
code for  the construction  industry). This procedure must  take  into 
account all the requirements of that section 3.23. 

.2  Submit certificates that demonstrate that all workers involved in the 
work  have  received  training  on  asbestos  hazards  and  on  the 
procedure required in the preceding paragraph. 

.3  Demonstrate that he has all the material and equipment required on 
hand to respect the procedure and for safely conducting the work. 

  FUNGAL CONTAMINATION 

.1  It is not anticipated that the work covered by the present specifications involves 
the manipulation of materials contaminated by mould; however, if the Contractor 
or  the Departmental Representative or his agent discover materials which are 
susceptible of  being contaminated by mould,  the Contractor must  immediately 
stop the work and advise the Departmental Representative. If more investigation 
demonstrates that the materials do contain mould, the Contractor shall comply 
with the following requirements. 

.2  Prior to starting any work where workers are likely to be in contact with materials 
contaminated by mould, the Contractor must: 

.1  Provide  a  written  procedure  for  the  work  which  respects  all  the 
requirements of the Code the sécurité pour les travaux de construction S-
2.1,  r    4,  (Safety  code  for  the  construction  industry),  as  well  as  the 
requirements  indicated  in  the  document  “Mould  Guidelines  for  the 
Canadian Construction Industry” published by the Canadian Construction 
Association 
(http://www.cca-acc.com/documents/electronic/cca82/cca82.pdf). 

.2  Demonstrate that he has all the material and equipment required on hand 
to respect the procedure and for safely conducting the work. 

  SANDBLASTING 

.1  Prior to starting any sandblasting work, the Contractor must: 

.1  Provide a written procedure of  the work  that meets  the  requirements of 
section 3.20.of the Code de sécurité pour les travaux de construction, S-
2.1, r.4 (Safety code for the Construction Industry). 

.2  Demonstrate that he has all the material and equipment required on hand 
to respect the procedure and for safely conducting the work. 
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.3  All  sanding  and  sandblasting  work  shall  be  done  by  using  an  abrasive 
containing less than 1 % of silica. 

  LEAD-BASE PAINT REMOVAL 

.1  Existing paint system on this bridge have been tested previsouly and no lead was 
detected.  The  full  results  are  shown  in  Project  R.048235.002  -  01  14  25 
Designated substance report, found in Appendix B.  

  EXCAVATION WORK 

.1  In  addition  to  the  requirements  of  the Code  de  sécurité  pour  les  travaux  de 
construction  (Safety  code  for  the  construction  industry),  the  Contractor  who 
performs  the  digging  of  trenches  or  excavations  must  respect  the  following 
requirements: 

.1  Fill out the following form and submit it to the Departmental Representative 
before beginning to excavation work. 

.2  Submit to the Departmental Representative, as appropriate, the following 
documents: 

.1  Plans and specifications, signed and sealed by an engineer, of the 
shoring needed to be installed for the excavation work. 

.2  Engineer’s  advice  specifying  the  wall  angles  of  the  trench  or 
excavation. 
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  LIFTING LOADS WITH CRANE OR BOOM TRUCK 

.1  Unless  specified  otherwise,  the  Contractor  must  prepare  a  hoisting  plan  and 
submit it to the Departmental Representative for all lifting operations done with a 
crane or a boom truck at least five days before these lifting operations begin. The 
hoisting plan must contain at a minimum the information listed at the end of this 
article. 

.2  The hoisting plan must be signed and sealed by an engineer  for  the  following 
lifting operations: 

.1  Lifting elements of existing work, to demolish or recover. 

.2  Lifting mechanical/electrical equipment. 

.3  Lifting large dimensions or very heavy loads. 

.4  All  other  lifting  operation,  in  accordance  with  the  requirements  of  the 
Departmental Representative. 

.3  In  addition  to  the  above  requirements,  the  Contractor  must  plan  the  hoisting 
operations in a way as to avoid that the loads pass over the occupied zones on 
the site. When there is no alternative, the hoisting plan must absolutely be signed 
and sealed by an engineer and must guarantee the security of the occupants in 
that zone; the plan must also be approved by the Departmental Representative. 
The Departmental Representative can, if he deems necessary, require that the 
work be done at night or on weekends. 

.4  Upon  the beginning  of  the work  on  the  construction  site,  the Contractor must 
submit  the  list  of  the  hoisting  plans  anticipated  for  the  whole  project  to  the 
Departmental Representative. That  list shall be updated as needed  if changes 
occur during the work. 

.5  In addition to the mechanical service inspection certificate, the annual inspection 
certificate and the crane logbook must be aboard all cranes and boom truck cabs. 

.6  The entire lifting area shall be marked off to prevent the entry of non-authorized 
persons. 

.7  The Contractor shall carefully inspect all of the slings and lifting accessories and 
make sure that those in poor condition are destroyed and scrapped. 

.8  Compressed-gas cylinders shall be lifted with a basket specially designed for this 
purpose. 

.9  Minimum content of hoisting plan: 

.1  Sketch indicating at a minimum, the location of the crane, the surrounding 
facilities,  the  zone  covered  by  the  hoisting  operations,  the  pedestrian’s 
pathways and vehicular routes, the security perimeter, etc. 

.2  Weight of loads. 

.3  Dimensions of loads. 

.4  List of hoisting devices and weight of each. 

.5  Total weight lifted. 

.6  Maximum height of obstacles to clear. 

.7  Height of loads lifting relative to the surface of the roof (in the case of loads 
to be placed on roofs). 

.8  Use of guide cables. 
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.9  Type of crane used. 

.10  Crane capacity. 

.11  Boom length. 

.12  Boom angle. 

.13  Crane’s radius of action. 

.14  Deployment of stabilizers. 

.15  Percentage usage of the crane’s capacity. 

.16  Verification confirmation of hoisting equipment. 

.17  Identification  of  the  crane  operator  and  the  person  responsible  for  the 
hoisting operations with date and signatures. 

  HOT WORK 

.1  Hot work means any work where a flame is used or a source of ignition may be 
produced, i.e., riveting, welding, cutting, grinding, burning, heating, etc. 

.2  Before the beginning of each shift of work and  for each sector,  the Contractor 
must obtain a “Hot Work Permit” emitted by the person responsible for the site.  

.3  A working portable fire extinguisher suitable to the fire risk shall be available and 
easily accessible within a 5 m  radius  from any  flame, spark source or  intense 
heat. 

.4  The Contractor must appoint an individual to do continuous monitoring of the fire 
risks for a period of one hour after the end of the shift of hot work. This individual 
shall sign the section for this purpose on the permit and give it to the person in 
charge of the construction site after the one-hour period. 

.5  When the hot work is done in areas where there is combustible materials or where 
the walls, ceilings or floors are made of or covered with combustible materials, a 
final inspection of the work area must be scheduled four hours after the work has 
finished.  Unless  specified  otherwise  by  the  Departmental  Representative,  the 
Contractor must assign a person to carry out this monitoring. 

.6  Welding and cutting 

.1  In addition to the requirements prescribed in the preceding paragraphs, the 
Contractor must respect the following requirements: 

.1  Welding and cutting work must be carried out in accordance with the 
requirements  of  the  Code  de  Sécurité  pour  les  travaux  de 
construction, S-2.1,  r.4  (Safety code  for  the construction  industry) 
and CSA standard W117.2, Safety  in Cutting, Welding and Allied 
Processes. 

.2  Air extraction system with  filters must be used  for all welding and 
cutting work performed inside. 

.3  Stop all activities producing flammable or combustible gas, vapours 
or dust in the vicinity of the welding or cutting work. 

.4  Store all compressed gas cylinder on a  fireproof  fabric and make 
sure that the room is well ventilated. 
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.5  Store  all  oxygen  cylinders more  than  6 m  from  a  flammable  gas 
cylinder  (ex:  acetylene)  or  a  combustible  such  as  oil  or  grease, 
unless the oxygen cylinder  is separated  from it by a wall made of 
non-combustible material  as mentioned  inthe article  3.13.4  of  the 
Code de sécurité pour les travaux de construction, S-2, r. 6 (Safety 
code for the construction industry). 

.6  Store the cylinders far from all heat sources. 

.7  Not to store the cylinders close to the staircases, exits, corridors and 
elevators. 

.8  Do not put acetylene in contact with metals such as silver, mercury, 
copper and alloys of brass having more than 65 % copper, to avoid 
the risk of an explosive reaction. 

.9  Check  that welding equipment with electric arc has  the necessary 
tension and are grounded. 

.10  Ensure that the conducting wires of the electric welding equipment 
are not damaged. 

.11  Place  the welding equipment on a  flat  ground away  from  the bad 
weather. 

.12  Install  fireproof  canvas  when  the  welding  work  is  done  in  a 
superposition and where there is the risk of falling sparks. 

.13  Move away or protect  the combustible materials which are closer 
than 15 m from the welding work. 

.14  Prohibition to weld or cut any closed container. 

.15  Do not perform any cutting, welding or work with a naked flame on 
a container, a tank, a pipe or other container containing a flammable 
or explosive substance unless: 

.1  They have been cleaned and air samples indicating that work 
can be done without danger has been taken. 

.2  Provisions  to  ensure  the  safety  of  the  workers  have  been 
made. 

  ROOFING WORK 

.1  Not used. 

  STEEL STRUCTURE ERECTION OR DISMANTLING WORK 

.1  Dismantling work is required prior to the reinforcements addition. 

  WORK NEAR BODIES OF WATER  

.1  For all work done near a body of water (such as work above water, work on a 
wharf, work on the edge of a watercourse, etc.), the Contractor must respect the 
requirement of the following paragraphs in addition to those in article 2.10.13 du 
Code  de  sécurité  pour  les  travaux  de  construction  (Safety  code  for  the 
Construction Industry). 

.2  The Contractor must plan his work  in a way  to  implement safety measures  to 
prevent any worker from falling in the water. The use of theses measures should 
be favoured over the wearing of a life jacket. 
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.3  If no other safety measure can protect the workers, ensure that they all wear a 
life jacket that is able to maintain their head out of the water and keep them afloat 
without any effort of the arms. 

.4  Submit the following documents to the Departmental Representative before the 
beginning of the work: 

.1  Description of the body of water. 

.2  Description of the work done next to this body of water. 

.3  Plan  of  transportation  on  water  adapted  to  the  work  and  to  the 
characteristics of the body of water. 

.4  Rescue plan adapted to the work and to the characteristics of the body of 
water. 

.5  Each of  the document listed above must contain at a minimum the  information 
required in section 11 of the Code de sécurité pour les travaux de construction 
(S-2.1, r.4) (Safety code for the Construction Industry). 

.6  If there is the possibility that all or part of the work can be done during the winter, 
the safety measures included in the documents required above must be adapted 
accordingly. 

.7  The Contractor must submit to the Departmental Representative the certificate of 
training  required  in  article  11.2 du  Code  de  sécurité  pour  les  travaux  de 
construction  (S-2.1,  r.4)  (Safety  code  for  the  Construction  Industry)  for  the 
following individuals: 

.1  The person assigned to prepare the documents required in the preceding 
paragraph. 

.2  Each person responsible for the transport or rescue operations. 

.8  If the rescue plan stipulates the use of a vessel, the Contractor must submit to 
Departmental  Representative  the  competency  card  or  certificate  for  the 
individuals in the rescue team for his work, issued by Transport Canada. 

.9  The  Contractor  must  include  in  his  weekly  inspection  checklist  the  devices 
required  in the articles 11.4 and 11.5 du Code de sécurité pour les travaux de 
construction (S-2.1, r.4)  (Safety code for the Construction Industry).

.10  Ensure that a rescue vessel moored and in the water is available at each place 
where a worker may fall in the water. However, a vessel may serve more than 
one workplace on the same construction site provided the distance between any 
of these workplaces and the vessel is less than 30 m. 

.11  Where the construction site is a wharf, a pier, a quay or any similar structure, a 
ladder with at least 2 rungs below the surface of the water shall be installed on 
the front of the structure every 60 m. 

  INTERIOR USE OF INTERNAL COMBUSTION ENGINES 

.1  Not used. 

  TEMPORARY HEATING 

.1  In addition to respecting section 3.11 of the Code de sécurité pour les travaux de 
construction  (S-2.1,  r.4)  (Safety  code  for  the  Construction  Industry),  the 
Contractor  must  also  respect  the  requirements  described  in  the  following 
paragraphs. 
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.2  A portable fire extinguisher must be available at all times near the heating units, 
no matter what type of heating is used. 

.3  The heating units must always be used  in accordance with  the manufacturer’s 
specifications. 

.4  If  applicable,  the canvas or  tarpaulins used next  to  the heating  units must be 
solidly fixed so as not to be projected on the heaters, on the pipes connected to 
the heaters or on any other heat source. 

.5  The gas cylinders must be installed in a way that they are protected from vehicule 
and other equipment traffic. 

.6  For  the  use  of  heating  units  other  than  electric,  the  Contractor must  install  a 
carbon monoxide detector in the work area, next to the heating units and/or the 
workers,  throughout  the  course  of  the  heating  period.  The  Contractor  must 
immediately apply  the corrective measures  required  to  the heating units  if  the 
detector’s alarm goes off. 

.7  The Contractor must ensure a minimum surveillance of the heating units outside 
the hours of work (nights and weekends). He must submit a surveillance plan to 
the Departmental Representative before the use of the heating units. 

  WORK NEAR OVERHEAD POWER LINES 

.1  When there is an overhead power line in the work zone and that the Contractor 
chooses to apply paragraph b) of article 5.2.2 of the Code de sécurité pour les 
travaux de construction  (2.1, r.4) (Safety code for the Construction Industry), a 
copy of the agreement with the electrical power company and a copy of the work 
process, required in the article 5.2.2 b), must be submitted to the Departmental 
Representative before the beginning of the work in relation to these documents.

  DIVING OPERATIONS 

.1  Not used  
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  HEALTH AND SAFETY SUBORDINATION AGREEMENT 

Project: _________________________________     Address: ______________________ 

EXTERNAL CONTRACTOR 

I hereby agree to submit to the authority of (name of the Principal Contractor’s business) _____________________, 

which is the Principal Contractor for the project indicated above during the entire duration of our work on the 

construction site. Accordingly, I confirm that I have reviewed the Principal Contractor’s prevention program, and I 

agree to: 

 inform my employees of  the content of  the Principal Contractor’s prevention program and ensure  that  its 

content are complied with at all times; 

 apply the prevention program that is specific to the activities that we carry out under this project;  

 inform the Principal Contractor of my actions or dealings on the construction site and obtain the Principal 

Contractor’s agreement before the start of work; and 

 follow  the  health  and  safety directives  provided  by  the  representative  of  the  Principal Contractor on  the 

construction site and, depending on requirements, attend training sessions and health and safety meetings 

organized by the representative of the Principal Contractor. 

Name of representative: ____________________________________________________ 

Name of business: _____________________________________________________ 

Description of work to be done on the construction site: _______________________________ 

Approximate dates of work (start-end): _______________________________ 

Signature: ___________________________________                Date: ____________ 

PRINCIPAL CONTRACTOR 

I hereby agree to allow the business (name of external contractor) _______________________________ to perform 

the work under this project  indicated above and, as Principal Contractor,  to take the necessary steps to protect the 

health and safety of workers on the construction site. Should the Contractor repeatedly refuse or fail to comply with 

my directives, I agree to inform PSPC’s Departmental representative of this and to provide documentary evidence of 

my actions or dealings with the Contractor. 

Name of representative: ____________________________________________________ 

Name of the Principal Contractor’s business: ________________________________________ 

Signature: ___________________________________    Date: _____________ 

Submit a completed and signed copy to PSPC’s Departmental representative  

END OF SECTION
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 31 19 - Project Meetings 

.2  Section 01 33 00 – Submittal Procedures 

.3  Section 01 35 29.06 - Health and Safety Requirements 

.4  Section 01 74 00 – Cleaning 

1.2  DEFINITIONS 

.1  Environmental Pollution and Damage: presence of chemical, physical, biological 

elements  or  agents  which  adversely  affect  human  health  and  welfare; 

unfavourably alter ecological balances of importance to human life; affect other 

species  of  importance  to  humans;  or  degrade  environment  aesthetically, 

culturally and/or historically. 

.2  Environmental  Protection:  prevention/control  of  pollution  and  habitat  or 

environment disruption during construction. 

.3  Barge: a long flat-bottomed boat for carrying freight on canals and rivers, either 

under its own power or towed by another.  

.4  Erosion: deterioration, displacement, or transportation of land surface by wind or 

water, intensified by land clearing practices related to construction work.  

.5  Sediment:  particulate  matter  transported  and  deposited  as  a  layer  of  solid 

particles within a body of water.  

.6  Shroud: a protective casing or cover. 

1.3  REFERENCES STANDARDS 

.1  Refer  to  laws,  by  laws,  ordinances,  rules,  regulations  and  orders  or  authority 

having  jurisdictions,  and  other  legally  enforceable  requirements  applicable  to 

Work at that area or become in force during Work performance.  

.2  Canada Water Act (R.S.C., 1985, c. C-11)  

.3  Comprehensive Water Resource Management  

.4  Canada  Labour  Code,  Part  2,  Canada  Occupational  Health  and  Safety 

Regulations  

.5  Canadian Centre for Occupational Health and Safety (CCOHS), OSH Answers 

Fact Sheets, Working on or near water  

.6  Fisheries Act (R.S.C., 1985, c. F-14)  

.7  Fisheries and Oceans Canada (DFO).  

.8  Species at Risk Act (S.C. 2002, c. 29)  

.9  Transportation of Dangerous Goods Act (TDGA), 1992 (S.C. 1992, c. 34)  

.10  Migratory Birds Convention Act, 1994 (S.C. 1994, c. 22)  
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.11  Canadian Environmental Protection Act, 1999 (CEPA 1999)  

.12  Canada National Parks Act (S.C. 2000, c. 32)  

.13  U.S. Environmental Protection Agency (EPA)/Office of Water 

.1  EPA  832/R-92-005-92,  Storm  Water  Management  for  Construction 

Activities, Chapter 3. 

.2  EPA General Construction permit (GCP) 2012. 

1.4  ACTION AND INFORMATIONS SUBMITTALS 

.1  Submit in accordance with section 01 33 00 – Submittal Procedures. 

.2  Technical data : 

.1  Submit  manufacturer's  instructions,  printed  product  literature  and  data 

sheets and include product characteristics, performance criteria, physical 

size, finish and limitations. 

.2  Submit  two  copies  of  WHMIS  MSDS  in  accordance  with  Section 

01 35 29.06 - Health and Safety Requirements. 

.3  Prior  to  the  commencement  of  work  or  materials  delivery,  submit  an 

environmental  protection  plan  for  review  and  approval  by  Departmental 

Representative. 

.4  The  environmental  protection  plan  must  include  a  complete  overview  of  the 

potential or known environmental issues to be solve during construction. 

.5  All the actions in the environmental protection plan must be presented at a level 

of details according to the environmental problems and to the complete execution 

of work. 

.6  The environmental protection plan must include:  

.1  Names of worksite supervisors. 

.2  Names  and  qualifications  of  the  persons  who  are  responsible  for  the 

manifests pertaining to the hazardous waste materials. 

.3  Names and qualifications of the persons who are responsible for worksite 

staff training. 

.4  Description  of  the  training  program  of  the  worksite  staff  assigned  to 

environmental protection. 

.5  Complete list of all the equipment including inspections certificates.  

.6  Erosion and sediment control plan with all the measures to be implemented 

at  work  site  including  site  supervision  and  production  of  reports  for 

monitoring  and  reporting  conditions  in  compliance  with  the  federal, 

provincial and municipal laws.  

.7  Drawings must  indicate  locations of proposed  temporary excavations or 

roads  embankments,  stream  crossings,  materials  storage  areas, 

structures and sanitary facilities, including methods to control runoff waters 

and to contain materials on work site. 
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.8  Worksite drawings showing proposed activity  in each working zone and 

identifying restricted and prohibited working areas. 

.1  Worksite drawings must include all the measures fixing the restricted 

and prohibited working areas and all of the protection method used 

to  all  the  elements which  need  to  be  protected  in  the  authorised 

working areas. 

.9  Spill control plan must include procedures, instructions, and reports to be 

produced in case of controlled substances spilling. 

.10  Non-hazardous and hazardous solid waste disposal plan which include all 

the disposal methods and sites for excavation waste. 

.11  Air pollution control plan specifying  the actions must be  taken  to control 

dust, waste materials and debris in the work area. 

.12  Contaminant prevention plan specifying potentially hazardous substances 

to be used on worksite;  intended actions to prevent  introduction of such 

materials  into air, water, or ground; and detailing hazardous substances 

storage and handling in compliance with federal, provincial, and municipal 

laws and regulations. 

.13  Waste water management  plan  identifying methods  and procedures  for 

discharge  of  waste  waters  which  are  directly  derived  from  construction 

activities,  such as  concrete  curing water,  clean-up water,  dewatering  of 

ground water, disinfection water, hydrostatic test water, and water used in 

flushing of lines. 

.14  Historical,  archaeological,  cultural  resources  biological  resources  and 

wetlands  plan  that  defines  procedures  for  identifying  and  protecting 

historical,  archaeological,  cultural  resources,  biological  resources  and 

wetlands. 

.15  Pesticide treatment plan to be included and updated, as required. 

.7  Monitoring  environmental  surveillance schedule will  be  transmitted  at  contract 

award. Contractor shall fully cooperate to adopt the mitigations measures related 

to the environmental authorizations achieved. 

1.5  RESPONSIBILITY 

.1  Contractor  shall make  arrangements with  and  obtain  permits  from  authorities 

having jurisdiction for the disposal of construction waste and debris.  

.2  Contractor shall provide copies of permits to Departmental Representative upon 

request.  

.3  Contractor  shall  pay,  unless  otherwise  indicated  in  the  Contract,  any  fees 

associated  to obtain necessary permits and  regulatory approvals before Work 

starts.  

.4  Contractor  shall  provide  and  maintain  on-Site  protection  measures  as  Best 

Management Practices (BMPs) in accordance with EPA-833-R-06-004.  

.5  Contractor  is  responsible  for  the  protection  of  human  health,  fish  and  wildlife 

habitats including species at risk.  



Des Joachims Bridge - Members strengthening   SECTION 01 35 43.10 

ENVIRONMENTAL PROCEDURES - BRIDGES

R.109480  Page 4 of 8 

PSPC  04-12-2021 

.6  Contractor  is  responsible  for  complying  with  amendments  as  they  become 

effective. 

1.6  NOTICE OF NON-COMPLIANCE 

.1  A  written  notice  of  non-compliance  will  be  issued  to  the  Contractor  by  the 

Departmental  Representative  whenever  a  non-compliance  with  a  federal, 

provincial or municipal law, regulation or permit, or other plan for the protection 

of the environment implemented by the Contractor. 

.2  Upon  receipt  of  a  notice  of  non-compliance,  the  Contractor  shall  propose 

corrective measures  to  the Departmental Representative  and shall  implement 

them with the approval of the Departmental Representative. 

.1  The  Contractor  must  wait  for  the  written  approval  of  the  Departmental 

Representative before proceeding with the implementation of the proposed 

measures. 

.3  Departmental Representative will stop work until satisfactory corrective action is 

taken. 

.4  No additional time and no adjustment will be granted for the work stoppage. 

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not used. 

Part 3  EXECUTION 

3.1  INSPECTION 

.1  Inspect  temporary  ESC  measures  on  Site  regularly  during  the  course  of 

construction and make all necessary repairs if any damage occurs.  

3.2  POLLUTION PREVENTION 

.1  Ensure  construction  activities  have  no  negative  impact  on  water  quality  in 

accordance with Canada Water Act:  

.1  Use measures such as barges or shrouding to trap and prevent blasting 

abrasives,  protective  coatings,  rust  and  grease  from  entering  the 

waterbody.  

.2  Remove paint or protective coatings in a manner that prevents any paints, 

paint  flakes,  primers,  blasting  abrasives,  rust,  solvents,  degreasers  or 

other waste material from entering the waterbodies.  

.3  Prevent  concrete and other bridge materials  from entering waterbodies. 

Use barges or shrouding to trap concrete, when Work involves structural 

repairs and reinforcement. 

.4  Do not allow water containing suspended materials into waterways, sewer 

or drainage systems.  
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.5  Contain  paint  flakes,  abrasives,  and  other  waste  materials  for  safe 

disposal.  

.2  Emission Control:  

.1  Control emissions from equipment and vehicles in accordance with local 

authorities' emission requirements.  

.2  Use new or well-maintained equipment  and machinery,  preferably  fitted 

with  fully  functional  emission  control  systems, mufflers,  exhaust  system 

baffles and engine covers.  

.3  Ensure that machinery is to arrive on-Site in a clean condition and is to be 

maintained free of fluid leaks.  

.3  Dust Control:  

.1  Take  the  required  steps  to  prevent  dust  nuisance  resulting  from Work 

operations within the right of way, over river or waterbody in accordance 

with EPP.  

.2  Prevent  debris  and  other  extraneous  materials  from  contaminating  air 

beyond work area by providing the necessary control of dust and debris.  

.3  Provide temporary enclosures to contain possible airborne contaminants.  

.4  Cover or wet down dry materials and rubbish to prevent blowing dust and 

debris.  

.4  Spill Control:  

.1  Develop Site-specific spill response plan (SRP) that will contain and clean 

up any leaks or spills of hazardous materials before Work starts.  

.2  Keep (SRP) at hand all times during the completion of the project, so that 

any leaks or spills that occur can be promptly contained and cleaned up.  

.3  Maintain vehicles and equipment in good working condition to avoid leaks 

and spills of hazardous materials.  

.4  Contact local Environmental Emergency immediately when a spill occurs.  

.1  Ontario  

.1  Ministry of the Environment Spills Action Centre at 800-268-

6060.  

.2  Quebec  

.1  Environment Department, Ministère de l'environnement et de 

la Lutte contre  les changements climatiques, phone: 1-866-

694-454  

.5  Wash, refuel and service machinery and store fuel and other materials for 

the machinery away from waterbody to prevent any deleterious substance 

from entering.  

.6  Keep  an emergency spill  kit  on site  in  case of  fluid  leaks or spills  from 

machinery.  
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.7  Store, mix and transfer paints and solvents on land and not on the bridge 

to prevent these materials from entering waterbodies in the event of a spill.  

.5  Noise Control:  

.1  Keep construction noise level below restricted levels assigned to the Work 

area and in accordance with regulations and municipals by-laws.  

3.3  WORK ADJACENT TO WATERWAYS 

.1  Construction equipment to be operated on land only.  

.2  Keep waterways free of excavated fill, waste material and debris.  

.3  Do not skid logs or construction materials across waterways.  

3.4  VEGETATION PROTECTION 

.1  Protect trees and plants on adjacent properties.  

.2  If any Species at Risk (SAR) have the potential to be present on Site, conduct a 

SAR Survey before any removal of vegetation.  

.3  Protect  roots  of  trees  to  drip  line  during  work.  Avoid  unnecessary  traffic  and 

storage of materials over root zones.  

.4  Wrap  in  burlap,  trees  and  shrubs  adjacent  to  construction  zone  within  Site, 

storage areas and trucking  lanes, and encase with protective wood framework 

from grade level to height of 2 meters.  

.5  If removal of select plants is required, keep this removal to a minimum and limit 

it to the right-of-way of the bridge.  

.6  Schedule vegetation removal and the management or removal of hazard trees or 

limbs within  the Regional  Timing Window  of  least  risk  for  breeding  birds  and 

before the instream window, wherever possible.  

.7  Vegetate  any  disturbed  areas  by  planting  and  seeding  preferably  with  native 

trees, shrubs or grasses and cover such areas with mulch to prevent erosion and 

to  help  seeds  germinate.  If  there  is  insufficient  time  remaining  in  the  growing 

season,  the  site  should  be  stabilized  (e.g.,  cover  exposed  areas with  erosion 

control blankets to keep the soil in place and prevent erosion) and vegetated the 

following spring.  

.8  Maintain effective sediment and erosion control measures until re-vegetation of 

disturbed areas is achieved.  

3.5  WILDLIFE HABITAT PROTECTION 

.1  Perform Work with minimal disturbance  to habitat of  protected migratory birds 

and  Species  at  Risk  as  directed  by  Departmental  Representative.  Develop 

protection plan for migratory birds and species at risk if they are found on site.  

.2  Ensure the intakes of pumping hoses are equipped with an appropriate device, 

when extracting water from a waterbody, to avoid entraining and impinging fish.  
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.1  Refer  to  Guidelines  to  determine  the  appropriate  mesh  size  for  intake 

screens,  DFO  (Freshwater  Intake  End-of-Pipe  Fish  Screen  Guideline 

(1995).  

.2  Avoid using small streams as a source for water, unless it is the only water 

source to be used on-Site. 

3.6  STREAM BANK STABILIZATION 

.1  Operate machinery on land (from outside of the water) or on the water (i.e., from 

a barge or vessel) in a manner that minimizes disturbance to the banks or bed of 

waterways.  

.2  Restore banks to original condition if any disturbance occurs.  

.3  Stabilize  and  replace  damaged  rock  reinforcement  at  eroded  areas  due  to 

construction  activities  around  bridge  structures,  such  as  abutments  and  wing 

walls, to its original or better condition.  

.4  Provide digital photos as requested by Departmental Representative for approval 

3.7  WASTE MANAGEMENT AND DISPOSAL 

.1  Remove and dispose waste materials from Site at scheduled times as directed 

by the Departmental Representative.  

.2  Separate waste materials for reuse and recycling in accordance with Section 01 

74 19 - Waste Management and Disposal.  

.3  Ensure that all works involving the use of concrete, cement, mortars, and other 

Portland cement or lime-containing construction materials will not deposit, directly 

or indirectly, sediments, debris, concrete, concrete fines, wash or contact water 

into or about any waterbody.  

.4  Concrete materials cast in-place shall remain inside sealed formed structures.  

.5  Do not dispose of waste or volatile materials into waterways, storm or sanitary 

sewers.  

.6  Prevent foreign materials including garbage, sand, debris, cleaning solvents or 

paint from falling or washing into river or through deck drains.  

.7  Use hand  tools or machinery  for emergency debris removal at any time of  the 

year. Emergencies include situations where carrying out the project immediately 

is in the interest of preventing damage to property or the environment or is in the 

interest of public health or safety.  

.8  Handle  the  disposal  of  hazardous materials  in  accordance with Regional  and 

Municipal regulations.  

.9  Stabilize any waste materials removed from the work Site to prevent them from 

entering  the  waterbody.  This  could  include  covering  spoil  piles  with 

biodegradable mats or tarps or planting them with grass or shrubs.  

.10  Do not bury rubbish and waste materials on Site.  

.11  Do  not  burn  waste  materials  on  Site,  unless  approved  by  Departmental 

Representative. 
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3.8  PREVENTION OF HAZARDOUS MATERIAL DURING WORK 

.1  Lock up hazardous materials left on site outside worksite construction hours. 

.2  Use retention tanks (110% capacity) or impermeable fuel mats with a berm for all 

stationary equipment and machinery (generators, compressors, etc.) located on 

the shore. Inspect facilities during rainy periods to prevent overflowing. 

.3  Identify and use a temporary, isolated site storage for fuel, oil, other petroleum 

products or contaminants. 

.4  Do not store hazardous residual materials on-site and dispose of them off-site in 

accordance with applicable regulations. 

.5  Remove  off-site  all  non-hazardous  residual  materials  and  provide  enough 

containers to store household waste daily. 

.6  Establish  an  adequate  management  program  to  ensure  the  containment  and 

disposal  of  debris  such  as  scrap metal,  used  asphalt  pavement  and  concrete 

debris.  These  rejects  should  be,  as  far  as  possible,  isolated  at  source  and 

recycled. 

.7  Establish  debris  and  scrap  disposal  plan  and  ensure  use  of  a  local  site  duly 

authorized by the MELCC. 

3.9  CLEANING 

.1  Cleaning site during work: clean in accordance with Section 01 74 00 – Cleaning

.2  Clean and remove debris and sediment from drainage devices and dispose of 

the material that will prevent it from entering the waterbody.  

.3  Maintain Work  in  tidy condition,  free  from accumulation of waste products and 

debris.  

.4  Do not clean equipment in the watercourse or where the wash-water can enter 

the waterbody.

END OF SECTION 
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 33 00 – Submittal Procedures 

.2  Section 05 12 33 – Structural Steel for Bridges 

1.2  INSPECTION 

.1  Allow Departmental Representative access to the worksite. If part of work area 

is in preparation at a location outside of the worksite, allow access to such work 

area whenever it is in progress.   

.2  Give timely notice requesting inspection if Work is designated for special tests, 

inspections or approvals by Departmental Representative instructions, or law of 

Worksite.   

.3  If Contractor covers or permits to be covered work that has been designated for 

special tests, inspections or approvals before such is made, uncover such work, 

have inspections or tests satisfactorily completed and make good such work.   

.4  Departmental Representative will order part of work  to be examined  if work  is 

suspected  to  be  not  in  accordance  with  Contract  Documents.  If,  upon 

examination  such work  is  found not  in  accordance with Contract Documents, 

correct such Work and pay cost of examination and correction. 

1.3  INDEPENDENT INSPECTION AGENCIES 

.1  Independent  Inspection/Testing  Agencies  will  be  engaged  by  Departmental 

Representative for purpose of inspecting and/or testing portions of work. Cost of 

such services will be borne by Departmental Representative.   

.2  Provide equipment  required  for executing  inspection and  testing by appointed 

agencies.   

.3  Employment  of  inspection/testing  agencies  does  not  relax  responsibility  to 

perform work in accordance with contract documents.   

.4  If defects are  revealed during  inspection and/or  testing, appointed agency will 

request  additional  inspection  and/or  testing  to  ascertain  full  degree  of  defect. 

Correct defect and irregularities as advised by Departmental Representative at 

no cost to Departmental Representative. Pay costs for retesting and reinspection.   

1.4  ACCESS TO WORK 

.1  Allow  inspection/testing  agencies  access  to  work,  off  site  manufacturing  and 

fabrication plants. 

.2  The Contractor shall ensure access to the inspection agencies designated by the 

Department Representative, including the labor and equipment. 

.3  Co-operate to provide reasonable facilities for such access.   
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1.5  PROCEDURES 

.1  Notify  appropriate  agency  and  Departmental  Representative  in  advance  of 

requirement for tests, in order that attendance arrangements can be made.   

.2  Submit samples and/or materials required for testing, as specifically requested in 

specifications. Submit with reasonable promptness and in orderly sequence to 

not cause delays in Work.   

.3  Provide labour and facilities to obtain and handle samples and materials on site. 

Provide enough space to store and cure test samples.   

1.6  REJECTED WORK 

.1  Remove defective Work, whether result of poor workmanship, use of defective 

products or damage and whether incorporated  in work or not, which has been 

rejected  by  Departmental  Representative  as  failing  to  conform  to  Contract 

Documents. Replace or re-execute in accordance with contract documents.   

.2  Repair any other Contractor's work damaged by such removals or replacements.   

.3  If  in  opinion  of  Departmental  Representative,  it  is  not  expedient  to  correct 

defective work or work not performed  in accordance with contract documents, 

Owner  will  deduct  from  contract  price  difference  in  value  between  Work 

performed and  that called  for by contract documents, amount of which will be 

determined by Departmental Representative.   

1.7  REPORTS 

.1  Submit  four  copies  of  inspection  and  test  reports  to  Departmental 

Representative.   

1.8  TESTS AND MIX DESIGNS 

.1  Furnish test results and mix designs as requested.   

1.9  MILL TESTS 

.1  Submit mill test certificates as requested or required of specification Sections.   

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not Used.   

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not Used.   

END OF SECTION 



Des Joachims Bridge - Members strengthening  SECTION 01 51 00 

TEMPORARY UTILITIES

R.109480  Page  1  of 1

PSPC  04-12-2021 

Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 14 00 – Work Restrictions   

1.2  INSTALLATION AND REMOVAL 

.1  Provide temporary utilities controls in order to execute work expeditiously.   

.2  Remove from site all such work after use.   

1.3  WATER SUPPLY 

.1  The  Contractor  must  ensure  his  water  supply  continuously  and  provide  all 

necessary measures  for  the  insulation of pipes and heating depending on  the 

temperature.   

.2  Arrange  for  connection  with  appropriate  utility  company  and  pay  costs  for 

installation, maintenance and removal. 

1.4  TEMPORARY POWER AND LIGHT 

.1  Provide and maintain the electrical connections required for the site. 

.2  Existing  services  required  for  work  may  be  used  by  the  Contractor.  The 

Contractor is responsible for securing the electrical connection (underground or 

aerial) to the worksite area according to the rules of the art. See section 01 14 00 

Work Restrictions. 

.3  Provide  temporary  lighting  for  the  duration  of  the  work  and  ensure  the 

maintenance of the network. 

1.5  FIRE PROTECTION 

.1  Provide and maintain temporary fire protection equipment during performance of 

Work required by governing codes, regulations and bylaws.   

.2  Burning rubbish and construction waste materials is not permitted on Site. 

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not Used. 

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not Used.   

END OF SECTION 
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 33 00 – Submittal Procedures 

.2  Section 01 35 43.10 – Environmental Procedures – Bridges 

1.2  REFERENCE STANDARDS 

.1  Canadian General Standards Board (CGSB). 

.1  CGSB 1.59-97, Exterior enamel, glossy, with alkyd resins. 

.2  Canadian Standards Association (CSA International).   

.1  CSA-A23.1  /  A23.2-04,  Concrete  Materials  and  Work  Performances  / 

Tests and Standard Practices for Concrete.   

.2  CAN / CSA-S269.2-FM1987 (C2003), Scaffolding.   

.3  CAN / CSA-Z321-E96 (C2001), Signals and Symbols in the Workplace. 

.3  Public  Works  and  Government  Services  Canada  (PWGSC),  Standard 

Acquisition  Clauses  and  Conditions Manual  (SACC)  -  ID:  R0202D,  Title:  "C" 

General Conditions, effective May 14, 2004. 

.4  U.S. Environmental Protection Agency (EPA) / Office of Water. 

.1  EPA 832R92005,  Storm Water Management  for Construction  Activities: 

Developing Pollution Prevention Plans and Best Management Practices

1.3  DOCUMENTS/SAMPLES TO BE SUBMITTED FOR APPROVAL / INFORMATION 

.1  Submit required documents and samples in accordance with Section 01 33 00 – 

Submittal Procedures. 

1.4  INSTALLATION AND REMOVAL 

.1  Prepare  site  plan  indicating  proposed  location  and  dimensions  of  area  to  be 

fenced  and  used  by  Contractor,  number  of  trailers  to  be  used,  avenues  of 

ingress/egress to fenced area and details of fence installation.   

.2  Identify areas which have to be gravelled to prevent tracking of mud. 

.3  Indicate use of supplemental or other staging area.   

.4  Provide construction facilities in order to execute work expeditiously.   

.5  Remove from site all materiel after use when no longer required.   

1.5  SCAFFOLDING 

.1  Scaffolding in accordance with CAN/CSA-S269.2.   

.2  Provide design drawings, signed and sealed by qualified Professional 

Engineer licensed in the province of Ontario or Quebec, where prescribed 
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.3  Provide  and  maintain  scaffolding,  ramps,  ladders,  swing  staging,  catwalks, 

platforms and temporary stairs.   

1.6  HOISTING 

.1  Provide, operate and maintain hoists and cranes required for moving of workers, 

materials and equipment. Make financial arrangements with Subcontractors for 

their use of hoists.   

.2  Hoists cranes to be operated by qualified operator.   

1.7  SITE STORAGE/LOADING 

.1  Confine  work  and  operations  of  employees  by  Contract  Documents.  Do  not 

unreasonably encumber premises with products.   

.2  Do  not  load  or  permit  to  load  any  part  of Work  with  weight  or  force  that  will 

endanger Work.   

1.8  CONSTRUCTION PARKING 

.1  Provide and maintain adequate access to project site.   

.2  Clean road lanes where used by Contractor's equipment. 

1.9  SECURITY 

.1  Provide and pay for responsible security personnel to guard site and contents of 

site after working hours and during holidays.   

1.10  OFFICES 

.1  Provide  office  heated  to  22  degrees  C,  lighted  750  lx,  air-conditioned  and 

ventilated, of  sufficient size  to accommodate  site meetings and  furnished with 

drawing laydown table.   

.2  Provide marked and fully stocked first-aid case in a readily available location.   

.3  Subcontractors to provide their own offices as necessary. Direct location of these 

offices.   

.4  Departmental Representative's Site office. 

.1  Provide temporary office for Departmental Representative.   

.2  Inside dimensions minimum 3.6 m long x 3 m wide x 2.4 m high, with floor 

0.3  m  above  grade,  complete  with  4  50%  opening  windows  and  one 

lockable door.   

.3  Insulate building and provide heating system and air-conditioning system 

to maintain 22 degrees C inside temperature at all times.   

.4  Finish inside walls and ceiling with plywood, hardboard or wallboard and 

paint in selected colours. Finish floor with 19 mm thick plywood.   

.5  Install  electrical  lighting  system  to  provide  min  750  lx  using  surface 

mounted, shielded commercial fixtures with 10 % upward light component.   
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.6  Provide private washroom facilities adjacent to office complete with flush 

or chemical type toilet, lavatory and mirror and maintain supply of paper 

towels and toilet tissue.   

.7  Equip  office  with  internet  access,  1 m  x  2 m  table,  four  chairs,  6 m  of 

shelving 300 mm wide, one three drawer filing cabinet, one plan rack, one 

coat rack and shelf, water dispenser and printers.   

.8  Maintain in clean condition. 

1.11  EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1  Provide  and  maintain,  in  clean  and  orderly  condition,  lockable  weatherproof 

sheds for storage of tools, equipment and materials.   

.2  Locate  materials  not  required  to  be  stored  in  weatherproof  sheds  on  site  in 

manner to cause least interference with work activities.   

1.12  SANITARY FACILITIES 

.1  Provide sanitary facilities for work force in accordance with governing regulations 

and ordinances.   

.2  Post notices and take precautions as required by local health authorities. Keep 

area and premises in sanitary condition.   

1.13  CONSTRUCTION SIGNAGE 

.1  No other signs or advertisements, other than warning and project identification 

site signs, are permitted on site. 

.2  Provide project identification site sign comprising framing, and one 1200 mm x 

2400 mm signboard as detailed and as described below.   

.1  Framework and battens: SPF, pressure treated minimum 89 x 89 mm.   

.2  Signboard: 19 mm Medium Density Overlaid Douglas Fir Plywood to CSA 

O121.   

.3  Paint:  alkyd  enamel  to  CAN/CGSB-1.59  over  exterior  alkyd  primer  to 

CAN/CGSB 1.189.   

.4  Fasteners: hot-dip galvanized steel nails and carriage bolts.   

.5  Vinyl  sign  face:  printed  project  identification,  self-adhesive,  vinyl  film 

overlay, supplied by Departmental Representative.   

.3  Direct  requests  for  approval  to  erect  Contractor  signboard  to  Departmental 

Representative. For consideration general appearance of Contractor signboard 

must conform to project identification site sign. Wording in both official languages.   

.4  Signs and notices  for safety and  instruction  in both official  languages Graphic 

symbols to CAN/CSA-Z321.   

.5  Maintain approved signs and notices in good condition for duration of project and 

dispose of off-site on completion of project or earlier if directed by Departmental 

Representative.   
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1.14  PROTECTION AND MAINTENANCE OF TRAFFIC 

.1  Protect travelling public from damage to person and property. 

.2  Provide access and temporary relocated roads as necessary to maintain traffic.   

.3  Maintain and protect  traffic on  the bridge during construction period except as 

otherwise specifically directed by Departmental Representative. 

.4  Contractor's  traffic  on  roads  selected  for  hauling  material  to  and  from  site  to 

interfere as little as possible with public traffic. 

.5  Verify  adequacy  of  existing  roads  and  allowable  load  limit  on  these  roads. 

Contractor:  responsible  for  repair  of  damage  to  roads  caused by construction 

operations.   

.6  Construct access and haul roads necessary.   

.7  Haul  roads:  constructed  with  suitable  grades  and widths;  sharp  curves,  blind 

corners, and dangerous cross traffic shall be avoided.   

.8  Provide necessary lighting, signs, barricades, and distinctive markings for safe 

movement of traffic.   

.9  Dust control: adequate to ensure safe operation at all times.   

.10  Location, grade, width, and alignment of construction and hauling roads: subject 

to approval by Departmental Representative.   

.11  Lighting: to assure full and clear visibility for full width of haul road and work areas 

during night work operations.   

.12  Provide snow removal during period of Work.   

.13  Provide temporary access for pedestrian when a site that it normally accessible 

by pedestrian and not in the worksite is now inaccessible because of the Work. 

.14  Provide temporary access on water during period of work. 

.15  Remove,  upon  completion  of  work,  haul  roads  designated  by  Departmental 

Representative.   

1.15  CLEAN-UP 

.1  Remove construction debris, waste materials, packaging material from worksite 

daily.   

.2  Clean dirt or mud tracked onto paved or surfaced roadways.   

.3  Store materials resulting from demolition activities that are salvageable.   

.4  Do not stack stored new or salvaged material in construction facilities.   

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not used.   
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Part 3  EXECUTION 

3.1  TEMPORARY MEANS OF CONTROL OF EROSION AND SEDIMENTS 

.1  Establish temporary erosion and sediment control measures to prevent soil loss 

from stormwater runoff or wind erosion and entrainment of soil on properties and 

adjacent pedestrian ways 

3.2  TEMPORARY MEANS OF CONTROL TO PREVENT DEBRIS AND TOOLS FROM 
FALLING INTO WATER 

.1  Establish  temporary  fall  control  measures  to  prevent  all  tools,  debris  from 

demolition work and strengthening work to fall into the water. Refer to Section 01 

35 43.10 – Environmental Procedures – Bridges. 

END OF SECTION
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 05 12 33 – Structural Steel for Bridges   

1.2  REFERENCE STANDARDS 

.1  Ministry of Transportation, Quebec (MTQ)   

.1  Les Publications du Québec, Volume 5: Traffic control devices – Part 01.   

.2  Ministry of Transportation, Ontario (MTO)   

.1  Ontario Traffic Manual, Book 7: Temporary Conditions - 01.   

1.3  PROTECTION OF PUBLIC TRAFFIC 

.1  Comply  with  requirements  of  Acts,  Regulations  and  By-Laws  in  force  for 
regulation of traffic or use of roadways upon or over which it is necessary to carry 
out Work or haul materials or equipment.   

.2  When working on travelled way:   

.1  Place  equipment  in  position  to  minimize  interference  and  hazard  to 
travelling public.   

.2  Keep equipment units as close together as working conditions permit and 
preferably on same side of travelled way.   

.3  Do not leave equipment on travelled way overnight, unless authorized by 
the Departmental representative.   

.3  The bridge traffic lane shall stay open to traffic during the entire duration of the 
Work. Therefore, no lane closure is permitted. 

.4  Keep travelled way graded, free from pot holes and of sufficient width for required 
number of lanes of traffic.   

.1  Provide  3  m  wide  minimum  temporary  roadway  for  traffic  in  one-way 
sections through Work.   

1.4  INFORMATIONAL AND WARNING DEVICES 

.1  Provide and maintain signs, flashing warning lights and other devices required to 
indicate  construction  activities  or  other  temporary  and  unusual  conditions 
resulting from Work which requires road user response.   

.2  Supply  and  erect  signs,  delineators,  barricades  and  miscellaneous  warning 
devices to comply with the reference standards   

.3  Place  signs  and  other  devices  in  locations  recommended  in  the  reference 
standards, as required. 

.4  Meet  with  Departmental  Representative  prior  to  commencement  of  Work  to 
prepare  list of signs and other devices  required  for project.  If  situation  on site 
changes, revise list to approval of Departmental Representative.   

.5  Continually maintain traffic control devices in use, if required:   
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.1  Check  signs  daily  for  legibility,  damage,  suitability  and  location.  Clean, 
repair or replace to ensure clarity and reflectance.   

.2  Remove or cover signs which do not apply to conditions existing from day 
to day.   

1.5  OPERATIONAL REQUIREMENTS 

.1  Maintain existing conditions for traffic throughout period of contract except that, 
when  required  for construction under contract and when measures have been 
taken as specified and approved by Departmental Representative to protect and 
control public traffic, existing conditions for traffic to be restricted as follows:   

.1  Bridge way 

.1  One traffic lane of 3 m width maintained open at all time. 

.2  Speed limit maintained to 30 km/h 

.2  During  the  strengthening  work  of  stringers  and  bottom  chord,  the  mandatory 
layout of traffic lanes is shown on specific drawings and is as follow: 

.1  3 m wide traffic lane centered 

.2  ± 0.65 m wide access zone on each side. 

.3  During  the  strengthening work  of  diagonal members,  the mandatory  layout  of 
traffic lanes is shown on specific drawings and is as follow: 

.1  3 m wide traffic lane on the opposite side of the strengthening work 

.2  ± 1.9 m wide construction work zone on the strengthening work side 

.4  Concrete barriers are not permitted on the bridge. 

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not Used.   

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not Used.   

END OF SECTION 
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  01 14 00 - Work Restrictions 

.2  01 52 00 - Construction Facilities 

.3  01 74 19 - Waste Management and Disposal 

1.2  REFERENCES STANDARDS 

.1  CNESST - Commission des normes, de l'équité, de la santé et de la sécurité du 

travail, Quebec. 

.2  WSIB - Workplace Safety and Insurance Board, Ontario. 

1.3  INSTALLATION AND REMOVAL 

.1  Provide temporary controls in order to execute work expeditiously.  

.2  Remove from site all such work after use. 

1.4  HOARDING 

.1  Erect  temporary  staging  area  site  enclosure  using  a  2440  mm  of  high 

«OMEGA»  type  fence.  Provide  pivot  fence  sections  at  high  traffic  locations. 

Prior  the  commencement  of  work, Contractor must  provide  a  sketch  showing 

the  installation  method  for  review  and  approval  by  Departmental 

Representative. 

.2  The Contractor shall ensure the fences enclosed the full surface of the staging 

area.  Before  installation,  Contractor  must  valid  the  fences  positions  with  the 

Departmental Representative.  

.3  Advertising  displays  are  not  permitted  on  the  work  site  (including  fences, 

scaffold, etc.) which is relevant to the Contractor and subcontractors.  

.4  Contractor  must  maintain  and  repair  temporary  fences  if  needed  during  the 

work which include the replacement of broken parts and painting. 

.5  Temporary  fences  must  be  following  the  appropriate  municipal  law  or 

regulation. 

.6  Provide  barriers  around  trees  and  plants  designated  to  remain.  Protect  from 

damage by equipment and construction procedures.  

1.5  GUARD RAILS AND BARRICADES 

.1  Provide secure, rigid guard rails and barricades around deep excavations, along 

working platforms, and in places where the risk of falling into water is possible.  

.2  Provide and install all  the elements with requirements made by the competent 

authorities (CNESST, WSIB etc.) 
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1.6  SHELTERS, ENCLOSURES AND CLOSURES  

.1  Shelters, enclosures and closures are not to be erected on the bridge structure. 

1.7  DUST TIGHT SCREENS 

.1  Provide  dust  tight  screens  or  insulated  partitions  to  localize  dust  generating 

activities, and for protection of workers, finished areas of work and public.  

.2  Maintain and relocate protection until such work is complete.  

.3  Provide and install fences recover for public protection.  

1.8  ACCESS TO SITE 

.1  Provide and maintain access roads, sidewalk crossings, ramps and construction 

walkways as may be required for access to work. 

.2  Implement temporary access measures for machinery and materials that would 

be required for the proper performance of the work.

1.9  TRAFFIC AND PEDESTRIAN CIRCULATION 

.1  Traffic  and  pedestrian  circulation  must  be  conformed  to  the  needs  of 

Departmental  Representative,  as  presented  in  Section  01  55  26  –  Traffic 

Control. 

.2  Provide  and  maintain  competent  signal  flag  operators,  traffic  signals, 

barricades,  and  flares,  lights,  or  lanterns  as  required  to  perform  Work  and 

protect public. 

.3  Respect roads and sidewalks constraints presented in section 01 14 00 – Work 

Restrictions.  The  work  area  must  be  organized  in  respect  of  the  project  site 

preparation  sketch  and  temporary  installations  related  to  section  01  52  00  - 

Construction Facilities. 

.4  Contractor  is  responsible,  at  his  expensive,  for  designing,  organising  and 

coordinating  the  pedestrian  circulation  regarding  competent  authorities. 

Therefore, Contractor is responsible for organising and planning police officers 

to the work site as competent authorities shall required. 

1.10  ACCESS TO EMERGENCY VEHICULES 

.1  Maintain  access  to  property  including  overhead  clearances  for  use  by 

emergency response vehicles.  

1.11  MOTORIZED MARINE EQUIPMENT FOR WORK SURVEILLANCE 

.1  Provide  to  the  Departmental  Representative  the  access  to  motorized  marine 

equipment (boats, barges) necessary for work surveillance, if required. 

1.12  PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

.1  Protect  surrounding  private  and  public  property  from  damage  during 

performance of work.  

.2  Be responsible for damage incurred.  
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1.13  WASTE MANAGEMENT AND DISPOSAL 

.1  Separate waste materials  for  reuse  and  recycling  in  accordance with Section 

01 74 19 - Waste Management and Disposal.  

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not used.  

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not used.  

END OF SECTION 
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 35 29.06 - Health and Safety Requirements 

.2  Section 05 12 33 - Structural Steel for Bridges 

.3  Section 09 91 13.23 - Exterior Painting of Structural Steel 

1.1  QUALITY 

.1  Products, materials, equipment and articles incorporated in Work shall be new, 

not damaged or defective, and of best quality for purpose intended. If requested, 

furnish evidence as to type, source and quality of products provided 

.2  If there is question as to whether products or systems are in conformance with 

applicable standards, Departmental Representative reserves right to have such 

products or systems tested to prove or disprove conformance.   

.1  Cost for such testing will be born by Departmental Representative in event 

of conformance with Contract Documents.   

.3  Procurement  policy  is  to  acquire,  in  cost  effective  manner,  items  containing 

highest percentage of recycled and recovered materials practicable consistent 

with maintaining satisfactory  levels of competition. Make  reasonable efforts  to 

use  recycled  and  recovered materials  and  in  otherwise  utilizing  recycled  and 

recovered materials in execution of work.   

.4  Defective  products,  whenever  identified  prior  to  completion  of  Work,  will  be 

rejected,  regardless  of  previous  inspections.  Inspection  does  not  relieve 

responsibility but is precaution against oversight or error. Remove and replace 

defective products at own expense and be responsible for delays and expenses 

caused by rejection.   

.5  Should disputes arise as to quality or fitness of products, decision rests strictly 

with  Departmental  Representative  based  upon  requirements  of  Contract 

Documents.   

.6  Unless otherwise indicated in specifications, maintain uniformity of manufacture 

for any particular or similar item throughout the work.   

1.2  AVAILABILITY 

.1  Immediately  upon signing Contract,  review product delivery  requirements and 

anticipate foreseeable supply delays for items. If delays in supply of products are 

foreseeable,  notify  Departmental  Representative  of  such,  in  order  that 

substitutions or other remedial action may be authorized in ample time to prevent 

delay in performance of Work.   
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.2  In event of  failure  to notify Departmental Representative at commencement of 

Work  and  should  it  subsequently  appear  that Work may be delayed  for  such 

reason, Departmental Representative  reserves  right  to  substitute more  readily 

available  products  of  similar  character,  at  no  increase  in  Contract  Price  or 

Contract Time.   

1.3  STORAGE, HANDLING AND PROTECTION 

.1  Handle  and  store  products  in  manner  to  prevent  damage,  adulteration, 

deterioration  and  soiling  and  in  accordance  with  manufacturer's  instructions 

when applicable.   

.2  Store packaged or bundled products  in original and undamaged condition with 

manufacturer's seal and labels intact. Do not remove from packaging or bundling 

until required in work.   

.3  Store products subject to damage from weather in weatherproof enclosures.   

.4  Store  cementitious  products  clear  of  earth  or  concrete  floors,  and  away  from 

walls.   

.5  Keep sand, when used for grout or mortar materials, clean and dry. Store sand 

on  wooden  platforms  and  cover  with  waterproof  tarpaulins  during  inclement 

weather.   

.6  Store sheet materials and lumber on flat, solid supports and keep clear of ground. 

Provide a slope to shed moisture.   

.7  Store and mix paints in heated and ventilated room. Remove oily rags and other 

combustible debris from site daily. Take every precaution necessary to prevent 

spontaneous combustion.   

.8  Remove and replace damaged products at own expense and to satisfaction of 

Departmental Representative.   

.9  Touch-up damaged factory finished surfaces to Departmental Representative's 

satisfaction. Use touch-up materials to match original. Do not paint over name 

plates.   

1.4  TRANSPORTATION 

.1  Pay costs of transportation of products required in performance of work.   

1.5  MANUFACTURER'S INSTRUCTIONS 

.1  Unless  otherwise  indicated  in  specifications,  install  or  erect  products  in 

accordance with manufacturer's instructions. Do not rely on labels or enclosures 

provided with products. Obtain written instructions directly from manufacturers.   

.2  Notify Departmental Representative in writing, of conflicts between specifications 

and  manufacturer's  instructions,  so  that  Departmental  Representative  will 

establish course of action.   
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.3  Improper  installation  or  erection  of  products,  due  to  failure  in  complying  with 

these requirements, authorizes Departmental Representative to require removal 

and re-installation at no increase in contract price or contract time.   

1.6  QUALITY OF WORK 

.1  Ensure  the  quality  of  work  is  of  highest  standard,  executed  by  workers 

experienced  and  skilled  in  respective  duties  for  which  they  are  employed. 

Immediately notify Departmental Representative  if  required work  is such as  to 

make it impractical to produce required results.   

.2  Do  not  employ  anyone  unskilled  in  their  required  duties.  Departmental 

Representative  reserves  right  to  require  dismissal  from site, workers  deemed 

incompetent or careless.   

.3  Decisions as to standard or fitness of the quality of work in cases of dispute rest 

solely with Departmental Representative, whose decision is final.   

1.7  CO-ORDINATION 

.1  Ensure  co-operation  of  workers  in  laying  out  work.  Maintain  efficient  and 

continuous supervision.   

.2  Be  responsible  for  coordination  and  placement  of  openings,  sleeves  and 

accessories.   

1.8  REMEDIAL WORK 

.1  Perform  remedial work  required  to  repair  or  replace  parts or portions of work 

identified as defective or unacceptable. Co-ordinate adjacent affected work as 

required.   

.2  Perform remedial work by specialists familiar with materials affected. Perform in 

a manner to neither damage nor put at risk any portion of Work.   

1.9  FASTENINGS - GENERAL 

.1  Provide metal  fastenings and accessories  in same  texture, color and  finish as 

adjacent materials, unless indicated otherwise.   

.2  Prevent electrolytic action between dissimilar metals and materials.   

.3  Use non-corrosive hot dip galvanized steel fasteners and anchors for securing 

exterior work, unless stainless steel or other material is specifically requested in 

affected specification Section.   

.4  Fastenings which cause spalling or cracking of material to which anchorage is 

made are not acceptable.   

1.10  FASTENINGS - EQUIPMENT 

.1  Use  fastenings  of  standard  commercial  sizes  and  patterns  with  material  and 

finish suitable for service.   

.2  Use heavy hexagon heads, semi-finished unless otherwise specified.   
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.3  Bolts may not project more than one diameter beyond nuts.   

.4  Use plain  type washers on equipment,  sheet metal  and soft  gasket  lock  type 

washers where vibrations occur.   

1.11  PROTECTION OF WORK IN PROGRESS 

.1  Prevent overloading of parts of work.   

1.12  EXISTING UTILITIES 

.1  When breaking into or connecting to existing services or utilities, execute work at 

times  directed by  local  governing  authorities,  with minimum of  disturbance  to 

Work and pedestrian and vehicular traffic.   

.2  Protect,  relocate  or  maintain  existing  active  services.  When  services  are 

encountered, cap off in manner approved by authority having jurisdiction. Stake 

and record location of capped service.   

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not used.   

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not used.   

END OF SECTION
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 33 00 - Submittal Procedures 

.2  Section 01 74 19 - Waste Management and Disposal 

.3  Section 05 12 33 - Structural Steels for Bridges 

.4  Section 09 91 13.23 - Exterior Painting of Structural Steel 

1.1  ACTION AND INFORMATIONAL SUBMITTALS 

.1  Submittals: in accordance with Section 01 33 00 - Submittal Procedures.   

.2  Submit written request in advance of cutting or alteration which affects:   

.1  Structural integrity of elements of project. 

.2  The  integrity  of  water-repellent  elements  or  elements  exposed  to  bad 

weather. 

.3  Efficiency, maintenance or safety of functional elements. 

.4  The final finish of the apparent elements. 

.5  The work of another contractor.   

.3  Include in request:   

.1  Identification of project.   

.2  Location and description of affected Work.   

.3  Description of proposed Work, and products to be used. 

.4  The impact of cutting and patching work on those performed by the Owner 

or another contractor. 

.5  Written permission from the contractor involved 

.6  Date and time work will be executed.   

1.2  MATERIALS 

.1  Required for original installation.   

.2  Change in Materials: Submit request for substitution in accordance with Section 

01 33 00 - Submittal Procedures.   

1.3  PREPARATION 

.1  Inspect existing conditions, including elements subject to damage or movement 

during cutting and patching.   

.2  Beginning of cutting or patching means acceptance of existing conditions.   

.3  Provide supports to assure structural integrity of surroundings; provide devices 

and methods to protect other portions of project from damage.   
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1.4  EXECUTION 

.1  Execute cutting, fitting, and patching to complete Work.   

.2  Fit several parts together, to integrate with other Work.   

.3  Uncover Work to install ill-timed Work.   

.4  Remove and replace defective and non-conforming Work.   

.5  Execute Work by methods to avoid damage to other work, and which will provide 

proper surfaces to receive patching and finishing.   

.6  Restore work with  new products  in accordance with  requirements of Contract 

Documents.   

.7  Refinish  surfaces  to match  adjacent  finishes: Refinish  continuous  surfaces  to 

nearest intersection. Refinish assemblies by refinishing entire unit.   

1.5  WASTE MANAGEMENT AND DISPOSAL 

.1  Separate waste materials  for  reuse and  recycling  in  accordance with  Section 

01 74 19 - Waste Management and Disposal.   

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not used.   

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not used.   

END OF SECTION 
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 74 19 - Waste Management and Disposal 

1.2  REFERENCES 

.1  Public  Works  Government  Services  Canada  (PWGSC)  Standard  Acquisition 

Clauses and Conditions (SACC)-ID: R0202D, Title: General Conditions "C",  In 

Effect as of May 14, 2004. 

1.3  PROJECT CLEANLINESS 

.1  Maintain worksite in tidy condition, free from accumulation of waste products and 

debris.   

.2  Remove  waste  materials  from  worksite  at  daily  regularly  scheduled  times  or 

dispose  of  as  directed  by  Departmental  Representative.  Do  not  burn  waste 

materials on site.   

.3  Clear snow and ice from access to site.   

.4  Make  the necessary arrangements and obtain permits  from authorities having 

jurisdiction for disposal of waste and debris. 

.5  Provide  on-site  containers  for  the  disposal  of  debris  and  waste  materials.  If 

necessary, provide a dust screen.   

.6  Provide and use marked separate bins for recycling. Refer to Section 01 74 19 - 

Waste Management and Disposal.   

.7  Dispose of waste materials and debris off site.   

1.4  FINAL CLEANING 

.1  When  work  is  substantially  performed  remove  surplus  products,  tools, 

construction machinery and equipment not required for performance of remaining 

Work.   

.2  Remove waste products and debris and all sites must be in a state equivalent or 

superior to the condition it presented before the start of work   

.3  Prior to final review remove surplus products, tools, construction machinery and 

equipment.   

.4  Remove waste products and debris.   

.5  Remove waste materials from site at regularly scheduled times or dispose of as 

directed by Departmental Representative. Do not burn waste materials on site.   

.6  Make  the necessary arrangements and obtain permits  from authorities having 

jurisdiction for disposal of waste and debris. 

.7  Broom  clean  and  wash  exterior  walks,  steps  and  surfaces;  rake  clean  other 

surfaces of grounds.   
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.8  Sweep and wash clean paved areas. 

.9  Remove dirt and other disfiguration from exterior surfaces. 

.10  Repair any damage caused on site to public or private property affected by the 

work, the ponds, storage of equipment, materials and environmental storage. 

1.5  WASTE MANAGEMENT AND DISPOSAL 

.1  Separate waste materials  for  reuse and  recycling  in  accordance with  Section 

01 74 19 - Waste Management and Disposal.   

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not used.   

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not used.   

END OF SECTION 
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 33 00 - Submittal Procedures 

.2  Section 01 74 00 - Cleaning 

1.2  WASTE MANAGEMENT GOALS 

.1  Prior  to  start  of  Work  conduct  meeting  with  Departmental  Representative  to 

review and discuss SPAC's waste management goal and Contractor's proposed 

Waste  Reduction Work  plan  for  Construction,  Renovation  and  /or  Demolition 

(CRD) waste to be project generated. 

.2  Protect environment and prevent environmental pollution damage. 

1.3  REFERENCE STANDARDS 

.1  American Society for Testing and Materials (ASTM):  

.1  ASTM E 1609 01, Standard Guide for Development and Implementation of 

a Pollution Prevention Program (withdrew in 2010). 

.2  Canada Green Building Council (CaGBC)  

.1  LEED Reference Guide for Building Design and Construction, Version 4. 

.3  Recycling Certification Institute (RCI):  

.1  RCI Certification Construction and Demolition Materials Recycling. 

1.4  DEFINITIONS 

.1  Approved/Authorized  recycling  facility:  waste  recycler  approved  by  applicable 

provincial  authority  or  other  users  of  material  for  recycling  approved  by  the 

Departmental Representative. 

.2  Class III: non-hazardous waste - construction renovation and demolition waste. 

.3  Construction, Renovation and/or Demolition (CRD) Waste: Class III solid, non-

hazardous  waste  materials  generated  during  construction,  demolition,  and/or 

renovation activities. 

.4  Inert Fill: inert waste - exclusively asphalt and concrete. 

.5  Waste Source Separation Program (WSSP): implementation and co-ordination of 

ongoing activities to ensure designated waste materials will be sorted  into pre-

defined categories and sent  for  recycling and reuse, maximizing diversion and 

potential to reduce disposal costs. 

.6  Recyclable: ability of product or material to be recovered at end of its life cycle 

and re-manufactured into new product for reuse. 

.7  Recycle: process by which waste and  recyclable materials are  transformed or 

collected for purpose of being transferred into new products. 
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.8  Recycling: process of sorting, cleansing, treating and reconstituting solid waste 

and  other discarded materials  for  purpose  of  using  in  altered  form. Recycling 

does not include burning, incinerating, or thermally destroying waste. 

.9  Reuse:  repeated  use  of  product  in  same  form  but  not  necessarily  for  same 

purpose. Reuse includes: 

.1  Salvaging reusable materials from re-modelling projects, before demolition 

stage, for resale, reuse on current project or for storage for use on future 

projects. 

.2  Returning reusable items including pallets or unused products to vendors. 

.10  Salvage:  removal  of  structural  and  non-structural  materials  from 

deconstruction/disassembly projects for purpose of reuse or recycling. 

.11  Separate Condition: refers to waste sorted into individual types. 

.12  Source Separation: act  of  keeping  different  types of waste materials  separate 

beginning from the point they became waste. 

.13  Waste Management Coordinator  (WMC): contractor representative responsible 

for  supervising  waste management  activities  as well  as  coordinating  required 

submittal and reporting requirements. 

.14  Waste Reduction Work plan (WRW): written report which addresses opportunities 

for  reduction,  reuse,  or  recycling  of  materials  generated  by  project.  Specifies 

diversion  goals,  implementation  and  reporting  procedures,  anticipated  results 

and responsibilities. 

1.5  DOCUMENTS 

.1  Post and maintain in visible and accessible area at job site, one copy of following 

documents: 

.1  Waste Reduction Work plan. 

.2  Waste Source Separation Program. 

1.6  ACTION AND INFORMATIONAL SUBMITTALS 

.1  Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2  Prepare and submit following prior to project start-up: 

.1  One paper copy and one electronic copy of completed Waste Reduction 

Work plan (WRW). 

.2  One  paper  copy  and  one  electronic  copy  of  Waste  Source  Separation 

Program (WSSP). 

.3  Prepare and submit on monthly basis, throughout project the following: 

.1  Receipts, scale tickets, waybills, and/or waste disposal receipts that show 

quantities and types of materials reused, recycled, or disposed of. 

.4  Submit prior to final payment the following: 
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.1  Provide  receipts,  scale  tickets,  waybills,  waste  disposal  receipts  that 

confirm quantities and types of materials reused, recycled or disposed of 

and destination. 

1.7  WASTE REDUCTION WORKPLAN (WRW) 

.1  Prepare and submit WRW at least ten days prior to project start-up. 

.2  WRW  identifies  strategies  to  optimize  diversion  through  reduction,  reuse,  and 

recycling of materials and comply with applicable regulations. 

.3  WRW should include but not limited to: 

.1  Applicable regulations. 

.2  Specific goals for waste  reduction,  identify existing barriers and develop 

strategies to overcome them. 

.3  Destination of materials identified. 

.4  Deconstruction/disassembly techniques and schedules. 

.5  Methods to collect, separate, and reduce generated wastes. 

.6  Location of waste bins on-site. 

.7  Security of on-site stock piles and waste bins. 

.8  Protection of personnel, sub-contractors. 

.9  Clear labelling of storage areas. 

.10  Training plan for Contractor and sub-contractors. 

.11  Methods to track and report results reliably. 

.12  Details on materials handling and removal procedures. 

.13  Recycler and reclaimer requirements. 

.14  Quantities of materials to be salvaged for reuse or recycled and materials 

sent to landfill. 

.15  Requirements for monitoring on-site wastes management activities. 

.4  Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as 

first priority, followed by Reuse, then Recycle. 

.5  Post WRW or summary where workers at site are able to review content. 

.6  Monitor and report on waste reduction by documenting total volume (in tons) and 

cost of actual waste removed from project. 

1.8  WASTE SOURCE SEPARATION PROGRAM (WSSP) 

.1  As part of Waste Reduction Work plan, prepare WSSP prior to project start-up. 

.2  WSSP will  detail methodology and planned on-site  activities  for  separation  of 

reusable and recyclable materials from waste intended for landfill. 
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.3  Provide  list  and  drawings  of  locations  that  will  be made  available  for  sorting, 

collection,  handling  and  storage  of  anticipated  quantities  of  reusable  and 

recyclable materials. 

.4  Provide  sufficient  on-site  facilities  and  containers  for  collection,  handling,  and 

storage of anticipated quantities of reusable and recyclable materials. 

.5  Locate  containers  to  facilitate  deposit  of  materials  without  hindering  daily 

operations. 

.6  Provide  training  for sub-contractors and workers  in handling and separation of 

materials for reuse and/or recycling. 

.7  Locate separated materials in area which minimizes material damage. 

.8  Clearly  and  securely  label  containers  to  identify  types/conditions  of  materials 

accepted  and  assist  sub-contractors  and  workers  in  separating  materials 

accordingly. 

.9  Monitor  on-site  waste  management  activities  by  conducting  periodic  site 

inspections  to  verify:  state  of  signage,  contamination  levels,  bin  locations and 

condition, personnel participation, use of waste tracking forms and collection of 

waybills, receipts and invoices. 

.10  On-site sale of salvaged materials is not permitted unless authorized in writing by 

Departmental  Representative  and  if  site  safety  regulations  and  security 

requirements are adhered to. 

1.9  USE OF SITE AND FACILITIES 

.1  Execute  Work  with  minimal  interference  and  disturbance  to  normal  use  of 

premises. 

.2  Maintain security measures established by facility. 

1.10  WASTE PROCESSING SITES 

.1  Contractor is responsible to research and locate waste diversion resources and 

service providers. Salvaged materials are to be transported off site to approved 

and/or authorized recycling facilities or to users of material for recycling. 

1.11  STORAGE, HANDLING AND PROTECTION 

.1  No  location  is  available  on  site  to  store  materials  in  stockpile.  Therefore, 

stockpiling on site is prohibited. 

.2  Unless specified otherwise, materials for removal become Contractor's property. 

.3  Protect, store and catalogue salvaged items. 

.4  Separate non-salvageable materials from salvaged items. Transport and deliver 

non-salvageable items to licensed disposal facility. 

.5  Protect  structural  components  not  removed  and  salvaged  materials  from 

movement or damage. 



Des Joachims Bridge - Members strengthening   SECTION 01 74 19 

WASTE MANAGEMENT AND DISPOSAL 

R.109480  Page 5 of 7 

PSPC  04-12-2021 

.6  Protect surface drainage, mechanical and electrical from damage and blockage. 

.7  Separate and store materials produced during project in designated areas. 

.8  Prevent  contamination  of  materials  to  be  salvaged  and  recycled  and  handle 

materials  in  accordance  with  requirements  for  acceptance  by  designated 

processing facilities. 

.1  On-site source separation is recommended. 

.2  Remove co-mingled materials to off-site processing facility for separation. 

.3  Obtain  waybills,  receipts  and/or  scale  tickets  for  separated  materials 

removed from site. 

.4  Materials reused on-site are considered to be diverted from landfill and as 

such are to be included in all reporting. 

1.12  DISPOSAL OF WASTES 

.1  Do not bury rubbish or waste materials. 

.2  Do not dispose of waste, volatile materials, mineral spirits, oil and paint thinner 

into waterways, storm, or sanitary sewers. 

.3  Keep records of construction waste including: 

.1  Number and size of bins. 

.2  Waste type of each bin. 

.3  Total tonnage generated. 

.4  Tonnage reused or recycled. 

.5  Reused or recycled waste destination. 

.4  Remove materials on-site as work progresses. 

.5  Prepare project summary  to verify destination and quantities on a material-by-

material basis. 

.6  Characterize  and  then  dispose  of  all  excavated  soils  and  sediments  at 

appropriate off-site facility identified by Contractor and approved by Departmental 

Representative. 

.7  Characterize for the presence of creosote and then dispose of all wooden crib at 

appropriate off-site facility identified by Contractor and approved by Departmental 

Representative.  

.8  The Contractor shall consider that  the existing guardrail-steel body paint  to be 

dismantled contains lead. The management of these materials must therefore be 

carried out accordingly. 

1.13  SCHEDULING 

.1  Coordinate waste management work with other activities  to ensure  timely and 

orderly progress of work. 
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Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not used. 

Part 3  EXECUTION 

3.1  GENERAL 

.1  Do work in compliance with WRW and WSSP. 

.2  Handle waste materials  not  reused,  salvaged,  or  recycled  in  accordance with 

appropriate regulations and codes. 

3.2  CLEANING 

.1  Progress cleaning: clean in accordance with Section 01 74 00 - Cleaning. 

.1  All sites must be clean at end of each day. 

.2  Final cleaning: upon completion remove surplus materials, rubbish, tools 

and equipment in accordance with Section 01 74 00 - Cleaning. 

3.3  IMPLEMENTATION 

.1  Manager: Contractor  is  responsible  for designating  an on-site  party  or  parties 

responsible for  instructing workers and overseeing and documenting results of 

the WRW and WSSP plans for the project.  

.2  Distribution:  Distribute  copies  of  the  WRW  and  WSSP  plans  to  the  job  site 

foreman, each Subcontractor, the Owner, the Departmental Representative and 

other site personnel as required to maintain WRW and WSSP plans.  

.3  Instruction: Provide on-site  instruction of appropriate separation, handling, and 

recycling,  salvage,  reuse,  composting  and  return methods  being  used  for  the 

project to Subcontractor's at appropriate stages of the project.  

.4  Separation Facilities: Lay out and label a specific area to facilitate separation of 

materials for potential recycling, salvage, reuse, composting and return:  

.1  Recycling and waste bin areas are to be kept neat and clean and clearly 

marked in order to avoid contamination of materials.  

.2  Hazardous  wastes  shall  be  separated,  stored,  and  disposed  of  in 

accordance with local regulations.  

.5  Progressive Documentation: Submit a monthly summary of waste generated by 

the  project  to  ensure  that  waste  diversion  goals  are  on  track  with  project 

requirements:  

.1  Submission of waste summary can coincide with application for progress 

payment, or similar milestone event as agreed upon between the Owner, 

Contractor and Departmental Representative.  

.2  Monthly waste summary shall contain the following information:  
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.1  The amount in tonnes or m³ and location of material landfilled,  

.2  The amount in tonnes or m³ and location of materials diverted from 

landfill, and  

.3  Indication of progress based on total waste generated by the project 

with materials diverted from landfill as a percentage.  

3.4  SUBCONTRACTOR'S RESPONSIBILITY 

.1  Subcontractor's shall cooperate fully with the Contractor to implement the WRW 

and WSSP plans.  

.2  Failure to cooperate may result  in the Owner not achieving their environmental 

goals  and  may  result  in  penalties  being  assessed  by  the  Contractor  to  the 

responsible Subcontractor's.  

3.5  SAMPLE CONSTRUCTION WASTE MANAGEMENT FORMS 

.1  Sample waste  tracking form below can be used by the Contractor  to establish 

their own forms for recording management of construction waste:  

Table 1: SAMPLE [WASTE MANAGEMENT FORM] 

Material Stream Diverted Waste by Report Date

Sept  Oct  Nov  Dec  Total  Units 

Material 
Streams 
Contributing 
to 
Credit 

Plastic 1.25 2.5 10 5 18.75 m³

Carpet  2.5  2.5  2.5  0  7.5  m³ 

Paper/Carboard 5 .5 2.5 25 15 m³

Clean Wood  0  25  0  1.25  26.25  m³ 

Metal 1.25 2.5 5.5 7 16.25 m³

Gypsum 2.5 2.5 4 5 14 m³

Board Brick/ 
Concrete

10.5  2.5  5.5  8.75  27.25  m³ 

Asphalt 
Shingles

10  0  0  0  10  m³ 

Total Diverted Waste 135  m³ 

Material Stream Diverted Waste by Report Date

Sept  Oct  Nov  Dec  Total  Units 

Material 
Streams Not 
Contributing 
to 
Credit 

Screen Fines 
(ADC)  

m³ 

150 mm Minus 
(ADC) 

m³ 

Total Landfill/ADC Waste 65 m³

Total Waste 200 m³

Percent Diverted 67.5  % 

END OF SECTION 
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Part 1  GENERAL 

1.1  RELATED REQUIREMENTS 

.1  Section 01 33 00 – Submittal Procedures 

1.2  REFERENCES 

.1  Canadian Environmental Protection Act (CEPA).   

.1  SOR/2008-197, Storage Tank Systems for Petroleum Products and Allied 

Petroleum Products Regulations.   

1.3  ADMINISTRATIVE REQUIREMENTS 

.1  Pre-warranty Meeting:   

.1  Convene meeting one week prior to contract completion with contractor's 

representative  and  Departmental  Representative,  in  accordance  with 

Section 01 31 19 - Project Meetings to:   

.1  Verify Project requirements.   

.2  Verify the manufacturer's instructions regarding the installation and 

the terms of the warranty offered by the manufacturer. 

.2  Departmental Representative to establish communication procedures for:   

.1  Notifying construction warranty defects.   

.2  Determine priorities for type of defects.   

.3  Determine reasonable response time.   

.3  Provide  the  name,  address  and  telephone  number  of  the  bonded  company 

responsible for warranty repairs. 

.4  Ensure that corporate offices are located in the local service area of the element 

/ work being warranted, that resource persons are available at all times and are 

able to respond to inquiries regarding warranty repairs. 

1.4  SUBMITTALS FOR APPROVAL / INFORMATION

.1  Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.   

.2  Provide spare parts, maintenance materials and special tools of same quality and 

manufacture as products provided in Work.   

.3  Two  weeks  before  substantial  completion  of  Work,  submit  to  Departmental 

Representative four final copies of record documents. The project file must be 

submitted through USB and file share services. 

.4  Provide evidence, if requested, for type, source and quality of products supplied.   

1.5  FORMAT 

.1  Present the data in the form of an instruction manual. 
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.2  Use  rigid,  vinyl,  three-ring, 219 mm x 279 mm D-ring binders with backs and 

sleeves. 

.3  When multiple bindings are required, group data in a logical order. 

.4  On  the  front  cover  of  each  binding must  be  indicated,  the  designation  of  the 

document,  i.e. "Project File", typed or printed, the name of  the project and the 

table of contents. 

.5  Arrange  the  content  in  logical  order  of  operations,  according  to  the  section 

numbers of the specifications and the order in which they appear in the table of 

contents. 

.6  Provide, for each product and each system, a tab separator to be typed on the 

product description and the list of major pieces of equipment. 

.7  The text shall consist of printed data provided by the manufacturer or typewritten 

data. 

.8  Provide 1:1 scaled CAD file in dwg and PDF format on CD and a paper copy.   

.9  The  project  record  documents  must  be  submitted  for  comments  before  final 

version.   

1.6  CONTENTS - PROJECT RECORD DOCUMENTS 

.1  Table of Contents for Each Volume: provide title of project.   

.1  Indicate project designation;   

.2  Date of submission of documents;   

.3  Names,  addresses,  and  telephone  numbers  of  Departmental 

Representative and Contractor with name of their representatives; 

.4  Schedule of products and systems indexed to content of volume.   

.2  Product Data: mark each sheet to identify specific products and component parts, 

and data applicable to installation; delete inapplicable information.   

.3  Drawings: supplement product data to illustrate relations of component parts of 

equipment and systems, to show control and flow diagrams. 

.4  Work methods and environmental plan submitted for comments and approval. 

.5  Reports: all reports requested to ensure the completion of work including but not 

limited to: underwater inspection report, soil characterization report for area 23, 

record of preserved stones. 

.6  Photographic  report:  produce  a  weekly  photographic  report  to  show  the 

completed works. 

.7  All ministerial on-site instructions and list. 

.8  All Proposed Change Notices and List. 

.9  Underwater inspections presented as a final report. 

.10  Warranties. 
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.11  As-built documents. 

.12  Provide  a  summary  table  with  numbering  of  each  shop  drawings  and  other 

documents to easily trace a shop drawing or other documents in the project file. 

1.7  AS -BUILT DOCUMENTS AND SAMPLES 

.1  Maintain,  in  addition  to  requirements  in  General  Conditions,  at  site  for 

Departmental Representative one record copy of:   

.1  Contract Drawings.   

.2  Specifications.   

.3  Addenda.   

.4  Change Orders and other modifications to Contract.   

.5  Reviewed shop drawings, product data, and samples. 

.6  Environmental protection plan.   

.7  Field test records.   

.8  Inspection certificates.   

.9  Manufacturer's certificates.   

.2  Store record documents and samples in field office apart from documents used 

for construction.   

.1  Provide files, racks, and secure storage.   

.3  Label record documents and file in accordance with Section number listings in 

List of Contents of this Project Manual.   

.1  Label each document "PROJECT RECORD" in neat, large, printed letters.   

.4  Maintain record documents in clean, dry and legible condition.   

.1  Do not use record documents for construction purposes.   

.5  Keep record documents and samples available for inspection by Departmental 

Representative.   

1.8  RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1  Record information on set of blue line opaque drawings, and in copy of Project 

Manual, provided by Departmental Representative.   

.2  Use felt tip marking pens, maintaining separate colors for each major system, for 

recording information.   

.3  Record information concurrently with construction progress.   

.1  Do not conceal work until required information is recorded.   

.4  Contract  Drawings  and  shop  drawings:  mark  each  item  to  record  actual 

construction, including:   

.1  Measured  horizontal  and  vertical  locations  of  the  strengthening  steel 
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members.   

.2  Field changes of dimension and detail.   

.3  Changes made by change orders.   

.4  Details not on original Contract Drawings.   

.5  References to related shop drawings and modifications.   

.5  Specifications: mark each item to record actual construction, including:   

.1  Manufacturer,  trade  name,  and  catalogue  number  of  each  product 

installed, particularly optional items and substitute items.   

.2  Changes made by Addenda and change orders.   

.6  Other  Documents:  maintain  manufacturer's  certifications,  inspection 

certifications and field test records required by individual specifications sections.   

.7  Provide digital photos, if requested, for site records.   

1.9  DELIVERY, STORAGE AND HANDLING 

.1    Store  spare  parts,  maintenance  materials,  and  special  tools  in  manner  to 

prevent damage or deterioration.   

.2  Store  in original and undamaged condition with manufacturer's seal and labels 

intact.   

.3  Store components subject to damage from weather in weatherproof enclosures.   

.4  Store paints and freezable materials in a heated and ventilated room.   

.5  Remove and replace damaged products at own expense and for review by the 

Departmental Representative.   

1.10  WARRANTIES AND BONDS 

.1  Develop  warranty  management  plan  to  contain  information  relevant  to 

Warranties.   

.2  Submit  warranty  management  plan,  10  days  before  planned  pre-warranty 

meeting, to the Departmental Representative approval.   

.3  Warranty management plan to include required actions and documents to assure 

that the Departmental Representative receives warranties to which it is entitled.   

.4  Provide plan in narrative form and contain sufficient detail to make it suitable for 

use by future maintenance and repair personnel.   

.5  Submit, warranty information made available during construction phase, to the 

Departmental Representative for approval prior to each monthly pay estimate.   

.6  Assemble approved information in binder, submit upon acceptance of work and 

organize binder as follows:   

.1  Separate each warranty or bond with index tab sheets keyed to Table of 

Contents listing.   
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.2  List subcontractor, supplier, and manufacturer, with name, address, and 

telephone number of responsible principal.   

.3  Obtain  warranties  and  bonds,  executed  in  duplicate  by  subcontractors, 

suppliers,  and  manufacturers,  within  [ten]  days  after  completion  of 

applicable item of work.   

.4  Verify that documents are in proper form, contain full information, and are 

notarized.   

.5  Co-execute submittals when required.   

.6  Retain warranties and bonds until time specified for submittal.   

.7  Except for items put into use with Owner's permission, leave date of beginning of 

time of warranty until Date of Substantial Performance is determined.   

.8  Conduct joint 9 months warranty inspection, measured from time of acceptance, 

by the Departmental Representative.   

.9  Include information contained in warranty management plan as follows:   

.1  Roles and responsibilities of personnel associated with warranty process, 

including points of contact and telephone numbers within the organizations 

of Contractors, subcontractors, manufacturers or suppliers involved.   

.2  Listing  and  status  of  delivery  of  Certificates  of  Warranty  for  extended 

warranty items. 

.3  Provide list for each warranted equipment, item, feature of construction or 

system indicating:   

.1  Name of item.   

.2  Model and serial numbers.   

.3  Location where installed.   

.4  Name and phone numbers of manufacturers or suppliers.   

.5  Names,  addresses  and  telephone  numbers  of  sources  of  spare 

parts.   

.6  Warranties and terms of warranty: include one-year overall warranty 

of construction.  Indicate  items  that have extended warranties and 

show separate warranty expiration dates.   

.7  Cross-reference to warranty certificates as applicable.   

.8  Starting point and duration of warranty period.   

.9  Summary of maintenance procedures required to continue warranty 

in force.   

.10  Cross-Reference to specific pertinent Operation and Maintenance 

manuals.   

.11  Organization,  names  and  phone  numbers  of  persons  to  call  for 

warranty service.   
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.12  Typical  response  time  and  repair  time  expected  for  various 

warranted equipment.   

.4  Contractor's plans for attendance at 9 months post-construction warranty 

inspections.   

.5  Procedure  and  status  of  tagging  of  equipment  covered  by  extended 

warranties.   

.6  Post  copies  of  instructions  near  selected  pieces  of  equipment  where 

operation is critical for warranty and/or safety reasons.   

.10  Respond in timely manner to oral or written notification of required construction 

warranty repair work.   

.11  Written verification to follow oral instructions.   

.1  Failure  to respond will be cause for  the Departmental Representative to 

proceed with action against Contractor.   

1.11  WARRANTY TAGS 

.1  Tag, at time of installation, each warranted item. Provide durable, oil and water 

resistant tag approved by the Departmental Representative.   

.2  Attach tags with copper wire and spray with waterproof silicone coating.   

.3  Leave date of acceptance until project is accepted for occupancy.   

.4  Indicate following information on tag:   

.1  Type of product/material.   

.2  Model number.   

.3  Serial number.   

.4  Contract number.   

.5  Warranty period.   

.6  Inspector's signature.   

.7  Construction Contractor. 

Part 2  PRODUCTS 

2.1  NOT USED 

.1  Not used.   

Part 3  EXECUTION 

3.1  NOT USED 

.1  Not used.   

END OF SECTION


















































