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Georges Island National Historic Site 

Statement of Work for  

Removal of Designated Substances from select Buildings 
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1. Site 
Georges Island National Historic Site (GINHS)is of national historic significance because of its role as part 
of the Halifax Defence System which protected one of the principal naval stations of the British Empire 
during the 18th and 19th centuries and for its representative examples of the conspectus of shore 
defences. 
The Island is located in the center of a very busy commercial working harbour accessible by charter boat, 
barge or helicopter. It is situated within Halifax Harbour and approximately 300 to 400 m from the 
Halifax waterfront. 
 

2. Scope of Work 
The required language for this project is English. 

This project involves removal of designated substances from several buildings located on GINHS.  The 
scope of work includes: 

1) Removal of asbestos-containing caulking; 
2) Removal of lead-containing paint; 
3) Removal of mould; 
4) Application of an lime-based coating to select buildings. 

All buildings are unheated structures and open to the exterior.  
 

3. Contract Documents 
Division 1    

1) 01 10 00  Work Restrictions 
2) 01 14 10 Sequence of Work 
3) 01 29 00 Measurement for payment 
4) 01 32 16 Project Meetings 
5) 01 35 92 Protection for Heritage Buildings 
6) 01 41 00 Regulatory Requirements 
7) 01 45 00 Quality Control 
8) 01 51 00 Temporary Utilities 
9) 01 52 00 Construction Facilities 
10) 01 56 00  Temporary Barriers 
11) 01 61 00 Common product requirements 
12) 01 74 11 Cleaning 

Division 2    
1) 02 61 33 Hazardous Designated Substances Report 
2) 02 82 00.01  Asbestos Abatement – Minimum Precautions 
3) 02 83 10   Lead Based Paint Abatement – Minimum Precautions 
4) 02 83 11   Lead Based Paint Abatement – Intermediate Precautions 
5) 02 87 13 Precautions for Mould Remediation 
6) 02 50 00 Site Remediation 

Other documents   
1) Hazardous Building Materials Report, Englobe Corp. 
2) GINHS Phase II ESA Report, by Englobe Corp. 
3) Key Plans  
4) Table 1.1: estimated wall and ceiling surface areas 
5) Photos of buildings 
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4. Schedule 
Start of Work:    Upon award of contract 
Completion of work:   August 27th 2021 
During the Work, Parks Canada staff and other contractors will be working on the island. Starting on July 

2021, the island is scheduled be opened to the public on weekends and Fridays.  Work may be carried 

out on Fridays but in designated areas and as scheduled and approved by the Departmental 

Representative. The work in the Coal Shed and in the Artillery Store are to be completed as first 

priorities and coordinated with the Departmental Representative. As required, the Contractor will be 

required to coordinate Work in consideration of other ongoing activities on the island.  

5. Mandatory Site Visit 
A mandatory site visit will be organised by Parks Canada Agency. 

6. Transportation to the island 
Parks Canada shall coordinate the boat transportation for the mandatory site visit only. The Contractor 

is responsible for the transportation of personnel, equipment and materials to and from George’s Island 

for the completion of all Work. 

7. Travel Limitations and C-19 Measures 
All bidders must adhere to Provincial travel restrictions.  The fee proposal must include all applicable 

costs related to current Covid-19 restrictions as specified by the province of Nova Scotia.  

https://novascotia.ca/coronavirus/travel/ 

8. Delays due to Weather  
Delays due to weather are common when attempting to travel to and from the island. The Contractor 

cannot submit an invoice for common delays while waiting for travel to and from the island. 

9. Attestation and Proof of Compliance with Occupational Health and Safety 
Parks Canada recognizes that Federal Occupational Health and Safety legislation places certain specific 

responsibilities upon Parks Canada as owner of the workplace. In order to meet those responsibilities, 

Parks Canada has implemented a contractor safety regime that ensures the roles and responsibilities 

assigned under Part II of the Canada Labour Code and the Canada Occupational Health and Safety 

Regulations are implemented and observed when involving contractors to undertake work in Parks 

Canada workplaces. It is a condition of this contract that prior to the commencement of any work under 

this contract, the Project Manager will hold a Health and Safety meeting with the contractor. At this 

meeting the contractor will be required to complete and sign the Attestation to certify the contractor 

will comply with the requirements set out in the Attestation and the terms of the contract.  

Prior to conducting a site visit and field work, the Contractor must prepare a Health and Safety plan that 

is in accordance with all applicable codes and regulations.  The Health and Safety plan shall ensure the 

health and safety of the Contractor’s employees, subcontractors, and others at the site. The Contractor 

is responsible for making all employees, subcontractors and others at the site aware of the potential 

contamination hazards and for ensuring the health and safety of all personnel at the site. The Contractor 

shall ensure that the plan is available at the site at all times.  

https://novascotia.ca/coronavirus/travel/
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This plan will outline potential hazards, the applicable codes and regulations, rules of behaviour, 

protective equipment and clothing requirements, security features to be established, responsible 

individuals, and all related matters. The Contractor must also confirm with the Departmental 

representative (DR) if there are any existing site health and safety rules that need to be incorporated 

into the Health and Safety Plan.  

The Contractor must assume liability for any accident or damage caused by its employees, 

subcontractors, or equipment and will make good on any such damage. 

The Health and Safety Plan shall be submitted to the Departmental representative (DR) prior to the 

initiation of field work. 
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