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Part 1

11

1.2

13

1.4

General

DESCRIPTION OF WORK

In general, work under this contract consist of:

1 Demolition of interior glazed guard rails on level 2 & 3 as indicated on drawings
2 Fabrication and installation of new glazed guard and rails.

Site of Work is at: Fredericton Research and Development Centre at 850 Lincoln Road,
Fredericton, NB. This is a secured building requiring the supervision of prescribed security
personal as indicated.

FAMILIARIZATION WITH SITE

Before submitting a bid, it is recommended that bidders visit the site to review and verify
the form, nature and extent of the work, materials needed, the means of access and
the temporary facilities required to perform the Work.

CODES AND STANDARDS

Perform work in accordance with the 2015 National Building Code of Canada and any
other code of provincial or local application, including all amendments up to bid closing
date, provided that in any case of conflict or discrepancy, the more stringent requirement
shall apply.

Materials and workmanship must meet or exceed requirements of specified standards, codes
and referenced documents.
INTERPRETATION OF DOCUMENTS

Supplementary to the Order of Precedence article of the General Conditions of the Contract,
the Division 01 sections take precedence over the technical specification sections in other
Divisions of the Specification Manual.
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1.5

1
1.6

1

3
1.7

1

2

3
1.8

1

TERM ENGINEER

Unless specifically stated otherwise, the term Engineer where used in the Specifications and
on the Drawings shall mean the Departmental Representative as defined in the General
Conditions of the Contract.

SETTING OUT WORK

Assume full responsibility for and execute complete layout of work to locations, lines
and elevations indicated.

Provide devices needed to lay out and construct work.

Supply such devices as straight edges and templates required to facilitate Departmental
Representative's inspection of work.

COST BREAKDOWN

Before submitting first progress claim submit breakdown of Contract price in detail as
directed by Departmental Representative and aggregating contract price. Required forms
will be provided for application of progress payment.

List items of work numerically following the same division/section number system of the
specification manual and thereafter sub-divide into major work components and building
systems as directed by Departmental Representative.

Upon approval, cost breakdown will be used as basis for progress payment.

DOCUMENTS REQUIRED

Maintain at job site, one copy each of the following:
Contract Drawings

Specifications

Addenda

Reviewed Shop Drawings

List of outstanding shop drawings

Change Orders

Other modifications to Contract

Field Test Reports

© o N o o w N R

Copy of Approved Work Schedule

i
(]

Health and Safety Plan and other safety related documents

i
H

Other documents as stipulated elsewhere in the Contract Documents.
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1.9 PERMITS
1 In accordance with the General Conditions, obtain and pay for building permit, certificates,
licenses and other permits as required by municipal, provincial and federal authorities.
2 Provide appropriate notifications of project to municipal and provincial inspection
authorities.
3 Obtain compliance certificates as prescribed by legislative and regulatory provisions of

municipal, provincial and federal authorities as applicable to the performance of work.

A4 Submit to Departmental Representative, copy of application forms and approval documents
received from above referenced authorities.

1.10 PERFORMANCE OF THE WORK
1 Substantial Performance of the Work is required before date established by the
Departmental Representative.
1.11 RESPONSIBILITY
1 Division of the Work among Trade Contractors, suppliers or vendors is solely the General

Contractor's responsibility.
2 The Departmental Representative assumes no responsibility to act as an arbiter to establish
subcontract terms between sectors or disciplines of Work.
1.12 COMPLEMENTARY DOCUMENTS

1 Drawings, specifications, and schedules are complementary each to the other and what is
called for by one to be binding as if called for by all.

2 Should any discrepancy appear between documents which leaves doubt as to the intent or
meaning, abide by Precedence of Documents article below or obtain direction from the
departmental representative.

3 Drawings indicate general location and routing of conduit and wire/conductors. Install
conduit or wiring/conductors and plumbing piping not shown or indicated diagrammatically
in schematic or riser diagrams to provide an operational assembly or system.

A4 Install components to physically conserve headroom, to minimize furring spaces, or
obstructions.

5 Locate devices with primary regard for convenience of operation and usage.

Examine all discipline drawings, specifications, and schedules and related Work to ensure
that Work can be satisfactorily executed.

1 Conflicts or additional work beyond work described to be brought to attention of the
departmental representative.
1.13 PRECEDENCE OF DOCUMENTS

1 In the event of conflict within the between the Contract Documents, the order of priority
within specifications and drawings are - from highest to lowest:
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Agreement

Supplementary Conditions (if any),
General Conditions of the Contract,
Sections of Division 1 of the specifications,

U W N

Specifications:

a1 Sections of Division 2 through 49 of the specifications, and
2 Specifications specifically indicated on drawings.

.6 Schedules and notes:

| Schedules within the specifications, then
2 Schedules on drawings.
v Drawings:
A Drawings of larger scale shall govern over those of smaller scale of the
same date, then
2 Dimensions shown on drawings shall govern over dimensions scaled
from drawings, then

3 Location of utility outlets indicated on Department Representative detail
drawings takes precedence over positions or mounting heights located on
mechanical or electrical drawings.

.8 In the event of conflict between documents, the decision of the departmental
representative shall be final.

1.14 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

1 Execute work with least possible interference or disturbance to building operations,
occupants, public and normal use of premises. Arrange with Departmental
Representative to facilitate execution of work.

2 Where security has been reduced by work of Contract, provide temporary means to
maintain security.

3 Where elevators exist in building, only those assigned for Contractor's use may be used
for moving workers within building. Protect walls of passenger elevators, to approval of
Departmental Representative prior to use. accept liability for damage, safety of
equipment and overloading of existing equipment.

4 Provide temporary dust screens, barriers, warning signs in locations where renovation
and alteration work is adjacent to areas which will be operative during such work.
1.15 ROUGHING-IN
1 Be responsible for obtaining manufacturer's literature and for correct roughing-in and
hook-up of equipment, fixtures and appliances.
1.16 CUTTING, FITTING AND PATCHING

1 Ensure that cutting and patching required by all trades is included in total bid price
submitted for the work.
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1.17

1.18

1.19

Execute cutting including excavation, fitting and patching required to make work fit
properly.
Where new work connects with existing and where existing work is altered, cut, patch and

make good to match existing work. This includes patching of openings in existing work
resulting from removal of existing services.

Do not cut, bore, or sleeve load-bearing members, except where specifically approved by
Departmental Representative.

Make cuts with clean, true, smooth edges. Make patches inconspicuous in final assembly.
Fit work airtight to pipes, sleeves ducts and conduits.

CONCEALMENT

Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished areas
except where indicated otherwise.

LOCATION OF FIXTURES

Location of equipment, fixtures and outlets, shown or specified shall be considered as
approximate. Actual location shall be as required to suit conditions at time of installation
and as is reasonable.

Locate equipment, fixtures and distribution systems to provide minimum interference and
maximum usable space and in accordance with manufacturer's recommendations for safety,
access and maintenance.

Inform Departmental Representative when impending installation conflicts with other new
or existing components. Follow directives for actual location.

Submit field drawings to indicate relative position of various services and equipment when
required by Departmental Representative.

EXISTING SERVICES

Where work involves breaking into or connecting to existing services, carry out work at
times directed by governing authorities, with minimum of disturbance to pedestrian,
vehicular traffic and tenant operations.

Before commencing work, establish location and extent of service lines in area of work and
notify Departmental Representative of findings.

Submit schedule to and obtain approval from Departmental Representative for any shut-
down or closure of active service or facility. This includes disconnection of electrical power
and communication services to tenant's operational areas. Adhere to approved schedule and
provide notice to affected parties.

Provide temporary services when directed by Departmental Representative to maintain
critical building and tenant systems.
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5 Provide adequate bridging over trenches which cross sidewalks or roads to permit normal
traffic.
.6 Where unknown services are encountered, immediately advise Departmental

Representative and confirm findings in writing.

T Protect, relocate or maintain existing active services as required. When inactive services
are encountered, cap off in manner approved by authorities having jurisdiction over
service. Record locations of maintained, re-routed and abandoned service lines.

1.20 BILINGUAL NOTATIONS

A Any items supplied and installed under this contract which have operating instructions on
them such as door hardware, washroom accessories, push button activation controls
powered hand dryers, mechanical equipment such as water coolers, etc., and which can
be expected to be used by the public and building tenants, must have such operating
instructions in bilingual format - English and French.

2 Factory embossed or recessed symbols illustrating equipment operation is an acceptable
alternate to lettering.

3 Items supplied with factory - embossed or recessed lettering in one official language with
an applied sticker or decal representing the second official language is not acceptable
unless the Departmental Representative gives prior approval before any such items
are ordered.

4 Internationally recognized colour coding such as red and blue center pieces for plumbing
brass is acceptable.
5 No extra costs will be paid for re-stocking or re-ordering of materials and equipment due
to Contractor's failure to fully meet bilingual signage requirements specified herein.
.6 Ensure that all trades are made aware of above requirements.
1.21 BUILDING SMOKING ENVIRONMENT
1 Comply with smoking restrictions.
1.22 ASBESTOS DISCOVERY
1 Should material resembling asbestos be encountered in course of work, stop work and

notify Departmental Representative immediately. Do not proceed with relevant work
until written instructions have been received from Departmental Representative.

2 Existing Conditions:

A Asbestos-containing-materials are known to be present in the wall assemblies the
work area.
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2 Prior to commencing work that will require disassembly, penetration or otherwise
disturb the assemblies having asbestos-containing-materials, ask for approval and
follow instructions provided by the Departmental Representative.

Part 2 Products
2.1 NOT USED
Part 3 Execution
3.1 NOT USED

END OF SECTION
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Part 1 General
1.1 ACCESS AND EGRESS
A Design, construct and maintain temporary "access to" and "egress from" work areas,

including stairs, runways, ramps or ladders and scaffolding, independent of finished
surfaces and in accordance with relevant municipal, provincial and other regulations.
Maintain Building management (BGIS) access to service rooms 4499 at all times
during construction.

1.2 USE OF SITE AND FACILITIES

A Execute work with least possible interference or disturbance to normal use of premises.
Make arrangements with Departmental Representative to facilitate work as stated.

2 Maintain existing services to building and provide for personnel and vehicle access.
Where security is reduced by work provide temporary means to maintain security.

4 Departmental Representative will assign sanitary facilities for use by Contractor's
personnel. Keep facilities clean.

.5 Use only elevators existing in building for moving workers and material.

1 Protect walls of passenger elevators, to approval of Departmental Representative
prior to use.

2 Accept liability for damage, safety of equipment and overloading of existing
equipment.

.6 Closures: protect work temporarily until permanent enclosures are completed.

1.3 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

A Execute work with least possible interference or disturbance to building operations,
occupants, and normal use of premises. Arrange with Departmental Representative to
facilitate execution of work.

1.4 EXISTING SERVICES

A Notify Departmental Representative and utility companies of intended interruption of
services and obtain required permission.

2 Where Work involves breaking into or connecting to existing services, give Departmental
Representative 48 hours of notice for necessary interruption of mechanical or electrical
service throughout course of work. Keep duration of interruptions minimum. Carry out
interruptions after normal working hours of occupants, preferably on weekends.

Provide for personnel, pedestrian and vehicular traffic.

4 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and
Enclosures.
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1.5 SPECIAL REQUIREMENTS
Carry out noise generating Work, such as core drilling, Monday to Friday from 16:30 to
07:00 hours and on Saturdays, Sundays, and statutory holidays.
Submit schedule in accordance with Section 01 31 16 - Construction Progress Schedule
Bar (GANTT) Chart.
Ensure Contractor's personnel employed on site become familiar with and obey regulations
including safety, fire, traffic and security regulations.
Keep within limits of work and avenues of ingress and egress.
Respect and obey all COVID-19 requirements imposed by Health Canada.
Ingress and egress of Contractor vehicles at site is to be arranged with Departmental
Representative.
Contractor shall allow for Client staff circulation at all times unless otherwise approved by
Departmental Representative. Provide temporary guards as required.
Deliver materials during regular business hours 8:00 to 16:30 unless otherwise approved by
Departmental Representative. Contractor has to be on site to receive the goods.
Part 2 Products
2.1 NOT USED
Not Used.
Part 3 Execution
31 NOT USED
Not Used.

END OF SECTION



FRDC B1 SCHEDULING & MANAGEMENT OF WORK Section 01 14 10
Guard Rail Renovations Page 1 of 6
Fredericton, New Brunswick 2021-03-31
R.114118.001
Part 1 General
11 SUBMITTALS

A Upon acceptance of bid and prior to commencement of work, submit to Departmental

Representative the following work management documents:

1 Work Schedule as specified herein.

2 Shop Drawing Submittal Schedule specified in section 01 33 00

3 Waste Management Plan specified in section 01 74 21

4 Health and Safety Plan specified in section 01 35 29.06

5 Dust Control Plan specified in section 01 56 00.

.6 List of workers requiring security clearance and those to be placed on Site Security
Control list as specified in section 01 35 54.

1.2 WORK SCHEDULE
1 Upon acceptance of bid submit:

1 Preliminary work schedule within 7 calendar days of contract award.

2 Detailed work schedule within 21 calendar days of contract award.

2 Schedule to indicate all calendar dates from commencement to completion of all work
within the time stated in the accepted bid.
3 Provide sufficient details in preliminary schedule to clearly illustrate entire

implementation plan, depicting efficient coordination of tasks and resources, to achieve

completion of work on time and permit effective monitoring of work progress in relation

to established milestones.
4 Preliminary work schedule content to include as a minimum the following:

1 Bar (GANTT) Charts, indicating all work activities, tasks and other project
elements, their anticipated durations, planned dates for achieving key activities and
major project milestones supported with;

2 Written narrative on key elements of work illustrated in bar chart, providing
sufficient details to demonstrate a reasonable implementation plan for completion of
project within designated time.

3 Generally Bar Charts derived from commercially available computerized project
management system are preferred but not mandatory.

5 Schedule work in cooperation with the Departmental Representative. Incorporate within

Detailed Work Schedule, items identified by Departmental Representative during review
of preliminary schedule.
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.6 Completed schedule shall be approved by Departmental Representative. When approved,
take necessary measures to complete work within scheduled time. Do not
change schedule without Departmental Representative's approval.

7 Ensure that all subtrades and subcontractors are made aware of the work restraints and
operational restrictions specified.

8 Schedule Updates:
1 Submit on a monthly basis when requested by Departmental Representative.

2 Provide information and pertinent details explaining reasons for necessary changes
to implementation plan.

3 Identify problem areas, anticipated delays, impact on schedule and proposed
corrective measures to be taken.

9 Departmental Representative will make interim reviews and evaluate progress of work
based on approved schedule. Frequency of such reviews will be as decided by
Departmental Representative. Address and take corrective measures on items identified
by reviews and as directed by Departmental Representative. Update schedule
accordingly.

.10 In every instance, change or deviation from the Work Schedule, no matter how minimal
the risk or impact on safety or inconvenience to tenant or public might appear, will be
subject to prior review and approval by the Departmental Representative.

1.3 OPERATIONAL RESTRICTIONS

1 Contractor to meet with the Departmental Representative on a weekly basis to identify
intended work areas, activities and scheduling for the coming week.

2 Departmental Representative reserves the right to stop certain daytime work activities, if
the nature of that activity generates excessive noise or dust and have Contractor re-
schedule that particular work to be performed during the Off-Hour period.

3 Safety Signage:

1 Provide on site, and erect as required during progress of work, proper bilingual
sighage, mounted on self-supporting stands, warning the public of construction
activities in progress.

2 Signage to be professionally printed and mounted on wooden backing, coloured and
to express messages as directed by the Departmental Representative.

3 Generally maximum size of sign should be in the order of 1.0 square meters.
Number of signs required will be dependent on number of areas in facility under
renovation at any one time.

4 Include costs for the supply and installation of these signs in the bid price.
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A4 Dust and Dirt Control:
1 See section 01 56 00 and 01 74 11 for dust control and cleaning requirements.
2 Effectively plan and implement dust control measures and cleaning activities as an

integral part of all construction activities. Review all measures with the
Departmental Representative before undertaking work, especially for major dust
generating activities.

3 Do not allow demolition debris and construction waste to accumulate on site and
contribute to the propagation of dust.

4 As work progresses, maintain construction areas in a tidy condition at all times.
Remove gross dust accumulations by cleaning and vacuuming immediately
following the completion of any major dust generating activity.

5 Immediately remove all debris and dust from within occupied areas as generated by
work therein during a given workshift.

.6 Disconnect and seal-off ductwork of HVAC servicing the construction area to stop
spread of dust into other areas of Facility.

T Avoid situations and practices which results in dust and dirt being brought from the
construction areas or from the exterior and tracked inside the building.

Stop workers with soiled footwear from entering building.

.9 Inform workers and make them sensitive to the need for dust and dirt control.
Stringently enforce rules and regulations, immediately address non-compliance.

10 Keep access doors to work areas closed at all times. Use only designated doors for
entry or egress.

5 Off-Hours: means a period of time which is outside the daily operational hours of the
tenants of the Facility. For the purposes of this contract, Off-Hours are defined as
follows:

1 Weeknight Off-Hours: between the hours of 17:00 and 7:00 for each weekday
Monday to Thursday inclusive.

2 Weekend Off-Hours: between the hours of 17:00 Friday evening to 7:00 Monday

morning.
.6 Facility circulation maintained:
A Ensure that entrances, fire exits and other circulation routes are maintained free and

clear providing safe and uninterrupted passage for Facility users and public at all
times during the entire work.

2 Maintain those areas clean and free of construction materials and equipment.
Provide temporary protection and other suitable enclosures as required to ensure
users are not exposed to construction activities and are protected from exposure to
dust, noise and hazardous conditions.

3 Maintain fire escape routes accessible and firefighting access open all times for the
duration of the project.

A4 Do not under any circumstances block fire exit doors. Do not leave construction
materials or debris at building entrances and exits.
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T Work in Occupied Areas:

1

8

Where work must be carried out in an occupied area, perform such work during the
non-operational off-hour periods of the Facility.

Ensure that all dust, dirt, debris, construction waste, materials, tools and equipment
are completely removed at the end of each workshift. Clean and reinstate area ready
for daytime use by tenant.

Provide temporary dust barriers around immediate work areas and place fabric drop
sheets over workstations, equipment and other furnishings located immediately
adjacent to such work.

Minimize the creation of dust and to avoid contaminating areas beyond the
immediate location.

Discuss and obtain Departmental Representative's approval beforehand on the type
and extent of dust barriers, protective devices and measures needed.

Be responsible for temporarily moving office furnishings, workstations, computer
equipment and other objects as needed to gain access and conduct work. Reinstall all
dislocated items at end of each workshift making the area operational again. General
Contractor is to submit a furniture-equipment moving plan for PSPC and tenant
review to ensure appropriate trades and technicians are consulted and engaged.

Disconnect and reconnect any power and communications systems feeding
workstations as required.

Clean such areas as well as those corridors and routes used to gain entry and access.

8 Cleaning of tenant occupied areas used by Contractor:

1

Clean lobbies, corridors, stairs and other circulation routes used by workers to gain
access to work by conducting cleaning, vacuuming and washing of floors, walls and
other soiled surfaces.

Meager attempts at controlling dust and ineffective unprofessional cleaning
procedures will not be tolerated.

Failure to provide effective dust control, allowing construction dust and dirt to
escape beyond construction areas and contaminate occupied areas and building
circulation areas will result in Contractor being ordered to immediately provide
professional cleaning services without delay to remedy the situation and conduct all
cleaning to the extent as determined by Departmental Representative Alternatively,
Departmental Representative may, at certain times and at own discretion, obtain the
services of an independent building cleaning agency when cleaning being provided
by Contractor is ineffective or tardy in response. Costs of such services will be
charged against Contractor in the form of financial penalties or holdback
assessments against the Contract.

1.4 PROJECT MEETINGS

A Schedule and administer project meetings, held on a minimum bi-weekly basis, for entire
duration of work and more often when directed by Departmental Representative as
deemed necessary due to progress of work or particular situation.



FRDC B1 SCHEDULING & MANAGEMENT OF WORK Section 01 14 10
Guard Rail Renovations Page 5 of 6
Fredericton, New Brunswick 2021-03-31
R.114118.001

2 Prepare agenda for meetings.
3 Notify participants in writing 7 days in advance of meeting date.

1 Ensure attendance of all subcontractors.

2 Departmental Representative will provide list of other attendees to be notified.
4 Hold meetings at project site or where approved by Departmental Representative.

Preside at meetings and record minutes.
A Indicate significant proceedings and decisions. Identify action items by parties.

2 Distribute to participants by mail or by facsimile within 3 calendar days after each
meeting.

Make revisions as directed by Departmental Representative.

A4 Departmental Representative will advise whether submission of minutes by Email is
acceptable. Decision will be based on compatibility of software among participants.

15 WORK COORDINATION

1 The General Contractor is responsible for coordinating the work of the various trades and
predetermining where the work of such trades interfaces with each other.

1 Designate one person from own employ having overall responsibility to review
contract documents and shop drawings, plan and manage such coordination.

2 The General Contractor shall convene meetings between trades whose work interfaces
and ensure that they are fully aware of the areas and the extent of where interfacing is
required.
| Provide each trade with the plans and specs of the interfacing trade, as required, to

assist them in planning and carrying out their respective work.
2 Develop coordination drawings illustrating potential interference between work of
various trades and distribute to all affected parties including structural trade.
1 Pay particularly close attention to overhead work above ceilings and
within or near to building structural elements.
2 Coordination drawings to identify all building elements, services lines,

rough-in points and indicate from where various services are coming.

3 Review coordination drawings at purposely called meetings. Have subcontractors
sign-off on drawings and publish minutes of each meeting.

4 Plan and coordinate work in such a way to minimize quantity of service line offsets.

Submit copy of coordination drawings and meeting minutes to Departmental
Representative for information purposes.

3 Submission of shop drawings and ordering of prefabricated equipment or prebuilt
components shall only occur once coordination meeting for such items has taken place
between trades and all conditions affecting the work of the interfacing trades has been
made known and accounted for.
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4 Work Cooperation:

1 Ensure cooperation between trades in order to facilitate the general progress of the
work and avoid situations of spatial interference.

2 Ensure that each trade provides all other trades reasonable opportunity for the
completion of the work and in such a way as to prevent unnecessary delays, cutting,
patching and the need to remove and replace completed work.

5 No extra costs to the Contract will be considered by the Departmental Representative as a
result of Contractor's failure to effectively coordinate all portions of the Work. Disputes
between the various trades as a result of their not being informed of the areas and extent
of interface work shall be the sole responsibility of the General Contractor to be resolved

at own cost.
6 The General Contractor shall send out a formal request to the Departmental

Representative to receive approval to proceed prior to any mechanical or electrical
shutdowns. A 24 hour notice to the user shall be required prior to any mechanical

or electrical shutdowns.

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A Not Used.

END OF SECTION
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Part 1

11

1.2

1.3

1.4

General

DEFINITIONS

Bar Chart (GANTT Chart): graphic display of schedule related information. In typical bar
chart, activities or other Project elements are listed down left side of chart, dates are
shown across top, and activity durations are shown as date- placed horizontal bars.
Generally Bar Chart should be derived from commercially available computerized
project management system.

Project Schedule: planned dates for performing activities and the planned dates for
meeting milestones. Dynamic, detailed record of tasks or activities that must be
accomplished to satisfy Project objectives. Monitoring and control process involves
using Project Schedule in executing and controlling activities and is used as basis for
decision making throughout project life cycle.

REQUIREMENTS

Ensure Master Plan and Detail Schedules are practical and remain within specified
Contract duration.

Plan to complete Work in accordance with prescribed milestones and time frame.

Limit activity durations to maximum of approximately 10 working days, to allow for
progress reporting.

Ensure that it is understood that Award of Contract or time of beginning, rate of progress,
Interim Certificate and Final Certificate as defined times of completion are of essence of
this contract.

SUBMITTALS

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

Submit to Departmental Representative within 7 working days of Award of Contract, a
Bar (GANTT) Chart as Master Plan for planning, monitoring and reporting of project
progress.

Submit Project Schedule to Departmental Representative within 5 working days of
receipt of acceptance of Master Plan.
PROGRESS MILESTONES

Provide project milestones forming interim targets for Project Schedule within 10
working days of Award of Contract date.

1 Start and completion of Demolition
2 Interior finishing and fitting, mechanical, and electrical work.
3 Interim Certificate (Substantial Completion)
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15 MASTER PLAN

1 Structure schedule to allow orderly planning, organizing and execution of Work as Bar
Chart (GANTT).

2 Departmental Representative will review and return revised schedules within 5 working
days.
Revise schedule and resubmit within 5 working days.

4 Accepted revised schedule will become Master Plan and be used as baseline for updates.

1.6 PROJECT SCHEDULE

1 Develop detailed Project Schedule derived from Master Plan.

2 Ensure detailed Project Schedule includes as minimum milestone and activity types as
follow.
1 Award.
2 Shop drawings, Samples.
3 Permits.
4 Mobilization.
5 Demolition
6 Interiors (Walls, Floors and Ceiling).
v Plumbing.
8 Lighting.
9 Electrical.
.10 Piping.
11 Controls.
12 Heating, Ventilating, and Air Conditioning.
A3 Millwork.
14 Fire Systems.
.15 Testing and Commissioning.

.16 Supplied equipment long delivery items.

1.7 PROJECT SCHEDULE REPORTING

1 Update Project Schedule on weekly basis reflecting activity changes and completions, as
well as activities in progress.

2 Include as part of Project Schedule, narrative report identifying Work status to date,
comparing current progress to baseline, presenting current forecasts, defining
problem areas, anticipated delays and impact with possible mitigation.

1.8 PROJECT MEETINGS

1 Discuss Project Schedule at regular site meetings, identify activities that are behind
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schedule and provide measures to regain slippage. Activities considered behind schedule
are those with projected start or completion dates later than current approved dates
shown on baseline schedule.

Part 2 Products

2.1 NOT USED
A Not used.

Part 3 Execution

3.1 NOT USED
A Not used.

END OF SECTION
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Part 1 General
11 ADMINISTRATIVE
1 Schedule and administer project meetings throughout the progress of the work at the call
of Departmental Representative.
2 Prepare agenda for meetings.
3 Distribute written notice of each meeting four days in advance of meeting date to
Departmental Representative.
4 Provide physical space and make arrangements for meetings.
5 Preside at meetings.
6 Record the meeting minutes. Include significant proceedings and decisions. Identify

actions by parties.

N Reproduce and distribute copies of minutes within three days after meetings and transmit
to meeting participants and affected parties not in attendance.

8 Representative of Contractor, Subcontractor and suppliers attending meetings will be
qualified and authorized to act on behalf of party each represents.
1.2 PRECONSTRUCTION MEETING

1 Within 10 days after award of Contract, request a meeting of parties in contract to discuss
and resolve administrative procedures and responsibilities.

2 Senior representatives of Departmental Representative, Contractor, major
Subcontractors, field inspectors and supervisors will be in attendance.

3 Establish time and location of meeting and notify parties concerned minimum 5 days
before meeting.

4 Incorporate mutually agreed variations to Contract Documents into Agreement, prior to
signing.

5 Agenda to include:
1 Appointment of official representative of participants in the Work.

2 Schedule of Work: in accordance with Section 01 31 16.07 - Construction Progress
Schedules - Bar (GANTT) Chart.

3 Schedule of submission of shop drawings, samples, colour chips. Submit submittals
in accordance with Section 01 33 00 - Submittal Procedures.

4 Requirements for temporary facilities, site sign, offices, storage sheds, utilities,
fences in accordance with Section 01 52 00 - Construction Facilities.

5 Delivery schedule of specified equipment.
.6 Site security.

v Proposed changes, change orders, procedures, approvals required, mark-up
percentages permitted, time extensions, overtime, administrative requirements.
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8 Owner provided products.
9 Record drawings in accordance with Section 01 33 00 - Submittal Procedures.
10 Maintenance manuals in accordance with Section 01 78 00 - Closeout Submittals.
11 Take-over procedures, acceptance, warranties in accordance with Section 01 78 00
- Closeout Submittals.
.12 Monthly progress claims, administrative procedures, photographs, hold backs.
13 Appointment of inspection and testing agencies or firms.
.14 Insurances, transcript of policies.
1.3 PROGRESS MEETINGS
1 During course of Work, schedule progress meetings bi-weekly.
2 Contractor, major Subcontractors involved in Work, Departmental

Representative are to be in attendance.

Notify parties minimum four days prior to meetings.

4 Record minutes of meetings and circulate to attending parties and affected parties not in
attendance within three days after meeting.

5 Agenda to include the following:

© o N o U W N P

AN
= O

-
N

Review, approval of minutes of previous meeting.

Review of Work progress since previous meeting.

Field observations, problems, conflicts.

Problems which impede construction schedule.

Review of off-site fabrication delivery schedules.

Corrective measures and procedures to regain projected schedule.
Revision to construction schedule.

Progress schedule, during succeeding work period.

Review submittal schedules: expedite as required.

Maintenance of quality standards.

Review proposed changes for affect on construction schedule and on completion
date.

Other business.
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Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A Not Used.

END OF SECTION
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SUBMITTAL PROCEDURES Section 01 33 00

Part 1

1.1

1.2

.10

General

ADMINISTRATIVE

Submit to Departmental Representative submittals listed for review. Submit promptly and
in orderly sequence to not cause delay in Work. Failure to submit in ample time is not
considered sufficient reason for extension of Contract Time and no claim for extension by
reason of such default will be allowed.

Do not proceed with Work affected by submittal until review is complete.
Present shop drawings, product data, samples and mock-ups in SI Metric units.

Where items or information is not produced in SI Metric units converted values are
acceptable.

Review submittals prior to submission to Departmental Representative. This review
represents that necessary requirements have been determined and verified, or will be, and
that each submittal has been checked and co-ordinated with requirements of Work and
Contract Documents. Submittals not stamped, signed, dated and identified as to specific
project will be returned without being examined and considered rejected.

Notify Departmental Representative, in writing at time of submission, identifying
deviations from requirements of Contract Documents stating reasons for deviations.

Verify field measurements and affected adjacent Work are co-ordinated.

Contractor's responsibility for errors and omissions in submission is not relieved by
Departmental Representative's review of submittals.

Contractor's responsibility for deviations in submission from requirements of Contract
Documents is not relieved by Departmental Representative review.

Keep one reviewed copy of each submission on site.

CONTRACTOR’S REQUEST FOR INFORMATION (RFI)

Contractor's Request For Information (RFI's) will be processed and used for clarification
and information purposes only.

All requests in the form of an RFT are considered exclusively as a tool to help the contractor
in the clarification of any questions in regards to the tender contract documents. The
purpose of all items submitted in the form of an RFI is considered solely to help the
contractor maintain the construction schedule and for guidance and direction. Submit all
RFT's 2 weeks minimum prior the required response.

Any RFT's requested by the Contractor that are clearly noted within the contract documents,
will have Departmental Representative's time associated with said RFI back charged to the
Contractor.
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1.3 SHOP DRAWINGS AND PRODUCT DATA

1 The term "shop drawings" means drawings, diagrams, illustrations, schedules,
performance charts, brochures and other data which are to be provided by Contractor
to illustrate details of a portion of Work.

2 Submit drawings stamped and signed by professional engineer registered or licensed in
New Brunswick, Canada.

3 Indicate materials, methods of construction and attachment or anchorage, erection
diagrams, connections, explanatory notes and other information necessary for completion
of Work. Where articles or equipment attach or connect to other articles or equipment,
indicate that such items have been co-ordinated, regardless of Section under which
adjacent items will be supplied and installed. Indicate cross references to design
drawings and specifications.

4 Allow ten (business) days for Departmental Representative's review of each submission.

5 Adjustments made on shop drawings by Departmental Representative are not intended to
change Contract Price. If adjustments affect value of Work, state such in writing to
Departmental Representative prior to proceeding with Work.

.6 Make changes in shop drawings as Departmental Representative may require, consistent
with Contract Documents. When resubmitting, notify Departmental Representative
in writing of revisions other than those requested.

7 Accompany submissions with transmittal letter, in duplicate, containing:
1 Date.
2 Project title and number.
3 Contractor's name and address.
4 Identification and quantity of each shop drawing, product data and sample.
5 Other pertinent data.
.8 Submissions include:
1 Date and revision dates.
2 Project title and number.
3 Name and address of:
d Subcontractor.
2 Supplier.
3 Manufacturer.
A4 Contractor's stamp, signed by Contractor's authorized representative certifying

approval of submissions, verification of field measurements and compliance with
Contract Documents.

5 Details of appropriate portions of Work as applicable:

d Fabrication.
2 Layout, showing dimensions, including identified field dimensions, and
clearances.

3 Setting or erection details.
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A4 Capacities.

5 Performance characteristics.

.6 Standards.

i Operating weight.

8 Wiring diagrams.

.9 Single line and schematic diagrams.

.10 Relationship to adjacent work.

.10

g1

A2

A3

14

15

.16

A7

18
.19

After Departmental Representative's review, distribute copies.

Submit electronic copy of shop drawings for each requirement requested in specification
Sections and as Departmental Representative may reasonably request.

Submit electronic copies of product data sheets or brochures for requirements requested
in specification Sections and as requested by Departmental Representative where shop
drawings will not be prepared due to standardized manufacture of product.

Submit electronic copies of test reports for requirements requested in specification
Sections and as requested by Departmental Representative.

1 Report signed by authorized official of testing laboratory that material, product or
system identical to material, product or system to be provided has been tested in
accord with specified requirements.

2 Testing must have been within 3 years of date of contract award for project.

Submit electronic copies of certificates for requirements requested in specification
Sections and as requested by Departmental Representative.

1 Statements printed on manufacturer's letterhead and signed by responsible officials
of manufacturer of product, system or material attesting that product, system or
material meets specification requirements.

2 Certificates must be dated after award of project contract complete with project
name.

Submit electronic copies of manufacturer’s instructions for requirements requested in
specification Sections and as requested by Departmental Representative.

1 Pre-printed material describing installation of product, system or material, including
special notices and Material Safety Data Sheets concerning impedances, hazards and
safety precautions.

Submit electronic copies of Manufacturer's Field Reports for requirements requested in
specification Sections and as requested by Departmental Representative.

Documentation of the testing and verification actions taken by manufacturer's
representative to confirm compliance with manufacturer's standards or instructions.

Submit 6 copies of Operation and Maintenance Data for requirements requested in
specification Sections and as requested by Departmental Representative.

Delete information not applicable to project.

Supplement standard information to provide details applicable to project.
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20 If upon review by Departmental Representative, no errors or omissions are discovered or
if only minor corrections are made, copies will be returned and fabrication and installation
of Work may proceed. If shop drawings are rejected, noted copy will be returned and
resubmission of corrected shop drawings, through same procedure indicated above, must
be performed before fabrication and installation of Work may proceed.

21 The review of shop drawings by Public Works and Government Services Canada (PSPC)
is for sole purpose of ascertaining conformance with general concept.

1 This review shall not mean that PSPC approves detail design inherent in shop
drawings, responsibility for which shall remain with Contractor submitting same,
and such review shall not relieve Contractor of responsibility for errors or omissions
in shop drawings or of responsibility for meeting requirements of construction and
Contract Documents.

2 Without restricting generality of foregoing, Contractor is responsible for dimensions
to be confirmed and correlated at job site, for information that pertains solely to
fabrication processes or to techniques of construction and installation and for co-
ordination of Work of sub-trades.

1.4 SAMPLES

1 Submit for review samples in duplicate as requested in respective specification Sections.
Label samples with origin and intended use.

2 Deliver samples prepaid to Departmental Representative's business address.

3 Notify Departmental Representative in writing, at time of submission of deviations in
samples from requirements of Contract Documents.

4 Where colour, pattern or texture is criterion, submit full range of samples.

S Adjustments made on samples by Departmental Representative are not intended to

change Contract Price. If adjustments affect value of Work, state such in writing
to Departmental Representative prior to proceeding with Work.

.6 Make changes in samples which Departmental Representative may require, consistent
with Contract Documents.

7 Reviewed and accepted samples will become standard of workmanship and material
against which installed Work will be verified.

1.5 MOCK-UPS
1 Erect mock-ups in accordance with 01 45 00 - Quality Control.
1.6 PHOTOGRAPHIC DOCUMENTATION
d Submit electronic copy of colour digital photography in jpg format, standard resolution

with monthly with progress statement and as directed by Departmental Representative .
2 Number of viewpoints: 4 locations.
d Viewpoints and their location as determined by Departmental Representative.

3 Frequency of photographic documentation: weekly.
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1.7 CERTIFICATES AND TRANSCRIPTS
1 Immediately after award of Contract, submit Workers' Compensation Board status.
2 Submit transcription of insurance immediately after award of Contract.
Part2 Products
2.1 NOT USED
1 Not Used.
Part3 Execution
3.1 NOT USED
1 Not Used.

END OF SECTION
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Part 1 General

1.1 RELATED SECTIONS
1 Section 01 35 35 - Fire Safety Requirements.

2 PSPC Policy on Occupational Health and Safety
https://masource-mysource.spac-pspc.gc.ca/eng/services/rh-hr/santesecuritetravail-
occupationalhealthsafety/normes-documents-standards/Pages/default.aspx

3 PSPC Directive on Construction Occupational Health and Safety
https://masource-mysource.spac-pspc.qgc.ca/eng/services/rh-hr/santesecuritetravail-
occupationalhealthsafety/normes-documents-standards/Pages/default.aspx

A4 PSPC Standard on Construction Occupational Health and Safety
https://masource-mysource.spac-pspc.gc.ca/eng/services/rh-hr/santesecuritetravail-
occupationalhealthsafety/normes-documents-standards/Pages/securite-construction-

security.aspx

1.2 DEFINITIONS
1 Competent Person: means a person who is:

1 Qualified by virtue of personal knowledge, training and experience to perform
assigned work in a manner that will ensure the health and safety of persons in the
workplace, and;

2 Knowledgeable about the provisions of occupational health and safety statutes and
regulations that apply to the Work and;

3 Knowledgeable about potential or actual danger to health or safety associated with
the Work.

2 Medical Aid Injury: any injury for which medical treatment was provided and the cost of
which is covered by Workers' Compensation Board of the province in which the injury was
incurred.

PPE: personal protective equipment.

4 Work Site: where used in this section shall mean areas, located at the premises where Work
is undertaken, used by Contractor to perform all of the activities associated with the
performance of the Work.

5 Incident - occurrence, condition, or situation arising in the course of work that resulted in
or could have resulted in injury, illness, property damage, environmental issues or fatality.

1.3 SUBMITTALS
1 Make submittals in accordance with Section 01 33 00.
2 Submit Site-Specific Health and Safety Plan prior to commencement of Work.

1 Submit within 5 work days of notification of Bid Acceptance. Allow for 5-10 days
for Department review and recommendations prior to the commencement of work.
Provide [3] copies.

2 Departmental Representative will review Health and Safety Plan and provide
comments.


https://masource-mysource.spac-pspc.gc.ca/eng/services/rh-hr/santesecuritetravail-occupationalhealthsafety/normes-documents-standards/Pages/default.aspx
https://masource-mysource.spac-pspc.gc.ca/eng/services/rh-hr/santesecuritetravail-occupationalhealthsafety/normes-documents-standards/Pages/default.aspx
https://masource-mysource.spac-pspc.gc.ca/eng/services/rh-hr/santesecuritetravail-occupationalhealthsafety/normes-documents-standards/Pages/default.aspx
https://masource-mysource.spac-pspc.gc.ca/eng/services/rh-hr/santesecuritetravail-occupationalhealthsafety/normes-documents-standards/Pages/default.aspx
https://masource-mysource.spac-pspc.gc.ca/eng/services/rh-hr/santesecuritetravail-occupationalhealthsafety/normes-documents-standards/Pages/securite-construction-security.aspx
https://masource-mysource.spac-pspc.gc.ca/eng/services/rh-hr/santesecuritetravail-occupationalhealthsafety/normes-documents-standards/Pages/securite-construction-security.aspx
https://masource-mysource.spac-pspc.gc.ca/eng/services/rh-hr/santesecuritetravail-occupationalhealthsafety/normes-documents-standards/Pages/securite-construction-security.aspx
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14

3 Revise the Plan as appropriate and resubmit within 5 work days after receipt of
comments.
4 Departmental Representative's review and comments made of the Plan shall not be

construed as an endorsement, approval or implied warranty of any kind by Canada
and does not reduce Contractor's overall responsibility for Occupational Health and
Safety of the Work.

5 Submit revisions and updates made to the Plan during the course of Work.

Submit name of designated Health and Safety Site Representative and support
documentation specified in the Safety Plan.

Submit building permit, compliance certificates and other permits obtained.

Submit copy of Letter in Good Standing from Provincial Workers Compensation or other
Department of Labour organization.

1 Submit update of Letter of Good Standing whenever expiration date occurs during
the period of Work.

Submit copies of reports or directions issued by Federal or Provincial authorities within 24
hours after the visit to the Departmental Rep.

Submit copies of incident reports (incident, accident, injury, near-miss, fire, explosion,
chemical spill or damage to property occurring at the work site) 24 hours after the event to
the Departmental Representative.

Submit documented plans as prescribed through Public Health requirements, directions,
orders and declarations. Include industry best practices when preparing the plan and
revise/update accordingly and in a timely manner as per Public Health requirements and
recommended industry best practices.

COMPLIANCE REQUIREMENTS

Comply with Occupational Health and Safety Act for Province of New Brunswick, and
General Regulations made pursuant to the Act.

Comply with Provincial/Federal Public Health requirements, directions, and declarations.
Prepare documented plans as prescribed by Public Health and/or industry best practices in
consultation with the Departmental Representative.

Canadian Standards Association (CSA):

1 CSA S350-M1980(R2003), Code of Practice for Safety in Demolition of
Structures.

Observe construction safety measures of:
A NBC 2015, Division B, Part 8.

2 NFC 2015,

3 Municipal by-laws and ordinances.

In case of conflict or discrepancy between above specified requirements, the more stringent
shall apply.

Maintain Workers Compensation Coverage in good standing for duration of Contract.
Provide proof of clearance through submission of Letter in Good Standing.

Medical Surveillance: Where prescribed by legislation or regulation, obtain and maintain
worker medical surveillance documentation.
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1.5

1.6

1.7

RESPONSIBILITY

4

A The contractor shall;

Be responsible for health and safety of persons on site, safety of property on site
and for protection of persons and environment adjacent to the site to extent that
they may be affected by conduct of Work.

Comply with and enforce compliance by all workers, sub-contractors and other
persons granted access to Work Site with safety requirements of Contract
Documents, applicable federal, provincial, and local by-laws, regulations, and
ordinances, and with site-specific Health and Safety Plan.

SITE CONTROL AND ACCESS

1

A The contractor shall;

Control the Work and entry points to Work Site. Approve and grant access only to
workers and authorized persons. Immediately stop and remove non-authorized
persons.

1.  Departmental Representative will provide names of those persons authorized
by Departmental Representative to enter onto Work Site and will ensure that
such authorized persons have the required knowledge and training on Health
and Safety pertinent to their reason for being at the site, however, Contractor
remains responsible for the health and safety of authorized persons while at
the Work Site.

Isolate Work Site from other areas of the premises by use of appropriate means.

1. Erect fences, hoarding, barricades and temporary lighting as required to
effectively delineate the Work Site, stop non-authorized entry, and to protect
pedestrians and vehicular traffic around and adjacent to the Work and create
a safe environment.

2. Post signage at entry points and other strategic locations indicating restricted
access and conditions for access.

3. Use professionally made signs with bilingual message in the 2 official
languages or international known graphic symbols.

Provide safety orientation session to persons granted access to Work Site. Advise of
hazards and safety rules to be observed while on site. Maintain records of such
orientation on site for review and audit by the DR or their authorized inspector.

Ensure persons granted site access wear appropriate PPE. Supply PPE to inspection
authorities who require access to conduct tests or perform inspections.

Secure Work Site against entry when inactive or unoccupied and to protect persons
against harm. Provide security guard where adequate protection cannot be
achieved by other means.

PROTECTION

2

A The contractor shall;
1

Give precedence to safety and health of persons and protection of environment over
cost and schedule considerations for Work.

Should unforeseen or peculiar safety related hazard or condition become evident
during performance of Work, immediately take measures to rectify situation and
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prevent damage or harm. Advise Departmental Representative verbally and in

writing.
1.8 FILING OF NOTICE
A The contractor shall;

1 File Notice of Project with pertinent provincial health and safety authorities prior to
beginning of Work. Departmental Representative will assist in locating address if
needed.

1.9 PERMITS
1 The contractor

1 Is responsible to pay all fees to obtain all permits required to conduct the work.

2 Is responsible to provide authorities with plans and information for acceptance
certificates and the costs arising from same.

3 Is responsible to provide inspections certificates as evidence that work conforms to
requirements of Authorities Having Jurisdiction (AHJ)

4 Post permits, licenses and compliance certificates, specified in section 01 10 10, at
Work Site.

5 Where a particular permit or compliance certificate cannot be obtained, notify
Departmental Representative in writing and obtain approval to proceed before
carrying out applicable portion of work.

1.10 HAZARD ASSESSMENTS

A The contractor shall;

1 Perform a documented site specific Project hazard assessment for the Work.
Include any site issues / hazards / concerns identified arising from the site visit that
must be considered.

2 Carryout initial assessment prior to commencement of Work with further
assessments completed and documented as needed during progress of work,
including when new trades and subcontractors arrive on site.

Record results and address in Health and Safety Plan.

4 Share information and controls identified from original and updated Project hazard
assessments with project workers. Record this information sharing complete with
names and dates. Keep documentation on site for entire duration of the Work.

1.11 MEETINGS

A The contractor shall;

1 Attend pre-construction health and safety meeting, convened and chaired by
Departmental Representative, prior to commencement of Work, at time, date and
location determined by Departmental Representative. Ensure attendance of:

1. Superintendent of Work.
2. Designated Health & Safety Site Representative.

3. Subcontractors.
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2 Conduct pre shift tool box talks with the crew and conduct regularly scheduled
(minimum bi-weekly) safety meetings during the Work.
3 Keep documents on site for review by DR or their authorized rep.
112 HEALTH AND SAFETY PLAN
A The contractor shall;
1 Prior to commencement of Work, develop a written Site Specific Safety Plan for

the Project. Implement, maintain, and enforce Plan for entire duration of Work and
until final demobilization from site.

2 Items to include in the Site Specific Safety Plan;

a) Name of the designated Site Safety Rep showing proof of his/her competence
and reporting relationship in Contractor's company. This person is expected to
be on site during all work execution.

b) A copy of a current WCB Letter of Good Standing
c) Details as to how WHMIS 2015 / GHS will be managed on site.

d) Details as to how the Project work areas will be delineated protected from other
areas of the premises (fences, signs). Must be project specific.

e) Details as to how Safety orientations will be managed. Include a summary of
what topics are covered in the safety orientation described in this section?

f) A copy of a Notice of Project that was sent to the Provincial OHS regulator.
g) Project site specific hazard assessment.
h) Details as to how tool box and safety meetings will be held and recorded.

i) An organizational chart illustrating supervision and subs if available that are
assigned to this Project?

) On-site Emergency Response Plans that cover all potential emergency
situations that could arise. This should harmonize with the facility if possible.
Emergency Contacts: name and telephone number of officials from:

1. General Contractor and subcontractors. (key personnel)

2. Pertinent Federal and Provincial Departments and Authorities having
jurisdiction.
3. Local emergency resource organizations.

k) List of critical work activities which have a risk of endangering health and
safety of Facility users and/or others.

I) 1/Details as to how the subcontractors documented safety program will be
reviewed and managed prior to allowing them to work on site.

m) Details as to how the site safety inspection program will be managed. Include
frequency, assignment of responsibility as well as standard inspection form to
be used.

n) Basic PPE requirements as well as specialized PPE requirements; minimum
being hard hat, safety footwear, safety glasses and high vis vest.



FRDC B1 HEALTH AND SAFETY REQUIREMENTS Section 01 35 29
Guard Rail Renovations Page 6 of 8
Fredericton, New Brunswick 2021-03-31
R.114118.001

0) General safety rules as well as the disciplinary protocols to be taken for
noncompliance.

p) Details as to how Incident investigations will be managed. Include procedure
and incident form.

3 Post copy of the Plan, and updates, prominently on Work Site.

1.13 SAFETY SUPERVISION
1 Employ Health & Safety Site Representative responsible for daily supervision of health
and safety of the Work.
2 Health & Safety Site Representative may be the Superintendent of the Work or other

person designated by Contractor and shall be assigned the responsibility and authority to:

1 Implement, monitor and enforce daily compliance with health and safety
requirements of the Work

2 Monitor and enforce Contractor's site-specific Health and Safety Plan.
Conduct site safety orientation session to persons granted access to Work Site.

4 Ensure that persons allowed site access are knowledgeable and trained in health and
safety pertinent to their activities at the site or are escorted by a competent person
while on the Work Site.

5 Stop the Work as deemed necessary for reasons of health and safety.
3 Health & Safety Site Representative must:
1 Be qualified and competent person in occupational health and safety.

2 Have site-related working experience specific to activities of the Work.

3 Be on Work Site at all times during execution of the Work.

4 All supervisory personnel assigned to the Work shall also be competent persons.
5 Inspections:

1.  Conduct regularly scheduled safety inspections of the Work on a minimum
weekly basis. Record deficiencies and remedial action taken.

2. Follow-up and ensure corrective measures are taken.
3. Share inspection reports with crews / subs

6 Cooperate with the Facility's and / or the PSPC Occupational Health and Safety
representative.

v Keep inspection reports and supervision related documentation on site.

1.14 TRAINING

1 Use only skilled workers on Work Site who are deemed competent and are trained in
occupational health and safety procedures and practices pertinent to their assigned task.

2 Permit employees registered in Provincial apprenticeship program to perform specific tasks
only if under direct supervision of qualified licensed workers. Determine permitted
activities and tasks by apprentices, based on level of training attended and demonstration of
ability to perform specific duties.
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3 Maintain employee records and evidence of training received. Make data available to
Departmental Representative upon request.

4 When unforeseen or peculiar safety-related hazard, or condition occur during performance
of Work, follow procedures in place for Employee's Right to Refuse Work in accordance
with Acts and Regulations of Province having jurisdiction and advise Departmental
Representative verbally and in writing.

1.15 MINIMUM SITE SAFETY RULES

1 Notwithstanding requirement to abide by federal and provincial health and safety
regulations; the company shall establish rules to govern the conduct and actions of their
employees. These rules should leave no room for discretion and argument. The rules must
be enforced and action should be taken every time a rule is violated.

2 Brief persons of the documented disciplinary protocols to be taken for noncompliance.
1.16 CORRECTION OF NON-COMPLIANCE
1 The contractor shall;
1 Immediately address health and safety non-compliance issues identified by

authority having jurisdiction or by Departmental Representative.

2 Provide Departmental Representative with written report of action taken to correct
non-compliance of health and safety issues identified.

3 Departmental Representative will stop Work if non-compliance of health and safety
regulations is not corrected in a timely manner.

1.17 INCIDENT REPORTING
1 Investigate and report all incidents to Departmental Representative.
2 Notify the Departmental representative as soon as reasonably practicable following the
incident.

Ensure the Authority having Jurisdiction is notified as prescribed by applicable legislation.

4 Submit report in writing.
1.18 HAZARDOUS PRODUCTS

1 Comply with requirements of Workplace Hazardous Materials Information System
(WHMIS).

2 Keep MSDS data sheets for all products delivered to site.
1 Post on site.
2 Submit copy to Departmental Representative.
3 For interior work in an occupied Facility, post additional copy in one or more

publicly accessible locations.

1.19 POWDER ACTUATED DEVICES

1 Use powder actuated fastening devices only after receipt of written permission from
Departmental Representative.

1.20 CONFINED SPACES
1 Abide by occupational health and safety regulations regarding work in confined spaces.
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1.21 SITE RECORDS

1 Maintain on Work Site copy of safety related documentation and reports stipulated to be
produced in compliance with Acts and Regulations of authorities having jurisdiction and of
those documents specified herein.

2 Upon request, make available to Departmental Representative or authorized Safety Officer
for inspection.
1.22 POSTING OF DOCUMENTS

1 Ensure applicable items, articles, notices and orders are posted in a conspicuous location on
the Work Site in accordance with Acts and Regulations of Province. See local legislation
for specifics.

2 Post other documents as specified herein, including:
1 Site specific Health and Safety Plan.
2 WHMIS data sheets.

Part 2 Products
2.1 NOT USED
A Not used.
Part 3 Part 3 Execution
3.1 NOT USED
A Not used.

END OF SECTION
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Part 1 General
1.1 FIRE DEPARTMENT BRIEFING
A Departmental Representative will co-ordinate arrangements for contractor for briefing on

Fire Safety at pre-work conference by Fire Chief before work is commenced.

1.2 REPORTING FIRES
A Know location of nearest fire alarm box and telephone, including emergency phone
number.
2 Report immediately fire incidents to Fire Department as follows:

1 Activate nearest fire alarm box; or
2 Telephone.
3 When reporting fire by telephone, give location of fire, name or number of building and
be prepared to verify location.
1.3 INTERIOR AND EXTERIOR FIRE PROTECTION AND ALARM SYSTEMS
1 Fire protection and alarm system will not be:
1 Obstructed;
2 Shut-off; and
3 Left inactive at end of working day or shift without authorization from Fire Chief.
2 Fire hydrants, standpipes and hose systems will not be used for other than fire-fighting
purposes unless authorized by Fire Chief.
1.4 FIRE EXTINGUISHERS
1 Supply fire extinguishers, as scaled by Fire Chief, necessary to protect work in progress
and contractor's physical plant on site.
1.5 BLOCKAGE OF ROADWAYS

1 Advise Fire Chief of work that would impede fire apparatus response. This includes
violation of minimum overhead clearance, as prescribed by Fire Chief, erecting of
barricades and digging of trenches.

1.6 SMOKING PRECAUTIONS
1 Observe smoking regulations.
1.7 RUBBISH AND WASTE MATERIALS
1 Keep rubbish and waste materials at minimum quantities.

2 Burning of rubbish is prohibited.
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3 Removal:
1 Remove rubbish from work site at end of work day or shift or as directed.

4 Storage:
1 Store oily waste in approved receptacles to ensure maximum cleanliness and safety.
2 Deposit greasy or oily rags and materials subject to spontaneous combustion in

approved receptacles and remove specified.

1.8 FLAMMABLE AND COMBUSTIBLE LIQUIDS
1 Handling, storage and use of flammable and combustible liquids governed by current
National Fire Code of Canada 2015 (NFC).
2 Keep flammable and combustible liquids such as gasoline, kerosene and naphtha for

ready use in quantities not exceeding 45 litres provided they are stored in approved safety
cans bearing Underwriters' Laboratory of Canada or Factory Mutual seal of approval.
Storage of quantities of flammable and combustible liquids exceeding 45 litres for work
purposes requires permission of Fire Chief.

Transfer of flammable and combustible liquids is prohibited within buildings or jetties.

4 Transfer of flammable and combustible liquids will not be carried out in vicinity of open
flames or any type of heat-producing devices.

5 Do not use flammable liquids having flash point below 38 degrees C such as naphtha or
gasoline as solvents or cleaning agents.

.6 Store flammable and combustible waste liquids, for disposal, in approved containers
located in safe ventilated area. Keep quantities minimum and Fire Department is to be
notified when disposal is required.
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1.9 HAZARDOUS SUBSTANCES
1 Work entailing use of toxic or hazardous materials, chemicals and/or explosives, or
otherwise creating hazard to life, safety or health, in accordance with National Fire Code of
Canada (NFC).
2 Obtain from Fire Chief a "Hot Work™ permit for work involving welding, burning or use of

blowtorches and salamanders, in buildings or facilities.

3 When Work is carried out in dangerous or hazardous areas involving use of heat, provide
fire watchers equipped with sufficient fire extinguishers. Determination of dangerous or
hazardous areas along with level of protection necessary for Fire Watch is at discretion of
Fire Chief. Contractors are responsible for providing fire watch service for work on scale
established and in conjunction with Fire Chief at pre-work conference.

4 Provide ventilation where flammable liquids, such as lacquers or urethanes are used,
eliminate sources of ignition. Inform Fire Chief prior to and at cessation of such work.

1.10 QUESTIONS AND/OR CLARIFICATION
Nl Direct questions or clarification on Fire Safety in addition to above requirements to Fire
Chief.
1.11 FIRE INSPECTION
Co-ordinate site inspections by Fire Chief through Departmental Representative.
Allow Fire Chief unrestricted access to work site.

Co-operate with Fire Chief during routine fire safety inspection of work site.

A w Nk

Immediately remedy unsafe fire situations observed by Fire Chief.

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A Not Used.

END OF SECTION
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Part 1 General
11 GENERAL
A Due to nature of this Facility, and client operations therein, security regulations
pertaining to site will be in place during the work resulting in need for:
1 Continuous escort of un-cleared workers by security personnel;
2 Workers must undergo a security clearance process;

3 Specific rules and regulations as specified in this section and as directed by
Departmental Representative to be stringently followed.

2 It is the Contractor's responsibility to:
A Submit necessary documentation required and obtain security clearances for all
workers;
2 Become familiar with and abide by security rules and regulations;

3 Brief all workers and sub-contractors in respect of the security regulations and
ensure that they abide by all rules and directives.

3 The Departmental Representative will coordinate pre-construction meeting between
Contractor, Building Management and Security Personnel who will provide details and
directives on control and movement on site.

4 Any infraction of site security regulations on the part of the Contractor, members of work
force or any Subcontractor in his employ, could result in:

1 Financial penalties in the form of progress payment reduction or holdback
assessments being levied against the Contractor and;

2 Demand immediate removal of offending party from the site.

1.2 SECURITY PERSONNEL

| Obtain and pay for the services of security personnel, employed by the Canadian Corps
of Commissionaires to provide escort and security supervision of all workers during
the work of this contract.

2 Commissionaires employed on this project must have a current Enhanced Security
Clearance status issued by PWGSC.
3 Provide minimum of two (2) Commissionaires to be on site at all times when work is

carried out, having the following responsibilities:

1 Limit movement of workers to within the boundaries established by Departmental
Representative for each work phase;

2 Maintain security control list of workers authorized to be on site as determined by
Contractor and Departmental Representative;

3 Manage the distribution and control of worker ID tags;
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4 Escort workers who need to circulate on site beyond the established boundaries of
work, including the corridors, stairwells and elevators used for access to and from
work areas.

5 Escort and supervise short term visitors who need access to the work site such as for

material deliveries or to conduct inspections.

4 Provide additional commissionaires when required to perform supervision or escort
function as may be needed due to Contractor's work operations in order that no worker
is left unsupervised on premises.

5 Ensure Commissionaire(s) are present on site for entire work shift including work breaks
and time period after work shifts until all workers have left site.

.6 Commissionaire must stay within the actual construction area and provide surveillance of
all workers ensuring that security rules and requirements are obeyed and to limit
movement to approved work areas of site.

T Escort and supervision of workers by Commissionaire is required at all times regardless
as to whether work shifts are in the daytime or during off hours.

8 Commissionaire shall report directly to Departmental Representative and to the Facility
security personnel and ensure that site security directives are obeyed by all workers.

1 Empower Commissionaire with authority to remove any worker deemed non-
compliant with security directives.

9 Ensure Commissionaire is fitted and wears approved safety hard hat, safety footwear and
other personnel protective equipment appropriate to work in accordance with applicable
Occupational Health and Safety Regulations specified in Section 01 35 29.06.

1.3 SECURITY CLEARANCE REQUIREMENTS

1 All persons employed by Contractor or by subcontractors who will be working on site
must undergo the following check:

1 Apply for PWGSC personnel security clearance screening and obtain a Reliability
Status.

2 Individuals who do not have security clearance, as specified in clause 3.1, will not be
allowed to circulate freely in restricted areas of site and must be under constant
escort and surveillance by security personnel.

1 Restricted areas: all interior areas of building beyond the public lobby.

3 Departmental Representative will advise when worker security clearance has been
received and whether escort is no longer needed for a particular individual.

4 Within one (1) week following notification of contract award, submit applications for
PWGSC Reliability Status security clearance.

1 Make application for all workers as one submission to facilitate processing and
minimize delays.



FRDC B1 SITE SECURITY REQUIRMENTS Section 01 35 54
Guard Rail Renovations Page 3 of 6
Fredericton, New Brunswick 2021-03-31
R.114118.001

5 To obtain the PWGSC Reliability Status clearance, the following information is required
for each applicant:

1 "Personnel Screening, Consent and Authorization Form" (Form No. TBS/SCT #330-
23E (Rev. 2002/07)) completed by each worker.

2 Contractor Declaration to Public Works & Government Services Canada (PWGSC
Security Form "A") completed by Contractor attesting to having conducted an
assessment of reliability for each worker applicant verifying employment and other
reference data.

3 Proof of applicant's identity consisting of a picture ID such as a Canadian Motor
Vehicle Driver's License or other similar official ID card.

4 Proof of applicant's Canadian citizenship consisting of a provincial issued birth
certificate, baptismal certificate, citizenship certificate or passport.

5 Include both forms along with a clear legible photocopy of the citizenship and
identity documents submitted as one complete package for each applicant.

.6 A sample of the above mentioned forms are included at the end of this Specification
Section for reference purposes and marked Appendix "A".

1 Information on filling out form TBS/SCT # 330-23E are as follows:

A Part A: by PWGSC Project Manager;

2 Part B: by applicant. Provide full name, including middle name (not
simply and initial). Ensure addresses listed represent last five (5) years of
residence and each address is fully completed including postal code. Print
data in clear, legible manner.

3 Part C: only boxes 1, 2 & 3 need to be completed, requiring applicant's
initials. Name of official requested here can be PWGSC Project Manager
or PWGSC Regional Security Agent provided that Contractor submits the
PWGSC Security Form "A" identified in clause 3.5.2 above.

T Fingerprinting will also be required if:
1 Applicant indicates that he/she has a previous criminal conviction on Form #330-
23E;
2 Security clearance search process results in two persons with same identity, such as
having the same name.
8 Departmental Representative will provide details as to what procedures, location and time
where workers must go should fingerprints are needed.
9 Processing Time:
A The PWGSC departmental processing time to obtain all security clearances is

estimated to be 3 weeks from date of receipt of required documentation.

2 To avoid delays, prepare worker documentation as soon as possible, however submit
documentation for each applicant as one package and send information for entire
workforce as one submission. Ensure forms are fully completed, signed and that all
information and photo identification is clear and legible.

3 Be aware that processing time for applicants with criminal convictions may take
longer and could extend to 6 months duration.
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1.4

15

10

A1

A2

A An interview with such applicant may also be required as part of the
security clearance process.

.Facilitate workers security clearance process as follows:

A Prepare comprehensive list of workers who will require security clearance
throughout project, including those of sub-contractors.

Provide copy of list to Departmental Representative.

Coordinate and expedite submission of various subcontractors.

Brief and assist applicants in preparing and submitting documentation.
Review documentation of each applicant for completeness before submission.

o o w N

Have each worker keep a copy of their completed application form in case the initial
submission gets lost.

T Submit documentation in an organized manner with transmittal letter clearly
identifying project for which worker clearance is required.

Send submission(s) directly to Departmental Representative or to the approved mailing
address as directed by Departmental Representative.

Persons who have not been successful in obtaining security clearance, upon
documentation review by PWGSC, will not be allowed further access on site and cannot
work on project any longer.

SECURITY PASSES

Visitor Tags are required for all personnel requiring access inside the building beyond the
main public lobby.

Tags will be provided by Facility Security to Contractor for distribution to authorized
workers which are placed on the Security Control List specified below.

All persons while on site, must wear the ID tag issued to him regardless of daytime or
nighttime work hours.

The Contractor is responsible to obtain visitor tags before work commences, including
those required by his sub-contractors, and to continually control their distribution and use
by workers. Submit request for tags as early as possible prior to commencement of work.

For the duration of this contract, anyone not in possession of the visitor tag will not be
allowed access on site.

At end of project, return to Departmental Representative all tags issued to workers and to
subcontractors. Departmental Representative will deduct from final contract payment,
$100.00 for each pass not returned regardless of the reason the pass is not returned.

.Immediately report any lost, stolen or destroyed passes to the Departmental
Representative.
SECURITY CONTROL LIST

Provide a list of employee names from workforce and from sub-contractors who will be
present at site during the course of work.
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2 List to include names, addresses and telephone number of all persons.

3 Submit copy to Departmental Representative and to Security Commissionaire for control
of workers.

4 Update list as work progresses.

5 Ensure that each worker can provide proof of identity upon demand, when requested by

Facility Security Personnel, Departmental Representative or Facility Management.

1.6 BUILDING ACCESS

1 Keys and door security access cards necessary for access to restricted areas may be issued
at the discretion of the Building Manager and the Departmental Representative.
Follow all instructions in regards to use, care and disposition of all keys and access
cards so issued.

2 Keys and security access cards given to the Commissionaire for his sole possession, as
determined by Departmental Representative, shall not under any circumstances be
given to any worker or sub-contractor.

3 Do not, under any circumstances, make or allow workers to make duplicates of keys
issued.
4 At end of project, return to Departmental Representative all keys and access cards issued.

Departmental Representative will deduct from final contract payment, $25.00 for
each item not returned, regardless of the reason.

5 Immediately report to Departmental Representative any lost, stolen or destroyed keys and
door security access cards.

1.7 SITE SECURITY

1 Where work of this contract requires use of a permanently locked door, it is Contractor's
responsibility to ensure that door is unlocked and locked after each use or provide a
competent security guard, posted at door, when door must remain open for an
elongated period of time during a particular work shift.

1 Notify Building Security when security doors will be used and stringently follow all
directives to ensure building security is effectively maintained.

2 When work must be carried out during "off-hours" or beyond the work hours previously
agreed upon at start of work, provide notice as soon as possible in order to minimize
the impact on Building Security.
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Part 2 Products
2.1 NOT USED
Part 3 Execution
3.1 NOT USED

END OF SECTION
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Part 1
11
1.2
13
1
2
3
14
1

General

SUMMARY

This Section references to laws, by laws, ordinances, rules, regulations, codes, orders of
Authority Having Jurisdiction, and other legally enforceable requirements applicable to
Work and that are; or become, in force during performance of Work.

REFERENCES TO REGULATORY REQUIREMENTS

Perform Work in accordance with 2015 National Building Code of Canada (NBC)
including amendments up to tender closing date and other codes of provincial or local
application provided that in case of conflict or discrepancy, more stringent requirements
apply.

Specific design and performance requirements listed in the specifications or indicated on
the Drawings may exceed the minimum requirements established by the referenced

Building Code; these requirements will govern over the minimum requirements listed in the
Building Code

1 Meet or exceed requirements of:
1 Contract documents.
2 Specified standards, codes and referenced documents.

HAZARDOUS MATERIAL DISCOVERY

Asbestos: demolition of spray or trowel-applied asbestos is hazardous to health. Stop work
immediately when material resembling spray or trowel-applied asbestos is encountered
during demolition work. Notify Departmental Representative.
PCB: Polychlorinated Biphenyl: stop work immediately when material resembling
Polychlorinated Biphenyl is encountered during demolition work. Notify Departmental
Representative.

Mould: stop work immediately when material resembling mould is encountered during
demolition work. Notify Departmental Representative.

QUALITY ASSURANCE

Regulatory Requirements: Except as otherwise specified, Constructor shall apply for,
obtain, and pay all fees associated with, permits, licenses, certificates, and approvals
required by regulatory requirements and Contract Documents, based on General
Conditions of Contract and the following:

1 Regulatory requirements and fees in force on date of Bid submission, and

2 Any change in regulatory requirements or fees scheduled to become effective after
date of tender submission and of which public notice has been given before date of
tender submission.
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15 EASEMENTS AND NOTICES
1 Owner will obtain permanent easements and rights of servitude that may be required for
performance of Work.
2 Constructor shall give notices required by regulatory requirements.
1.6 PERMITS

1 Building Permit:

1 Constructor shall apply for, obtain and pay for building permit on behalf of
Owner, and other permits required for Work and its various parts.

2 Constructor will require that specific Subcontractor’s obtain and pay for permits
required by authorities having jurisdiction, where their Work is affected by Work
requiring permits.

3 Constructor will display building permit and other permits in a conspicuous
location at Place of Work.

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
2 Not Used.

END OF SECTION
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Part 1 General

11 INSPECTION

1 Allow Departmental Representative access to Work. If part of Work is in preparation at
locations other than Place of Work, allow access to such Work whenever it is in progress.

2 Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Departmental Representative instructions, or law of Place of
Work.

3 If Contractor covers or permits to be covered Work that has been designated for special
tests, inspections or approvals before such is made, uncover such Work, have inspections
or tests satisfactorily completed and make good such Work.

4 Departmental Representative will order part of Work to be examined if Work is
suspected to be not in accordance with Contract Documents. If, upon examination such
work is found not in accordance with Contract Documents, correct such Work and pay
cost of examination and correction. If such Work is found in accordance with Contract
Documents, Departmental Representative shall pay cost of examination and replacement.

1.2 INDEPENDENT INSPECTION AGENCIES

1 Independent Inspection/Testing Agencies will be engaged by Departmental
Representative for purpose of inspecting and/or testing portions of Work. Cost of such
services will be borne by Departmental Representative.

2 Employment of inspection/testing agencies does not relax responsibility to perform Work
in accordance with Contract Documents.

3 If defects are revealed during inspection and/or testing, appointed agency will request
additional inspection and/or testing to ascertain full degree of defect. Correct defect and
irregularities as advised by Departmental Representative at no cost to Departmental
Representative. Pay costs for retesting and reinspection.

1.3 ACCESS TO WORK
1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication
plants.
2 Co-operate to provide reasonable facilities for such access.
14 PROCEDURES
1 Notify appropriate agency and Departmental Representative in advance of requirement

for tests, in order that attendance arrangements can be made.

2 Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not cause
delays in Work.

3 Provide labour and facilities to obtain and handle samples and materials on site. Provide
sufficient space to store and cure test samples.
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15 REJECTED WORK

1 Remove defective Work, whether result of poor workmanship, use of defective products
or damage and whether incorporated in Work or not, which has been rejected by
Departmental Representative as failing to conform to Contract Documents. Replace or re-
execute in accordance with Contract Documents.

2 Make good other Contractor's work damaged by such removals or replacements
promptly.
3 If in opinion of Departmental Representative it is not expedient to correct defective Work

or Work not performed in accordance with Contract Documents, Owner will deduct
from Contract Price difference in value between Work performed and that called for by
Contract Documents, amount of which will be determined by Departmental
Representative.

1.6 REPORTS
1 Submit 4 copies of inspection and test reports to Departmental Representative.
2 Provide copies to manufacturer or fabricator of material being inspected or tested or

subcontractor of work being inspected or tested.

1.7 MOCK-UPS

1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of
Sections required to provide mock-ups.

2 Construct in locations acceptable to Departmental Representative.

3 Prepare mock-ups for Departmental Representative review with reasonable promptness
and in orderly sequence, to not cause delays in Work.

4 Failure to prepare mock-ups in ample time is not considered sufficient reason for
extension of Contract Time and no claim for extension by reason of such default will be
allowed.

5 Specification section identifies whether mock-up may remain as part of Work or if it is to

be removed and when.

1.8 EQUIPMENT AND SYSTEMS

1 Submit adjustment and balancing reports for mechanical, electrical and building
equipment systems.
Part 2 Products

2.1 NOT USED
Nl Not Used.
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Part 3 Execution
3.1 NOT USED
A Not Used.

END OF SECTION
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Part1 General
11 INSTALLATION AND REMOVAL
1 Provide temporary utilities controls in order to execute work expeditiously.
2 Remove from site all such work after use.
1.2 WATER SUPPLY
1 Departmental Representative will provide continuous supply of potable water for

construction use.

1.3 TEMPORARY HEATING AND VENTILATION
1 Provide temporary ventilation in enclosed areas as required to:
1 Facilitate progress of Work.
2 Protect Work and products against dampness and cold.
3 Prevent moisture condensation on surfaces.
4 Provide ambient temperatures and humidity levels for storage, installation and

curing of materials.

5 Provide adequate ventilation to meet health regulations for safe working
environment.

2 Ventilating:

A Prevent accumulations of dust, fumes, mists, vapours or gases in areas occupied
during construction.
2 Provide local exhaust ventilation to prevent harmful accumulation of hazardous
substances into atmosphere of occupied areas.
3 Dispose of exhaust materials in manner that will not result in harmful exposure to
persons.
A4 Ventilate storage spaces containing hazardous or volatile materials.
5 Ventilate temporary sanitary facilities.
6 Continue operation of ventilation and exhaust system for time after cessation of
work process to assure removal of harmful contaminants.
3 Permanent heating system of building, to be used when available. Be responsible for
damage to heating system if use is permitted.
4 Departmental Representative will pay utility charges when temporary heat source is
existing building equipment.
5 Maintain strict supervision of operation of temporary heating and ventilating equipment
fo:
1 Conform with applicable codes and standards.
2 Enforce safe practices.

3 Prevent abuse of services.
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4 Prevent damage to finishes.
5 Vent direct-fired combustion units to outside.
.6 Be responsible for damage to Work due to failure in providing adequate heat and

protection during construction.

1.4 TEMPORARY POWER AND LIGHT
1 Departmental Representative will pay for temporary power during construction for
temporary lighting and operating of power tools, to a maximum supply of 230 volts
30 amps.
2 Temporary power for electric cranes and other equipment requiring in excess of above is

responsibility of Contractor.

3 Electrical power and lighting systems installed under this Contract may be used for
construction requirements only with prior approval of Departmental Representative
provided that guarantees are not affected. Make good damage to electrical system caused
by use under this Contract. Replace lamps which have been used for more than 3 months.

15 FIRE PROTECTION
1 Provide and maintain temporary fire protection equipment during performance of Work
required by insurance companies having jurisdiction governing codes, regulations and
bylaws.
2 Burning rubbish and construction waste materials is not permitted on site.

Part 2 Products

2.1 NOT USED
A1 Not Used.

Part 3 Execution

3.1 NOT USED
A1 Not Used.

END OF SECTION
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Part 1 General

11 REFERENCE STANDARDS
1 Canadian General Standards Board (CGSB)
1 CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.
2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.
2 Canadian Standards Association (CSA International)

A CSA-A23.1/A23.2-04, Concrete Materials and Methods of Concrete
Construction/Methods of Test and Standard Practices for Concrete.

2 CSA-0121-M1978 (R2003), Douglas Fir Plywood.
3 CAN/CSA-S269.2-M1987 (R2003), Access Scaffolding for Construction
Purposes.

4 CAN/CSA-Z321-96 (R2001), Signs and Symbols for the Occupational
Environment.

3 Public Works Government Services Canada (PSPC) Standard Acquisition Clauses and
Conditions (SACC)-1D: R0202D, Title: General Conditions 'C', In Effect as of: May 14,
2004,
1.2 INSTALLATION AND REMOVAL
1 Prepare site plan indicating proposed location and dimensions of area to be fenced and

used by Contractor, number of trailers to be used, avenues of ingress/egress to fenced
area and details of fence installation.

Indicate use of supplemental or other staging area.
4 Provide construction facilities in order to execute work expeditiously.

Remove from site all such work after use.

1.3 SCAFFOLDING
1 Scaffolding in accordance with CAN/CSA-S269.2.
1 Provide and maintain ramps, scaffolding, temporary stairs, ladders and platforms.

1.4 HOISTING

1 Provide, operate and maintain hoists required for moving of workers, materials and
equipment. Make financial arrangements with Subcontractors for their use of hoists.

2 Hoists to be operated by qualified operator.

15 ELEVATORS

1 Designated existing elevators to be used by construction personnel and transporting of
materials with Departmental Representative approval only.
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2 Provide protective coverings for finish surfaces of cars and entrances.
1.6 SITE STORAGE/LOADING
1 Confine work and operations of employees by Contract Documents. Do not unreasonably
encumber premises with products.
2 Do not load or permit to load any part of Work with weight or force that will endanger
Work.
1.7 CONSTRUCTION PARKING
1 Parking will not be permitted on site.
1.8 OFFICES
1 Mobile construction offices are not permitted on site.
1.9 EQUIPMENT, TOOL AND MATERIALS STORAGE
A Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for

storage of tools, equipment and materials.
2 Locate materials not required to be stored in weatherproof sheds on site in manner to
cause least interference with work activities.
1.10 SANITARY FACILITIES

1 Departmental Representative will assign sanitary facilities for use by Contractor's
personnel. Keep facilities clean.

1.11 CONSTRUCTION SIGNAGE
1 Contractor signboards not permitted on site.
2 Signs and natices for safety and instruction in both official languages Graphic symbols to
CAN/CSA-Z321.
3 Maintain approved signs and notices in good condition for duration of project, and

dispose of off site on completion of project or earlier if directed by Departmental
Representative.
1.12 CLEAN-UP
Remove construction debris, waste materials, packaging material from work site daily.
Clean dirt or mud tracked onto paved or surfaced roadways.
Store materials resulting from demolition activities that are salvageable.

A w N R

Stack stored new or salvaged material not in construction facilities.
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Part 2 Products

2.1 NOT USED
1 Not Used.

Part 3 Execution

3.1 NOT USED
Nl Not Used.

END OF SECTION
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Part 1 General

11 REFERENCE STANDARDS

A Public Works Government Services Canada (PSPC) Standard Acquisition Clauses and
Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as Of: May 14,
2004.
1.2 INSTALLATION AND REMOVAL
A1 Provide temporary controls in order to execute Work expeditiously.

2 Remove from site all such work after use.

1.3 GUARD RAILS AND BARRICADES

A Provide secure, rigid guard rails and barricades around deep excavations, open shafts,
open stair wells, open edges of floors and roofs.

2 Provide as required by governing authorities.

14 WEATHER ENCLOSURES

| Provide weather tight closures to unfinished door and window openings, tops of shafts
and other openings in floors and roofs.

2 Close off floor areas where walls are not finished; seal off other openings; enclose
building interior work for temporary heat.

15 DUST TIGHT SCREENS
A Provide dust tight partitions to localize dust generating activities, and for protection of
workers, finished areas of Work and public.
2 Refer to Drawings for locations and details.
3 Maintain and relocate protection until such work is complete.
1.6 FIRE ROUTES
A Maintain access to property including overhead clearances for use by emergency

response vehicles.

1.7 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

A Protect surrounding private and public property from damage during performance of
Work.

2 Be responsible for damage incurred.
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1.8 PROTECTION OF BUILDING FINISHES
A1 Provide protection for finished and partially finished building finishes and equipment
during performance of Work.
2 Provide necessary screens, covers, and hoardings.
3 Confirm with Departmental Representative locations and installation schedule 3 days
prior to installation.
4 Be responsible for damage incurred due to lack of or improper protection.
Part 2 Products
2.1 NOT USED
1 Not Used.
Part 3 Execution
3.1 NOT USED
1 Not Used.

END OF SECTION
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11 QUALITY

1 Products, materials, equipment and articles incorporated in Work shall be new, not
damaged or defective, and of best quality for purpose intended. If requested, furnish
evidence as to type, source and quality of products provided.

2 Procurement policy is to acquire, in cost effective manner, items containing highest
percentage of recycled and recovered materials practicable consistent with maintaining
satisfactory levels of competition. Make reasonable efforts to use recycled and recovered
materials and in otherwise utilizing recycled and recovered materials in execution of
work.

3 Defective products, whenever identified prior to completion of Work, will be rejected,
regardless of previous inspections. Inspection does not relieve responsibility, but is
precaution against oversight or error. Remove and replace defective products at own
expense and be responsible for delays and expenses caused by rejection.

4 Should disputes arise as to quality or fitness of products, decision rests strictly with
[Departmental Representative]based upon requirements of Contract Documents.

5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any
particular or like item throughout building.

6 Permanent labels, trademarks and nameplates on products are not acceptable in
prominent locations, except where required for operating instructions, or when located in
mechanical or electrical rooms.

1.2 AVAILABILITY

1 Immediately upon signing Contract, review product delivery requirements and anticipate
foreseeable supply delays for items. If delays in supply of products are foreseeable, notify
Departmental Representative of such, in order that substitutions or other remedial action
may be authorized in ample time to prevent delay in performance of Work.

2 In event of failure to notify Departmental Representative at commencement of Work and
should it subsequently appear that Work may be delayed for such reason, Departmental
Representative reserves right to substitute more readily available products of similar
character, at no increase in Contract Price or Contract Time.

1.3 STORAGE, HANDLING AND PROTECTION

1 Handle and store products in manner to prevent damage, adulteration, deterioration and
soiling and in accordance with manufacturer's instructions when applicable.

2 Store packaged or bundled products in original and undamaged condition with
manufacturer's seal and labels intact. Do not remove from packaging or bundling until
required in Work.

Store products subject to damage from weather in weatherproof enclosures.
A4 Store cementitious products clear of earth or concrete floors, and away from walls.

5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden
platforms and cover with waterproof tarpaulins during inclement weather.
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.6 Store sheet materials, lumber on flat, solid supports and keep clear of ground. Slope to
shed moisture.

v Store and mix paints in heated and ventilated room. Remove oily rags and other
combustible debris from site daily. Take every precaution necessary to prevent
spontaneous combustion.

.8 Remove and replace damaged products at own expense and to satisfaction of
Departmental Representative.

9 Touch-up damaged factory finished surfaces to Departmental Representative's
satisfaction. Use touch-up materials to match original. Do not paint over name plates.

14 TRANSPORTATION
1 Pay costs of transportation of products required in performance of Work.
2 Transportation cost of products supplied by Owner will be paid for by Departmental

Representative. Unload, handle and store such products.

15 MANUFACTURER'S INSTRUCTIONS

1 Unless otherwise indicated in specifications, install or erect products in accordance with
manufacturer's instructions. Do not rely on labels or enclosures provided with products.
Obtain written instructions directly from manufacturers.

2 Notify Departmental Representative in writing, of conflicts between specifications and
manufacturer's instructions, so that Departmental Representative will establish course of
action.

3 Improper installation or erection of products, due to failure in complying with these

requirements, authorizes Departmental Representative to require removal and re-
installation at no increase in Contract Price or Contract Time.
1.6 QUALITY OF WORK

1 Ensure Quality of Work is of highest standard, executed by workers experienced and
skilled in respective duties for which they are employed. Immediately notify
Departmental Representative if required Work is such as to make it impractical to
produce required results.

2 Do not employ anyone unskilled in their required duties. Departmental Representative
reserves right to require dismissal from site, workers deemed incompetent or careless.

3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with
Departmental Representative, whose decision is final.
1.7 CO-ORDINATION

1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous
supervision.

2 Be responsible for coordination and placement of openings, sleeves and accessories.
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18 CONCEALMENT

1 In finished areas conceal pipes, ducts and wiring in floors, walls and ceilings, except
where indicated otherwise.

2 Before installation inform Departmental Representative if there is interference. Install as
directed by Departmental Representative.
1.9 REMEDIAL WORK

1 Perform remedial work required to repair or replace parts or portions of Work identified
as defective or unacceptable. Co-ordinate adjacent affected Work as required.

2 Perform remedial work by specialists familiar with materials affected. Perform in a
manner to neither damage nor put at risk any portion of Work.

1.10 LOCATION OF FIXTURES
1 Consider location of fixtures, outlets, and mechanical and electrical items indicated as
approximate.
2 Inform Departmental Representative of conflicting installation. Install as directed.
111 FASTENINGS
1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent
materials, unless indicated otherwise.
2 Prevent electrolytic action between dissimilar metals and materials.
3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior

work, unless stainless steel or other material is specifically requested in affected
specification Section.

4 Space anchors within individual load limit or shear capacity and ensure they provide
positive permanent anchorage. Wood, or any other organic material plugs are not
acceptable.

5 Keep exposed fastenings to a minimum, space evenly and install neatly.

6 Fastenings which cause spalling or cracking of material to which anchorage is made are

not acceptable.

1.12 FASTENINGS - EQUIPMENT
1 Use fastenings of standard commercial sizes and patterns with material and finish suitable
for service.
2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304

stainless steel for exterior areas.
Bolts may not project more than one diameter beyond nuts.

4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers
where vibrations occur. Use resilient washers with stainless steel.
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1.13 PROTECTION OF WORK IN PROGRESS

1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural
member, unless specifically indicated without written approval of
Departmental Representative.

1.14 EXISTING UTILITIES

1 When breaking into or connecting to existing services or utilities, execute Work at times
directed by local governing authorities, with minimum of disturbance to Work, and/or
building occupants.

2 Protect, relocate or maintain existing active services. When services are encountered, cap
off in manner approved by authority having jurisdiction. Stake and record location of
capped service.

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A1 Not Used.

END OF SECTION
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Part 1 General
11 EXISTING SERVICES
1 Before commencing work, establish location and extent of service lines in area of Work

and notify Departmental Representative of findings.

1.2 LOCATION OF EQUIPMENT AND FIXTURES

1 Location of equipment, fixtures and outlets indicated or specified are to be considered as
approximate.

2 Locate equipment, fixtures and distribution systems to provide minimum interference and
maximum usable space and in accordance with manufacturer's recommendations for
safety, access and maintenance.

3 Inform Departmental Representative of impending installation and obtain approval for
actual location.

4 Submit field drawings to indicate relative position of various services and equipment
when required by Departmental Representative.

Part 2 Products

2.1 NOT USED
Nl Not Used.

Part 3 Execution

3.1 NOT USED
A1 Not Used.

END OF SECTION
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Part1 General

1.1 ACTION AND INFORMATIONAL SUBMITTALS
1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures.
2 Submit written request in advance of cutting or alteration which affects:

1 Structural integrity of elements of project.

2 Integrity of weather-exposed or moisture-resistant elements.
3 Efficiency, maintenance, or safety of operational elements.
4 Visual qualities of sight-exposed elements.

5 Work of Owner or separate contractor.

3 Include in request:

Identification of project.

Location and description of affected Work.

Statement on necessity for cutting or alteration.
Description of proposed Work, and products to be used.
Alternatives to cutting and patching.

Effect on Work of Owner or separate contractor.
Written permission of affected separate contractor.
Date and time work will be executed.

o N UE WN R

1.2 MATERIALS
1 Required for original installation.

2 Change in Materials: Submit request for substitution in accordance with Section 01 33 00
- Submittal Procedures.

1.3 PREPARATION
1 Inspect existing conditions, including elements subject to damage or movement during
cutting and patching.
2 After uncovering, inspect conditions affecting performance of Work.
3 Beginning of cutting or patching means acceptance of existing conditions.
4 Provide supports to assure structural integrity of surroundings; provide devices and

methods to protect other portions of project from damage.

5 Provide protection from elements for areas which are to be exposed by uncovering work;
maintain excavations free of water.

14 EXECUTION
1 Execute cutting, fitting, and patching to complete Work.
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Fit several parts together, to integrate with other Work.
Uncover Work to install ill-timed Work.
Remove and replace defective and non-conforming Work.

Remove samples of installed Work for testing.

o Ul w N

Provide openings in non-structural elements of Work for penetrations of mechanical and
electrical Work.

v Execute Work by methods to avoid damage to other Work, and which will provide proper
surfaces to receive patching and finishing.

8 Employ original installer to perform cutting and patching for weather-exposed and
moisture-resistant elements, and sight-exposed surfaces.

9 Cut rigid materials using masonry saw or core drill. Pneumatic or impact tools not
allowed on masonry work without prior approval.

10 Restore work with new products in accordance with requirements of Contract
Documents.

A1 Fit Work to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

12 At penetration of fire rated wall, ceiling, or floor construction, completely seal voids with
firestopping material, full thickness of the construction element.

13 Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to nearest
intersection. Refinish assemblies by refinishing entire unit.

14 Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished areas
except where indicated otherwise.
15 WASTE MANAGEMENT AND DISPOSAL

1 Separate waste materials in accordance with Section 01 74 21 - Construction/Demolition
Waste Management And Disposal.

Part 2 Products

2.1 NOT USED
Nl Not Used.

Part 3 Execution

3.1 NOT USED
Nl Not Used.

END OF SECTION
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Part 1 General
1.1 PROJECT CLEANLINESS
A Maintain Work in tidy condition, free from accumulation of waste products and debris,

other than that caused by Owner or other Contractors.

2 Remove waste materials from site at daily regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site.

3 Make arrangements with and obtain permits from authorities having jurisdiction for
disposal of waste and debris.

A4 Provide on-site containers for collection of waste materials and debris.

5 Provide and use marked separate bins for recycling. Refer to Section 01 74 21 -
Construction/Demolition Waste Management and Disposal.

.6 Dispose of waste materials and debris off site.

v Clean interior areas prior to start of finishing work, and maintain areas free of dust and
other contaminants during finishing operations.

.8 Store volatile waste in covered metal containers, and remove from premises at end of
each working day.

9 Provide adequate ventilation during use of volatile or noxious substances. Use of building

ventilation systems is not permitted for this purpose.

10 Use only cleaning materials recommended by manufacturer of surface to be cleaned, and
as recommended by cleaning material manufacturer.

A1 Schedule cleaning operations so that resulting dust, debris and other contaminants will
not fall on wet, newly painted surfaces nor contaminate building systems.

1.2 FINAL CLEANING

1 When Work is Substantially Performed remove surplus products, tools, construction
machinery and equipment not required for performance of remaining Work.

2 Remove waste products and debris other than that caused by others, and leave Work
clean and suitable for occupancy.

3 Prior to final review remove surplus products, tools, construction machinery and
equipment.

4 Remove waste products and debris including that caused by Owner or other Contractors.

5 Remove waste materials from site at regularly scheduled times or dispose of as directed

by Departmental Representative. Do not burn waste materials on site.
.6 Make arrangements with and obtain permits from authorities having jurisdiction for

disposal of waste and debris.



FRDC B1 CLEANING Section 01 74 11
Guard Rail Renovations Page 2 of 2
Fredericton, New Brunswick 2021-03-31
R.114118.001

T Clean and polish glass, mirrors, hardware, wall tile, stainless steel, chrome, porcelain
enamel, baked enamel, plastic laminate, and mechanical and electrical fixtures. Replace
broken, scratched or disfigured glass.

8 Remove stains, spots, marks and dirt from decorative work, electrical and mechanical
fixtures, furniture fitments, walls, floors.

9 Clean lighting reflectors, lenses, and other lighting surfaces.
10 Vacuum clean and dust building interiors, behind grilles, louvres and screens.
11 Wax, seal, shampoo or prepare floor finishes, as recommended by manufacturer.

12 Inspect finishes, fitments and equipment and ensure specified workmanship and
operation.

13 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of
grounds.

14 Remove dirt and other disfiguration from exterior surfaces.
15 Clean and sweep roofs, gutters, areaways, and sunken wells.
.16 Sweep and wash clean paved areas.

17 Clean equipment and fixtures to sanitary condition; clean or replace filters of mechanical
equipment.

18 Clean roofs, downspouts, and drainage systems.

19 Remove debris and surplus materials from crawl areas and other accessible concealed
spaces.

.20 Remove snow and ice from access to building.

1.3 WASTE MANAGEMENT AND DISPOSAL

1 Separate waste materials in accordance with Section 01 74 21 - Construction/Demolition
Waste Management And Disposal.

Part 2 Products

2.1 NOT USED
A Not Used.

Part 3 Execution

3.1 NOT USED
A1 Not Used.

END OF SECTION
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Part1 General
1.1 WASTE MANAGEMENT GOALS
1 Prior to start of Work conduct meeting with Departmental Representative to review and

discuss PSPC's waste management goal and Contractor's proposed Waste Reduction
Workplan for Construction, Renovation and /or Demolition (CRD) waste to be project
generated.

2 PSPC's waste management goal: to divert Project Waste from landfill sites. Prior to
project completion provide Departmental Representative documentation certifying that
waste management, recycling, reuse of recyclable and reusable materials have been
extensively practiced.

3 Minimize amount of non-hazardous solid waste generated by project and accomplish
ma_xi_rr?um source reduction, reuse and recycling of solid waste produced by CRD
activities.

4 Protect environment and prevent environmental pollution damage.

1.2 REFERENCE STANDARDS

1 Canadian Construction Association (CCA)

1 CCA 81-2001: A Best Practices Guide to Solid Waste Reduction.

2 Public Works and Government Services Canada (PSPC)

1 2002 National Construction, Renovation and Demolition Non-Hazardous Solid

Waste Management Protocol.

2 CRD Waste Management Market Research Report (available from PSPC's
Environmental Services).

13 DEFINITIONS

1 Approved/Authorized recycling facility: waste recycler approved by applicable provincial
authority or other users of material for recycling approved by the Departmental
Representative.

2 Class I11: non-hazardous waste - construction renovation and demolition waste.

3 Construction, Renovation and/or Demolition (CRD) Waste: Class 111 solid, non-
hazardous waste materials generated during construction, demolition, and/or renovation
activities

4 Inert Fill: inert waste - exclusively asphalt and concrete.

Recyclable: ability of product or material to be recovered at end of its life cycle and re-
manufactured into new product for reuse.

.6 Recycle: process by which waste and recyclable materials are transformed or collected
for purpose of being transferred into new products.
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v Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for purpose of using in altered form. Recycling does not include
burning, incinerating, or thermally destroying waste.

8 Reuse: repeated use of product in same form but not necessarily for same purpose. Reuse
includes:
1 Salvaging reusable materials from re-modelling projects, before demolition stage,
for resale, reuse on current project or for storage for use on future projects.
2 Returning reusable items including pallets or unused products to vendors.
9 Salvage: removal of structural and non-structural materials from

deconstruction/disassembly projects for purpose of reuse or recycling.
10 Separate Condition: refers to waste sorted into individual types.

A1 Source Separation: act of keeping different types of waste materials separate beginning
from the point they became waste.

12 Waste Diversion Report: detailed report of final results, quantifying cumulative weights
and percentages of waste materials reused, recycled and landfilled over course of project.
Measures success against Waste Reduction Workplan (WRW) goals and identifies
lessons learned.

13 Waste Management Co-ordinator (WMC): contractor representative responsible for
supervising waste management activities as well as co-ordinating required submittal and
reporting requirements.

14 Waste Reduction Workplan (WRW): written report which addresses opportunities for
reduction, reuse, or recycling of materials generated by project. Specifies diversion goals,
implementation and reporting procedures, anticipated results and responsibilities.

14 DOCUMENTS

1 Post and maintain in visible and accessible area at job site, one copy of following
documents:

1 Waste Reduction Workplan.

15 ACTION AND INFORMATIONAL SUBMITTALS
1 Submit in accordance with Section 01 33 00 - Submittal Procedures.
2 Prepare and submit following prior to project start-up:
1 1 electronic copy of completed Waste Reduction Workplan (WRW).

3 Prepare and submit on monthly basis, throughout project or at intervals agreed to by
Departmental Representative the following:

1 Receipts, scale tickets, waybills, and/or waste disposal receipts that show
quantities and types of materials reused, recycled, or disposed of.

2 Written monthly summary report detailing cumulative amounts of waste
materials reused, recycled and landfilled, and brief status of ongoing waste
management activities.



FRDC B1 CONSTRUCTION/DEMOLITION WASTE Section 01 74 21
Guard Rail Renovations MANAGEMENT AND DISPOSAL Page 3 of 6
Fredericton, New Brunswick 2021-03-31
R.114118.001

4 Submit prior to final payment the following:

1 Waste Diversion Report, indicating final quantities in tones by material types
salvaged for reuse, recycling or disposal in landfill and recycling centres, re-use
depots, landfills and other waste processors that received waste materials.

2 Provide receipts, scale tickets, waybills, waste disposal receipts that confirm
quantities and types of materials reused, recycled or disposed of and destination.

16 WASTE REDUCTION WORKPLAN (WRW)
1 Prepare and submit WRW at least 10 days prior to project start-up.
2 WRW identifies strategies to optimize diversion through reduction, reuse, and recycling

of materials and comply with applicable regulations, based on information acquired from

WA.

3 WRW should include but not limited to:

1 Applicable regulations.

2 Specific goals for waste reduction, identify existing barriers and develop
strategies to overcome them.

3 Destination of materials identified.

4 Deconstruction/disassembly techniques and schedules.

5 Methods to collect, separate, and reduce generated wastes.

6 Location of waste bins on-site.

v Security of on-site stock piles and waste bins.

.8 Protection of personnel, sub-contractors.

9 Clear labelling of storage areas.

10 Training plan for contractor and sub-contractors.

A1 Methods to track and report results reliably.

12 Details on materials handling and removal procedures.

13 Recycler and reclaimer requirements.

14 Quantities of materials to be salvaged for reuse or recycled and materials sent to
landfill.

15 Requirements for monitoring on-site wastes management activities.

4 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first

priority, followed by Reuse, then Recycle.

5 Post WRW or summary where workers at site are able to review content.
.6 Monitor and report on waste reduction by documenting total volume (in tonnes) and cost
of actual waste removed from project.
1.7 USE OF SITE AND FACILITIES
1 Execute Work with minimal interference and disturbance to normal use of premises.
2 Maintain security measures established by facility provide temporary security measures

approved by Departmental Representative.
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3 Waste Containers and Dumpsters:
1 Provide wheeled carts and other suitable equipment to move out and remove
demolition debris and waste off site.
2 Debris chutes are not allowed.
3 Permanent dumpsters are not permitted.
1.8 WASTE PROCESSING SITES
1 Contractor is responsible to research and locate waste diversion resources and service

providers. Salvaged materials are to be transported off site to approved and/or authorized
recycling facilities or to users of material for recycling.
1.9 QUALITY ASSURANCE

1 After award of Contract, a mandatory site examination will be held for this Project for
Contractor and/or sub-contractors responsible for construction, renovation
demolition/deconstruction waste management.

2 Waste Management Meeting: Waste Management Co-ordinator is to provide an update
on status of waste diversion and management activities at each meeting. Written monthly
Waste Diversion Report summary to be provided by Waste Management Coordinator
(refer to the Waste Diversion Report form and Waste Materials Tracking form.
1.10 STORAGE, HANDLING AND PROTECTION

1 Store, materials to be reused, recycled and salvaged in locations as directed by
Departmental Representative.

2 Unless specified otherwise, materials for removal become Contractor's property.

Protect, stockpile, store and catalogue salvaged items.

4 Separate non-salvageable materials from salvaged items. Transport and deliver non-
salvageable items to licensed disposal facility.

5 Protect structural components not removed and salvaged materials from movement or
damage.

6 Support affected structures. If safety of building is endangered, cease operations and
immediately notify Departmental Representative.

T Protect surface drainage, mechanical and electrical from damage and blockage.

.8 Provide on-site facilities and containers for collection and storage of reusable and

recyclable materials.
9 Separate and store materials produced during project in designated areas.

.10 Prevent contamination of materials to be salvaged and recycled and handle materials in
accordance with requirements for acceptance by designated processing facilities.

1 On-site source separation is recommended.
2 Remove co-mingled materials to off site processing facility for separation.
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3 Obtain wayhills, receipts and/or scale tickets for separated materials removed
from site.
A Materials reused on-site are considered to be diverted from landfill and as such

are to be included in all reporting.

111 DISPOSAL OF WASTES
1 Do not bury rubbish or waste materials.

()

Do not dispose of oil, volatile materials, mineral spirits, paint thinner waste into
waterways, storm, or sanitary sewers.

3 Keep records of construction waste including:

Number and size of bins.

Waste type of each bin.

Total tonnage generated.

Tonnage reused or recycled.

Reused or recycled waste destination.
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4 Remove materials on-site as Work progresses.

Prepare project summary to verify destination and quantities on a material-by-material
basis as identified in the waste audit.

1.12 SCHEDULING
1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of
Work.
Part 2 Products
2.1 NOT USED
1 Not Used.
Part 3 Execution
3.1 APPLICATION
1 Do Work in compliance with WRW.
2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate

regulations and codes.

3.2 CLEANING
1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning.

1 Leave Work area clean at end of each day.
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2 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment
in accordance with Section 01 74 11 - Cleaning.

3.3 WASTE DIVERSION REPORT
1 At completion of Project, prepare written Waste Diversion Report indicating quantities of
materials reused, recycled or disposed of as well as the following:
1 Identify final diversion results and measure success against goals from
Waste Reduction Workplan.
2 Supporting documentation.
3 Wayhbills and tracking forms.

END OF SECTION
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Part 1 General
11 ADMINISTRATIVE REQUIREMENTS
1 Acceptance of Work Procedures:
1 Contractor's Inspection: Contractor to conduct inspection of Work, identify
deficiencies and defects, and repair as required to conform to Contract
Documents.
1 Notify Departmental Representative in writing of satisfactory

completion of Contractor's inspection and submit verification that
corrections have been made.

2 Request Departmental Representative inspection.
2 Departmental Representative Inspection:
1 Departmental Representative and Contractor to inspect Work and
identify defects and deficiencies.
2 Contractor to correct Work as directed.
3 Completion Tasks: submit written certificates in English and French that tasks
have been performed as follows:
1 Work: completed and inspected for compliance with Contract
Documents.
2 Defects: corrected and deficiencies completed.
3 Equipment and systems: tested, balanced and fully operational.
4 Certificates required by Authorities having jurisdiction: submitted.
5 Operation of systems: demonstrated to Owner's personnel.
.6 Work: complete and ready for final inspection.
4 Final Inspection:
1 When completion tasks are done, request final inspection of Work by
Departmental Representative], and Contractor.
2 When Work incomplete according to Departmental Representative,

complete outstanding items and request re-inspection.

1.2 FINAL CLEANING
1 Clean in accordance with Section 01 74 11 - Cleaning.
1 Remove surplus materials, excess materials, rubbish, tools and equipment.
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Part 2 Products

2.1 NOT USED
1 Not Used.

Part 3 Execution

3.1 NOT USED
Nl Not Used.

END OF SECTION
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Part 1 General
1.1 ADMINISTRATIVE REQUIREMENTS
1 Pre-warranty Meeting:
1 Convene meeting one week prior to contract completion with Contractor's
Representative and Departmental Representative to:
1 Verify Project requirements.
2 Review warranty requirements and manufacturer's instructions.
2 Departmental Representative to establish communication procedures for:
.1 Notifying construction warranty defects.
2 Determine priorities for type of defects.
3 Determine reasonable response time.
3 Contact information for bonded and licensed company for warranty work action:

provide name, telephone number and address of company authorized for
construction warranty work action.

4 Ensure contact is located within local service area of warranted construction, is
continuously available, and is responsive to inquiries for warranty work action.

1.2 ACTION AND INFORMATIONAL SUBMITTALS
.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
2 Two weeks prior to Substantial Performance of the Work, submit to the Departmental
Representative, four final copies of operating and maintenance manuals in English and
French.
3 Provide spare parts, maintenance materials and special tools of same quality and
manufacture as products provided in Work.
4 Provide evidence, if requested, for type, source and quality of products supplied.
1.3 FORMAT
A Organize data as instructional manual.
2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf with spine and face pockets.
3 When multiple binders are used correlate data into related consistent groupings.
.1 Identify contents of each binder on spine.
4 Cover: identify each binder with type or printed title 'Project Record Documents'; list title
of project and identify subject matter of contents.
5 Arrange content by Section numbers and sequence of Table of Contents.
.6 Provide tabbed fly leaf for each separate product and system, with typed description of

product and major component parts of equipment.
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i Text: manufacturer's printed data, or typewritten data.
.8 Drawings: provide with reinforced punched binder tab.

A Bind in with text; fold larger drawings to size of text pages.

14 CONTENTS - PROJECT RECORD DOCUMENTS
A Table of Contents for Each Volume: provide title of project;

1 Date of submission; names.

2 Addresses, and telephone numbers of Contractor with name of responsible
parties.

3 Schedule of products and systems, indexed to content of volume.
2 For each product or system:

A List names, addresses and telephone numbers of subcontractors and suppliers,
including local source of supplies and replacement parts.

3 Product Data: mark each sheet to identify specific products and component parts, and
data applicable to installation; delete inapplicable information.

4 Drawings: supplement product data to illustrate relations of component parts of
equipment and systems, to show control and flow diagrams.

5 Typewritten Text: as required to supplement product data.

1 Provide logical sequence of instructions for each procedure, incorporating
manufacturer's instructions specified in Section 01 45 00 - Quality Control.

1.5 AS -BUILT DOCUMENTS AND SAMPLES

A Maintain, in addition to requirements in General Conditions, at site for Departmental
Representative one record copy of:

Contract Drawings.

Specifications.

Addenda.

Change Orders and other modifications to Contract.

Reviewed shop drawings, product data, and samples.

Field test records.

Inspection certificates.

[ IS T RO NN O UU I Y

Manufacturer's certificates.

2 Store record documents and samples in field office apart from documents used for
construction.

1 Provide files, racks, and secure storage.

3 Label record documents and file in accordance with Section number listings in List of
Contents of this Project Manual.



FRDC B1 CLOSEOUT SUBMITTALS Section 01 78 00
Guard Rail Renovations Page 3 of 8
Fredericton, New Brunswick 2021-03-31
R.114118.001

A Label each document "PROJECT RECORD" in neat, large, printed letters.
4 Maintain record documents in clean, dry and legible condition.
A Do not use record documents for construction purposes.
5 Keep record documents and samples available for inspection by Departmental
Representative.
1.6 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

A Record information on set of black line opaque drawings, provided by Departmental
Representative.

2 Use felt tip marking pens, maintaining separate colours for each major system, for
recording information.

3 Record information concurrently with construction progress.
A Do not conceal Work until required information is recorded.

4 Contract Drawings and shop drawings: mark each item to record actual construction,
including:
A Measured depths of elements of foundation in relation to finish first floor datum.

2 Measured horizontal and vertical locations of underground utilities and
appurtenances, referenced to permanent surface improvements.

3 Measured locations of internal utilities and appurtenances, referenced to visible
and accessible features of construction.

4 Field changes of dimension and detail.
5 Changes made by change orders.
.6 Details not on original Contract Drawings.
7 Referenced Standards to related shop drawings and modifications.

5 Specifications: mark each item to record actual construction, including:
1 Manufacturer, trade name, and catalogue number of each product actually

installed, particularly optional items and substitute items.

2 Changes made by Addenda and change orders.

.6 Other Documents: maintain field test records, manufacturer's certifications, inspection
certifications, required by individual specifications sections.

i Provide digital photos, if requested, for site records.

1.7 EQUIPMENT AND SYSTEMS

1 For each item of equipment and each system include description of unit or system, and
component parts.
A Give function, normal operation characteristics and limiting conditions.
2 Include performance curves, with engineering data and tests, and complete

nomenclature and commercial number of replaceable parts.
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2 Panel board circuit directories: provide electrical service characteristics, controls, and
communications.

3 Include installed colour coded wiring diagrams.

4 Operating Procedures: include start-up, break-in, and routine normal operating
instructions and sequences.
1 Include regulation, control, stopping, shut-down, and emergency instructions.
2 Include summer, winter, and any special operating instructions.

5 Maintenance Requirements: include routine procedures and guide for trouble-shooting;

disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing,
and checking instructions.

Provide servicing and lubrication schedule, and list of lubricants required.
Include manufacturer's printed operation and maintenance instructions.

Include sequence of operation by controls manufacturer.

o » 9 o

Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams
required for maintenance.

10 Provide installed control diagrams by controls manufacturer.

A1 Provide Contractor's co-ordination drawings, with installed colour coded piping
diagrams.

12 Provide charts of valve tag numbers, with location and function of each valve, keyed to
flow and control diagrams.

A3 Provide list of original manufacturer's spare parts, current prices, and recommended
quantities to be maintained in storage.

.14 Include test and balancing reports.

15 Additional requirements: as specified in individual specification sections.

1.8 MATERIALS AND FINISHES

A Building products, applied materials, and finishes: include product data, with catalogue
number, size, composition, and colour and texture designations.

A Provide information for re-ordering custom manufactured products.

2 Instructions for cleaning agents and methods, precautions against detrimental agents and
methods, and recommended schedule for cleaning and maintenance.

3 Moisture-protection and weather-exposed products: include manufacturer's
recommendations for cleaning agents and methods, precautions against detrimental
agents and methods, and recommended schedule for cleaning and maintenance.

4 Additional requirements: as specified in individual specifications sections.

1.9 MAINTENANCE MATERIALS
A Spare Parts:
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Provide spare parts, in quantities specified in individual specification sections.
Provide items of same manufacture and quality as items in Work.
Deliver to location as directed; place and store.

W=

Receive and catalogue items.
A Submit inventory listing to Departmental Representative.
2 Include approved listings in Maintenance Manual.
5 Obtain receipt for delivered products and submit prior to final payment.
2 Extra Stock Materials:
A Provide maintenance and extra materials, in quantities specified in individual
specification sections.
Provide items of same manufacture and quality as items in Work.
3 Deliver to location as directed; place and store.
4 Receive and catalogue items.
A Submit inventory listing to Departmental Representative.
2 Include approved listings in Maintenance Manual.
5 Obtain receipt for delivered products and submit prior to final payment.

3 Special Tools:

1 Provide special tools, in quantities specified in individual specification section.
2 Provide items with tags identifying their associated function and equipment.
3 Deliver to location as directed; place and store.
4 Receive and catalogue items.

1 Submit inventory listing to Departmental Representative.

2 Include approved listings in Maintenance Manual.

1.10 DELIVERY, STORAGE AND HANDLING

A Store spare parts, maintenance materials, and special tools in manner to prevent damage
or deterioration.

Store in original and undamaged condition with manufacturer's seal and labels intact.
Store components subject to damage from weather in weatherproof enclosures.

Store paints and freezable materials in a heated and ventilated room.

(O N VORI O

Remove and replace damaged products at own expense and for review by Departmental
Representative.

1.11 WARRANTIES AND BONDS
A Develop warranty management plan to contain information relevant to Warranties.

2 Submit warranty management plan, 30 days before planned pre-warranty conference, to
Departmental Representative approval.

3 Warranty management plan to include required actions and documents to assure that
Departmental Representative receives warranties to which it is entitled.
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4 Provide plan in narrative form and contain sufficient detail to make it suitable for use by

future maintenance and repair personnel.

5 Submit, warranty information made available during construction phase, to Departmental
Representative for approval prior to each monthly pay estimate.

.6 Assemble approved information in binder, submit upon acceptance of work and organize
binder as follows:

A Separate each warranty or bond with index tab sheets keyed to Table of Contents
listing.
2 List subcontractor, supplier, and manufacturer, with name, address, and
telephone number of responsible principal.
3 Obtain warranties and bonds, executed in duplicate by subcontractors, suppliers,
and manufacturers, within ten days after completion of applicable item of work.
4 Verify that documents are in proper form, contain full information, and are
notarized.
5 Co-execute submittals when required.
.6 Retain warranties and bonds until time specified for submittal.
i Except for items put into use with Owner's permission, leave date of beginning of time of
warranty until Date of Substantial Performance is determined.
8 Conduct joint 4 month and 9 month warranty inspection, measured from time of
acceptance, by Departmental Representative.
9 Include information contained in warranty management plan as follows:
1 Roles and responsibilities of personnel associated with warranty process,

including points of contact and telephone numbers within the organizations of
Contractors, subcontractors, manufacturers or suppliers involved.

Listing and status of delivery of Certificates of Warranty for extended warranty
items, to include HVAC balancing, commissioned systems, sprinkler systems,
fire protection, alarm systems, lighting systems.

Provide list for each warranted equipment, item, feature of construction or
system indicating:

A Name of item.

2 Model and serial numbers.

3 Location where installed.

4 Name and phone numbers of manufacturers or suppliers.

5 Names, addresses and telephone numbers of sources of spare parts.

.6 Warranties and terms of warranty: include one-year overall warranty of

construction. Indicate items that have extended warranties and show
separate warranty expiration dates.

Cross-reference to warranty certificates as applicable.
.8 Starting point and duration of warranty period.

Summary of maintenance procedures required to continue warranty in
force.
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10 Cross-Reference to specific pertinent Operation and Maintenance
manuals.
A1 Organization, names and phone numbers of persons to call for warranty
service.
12 Typical response time and repair time expected for various warranted
equipment.
4 Contractor's plans for attendance at 4 and 9 month post-construction warranty
inspections.
5 Procedure and status of tagging of equipment covered by extended warranties.
.6 Post copies of instructions near selected pieces of equipment where operation is
critical for warranty and/or safety reasons.
10 Respond in timely manner to oral or written notification of required construction
warranty repair work.
A1 Written verification to follow oral instructions.
1 Failure to respond will be cause for the Departmental Representative to proceed

with action against Contractor.

1.12 WARRANTY TAGS

1 Tag, at time of installation, each warranted item. Provide durable, oil and water resistant
tag approved by Departmental Representative.

2 Attach tags with copper wire and spray with waterproof silicone coating.
3 Leave date of acceptance until project is accepted for occupancy.
4 Indicate following information on tag:

Type of product/material.
Model number.

Serial number.

Contract number.
Warranty period.
Inspector's signature.

R I R N T S

Construction Contractor.

Part 2 Products

2.1 NOT USED
1 Not Used.
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Part 3 Execution
3.1 NOT USED
.1 Not Used.

END OF SECTION



