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PART 1 - GENERAL INFORMATION 
 
1.1 Introduction 
 

The bid solicitation is divided into seven parts plus attachments and annexes, as follows: 
 

Part 1 General Information: provides a general description of the requirement; 
 

Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable to the bid solicitation 
and states that the Bidder agrees to be bound by the clauses and conditions contained in all parts of 
the bid solicitation; 

 
Part 3 Bid Preparation Instructions: provides bidders with instructions on how to prepare their bid; 

 
Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation will be conducted, the 

evaluation criteria that must be addressed in the bid, if applicable, and the basis of selection; 
 

Part 5 Certifications: includes the certifications to be provided; 
 

Part 6 Financial and Other Requirements: includes specific requirements that must be addressed by 
bidders; and 

 
Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply to any resulting 

contract. 
 

The Annexes include the Technical Specification, the Basis of Payment, the Federal Contractors Program for 
Employment Equity - Certification, the Insurance Requirements and other Annexes. 

 
1.2 Summary 
 

1. The Requirement is: 
 

a) To carry out the docking, inspection, repair, and maintenance and alterations of the Canadian Coast 
Guard Vessel CCGS Leim in accordance with Annex A – Statement of Work, and any associated 
technical information.  

 
b) To carry out unscheduled work authorized by the Contracting Authority. 

 
2. As per the Integrity Provisions under section 01 of Standard Instructions 2003 (2020-05-28) bidders must 

provide a list of all owners and/or Directors and other associated information as required. Refer to 
section 4.21 of the Supply Manual for additional information on the Integrity Provisions.. 

 
3. The requirement is exempt from the provisions of the World Trade Organization Agreement on 

Government Procurement (WTO-AGP), Annex 4 and the North American Free Trade Agreement 
(NAFTA), Chapter Ten Annex 1001.2b Paragraph 1(a). However, it is subject to the Canada Free Trade 
Agreement (CFTA). The sourcing strategy relating to this procurement will be limited to suppliers in 
Eastern Canada, in accordance with Shipbuilding, Refit, Repair and Modernization Policy (2010-08-16). 

 
4. There is a Federal Contractors Program (FCP) for employment equity requirement associated with this 

procurement; see Part 5 - Certifications, Part 7 - Resulting Contract Clauses and the annex named 
Federal Contractors Program for Employment Equity - Certification. 

 
5. This bid solicitation allows bidders to use the epost Connect service provided by Canada Post 

Corporation to transmit their bid electronically. Bidders must refer to Part 2 entitled Bidder Instructions, 
and Part 3 entitled Bid Preparation Instructions, of the bid solicitation, for further information 
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1.3 Debriefings 
 

Bidders may request a debriefing on the results of the bid solicitation process. Bidders should make the 
request to the Contracting Authority within 15 working days of receipt of the results of the bid solicitation 
process. The debriefing may be in writing, by telephone or in person. 
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PART 2 - BIDDER INSTRUCTIONS 
 
2.1 Standard Instructions, Clauses and Conditions 
 

All instructions, clauses and conditions identified in the bid solicitation by number, date and title are set out in 
the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and Government 
Services Canada. 

 
Bidders who submit a bid agree to be bound by the instructions, clauses and conditions of the bid solicitation 
and accept the clauses and conditions of the resulting contract. 

 
The 2003 (2020-05-28) Standard Instructions - Goods or Services - Competitive Requirements, are 
incorporated by reference into and form part of the bid solicitation. 

 
2.2 Submission of Bids 
 

Bids must be submitted only to the Public Works and Government Services Canada (PWGSC) Bid Receiving 
Unit specified below by the date and time indicated on page 1 of the bid solicitation. 
 
PWGSC Bid Receiving Unit 
Only bids submitted using epost Connect service will be accepted. The Bidder must send an email 
requesting to open an epost Connect conversation to the following address: 

 
tpsgc.dgareceptiondessoumissions-abbidreceiving.pwgsc@tpsgc-pwgsc.gc.ca 
 
Note: Bids will not be accepted if emailed directly to this email address. This email address is to be used to 
open an epost Connect conversation, as detailed in Standard Instructions 2003, or to send bids through an 
epost Connect message if the bidder is using its own licensing agreement for epost Connect. 
 
It is the Bidder’s responsibility to ensure the request for opening an epost Connect conversation is sent to the 
email address above at least ten days before the solicitation closing date. 
 
Due to the ongoing and evolving COVID-19 outbreak, suppliers must submit bids electronically using the 
Canada Post epost Connect application. This service allows suppliers to submit bids, offers and 
arrangements electronically to PSPC Bid Receiving Units. Instructions for using E-Post are included in this 
solicitation. 
 
Bids transmitted by facsimile or hardcopy to PWGSC will not be accepted. 

 
2.3 Enquiries - Bid Solicitation 
 

All enquiries must be submitted in writing to the Contracting Authority no later than five (5) working days 
before the bid closing date. Enquiries received after that time may not be answered. 
 
Bidders should reference as accurately as possible the numbered item of the bid solicitation to which the 
enquiry relates. Care should be taken by bidders to explain each question in sufficient detail in order to 
enable Canada to provide an accurate answer. Technical enquiries that are of a "proprietary " nature must be 
clearly marked "proprietary" at each relevant item. Items identified as proprietary will be treated as such 
except where Canada determines that the enquiry is not of a proprietary nature. Canada may edit the 
questions or may request that the Bidder do so, so that the proprietary nature of the question is eliminated, 
and the enquiry can be answered with copies to all bidders. Enquiries not submitted in a form that can be 
distributed to all bidders may not be answered by Canada. 
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Any clarifications or changes to the bid solicitation resulting from the questions and answers will be included 
as an amendment to the bid solicitation. 

 
2.4 Applicable Laws 
 

Any resulting contract must be interpreted and governed, and the relations between the parties determined, 
by the laws in force in Ontario.  
 
Bidders may, at their discretion, substitute the applicable laws of a Canadian province or territory of their 
choice without affecting the validity of their bid, by deleting the name of the Canadian province or territory 
specified and inserting the name of the Canadian province or territory of their choice. If no change is made, it 
acknowledges that the applicable laws specified are acceptable to the bidders. 

 
Refer to Annex "J1" for Deliverables/Certifications. 

 
2.5 Bidders' Conference 

 
A bidders' conference call will be held on Thursday September 16, 2021, at 10AM (EDT). 
 
To join the conference: 
- Toll-free dial-in number (Canada/US): 1-855-288-0982 or 1-855-244-8677 
- Local dial-in number: 1-416-915-6530 
- Attendee access code: 95230025 
 
The scope of the requirement outlined in the bid solicitation will be reviewed during the conference and 
questions will be answered. It is recommended that bidders who intend to submit a bid attend or send a 
representative. 
 
Bidders are requested to communicate with the Contracting Authority before the conference to confirm 
attendance. Bidders should provide to the Contracting Authority, by email to 
Haitham.Abbas@pwgsc-tpsgc.gc.ca, the name(s) of the person(s) who will be attending no later than 
Wednesday September 15, 2021, at 4PM (EDT). Without confirmation, the bidders’ conference could be 
cancelled. 
 
Any clarifications or changes to the bid solicitation resulting from the bidders' conference will be included as 
an amendment to the bid solicitation. Bidders who do not attend will not be precluded from submitting a bid. 

 
2.6 Site Visit - Vessel 
 

Due to the ongoing and evolving COVID-19 outbreak, no site visit of the ship is planned for this 
requirement. 

 
2.7 Work Period - Marine   
 

Work must commence and be completed as follows: 
 
Commence: October 18, 2021 
Complete: March 14, 2022   
 
By submitting a bid, the Bidder certifies that they have sufficient materiel and human resources allocated or 
available and that the above work period is adequate to both complete the known work and absorb a 
reasonable amount of unscheduled work. 

 
2.7.1 Additional Instructions to Work Period 
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The vessel will be unmanned during the work period and will be considered to be out of commission. The 
vessel during that period will be in the care and custody of the Contractor and under its control.  
 
The vessel must be made completely habitable for the ship’s crew to return to the vessel March 14, 2022 to 
prepare for the vessel’s commissioning, and to assist during the commissioning activities; set to work test 
and trials. For the vessel to be habitable, the ship’s galley must be made operational, all crew lodgings must 
be cleaned and made ready for crew, washrooms and showers must be fully functional, potable water 
supplied, showers and bathrooms must be operational.  

 
From the time that the crew has returned to the vessel to the end of the working period (March 14, 2022), the 
vessel will be manned, and will be considered in commission. The vessel during this period will be in the care 
and custody of the Canada Coast Guard and under its control. 
 
For details please refer to Annex I – Vessel Custody, Appendix 1 – Acceptance Certificate 
 
For details please refer to Annex I – Vessel Custody, Appendix 2 – Acceptance Certificate 

 
2.8 Equivalent Products  
 

The SACC B3000T (2006-06-16) Equivalent Products, are incorporated by reference into and form part of 
the bid solicitation. 
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PART 3 - BID - PREPARATION INSTRUCTIONS  
 
3.1 Bid Preparation Instructions 
 

The Bidder must submit its bid electronically in accordance with section 08 of the 2003 standard instructions. 
The epost Connect system has a limit of 1GB per single message posted and a limit of 20GB per 
conversation. 

 
The bid must be gathered per section and separated as follows: 

 
Section I: Technical Bid 
Section II: Financial Bid 
Section III: Certifications 

 
Bids transmitted by facsimile or hardcopy will not be accepted 
 
Prices must appear in the financial bid only. No prices must be indicated in any other section of the bid. 

 
Section I: Technical Bid 

 
The Bidder must provide all of the deliverables as referenced in Annex "J1" Deliverables and Certifications. 

  
Section II: Financial Bid 

  
Bidders must submit their financial bid in accordance with the Financial Bid Presentation Sheet in Annex “H”, 
and the detailed Pricing Data Sheet, Appendix 1 to Annex “H. The total amount of Applicable Taxes must be 
shown separately. 

 
Section III: Certifications 

 
Bidders must submit the certifications required under Part 5. 

 
3.1.1 Unscheduled Work and Evaluation Price  
 

In any vessel refit, repair or docking contract, unscheduled work will arise after the vessel and its equipment 
is opened up and surveyed.  
 
An anticipated cost for the unscheduled work will be included in the evaluation price. The evaluation price will 
be calculated by including an estimated amount of additional person-hours multiplied by a firm hourly charge-
out labour rate for unscheduled work and will be added to the firm price for the known work. 
 
Bidders are required to enter their own firm charge out rate for unscheduled work in Annex H, Sheet 
H1 Price for Evaluation. However, Canada will deem bids non compliant where bidders have entered 
a firm hourly charge out rate less than $65/hr.  
 
The Evaluation Price will be used for evaluating the bid. There is no minimum or maximum amount of 
unscheduled work nor is there a guarantee of such unscheduled work. 

 



Solicitation No. - N° de l'invitation 
F3065-210139/A 
Client Ref. No. - N° de réf. du client 
F3065-210139 

Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
040md 
CCC No./N° CCC - FMS No./N° VME File No. - N° du dossier 

040md F3065-210139 

 

10 
 

PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION  
 
4.1 Evaluation Procedures 
 

(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation including the 
technical, management and financial evaluation criteria. 

 
 (b) An evaluation team composed of representatives of Canada will evaluate the bids. 
 

Section I - Technical Bid / Certifications 
 
Notwithstanding deliverable requirements specified within the bid solicitation and its associated Technical 
Specification Annex “A”, mandatory deliverables that must be submitted with the Bidder's bid to be deemed 
responsive are summarized in Annex J – Deliverables / Certifications – J1 Mandatory Tender Deliverables Check 
List. 
 
Section II - Financial Bid 
 
In order to be compliant, the Bidder's bid must, to the satisfaction of Canada, meet all requirements and 
provide all information required under Part 3, Section II - Financial Bid. 
 
Section III - Certifications 
 
Bidders must submit the certifications required under Part 5 – Certifications. 
 
Canada reserves the right to request information to support any bid requirement. The Bidder is instructed to 
address each requirement in sufficient depth to permit a complete analysis and assessment by the 
Evaluation Team. The Bid will be deemed responsive if it is found to meet all of the mandatory requirements. 

 
4.1.1 Evaluation of Price 
 

The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, FOB destination, 
Canadian customs duties and excise taxes included. 

 
4.2 Basis of Selection  
 

A bid must comply with the requirements of the bid solicitation and meet all mandatory technical evaluation 
criteria to be declared responsive. The responsive bid with the lowest evaluated price will be recommended 
for award of a contract. 
 
Bidders should note that all contract awards are subject to Canada's internal approvals process, which 
includes a requirement to approve funding in the amount of any proposed Contract. Notwithstanding that a 
Bidder may have been recommended for award of Contract, issuance of any Contract will be contingent 
upon internal approval in accordance with Canada's policies. If such approval is not given, no Contract will be 
awarded. 

 
4.3. Deliverables after Contract Award 
 

Refer to Annex "J2". 
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PART 5 - CERTIFICATIONS 
 

Bidders must provide the required certifications and associated information to be awarded a contract.  
 
The certifications provided by bidders to Canada are subject to verification by Canada at all times. Canada 
will declare a bid non-responsive, or will declare a contractor in default in carrying out any of its obligations 
under the Contract, if any certification made by the Bidder is found to be untrue whether made knowingly or 
unknowingly, during the bid evaluation period or during the contract period. 
 
The Contracting Authority will have the right to ask for additional information to verify the Bidder’s 
certifications. Failure to comply and to cooperate with any request or requirement imposed by the 
Contracting Authority may render the bid non-responsive or constitute a default under the Contract. 

 
5.1 Certifications Required Precedent to Contract Award 
 

The certifications listed below should be completed and submitted with the bid but may be submitted 
afterwards. If any of these required certifications is not completed and submitted as requested, the 
Contracting Authority will inform the Bidder of a time frame within which to provide the information. Failure 
to comply with the request of the Contracting Authority and to provide the certifications within the time 
frame specified will render the bid non- responsive. 

 
5.1.1 Integrity Provisions - Declaration of Convicted Offences 

 
In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-if/politique-policy-
eng.html), the Bidder must provide the required documentation, as applicable, to be given further 
consideration in the procurement process.  
 

5.1.2 Federal Contractors Program for Employment Equity - Bid Certification 
 

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the Bidder is a 
Joint Venture, is not named on the Federal Contractors Program (FCP) for employment equity "FCP Limited 
Eligibility to Bid" list (http://www.labour.gc.ca/eng/standards_equity/eq/emp/fcp/list/inelig.shtml) available from 
Employment and Social Development Canada (ESDC) - Labour's website. 
 
Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the Bidder if the 
Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to Bid“ list at the time of contract award. 
 
Canada will also have the right to terminate the Contract for default if a Contractor, or any member of the 
Contractor if the Contractor is a Joint Venture, appears on the “FCP Limited Eligibility to Bid” list during the 
period of the Contract. 
 
The Bidder must provide the Contracting Authority with a completed Annex C Federal Contractors Program 
for Employment Equity - Certification, before contract award. If the Bidder is a Joint Venture, the Bidder must 
provide the Contracting Authority with a completed annex Federal Contractors Program for Employment 
Equity - Certification, for each member of the Joint Venture. 
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PART 6 - FINANCIAL AND OTHER REQUIREMENTS 
 
6.1 Financial Capability 
 

SACC Manual Clause A9033T (2012-07-16) Financial Capability 
 
6.2 Contract Financial Security 
 
6.2.1  In the bid, the Bidder must indicate the following ": 
 

a) In Annex “H”, the type of Contract Financial Security the Bidder intends to provide if awarded the 
Contract; and  

 
b) In Annex H "Financial Bid Presentation Sheet”, the cost to the Bidder of the Contract Financial Security. 

 
Refer to Annex "J1, J2" for Deliverables/Certifications 

 
6.2.2  If this bid is accepted, the Bidder shall be required to provide the Contract Financial Security in accordance 

with 7.13 within (5) five Working Days after the date of contract award.  
 
6.2.3  If, for any reason, Canada does not receive, within the specified period, the required Contract Financial 

Security, Canada may accept another offer, seek new bids, negotiate a contract or not accept any bids, as 
Canada may deem advisable. 

 
 
6.3 Vessel Transfer Costs 
  

Vessel Transfer Costs will apply to the evaluation price of this solicitation.  
 
1. The evaluation price must include the cost for transferring the vessel from its home port to the 

shipyard/ship repair facility where the Work will be performed and the cost of transferring the vessel to its 
home port following completion of the Work, in accordance with the following: 
 
(a) The Bidder must provide the location of the shipyard/ship repair facility where it proposes to perform 

the Work together with the applicable vessel transfer cost from the list provided under paragraph 2 of 
this clause shall be entered into Table H1 (D): 

  
(b) If the list in paragraph 2 of this clause does not provide the shipyard/ship repair location where the 

Bidder intends to perform the Work, then the Bidder must advise the Contracting Authority, in writing, 
at least 10 calendar days before the bid closing date, of its proposed location for performing the 
Work. The Contracting Authority will confirm to the Bidder, in writing, at least 5 calendar days before 
the bid closing date, the location of the shipyard/ship repair and the applicable vessel transfer cost. 

 
A bid that specifies a location for executing the Work which is not on the list of paragraph 2 of this clause, 
and for which a notification in writing has not been received by the Contracting Authority as required 
above, will be considered non-responsive. 
 

2. List of shipyard/ship repair facilities and applicable vessel transfer costs 
 
  Vessel:   CCGS Leim 
   Home port:  Sorel-Tracy, Quebec 
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Shipyard / Ship Repair Facility City 
Applicable Vessel 

Transfer Cost 
(Unmanned) 

Canadian Maritime Engineering North Syndey, NS $19,161.00 
Canadian Maritime Engineering Sambro, NS $23,026.00 
Canadian Maritime Engineering Clarenville, NL $24,252.00 
Caraquet Marine Caraquet, NB $14,284.00 
Davie Industries Levi, QC $3,727.00 
Irving Shipbuilding Inc. Halifax, NS $22,946.00 
Heddle Marine Hamilton, ON $9,674.00 

Heddle Marine 
(PortW) - St. Catharines, 
ON $8,928.00 

Heddle Marine (TBay) - Thunderbay, ON $29,582.00 
NewDock Dockyard - St. John's, NL St. John's, NL $27,476.00 
North Sydney Marine North Syndey, NS $19,161.00 
Groupe Ocean Quebec City, QC $3,727.00 
Shelburne Ship Repair Shelburne, NS $28,249.00 
Verreault Navigation Inc. Les Mechins, QC $9,301.00 

 
Proposed Drydocking Location: ________________________________ 
 
Refer to Annex "J1" for Deliverables/Certifications.  
 
Transfer costs in the case of vessels transferred using a government delivery crew include the fuel cost at 
the vessel's most economical speed of transit and for unmanned refits only, crew transportation costs for the 
delivery crew based on the location of the vessel's home port and the shipyard/ship repair facility. Crew 
transportation costs do not include any members of the delivery crew who remain at the shipyard/ship repair 
facility in order to discharge project responsibilities related to the vessel being transferred. 
 
Transfer costs in the case of vessels transferred unmanned by either commercial towing, railway, highway or 
other suitable means of transportation must be:  
 

(i) included as part of the Bidder's financial bid in the case where the Bidder is responsible for the 
transfer; or 

 
(ii) identified as the applicable vessel transfer cost, as given in the list below, in the case when 

Canada is responsible for the transfer. 
 

Shipyard/Ship Repair Facility - Applicable Vessel Transfer Costs 
Unmanned only: CCGS Leim 
Home Port: Sorel-Tracy, Quebec  

All Prices in CAD 
Proposed Dry Docking Location: . 

 
For details refer to Annex J Deliverables / Certifications, J1 - Mandatory Tender Deliverables Check List. 

 
6.4 Docking Facility 
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Before contract award, the successful Bidder may be required to demonstrate to the satisfaction of Canada 
that the certified capacity of the docking facility, including any means or conveyance to remove the vessel 
from the water, is adequate for the anticipated loading in accordance with the related dry docking plans and 
other documents detailed in the Contract. The successful Bidder will be notified in writing and will be allowed 
a reasonable period of time to provide detailed keel block load distribution sketches and blocking stability 
considerations, along with the supporting calculations to show the adequacy of the proposed docking 
arrangement. 
 
At the time of bid closing the Bidder must provide current and valid certification of the capacity and condition 
of the docking facility to be used for the Work. The certification must be provided by a recognized consultant 
or classification society and must have been issued within the past two years. 
 
Although a dry docking facility may have a total capacity greater than the vessel to be docked, the weight 
distribution of the vessel may cause individual block loading to be exceeded. Also, while the physical 
dimensions of a dry docking facility may indicate acceptability for docking of a specific vessel, other 
limitations such as spacing of rails on a marine railway, concrete piers of abutments adjoining the dry dock 
may, preclude the facility from being considered as a possible dry docking site and render the bid non-
responsive.  
 
Refer to Annex "J1" for Deliverables/Certifications 

 
6.5 Workers' Compensation - Letter of Good Standing 
 

The Bidder must have an account in good standing with the applicable provincial or territorial Workers' 
Compensation Board. 
 
The bidder must provide with the bid, a certificate or letter from the applicable Worker's Compensation Board 
confirming the Bidder's good standing account. Failure to comply with the request may result in the bid being 
declared non-responsive. 

 
Refer to Annex "J1" for Deliverables/Certifications. 

 
6.6 Valid Labour Agreement 
 

If the Bidder has a labour agreement, or other suitable instrument, in place with all its unionized labour, it 
must be valid for the proposed period of any resulting contract. Documentary evidence of the agreement or 
suitable instrument must be provided on or before bid closing date. If this information is not provided with the 
bid it will render the bid non-responsive. 
 
Refer to Annex "J1" for Deliverables/Certifications 

 
6.7 Preliminary Work Schedule 
 

At the time of bid closing the Bidder must submit to Canada one (1) hard copy and one (1) electronic copy of 
its preliminary production work schedule. This schedule is to show the commencement and completion dates 
for the Work in the available work period, including realistic target dates for significant events. This schedule 
will be reviewed with the successful Bidder at the Pre-Refit Meeting. 
 
The preliminary work schedule(s) submitted must be produced with a commercially available project 
management software, either MS Project or equivalent approved by the TA, that is able to track tasks, 
predecessors, critical path, milestone markers, and labour loading. The schedule must show the anticipated 
work break down to the system and component level.  
 
The Contractor's Work schedule must include (as a minimum) target dates for each of the following significant 
events: 
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a) Commencement of Work as defined at Article 7.3.1 
b) Period to be in Dry-Dock 
c) All priced work items listed in Annex H Appendix 1 
d) FSR Scheduling for Priced Work Items 
e) Completion of Work as defined at Article 7.3.1 
f) Period of Care & Custody 
g) Dock and Sea Trials Period 
h) Resumption of custody by Canada 

 
Refer to Annex "J1", Deliverables/Certifications. 

 
6.8 Safety Measures for Fueling and Disembarking Fuel 
 

Fueling and disembarking fuel from Canadian government vessels must be conducted under the supervision 
of a responsible supervisor trained and experienced in these operations. 
 
At bid closing date, the Bidder must provide details of its safety measures for fueling and disembarking fuel 
together with the name and qualifications of the person in charge of this activity. If this information is not 
provided with the bid it will render the bid non-responsive. 
 
Refer to Annex "J1", Deliverables/Certifications. 

 
6.9 ISO 9001:2008 - Quality Management Systems 
 

The Bidder shall have in place a Quality Management System registered to ISO 9001:2008 or a Quality 
Management System modeled on ISO 9001-2008 and shall provide at time of bid closing: 
 
- If registered its valid ISO 9001-2008 certification; 
- Example of Quality Control Plan (QCP) as per clause 6.17. 
 
Documentation and procedures of bidders may be subject to a Quality System Evaluation (QSE) by the 
Technical Authority during bid evaluation period. 
 
Refer to Annex "J1" for Deliverables/Certifications. 

 
6.10 Health and Safety 
 

The Bidder must submit with its bid objective evidence that it has a documented Health and Safety system 
fully compliant with all current Federal, Provincial and Municipal regulations. If this information is not provided 
with the bid it will render the bid non-responsive. 
 
Refer to Annex "J1" for Deliverable Requirements. 

 
6.11 Fire Protection, Fire Fighting and Training Procedures 
 

The Bidder must submit with its bid objective evidence that it has documented fire protection, fire fighting and 
training procedures compliant with current regulations and their insurance requirements. The fire protection, 
fire fighting and training procedures will, once accepted by Canada, form part of the Contract. Please refer to 
clause 7.27. If this information is not provided with the bid it will render the bid non-responsive. 
 
Refer to Annex "J1" for Deliverable Requirements. 

 
6.12 Hazardous Waste  
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1. The Bidder acknowledges that sufficient information has been provided by Canada with respect to the 
location and estimated amount of hazardous materials such as asbestos, lead, PCBs, silica or other 
hazardous materials or toxic substances. 
 

2. The price includes all costs associated with the removal, handling, storage, disposal and/or working in 
the vicinity of hazardous materials such as asbestos, lead, PCBs, silica and other hazardous materials or 
toxic substances on board the vessel, including those costs resulting from the need to comply with 
applicable laws and regulations in relation to the removal, handling, disposal or storage of hazardous 
materials or toxic substances. 

 
3. The completion date for the Work takes into account the fact that the removal, handling, storage, 

disposal and/or working in the vicinity of hazardous materials such as asbestos, lead, PCBs, silica and 
other hazardous materials or toxic substances may be affected by the need to comply with applicable 
federal, provincial and municipal laws or regulations and that this will not be considered to be an 
excusable delay. 

 
6.13 Insurance Requirements 
 

The Bidder must provide with its bid a letter from an insurance broker or an insurance company licensed to 
operate in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation, can be 
insured in accordance with the Insurance Requirements specified in Annex "D". If this information is not 
provided with the bid it will render the bid non-responsive. 

 
Refer to Annex "J1", Deliverables/Certifications. 

 
6.14 Welding Certification 
 

1. Welding must be performed by a welder certified by the Canadian Welding Bureau and in 
accordance with the requirements of the following Canadian Standards Association (CSA) standards: 

 
a. CSA\\ACNOR W47.1- latest edition, Certification for Companies for Fusion Welding of Steel 

(Division Level 2); and 
 

b. CSA\ACNOR W47.2 – latest edition, Certification for Companies for Fusion Welding of 
Aluminum (Division Level 1 or 2). 

  
The bidder shall submit proof of certification with the bid. The certification shall remain valid for the duration 
of the contract. If this information is not provided with the bid it will render the bid non-responsive. 
 
Proof of Certification for Companies for Fusion Welding of Aluminum is not required with the bid but must be 
readily available before the commencement of any fabrication work, and upon request from the Technical 
Authority. The certification shall remain valid for the duration of the contract. 
 
Refer to Annex " J1" for Deliverables/Certifications. 

 
6.15  Project Management Services 
 

The Bidder is required to provide a Project Management Team experienced and capable of successfully 
managing the ship refit contract as defined herein. Project management personnel, services and deliverables 
must comply with the requirements detailed in the contract. 
 
1. Intent 
 
(a) Job titles used in this section are for clarity within this document only. The Contractor is free to choose 
job titles that suit its organization. 
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(b) The Contractor, through its Project Management Team, is responsible to discharge the duties and supply 
the deliverables required in the Contract and the Specifications. 
 
(c) Project Management encompasses the direction and control of such functions as engineering, planning, 
purchasing, manufacturing, assembly, overhauls, installations and test and trials. 
 
2. Project Manager 
 
(a) The Contractor must supply an experienced Project Manager (PM). 
 
(b) The PM must have experience in managing a project of this nature. 
 
3. Project Management Team 
 
Other than the Project Manager, the Contractor must assign and vary other job descriptions to suit its 
organization; provided however that the collective resume of its Project Management must provide for the 
effective control of the project elements including but not limited to: 
 
i. Project Management 
ii. Quality Assurance  
iii. Planning and Scheduling 
 
4. Tender Deliverable 
 
Names, brief resumes, and list of duties for each of the team members that ensures that each of the project 
elements listed in Article 3. above have been addressed. 
 
5. Reports 
 
The following Management Reports and Documentation are to be prepared and maintained by the 
Contractor and submitted to Canada in accordance with the Contract or upon request by the Contracting 
Authority. 
 
i. Production Work Schedule  
ii Inspection Test Plan Summary  
Iii.  Growth Work Summary  
iv. Risk Register 
 
Refer to Annex "J1" for Deliverables/Certifications. 

 
6.16 List of Proposed Subcontractors 
 

If the bid includes the use of subcontractors, the Bidder shall provide a list of all subcontractors including a 
description of the things to be purchased, a description of the work to be performed by specification section 
and the location of the performance of that work. The list should not include the purchase of off-the-shelf 
items, software and such standard articles and materials as are ordinarily produced by manufacturers in the 
normal course of business, or the provision of such incidental services as might ordinarily be subcontracted 
in performing the Work, i.e. subcontract work valued at less than $5,000.00 aggregate for the project. 

 
Refer to Annex "J1" for Deliverables/Certifications. 

 
6.17 Quality Control Plan 
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At the time of bid closing the Bidder must submit to Canada an example of its Quality Control Plan (QCP) as 
applied on previous projects of the same nature. 
 
Refer to Annex "J1" for Deliverables/Certifications. 

 
6.18 Inspection and Test Plan 
 

At the time of bid closing the Bidder must submit to Canada an example of an Inspection and Test Plan (ITP) 
complete with requirement and inspection reports as developed on previous projects of the same nature. 

 
Refer to Annex "J1" for Deliverables/Certifications. 

 
6.19 Environmental Protection 
 

At the time of bid closing the Bidder must submit details of its environmental emergency response plans, waste 
management procedures and/or formal environmental training undertaken by its employees. 
 
Refer to Annex "J1" for Deliverables/Certifications.  
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PART 7 - RESULTING CONTRACT CLAUSES 
 
The following clauses and conditions apply to and form part of any contract resulting from the bid solicitation. 
 
7.1 Requirement 
 

The Contractor must: 
 
a)  carry out the docking, maintenance and alterations of the Canadian Coast Guard Vessel CCGS 

Leim in accordance with the associated Technical Specifications detailed in the Requirement and 
attached as Annex "A". 

 
b) carry out any unscheduled work authorized by the Contracting Authority. 

 
7.2 Standard Clauses and Conditions 
 

All clauses and conditions identified in the Contract by number, date and title are set out in the Standard 
Acquisition Clauses and Conditions Manual issued by Public Works and Government Services Canada 
(PWGSC). The manual is available on the following PWGSC website: (https://buyandsell.gc.ca/policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual). 

 
7.2.1 General Conditions 
 
 2030 (2020-05-28), General Conditions - Higher Complexity - Goods, apply to and form part 
 of the Contract. 
 
 2030 (2020-05-28) General Conditions Higher Complexity - Goods are hereby amended as 
 follows: 
 
 Section 22 Warranty 

 
1. The Contractor, if requested by Canada, must replace or repair at its own expense any finished work, 

excluding Government Issue incorporated in the Work, which becomes defective or which fails to 
conform to contract requirements as a result of faulty or inefficient manufacture, material or 
workmanship. 

 
2. Despite acceptance of the finished work, and without restricting any other term of the Contract or any 

condition, warranty or provision imposed by law, the Contractor warrants that the following will be 
free from all defects and will conform with the requirements of the Contract:  

 
  (a) The painting of the underwater portion of the hull for a period of 365 days commencing from 

the date of undocking, except that the Contractor will only be liable to repair and/or replace to a value 
to be determined as follows: 

 
Original cost to Canada of the underwater painting work, divided by 365 days and multiplied by the 
number of days remaining in the warranty period. The resultant sum would represent the "Dollar 
Credit" due to Canada from the Contractor. 

 
 (b) All other painting work for a period of 365 days commencing from the date of acceptance of 

the Work; 
 
 (c) All other items of work for a period of ninety (90) days commencing from the date of 

acceptance of the Work, except that: 
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 (i) the warranty on the work related to any system or equipment not immediately placed in 
continuous use or service will be for a period of ninety (90) days from the date of acceptance of the 
vessel; 

 
(ii) for all outstanding defects, deviations, and work items listed on the Acceptance Document at 
Delivery, the warranty will be ninety (90) days from the subsequent date of acceptance for each item.  

 
3 The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on the 

materials supplied or held by the Contractor which exceed the periods indicated above. 
 
4. Refer to Annex “E” and its Appendix “1” for Warranty Defect Claim Procedures and forms. 

  
7.2.2 Supplemental General Conditions 
 

1031-2 (2012-07-16), Contract Cost Principles, apply and form part of the Contract. 
 
 1029 (2018-12-06) Ship Repairs, apply and form part of the Contract. 
 
7.3 Term of Contract 
 
7.3.1 Work Period - Marine 
 

1. Work must commence and be completed as follows: 
 
 Commence: October 18, 2021 

Complete: March 14, 2022 
 
2. The Contractor agrees that the above time (the "Work Period") provides an adequate period to 

perform the subject work and absorb a reasonable amount of unscheduled work. The Contractor 
certifies that they have sufficient material and human resources allocated or available to complete 
the subject work and a reasonable amount of unscheduled work within the Work Period.  

 
 Canada has the right to delay the arrival of the Vessel at the Contractor's facility subject to the 

following conditions: 
 
a) Canada gives 10 calendar days advance notice of a 15 day maximum delay. 
 The Contractor may claim no additional cost when arrival of the vessel at the Contractor's facility is 

delayed up to a maximum of 15 calendar days beyond the commencement date, above. The 
Completion Date shall be extended by a period equal to the length of the delay. 

 
b)  Canada does not provide 10 calendar days advance notice of a delay.  
 The Completion Date shall be reasonably adjusted to reflect the impact of the delay on the arrival of 

the Vessel and Canada shall pay only the Daily Services Fee referred to in the Basis of Payment for 
the period of the delay.  

 
7.3.2 Additional Instructions to Work Period 
 

The vessel will be unmanned during the work period and will be considered to be out of commission. The 
vessel during that period will be in the care and custody of the Contractor and under its control.  
 
The vessel must be made completely habitable for the ship’s crew to return to the vessel March 14, 2022 to 
prepare for the vessel’s commissioning, and to assist during the commissioning activities; set to work test 
and trials. For the vessel to be habitable, the ship’s galley must be made operational, all crew lodgings must 
be cleaned and made ready for crew, washrooms and showers must be fully functional, potable water 
supplied, showers and bathrooms must be operational.  
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From the time that the crew has returned to the vessel to the end of the working period (March 14, 2022), the 
vessel will be manned, and will be considered in commission. The vessel during this period will be in the care 
and custody of the Canada Coast Guard and under its control. 
 
Pour obtenir de plus amples renseignements, veuillez-vous reporter à l’annexe I – Garde du navire, 
appendices 1 – Certificat d’acceptation. 
 
Pour obtenir de plus amples renseignements, veuillez-vous reporter à l’annexe I – Garde du navire, 
appendices 2  – Certificat d’acceptation. 

 
 
7.3.3 Time is of the Essence 
 

Refer to SACC Manual Clause 2030 (2020-05-28), sub-section 10, Time is of the Essence. 
 
7.4 Authorities 

 
7.4.1 Contracting Authority 
 

The Contracting Authority for the Contract is: 
 

 Haitham Abbas 
 Department of Public Works and Government Services Canada (PWGSC) 
 Marine Sector  
 PWGSC, 8B3 Place du Portage, Phase III 
 11 Laurier Street, 
 Gatineau, Quebec, K1A 0S5 
 Tel: (819) 955-1436 
 E-Mail: Haitham.Abbas@pwgsc.gc.ca 

 
The Contracting Authority is responsible for the management of the Contract and any changes to the 
Contract must be authorized in writing by the Contracting Authority. The Contractor must not perform work in 
excess of or outside the scope of the Contract based on verbal or written requests or instructions from 
anybody other than the Contracting Authority. 

 
7.4.2 Technical Authority 
   

The Technical Authority for the Contract is: 
  
 Name will be determined at Contract Award 
 
  Name:   _________________________ 
  Telephone:  _________________________ 
 Cell:  _________________________ 
 E-mail:  _________________________ 
 
 
The Technical Authority, is the representative of the department or agency for whom the Work is being 
carried out under the Contract and is responsible for all matters concerning the technical content of the Work 
under the Contract. Technical matters may be discussed with the Technical Authority, however the Technical 
Authority has no authority to authorize changes to the scope of the Work. Changes to the scope of the Work 
can only be made through a contract amendment issued by the Contracting Authority. 

 
7.4.3 Inspection Authority 
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  The Inspection Authority for the Contract is the Canadian Coast Guard. 
 
  Name will be determined at Contract Award 
 
  Name:   _________________________ 
  Telephone:  _________________________ 
 Cell:  _________________________ 
 E-mail:  _________________________ 
 
 The Inspection Authority is the representative of the department or agency for whom the Work is being 

carried out under the Contract and is responsible for the inspection of the Work and acceptance of the 
finished work. The Inspection Authority may be represented on-site by a designated inspector and any other 
Government of Canada Inspector who may from time to time be assigned in support of the designated 
inspector. 

 
7.5 Payment 
 
7.5.1 Basis of Payment - Firm Price 
 

In consideration of the Contractor satisfactorily completing all of its obligations under the Contract, the 
Contractor will be paid a firm price indicated in the Basis of Payment Annex " B" for the Known Work. 
Applicable Taxes are extra, if applicable. Payment for unscheduled work shall be in accordance with Annex 
"B". 
 
No increase in the total liability of Canada or in the price of the Work resulting from any design changes, 
modifications or interpretations of the Specifications, will be authorized or paid to the Contractor unless such 
design changes, modifications or interpretations have been authorized in writing, by the Contracting Authority 
prior to their incorporation in the Work. 

 
7.5.2 Terms of Payment - Progress Payment 
 

1. Canada will make progress payments in accordance with the payment provisions of the Contract, no 
more than once a month, for cost incurred in the performance of the Work, up to 90 percent of the 
amount claimed and approved by Canada if: 
 
(a) an accurate and complete claim for payment using form PWGSC-TPSGC 1111 

http://www.tpsgc-pwgsc.gc.ca/app-acq/forms/documents/1111.pdf, Claim for Progress 
Payment, and any other document required by the Contract have been submitted in 
accordance with the invoicing instructions provided in the Contract; 

 
(b) the amount claimed is in accordance with the basis of payment; 
 
(c) the total amount for all progress payments paid by Canada does not exceed 90 percent of 

the total amount to be paid under the Contract; 
 
(d) all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the respective 

authorized representatives. 
 
2.  The balance of the amount payable will be paid in accordance with the payment provisions of the 

Contract upon completion and delivery of all work required under the Contract if the Work has been 
accepted by Canada and a final claim for the payment is submitted. 

 
3.  Progress payments are interim payments only. Canada may conduct a government audit and interim 

time and cost verifications and reserves the rights to make adjustments to the Contract from time to 
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time during the performance of the Work. Any overpayment resulting from progress payments or 
otherwise must be refunded promptly to Canada. 

 
7.5.3 Liens - Section 427 of the Bank Act  
 SACC Manual Clause H4500C (2010-01-11) Liens - Section 427 of the Bank Act 
 
7.5.4 Limitation of Price 
 SACC Manual Clause C6000C (2017-08-17) Limitation of Price 
 
7.5.5 Time Verification 
 SACC Manual Clause C0711C (2008-05-12) Time Verification 
 
7.6 Invoicing Instructions 
 

The Contractor must submit invoices in accordance with the information required in Section 13 of SACC 
2030 (2020-05-28), General Conditions, Higher Complexity, Goods, Article 7.5 Payment and Article 7.6 
Invoicing Instructions. 

 
7.6.1 Invoices 
 

1. Invoices are to be made out to: 
 
  Canadian Coast Guard Marine Engineering 

TBD  
 
And; 

 
The original invoice to be forwarded for verification to: 

 
Public Works and Government Services Canada 
Marine Systems Directorate 
Ship Refit Division 
8B3 Place du Portage, Phase III 
11 Laurier Street 
Gatineau, Quebec K1A 0S5 
Attention: Haitham Abbas 

 
2.  Canada will only make payment upon receipt of a satisfactory invoice duly supported by specified 

release documents and any other documents called for under the Contract. 
 
3.  The Contractor shall not submit an invoice prior to the completion and acceptance of the Work or 

shipment of the items to which it relates. 
 
7.6.2 Invoicing Instructions - Progress Claim 
 

1. The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111 http://www.tpsgc-
pwgsc.gc.ca/app-acq/forms/documents/1111.pdf, Claim for Progress Payment. 

 
Each claim must show: 

 
(a) all information required on form PWGSC-TPSGC 1111; 
(b) all applicable information detailed under the section entitled "Invoice Submission" of the 

general conditions; 
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2. Applicable Taxes must be calculated on the total amount of the claim before the holdback is applied. 
At the time the holdback is claimed, there will be no Applicable Taxes payable as it was claimed and 
payable under the previous claims for progress payments. 

 
3.  The Contractor must prepare and certify one original and two (2) copies of the claim on form 

PWGSC-TPSGC 1111, and forward it to the Contracting Authority identified under the section 
entitled "Authorities" of the Contract for appropriate certification after inspection and acceptance of 
the Work takes place. 

 
 The Contracting Authority will then forward the original and two (2) copies of the claim to the 

Contracting Authority for certification and onward submission to the Payment Office for the remaining 
certification and payment action. 

 
4.  The Contractor must not submit claims until all work identified in the claim is completed. 

 
7.6.3 Warranty Holdback 
 

A warranty holdback of 5% of the total contract price as last amended (Applicable Taxes excluded) will be 
applied to the final claim for payment. This holdback will be payable by Canada upon the expiry of the 90 day 
warranty period(s) applicable to the Work. Applicable Taxes, as appropriate, is to be calculated and paid on 
the total amount of the claim before the 5% holdback is applied. At the time that the holdback is released, 
there will be no Applicable Taxes payable, as it was included in previous payments. 

 
7.7 Certifications 
 
7.7.1 Compliance 
 

Compliance with the certifications provided by the Contractor in its bid is a condition of the Contract and 
subject to verification by Canada during the term of the Contract. If the Contractor does not comply with any 
certification or it is determined that any certification made by the Contractor in its bid is untrue, whether made 
knowingly or unknowingly, Canada has the right, pursuant to the default provision of the Contract, to 
terminate the Contract for default. 

 
7.8 Federal Contractors Program for Employment Equity - Default by the Contractor 
 

The Contractor understands and agrees that, when an Agreement to Implement Employment Equity (AIEE) 
exists between the Contractor and Employment and Social Development Canada (ESDC)-Labour, the AIEE 
must remain valid during the entire period of the Contract. If the AIEE becomes invalid, the name of the 
Contractor will be added to the "FCP Limited Eligibility to Bid" list. The imposition of such a sanction by ESDC 
will constitute the Contractor in default as per the terms of the Contract. 

 
7.9 Applicable Laws 
 

The Contract must be interpreted and governed, and the relations between the parties determined, by the 
laws in force in _____________________________. 

 
 
7.10 Priority of Documents 
 

If there is a discrepancy between the wording of any documents that appear on the list, the wording of the 
document that first appears on the list has priority over the wording of any document that subsequently 
appears on the list. 
 
(a) the Articles of Agreement; 
(b) the Supplemental General Conditions 1029, (2018-12-06), Ship Repairs; 



Solicitation No. - N° de l'invitation 
F3065-210139/A 
Client Ref. No. - N° de réf. du client 
F3065-210139 

Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
040md 
CCC No./N° CCC - FMS No./N° VME File No. - N° du dossier 

040md F3065-210139 

 

25 
 

(c) the General Conditions 2030, (2020-05-28) , General Conditions - Higher Complexity - Goods 
(d) the General Conditions 1031-2, (2012-07-16), Contract Cost Principles; 
(e) Annex “K”,Bidders Questions and Answers 
(f) Annex “A”, Statement of Work; 
(g) Annex “B”, Basis of Payment; 
(h) Annex “C”, Federal Contractors Program for Employment Equity - Certification; 
(i) Annex “D”, Insurance Requirements; 
(j) Annex “E”, Warranty; 
(k) Annex “F”, Procedure for Unscheduled Work; 
(l) Annex “G”, Quality Control/Inspection; 
(m) Annex “H”, Financial Bid Presentation Sheet; 
(n) Annex “I”, Vessel Custody 
(o) Annex “J”, Deliverables/Certifications 
(p) the Contractor's bid dated ______ (insert date of bid), as amended_______ (insert date(s) of 

amendment(s) if applicable) 
  
7.11 Insurance Requirements  
 

The Contractor must comply with the insurance requirements specified in Annex "D". The Contractor must 
maintain the required insurance coverage for the duration of the Contract. Compliance with the insurance 
requirements does not release the Contractor from or reduce its liability under the Contract. 
 
The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfil its obligation 
under the Contract and to ensure compliance with any applicable law. Any additional insurance coverage is 
at the Contractor's expense, and for its own benefit and protection. 
 
The Contractor must forward to the Contracting Authority within five (5) working days after the date of 
award of the Contract, a Certificate of Insurance evidencing the insurance coverage and confirming that the 
insurance policy complying with the requirements is in force. Coverage must be placed with an Insurer 
licensed to carry out business in Canada. The Contractor must, if requested by the Contracting Authority, 
forward to Canada a certified true copy of all applicable insurance policies. 

 
7.12 Limitation of Contractor’s Liability for Damages to Canada 
 

1. This section applies despite any other provision of the Contract and replaces the section of the general 
conditions entitled "Liability". Any reference in this section to damages caused by the Contractor also 
includes damages caused by its employees, as well as its subcontractors, agents, and representatives, 
and any of their employees. 

 
2. Whether the claim is based in contract, tort, or another cause of action, the Contractor’s liability for all 

damages suffered by Canada caused by the Contractor’s performance of or failure to perform the 
Contract is limited to $10 million per incident or occurrence to an annual aggregate of $20 million for 
losses or damage caused in any one year of carrying out the Contract, each year starting on the date of 
coming into force of the Contract or its anniversary. This limitation of the Contractor’s liability does not 
apply to nor include: 

 
 (a) Any infringement of intellectual property rights;  
 
 (b) Any breach of warranty obligations; 
 

(c) Any liability of Canada to a third party arising from any act or omission of the Contractor in 
performing the Contract; or any loss for which the policies of insurance specified in the Contract or any 
other policies of insurance held by the Contractor would provide insurance coverage.  
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3. Each Party agrees that it is fully liable for any damages that it causes to any third party in connection with 
the Contract, regardless of whether the third party makes its claim against Canada or the Contractor. If 
Canada is required, as a result of joint and several liability, to pay a third party in respect of damages 
caused by the Contractor, the Contractor must reimburse Canada for that amount. 
 

4. The Parties agree that nothing herein is intended to limit any insurable interest of the Contractor nor to limit 
the amounts otherwise recoverable under any insurance policy. The Parties agree that to the extent that 
the insurance coverage required to be maintained by the Contractor under this Contract or any additional 
insurance coverage maintained by the Contractor, whichever is greater, is more than the limitations of 
liability described in sub article (2), the limitations provided herein are increased accordingly and the 
Contractor shall be liable for the higher amount to the full extent of the insurance proceeds recovered. 
 

5. If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by Canada 
caused by the Contractor’s performance of or failure to perform the Contract, excluding liability described 
under subsection 2(a), (b), (c) and (d) exceeds $40 million, either Party may terminate the Contract by 
giving notice in writing to the other Party and neither Party will make any claim against the other for 
damages, costs, expected profits or any other such loss arising out of the termination. However, no such 
termination or expiry of the Contact shall reduce or terminate any of the liabilities that have accrued to 
the effective date of the termination but which liabilities are subject to the limitations as specified in sub-
article (1) through (4) above.  
 

6. The date of termination pursuant to this Article, shall be the date specified by Canada in its notice to 
terminate, or, if the Contractor exercises the right to terminate, in a notice to the Contractor from Canada 
in response to the Contractor’s notice to terminate. The date of termination shall be in Canada’s 
discretion to a maximum of 12 months after service of the original notice to terminate served by either 
Party pursuant to sub-article 5, above. 
 

7. Nothing shall limit Canada’s other remedies, including Canada’s right to terminate the Contract for default 
for breach by the Contractor of any of its obligations under this Contract, notwithstanding that the 
Contractor may have reached any limitation of its liability hereunder. 

 
7.13 Financial Security 
 
7.13.1 Term of Financial Security 
 

Any bond, bill of exchange, letter of credit or other security provided by the Contractor to Canada in 
accordance with the terms of the Contract must not expire before 90 days after the completion date indicated 
in the Contract. The Contracting Authority may, at its sole discretion, require an extension to the period of the 
security, for which the Contractor may apply for financial compensation. 
 
The Contracting Authority may, at its sole discretion, return the security to the Contractor before the 
expiration, provided however that no risk will accrue to Canada as a result of this. 

 
7.13.2 Contract Financial Security  
 

1. The Contractor must provide one of the following contract financial securities within five (5) Working 
Days after the date of contract award: 
 

(a) a performance bond (form PWGSC-TPSGC 505) and a labour and material payment bond 
(form PWGSC-TPSGC 506), each in the amount of 20 percent of the Contract Price;  

 
 OR 
 

(b) a security deposit as defined below in the amount of 10 percent of the Contract Price. 
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Any bond must be accepted as security by one of the bonding companies listed in Treasury Board 
Contracting Policy, Appendix L, Acceptable Bonding Companies (https://www.tbs-sct.gc.ca/pol/doc-
eng.aspx?id=14494). The bond forms mentioned in (a) above are available at: http://www.tpsgc-
pwgsc.gc.ca/app-acq/forms/formulaires-forms-eng.html. 
 
2. If, for any reason, Canada does not receive the financial security in the amount set out above within 
the specified period, the Contractor will be in default. Canada may, at its discretion, terminate the Contract 
for default pursuant to the Contract default provision, accept another bid, reject all bids or issue a new bid 
solicitation. 
 
3. Security deposits in the form of government guaranteed bonds with coupons attached will be 
accepted only if all coupons that are unmatured, at the time the security deposit is provided, are attached to 
the bonds. The Contractor must provide written instructions concerning the action to be taken with respect to 
coupons that will mature while the bonds are pledged as security, when such coupons are in excess of the 
security deposit requirement. 
 
4. If the security deposit is in the form of a bill of exchange, Canada will deposit the bill of exchange in 
an open account in the Consolidated Revenue Fund. Bills of exchange that are deposited to the credit of the 
Consolidated Revenue Fund will bear simple interest, calculated on the basis of the rates which are in effect 
during the period the deposit is held. 
 
These rates are published monthly by the Department of Finance and are set to be equal to the average 
yield on 90-day Treasury Bills, less 1/8 of 1 percent. Interest will be paid annually or, when the security 
deposit is returned to the Contractor, if earlier. The Contractor may, however, request Canada to hold and 
not cash the bill of exchange, in which case no interest will become payable. 
 
5. Canada may convert the security deposit to the use of Canada if any circumstance exists which 
would entitle Canada to terminate the Contract for default, but any such conversion will not constitute 
termination of the Contract. 
 
6. When Canada so converts the security deposit: 
 

(a) the proceeds will be used by Canada to complete the Work according to the conditions of the 
Contract, to the nearest extent that it is feasible to do so and any balance left will be returned to the 
Contractor on completion of the warranty period; and 

 
(b) if Canada enters into a contract to have the Work completed, the Contractor will: 

  
(i) be considered to have irrevocably abandoned the Work; and 

 
(ii) remain liable for the excess cost of completing the Work if the amount of the security 

deposit is not sufficient for such purpose. "Excess cost" means any amount over and above 
the amount of the Contract Price remaining unpaid together with the amount of the security 
deposit. 

 
7. If Canada does not convert the security deposit to the use of Canada before completion of the 
contract period, Canada will return the security deposit to the Contractor within a reasonable time after such 
date. 
 
8. If Canada converts the security deposit for reasons other than bankruptcy, the financial security must 
be reestablished to the level of the amount stated above so that this amount is continued and available until 
completion of the contract period.  
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9. In this Article, 
 
"security deposit" means 

 
(a) a bill of exchange that is payable to the Receiver General for Canada and certified by an 

approved financial institution or drawn by an approved financial institution on itself; or 
 
(b) a government guaranteed bond; or 
 
(c) an irrevocable standby letter of credit, or 
 
(d) such other security as may be considered appropriate by the Contracting Authority and 

approved by Treasury Board; 
 
"approved financial institution" means 
 

(a) any corporation or institution that is a member of the Canadian Payments Association; 
 
(b) a corporation that accepts deposits that are insured by the Canada Deposit Insurance 

Corporation or the Régie de l'assurance-dépôts du Québec to the maximum permitted by law; 
 
(c) a credit union as defined in paragraph 137(6) of the Income Tax Act; 
 
(d) a corporation that accepts deposits from the public, if repayment of the deposits is guaranteed 

by a Canadian province or territory; 
 
(e) the Canada Post Corporation. 
 

"government guaranteed bond" means a bond of the Government of Canada or a bond unconditionally 
guaranteed as to principal and interest by the Government of Canada that is: 
 

(a) payable to bearer; 
 

(b) accompanied by a duly executed instrument of transfer of the bond to the Receiver General for 
Canada in accordance with the Domestic Bonds of Canada Regulations; 

 
(c) registered in the name of the Receiver General for Canada. 

 
"irrevocable standby letter of credit"  
 

(a) means any arrangement, however named or described, whereby a financial institution (the 
"Issuer"), acting at the request and on the instructions of a customer (the "Applicant"), or on its 
behalf, 

 
(i) will make a payment to or to the order of Canada, as the beneficiary; 
 
(ii) will accept and pay bills of exchange drawn by Canada; 
 
(iii) authorizes another financial institution to effect such payment, or accept and pay 

such bills of exchange; or 
 

(iv) authorizes another financial institution to negotiate, against written demand(s) for 
payment, provided that the conditions of the letter of credit are complied with. 

 
(b) must state the face amount which may be drawn against it; 
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(c) must state its expiry date; 

 
(d) must provide for sight payment to the Receiver General for Canada by way of the financial 

institution's draft against presentation of a written demand for payment signed by the authorized 
departmental representative identified in the letter of credit by his\her office; 

 
(e) must provide that more than one written demand for payment may be presented subject to the 

sum of those demands not exceeding the face amount of the letter of credit; 
 
(f) must provide that it is subject to the International Chamber of Commerce (ICC) Uniform 

Customs and Practice (UCP) for Documentary Credits, 2007 Revision, ICC Publication No. 600. 
Pursuant to the ICC UCP, a credit is irrevocable even if there is no indication to that effect; and 

 
(g) must be issued (Issuer) or confirmed (Confirmer), in either official language, by a financial 

institution that is a member of the Canadian Payments Association and is on the letterhead of 
the Issuer or Confirmer. The format is left to the discretion of the Issuer or Confirmer. 

  
7.14 Foreign Nationals (Canadian Contractor) 
 

The Contractor must comply with Canadian immigration requirements applicable to foreign 
nationals entering Canada to work temporarily in fulfillment of the Contract. If the Contractor 
wishes to hire a foreign national to work in Canada to fulfill the Contract, the Contractor should 
immediately contact the nearest Service Canada regional office to enquire about Citizenship 
and Immigration Canada's requirements to issue a temporary work permit to a foreign national. 
The Contractor is responsible for all costs incurred as a result of non-compliance with 
immigration requirements  

 
7.15 Sub-contracts and Sub-contractor List  
 

The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors before 
commencing the work. 
 
When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be passed to the 
Contracting Authority. In addition, the Contractor must monitor progress of sub-contracted work and inform 
the Inspection Authority on pertinent stages of work to permit inspection when considered necessary by the 
Inspection Authority. 

 
7.16 Work Schedule and Reports 
 

No later than five (5) Calendar days after contract award, the preliminary work schedule provided with the 
bid must be revised, detailed and resubmitted in preparation to the contract award meeting.  
 
The work schedule(s) submitted must be produced with a commercially available project management 
software, either MS Project or equivalent approved by the TA, that is able to track tasks, predecessors, 
critical path, milestone markers. The schedule must show the anticipated work break down to the system and 
component 
 
The Contractor must provide a detailed work schedule showing the commencement and completion dates for 
the Work in the available work period, including realistic target dates for significant events. 
 
During the work period the schedule is to be reviewed on an ongoing basis by the Inspection Authority and 
the Contractor, updated when necessary, and available in the Contractor's office for review by Canada's 
authorities to determine the progress of the Work. 
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7.17 Insulation Materials - Asbestos Free 
 

All materials used to insulate or re-insulate any surfaces on board the vessel must meet Transport Canada 
Marine standards, for commercial marine work, and, for all work, be free from asbestos in any form. The 
Contractor must ensure that all machinery and equipment located below or adjacent to surfaces to be re-
insulated are adequately covered and protected before removing existing insulation. 

 
7.18 Trade Qualifications 
 

The Contractor must use qualified, certificated (if applicable) and competent tradespeople and supervision to 
ensure a uniform high level of workmanship. The Technical Authority may request to view and record details 
of the certification and/or qualifications held by the Contractor’s tradespeople. This request should not be 
unduly exercised but only to ensure qualified tradespeople are on the job. 

 
7.19 ISO 9001:2008 - Quality Management Systems 

In the performance of the Work described in the Contract, the Contractor must comply with the requirements 
of: 
 
 ISO 9001:2008 - Quality management systems - Requirements, published by the International 

Organization for Standardization (ISO), current edition at date of submission of Contractor's bid. 
 
The Contractor's quality management system must address each requirement contained in the standard, 
however, the Contractor is not required to be registered to the applicable standard. 

 
7.20 Project Management Services 
 

The Contractor is required to provide their own Project Management Team experienced and capable of 
successfully managing the ship repair contract as defined herein. Project management personnel, services 
and deliverables must comply with the requirements detailed in the contract. 
 
1. Intent 
(a) Job titles used in this section are for clarity within this document only. The Contractor is free to choose 
job titles that suit its organization. 
 
(b) The Contractor, through its Project Management Team, is responsible to discharge the duties and supply 
the deliverables required in the Contract and the Specifications. 
 
(c) Project Management encompasses the direction and control of such functions as engineering, planning, 
purchasing, manufacturing, assembly, overhauls, installations and test and trials. 
 
2. Project Manager 
(a) The Contractor must supply an experienced Project Manager (PM). 
 
(b) The PM must have experience in managing a project of this nature. 
 
3. Project Management Team 
Other than the Project Manager, the Contractor must assign and vary other job descriptions to suit its 
organization; provided however that the collective resume of its Project Management must provide for the 
effective control of the project elements including but not limited to: 
 
i. Project Management 
ii. Quality Assurance  
iii. Planning and Scheduling 
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4. Reports 
The following Management Reports and Documentation are to be prepared and maintained by the 
Contractor and submitted to Canada in accordance with the Contract or upon request by the Contracting 
Authority. 
 
i. Production Work Schedule  
ii Inspection Test Plan Summary 
Iii.  Growth Work Summary  
iv. Risk Register 

 
7.21 Quality Control Plan 

 
The Contractor must implement and follow the Quality Control Plan (QCP) prepared according to the latest 
issue (at contract date) of ISO 10005:2005 Quality management - Guidelines for quality plans, approved by 
the Inspection and the Technical Authority. The QCP must describe how the Contractor will conform to the 
specified quality requirements of the Contract and specify how the required quality activities are to be carried 
out, including quality assurance of subcontractors. The Contractor must include a traceability matrix from the 
elements of the specified quality requirements to the corresponding paragraphs in the QCP. The QCP must 
be made available to the Inspection and Technical Authority for review and approval within five (5) working 
days after contract award.  
 
The documents referenced in the QCP must be made available when requested by the Inspection Authority. 
 
The Contractor must make appropriate amendments to the QCP throughout the term of the Contract to 
reflect current and planned quality activities. Amendments to the QCP must be acceptable to the Inspection 
Authority and the Technical Authority. 
 
Refer to Annex "G" for details. 

 
7.22 Inspection and Test Plan 
 

The Contractor must in support of its Quality Control Plan (QCP), implement an approved Inspection and 
Test Plan (ITP). The ITP must be made available to the Inspection and Technical Authority for review and 
approval within five (5) working days after Contract award.  
 
The Contractor must provide at no additional cost to Canada, all applicable test data, all Contractor technical 
data, test pieces and samples as may reasonably be required by the Inspection Authority to verify 
conformance to contract requirements. The Contractor must forward at his expense such technical data, test 
data, test pieces and samples to such location as the Inspection Authority may direct. 
 
Refer to Annex "G" for details. 

 
7.23 Equipment/Systems: Inspection/Test 
 

Inspections, Tests and Trials of Equipment, Machinery and Systems shall be conducted in accordance with 
the Specification. The Contractor is responsible for performing, or having performed, all Inspections, Tests 
and Trials necessary to substantiate that the materiel and services provided conform to contract 
requirements. 
 
Refer to Annex "G" for details. 

 
7.24 Environmental Protection 
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The Contractor and its sub-contractors engaged in the Work on a Crown vessel must carry out the Work in 
compliance with applicable municipal, provincial and federal environmental laws, regulations and industry 
standards. 
 
The Contractor must have detailed procedures and processes for identifying, removing, tracking, storing, 
transporting and disposing of all potential pollutants and hazardous material encountered, to ensure 
compliance as required above. The contractor must maintain in force their Environmental Protection 
procedures through the course of the contract. 
 
All waste disposal certificates are to be provided to the Technical Authority, with information copies sent to 
the Contracting Authority. Furthermore, additional evidence of compliance with municipal, provincial and 
federal environmental laws and regulations is to be furnished by the Contractor to the Contracting Authority 
when so requested. 
 
The Contractor must have environmental emergency response plans and/or procedures in place. Contractor 
and subcontractor employees must have received the appropriate training in emergency preparedness and 
response. Contractor personnel engaging in activities which may cause environmental impacts or potential 
non compliance situations, must be competent to do so on the basis of appropriate education, training, or 
experience. 

 
7.25 Hazardous Waste  
 

1. The Contractor acknowledges that sufficient information has been provided by Canada with respect to 
the location and estimated amount of hazardous materials such as asbestos, lead PCBs, silica or other 
hazardous materials or toxic substances. 

 
2. The price includes all costs associated with the removal, handling, storage, disposal and/or working in 

the vicinity of hazardous materials such as asbestos, lead, PCBs, silica and other hazardous materials or 
toxic substances on board the vessel, including those costs resulting from the need to comply with 
applicable laws and regulations in relation to the removal, handling, disposal or storage of hazardous 
materials or toxic substances. 

 
3. The completion date for the Work takes into account the fact that the removal, handling, storage, 

disposal and/or working in the vicinity of hazardous materials such as asbestos, lead, PCBs, silica and 
other hazardous materials or toxic substances may be affected by the need to comply with applicable 
federal, provincial and municipal laws or regulations and that this will not be considered to be an 
excusable delay. 

 
7.26 Supervision of Fueling and Disembarking Fuel 
 

The Contractor must ensure that fueling and disembarking of fuel from Canadian government vessels are 
conducted under the supervision of a responsible supervisor trained and experienced in these operations. 
 
All fueling and disembarking of fuel on CCGS Leim must be done is accordance with the Contractor's 
submitted and accepted procedures. 

 
7.27 Fire Protection, Fire Fighting and Training 
 

The Contractor must maintain in force their fire protection, fire fighting and training procedures through the 
course of the Contract. 

 
7.28 Loan of Equipment - Marine  
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The Contractor may apply for the loan of the Government special tools and test equipment particular to the 
subject vessel as identified in the Specifications. The provision of other equipment required for the execution 
of work in the Specifications is the sole responsibility of the Contractor. 
 
Equipment loaned under this provision must be used only for work under this Contract and may be subject to 
demurrage charges if not returned on the date required by Canada. In addition, equipment loaned under the 
above provision must be returned in a like condition, subject to normal wear and tear. 
 
A list of Government equipment that the Contractor intends to request must be submitted to the Contracting 
Authority within three (3) days of Contract Award to permit timely supply or for alternate arrangements to be 
made. The request must state the time frame for which the equipment is required. 
 
Refer to Annex "J2" for Deliverables/Certifications. 

 
7.29 Welding Certification 
 

1. The Contractor must ensure that welding is performed by a welder certified by the Canadian Welding 
Bureau (CWB) in accordance with the requirements of the following Canadian Standards Association (CSA) 
standards:  
 

(a) CSA W47.1 - Latest Edition, Certification for Companies for Fusion Welding of Steel (Division Level 
2); 

 
(b) W47.2 - Latest Edition, Certification for Companies for Fusion Welding of Aluminum (Division Level 1 

or 2). 
 
2. In addition, welding must be done in accordance with the requirements of the applicable drawings 
and specifications. 
 
3. Before the commencement of any fabrication work, and upon request from the Technical Authority, 
the Contractor must provide approved welding procedures and/or a list of welding personnel intended to be 
used in the completion of the work. The list must identify the CWB welding procedure qualifications attained 
by each of the personnel listed and must be accompanied by a copy of each person's current CWB welding 
certification. 

 
7.30 Procedures for Design Change or Additional Work 
 

SACC Manual Clause B5007C (2010-01-11) Procedures for Design Change or Additional Work 
 
In addition, refer to Annex "F". 

 
7.31 Vessel Unmanned Refits 
 

The vessel will be unmanned during the work period and will be considered to be out-of commission. The 
vessel during that period will be in the care or custody of the Contractor and under its control. 
 
The vessel must be made completely habitable for the ship’s crew to return to the vessel March 14, 2022 to 
prepare for the vessels commissioning, and to assist during the commissioning activities; set to work test and 
trials For the vessel to be habitable, the ship’s galley must be made operational, all crew lodgings must be 
cleaned and made ready for crew, washrooms and showers must be fully functional, potable water supplied, 
showers and bathrooms must be operational.  
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From the point that the crew has returned to the vessel to the end of the working period (March 14 2022), the 
vessel will be manned, and will be considered in commission. The vessel during this period will be in the care 
and custody of the Canada and under its control. 
 
Refer to Annex “I” for details. 

 
7.32 Pre-Refit Meeting 
 

A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the Contractor's facility at a 
time to be determined. At that meeting the contractor will introduce all its management personnel as per its 
organization chart, and Canada will introduce authorities. Details of ship's arrival and work commencement 
will be discussed. 

 
7.33 Progress Meetings 

 
Progress meetings, chaired by the Contracting Authority, will take place at the Contractor's facility as and when 
required, generally once a month. Interim meetings may also be scheduled. Contractor attendees at these 
meetings will, as a minimum, be its Contract (Project) Manager, Production Manager (Superintendent) and 
Quality Assurance Manager. Progress meetings will generally incorporate Technical meetings to be chaired 
by the Technical Authority/Contracting Authority. 
 
During each PRM the Contractor shall provide a status of the overall contracted project, including 
programmatic, production, test, Integrated Logistics Support, subcontract, risk issues, and 
progress as it relates to the Schedule, and the associated Work Breakdown Structure. For each 
PRM, the Contractor shall: 

 
(a) Ensure that Contractor data, personnel and facilities are available for each formal meeting in 
order that the meetings may be conducted in an efficient manner; and 
 
(b) Include the following agenda items for discussion and resolution: 
 

i. Contractual Issues; 
ii. Financial Issues 
iii. Technical Issues; 
iv. Environmental, Health and Safety Issues; and 
v. Previous action items. 

 
7.34 Outstanding Work and Acceptance 
 

1. The Inspection Authority (and/or the Technical Athority), in conjunction with the Contractor, will 
prepare a list of outstanding work items at the end of the work period. This list will form the annexes 
to the formal acceptance document for the vessel. A contract completion meeting will be convened 
by the Inspection Authority on the work completion date to review and sign off the form PWGSC-
TPSGC1205, Acceptance. In addition to any amount held under the Warranty Holdback Clause, a 
holdback of twice the estimated value of outstanding work will be held until that work is completed. 

 
2. The Contractor must complete the above form in three (3) copies, which will be distributed by the 

Inspection Authority as follows: 
 
 (a) original to the Contracting Authority; 
 (b) one copy to the Technical Authority; 
 (c) one copy to the Contractor. 
  
Refer to Annex "I" for details of Acceptance Procedures and Reports. 
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7.35 Scrap and Waste Material 
 

Despite any other provision of the Contract, scrap and waste materials other than accountable material, 
derived from the Contract, will revert to the Contractor as part of the Contract Price. 

 
7.36 Stability  
 

The Contractor will be solely responsible for the stability and trim of the ship during the period the vessel is in 
the Contractor's facility, including docking and undocking. The Contractor must maintain weight change 
information pertinent to the vessel's stability during the docking period. The Technical Authority will supply 
the Contractor with cross curves of stability, hydrostatic curves, tank status, location of centre of gravity, and 
other information relevant to the ship's condition upon handing over of the vessel. 

 
7.37 Vessel Access by Canada 
 

Canada reserves the right to have its personnel carry out limited work on equipment on board the vessel. 
This work will be carried out at times mutually acceptable to Canada and the Contractor. 

 
7.38 Title to Property - Vessel  
 

If the Contractor is in default in carrying any of its obligations under the Contract, Canada, or its agents, will 
have the immediate right to enter the shipyard, without first obtaining a court order, to take possession of the 
vessel and all other property of Canada, including, but not limited to, work-in-process located on the 
premises, and to perform any further work required to enable the vessel and other such property to be 
removed from the shipyard. 
 
The Contract is a defence contract within the meaning of the Defence Production Act, R.S.C. 1985, c. D-
1, and must be governed accordingly. 

 
Title to the Work or to any materials, parts, work-in-process or finished work must belong to Canada free 
and clear of all claims, liens, attachments, charges or encumbrances. Canada is entitled, at any time, to 
remove, sell or dispose of the Work or any part of the Work in accordance with section 20 of the Defence 
Production Act. 

 
7.39 Workers Compensation 
 

The Contractor must maintain its account in good standing with the applicable provincial or territorial 
Workers' Compensation Board for the duration of the Contract. 

 
7.40 Dispute Resolution 
 

The parties agree to follow the procedures below for the settlement of any disputes which may arise 
throughout the life of this Contract prior to seeking redress through court procedures: 
  
(a)  Disputes arising from this Contract will in the first instance be resolved by the Contracting Authority 
and the Contractor's Contract Administrator within 15 working days or such additional time as may be agreed 
to by both parties. 
  
(b)  Failing resolution under (a) above, the Manager of the Ship Refit Division (MD) of the Marine 
Systems Directorate at PWGSC and the Contractor's Representative Supervisor will attempt to resolve the 
dispute within an additional fifteen (15) working days. 
  
(c)  Failing resolution under (a) or (b) above, the Senior Director of the Marine Systems Directorate at 
PWGSC, and the Contractor's Senior Management will attempt to resolve the dispute within an additional 
thirty (30) working days. 
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(d)  Notwithstanding the above procedure, either party may seek a decision through the courts at any 
time during the dispute. 

 
7.41 Failure to Deliver  
 

Time is of the essence of the Contract. Changes in the Completion date not caused by Canada are 
Contractor defaults, will prejudice Canada and are at the Contractor's expense. The Completion date will not 
be extended without consideration being provided by the Contractor acceptable to Canada in the form of 
adjustment to the price, warranty or services to be provided.  

 
7.42 Care, Custody and Control 
 

Refer to Annex "I" and Supplemental General Conditions 1029 (2018-12-06) Ship Repairs Article 09 Where 
Vessel Out of Commission. 

 
7.43 Permits, Licenses and Certificates 
 

The Contractor must obtain and maintain all permits, licenses and certificates of approval required for the 
work to be performed under any applicable federal, provincial or municipal legislation. The Contractor is 
responsible for any charges imposed by such legislation or regulations. Upon request, the Contractor must 
provide a copy of any such permit, license or certificate to Canada. 

 
7.44 Export Licenses 

 
Where material is to be imported into Canada, the Contractor is responsible for obtaining all necessary export 
licenses from the country of origin in sufficient time to enable the export. 

 
 7.45 Equivalency of Equipment  

 
(a) The Contractor guarantees that the equipment to be delivered under the Contract is: 

 
 (i) equivalent in form, fit, function and quality to the existing equipment owned by Canada  
  that was described in the bid solicitation that resulted in the Contract; and 
 

 (ii) fully compatible, interchangeable and interoperable with the existing equipment owned by  
 Canada. 

 
(b) The Contractor also guarantees that any warranties with third parties concerning the existing equipment 

owned by Canada will not be adversely affected by Canada's use of the equipment delivered under the 
Contract (for example, by interconnecting the equipment) or by any other services provided by the Contractor 
under the Contract. If Canada determines in its sole discretion that any such warranty has been adversely 
affected, at Canada's sole option, the Contractor must:  

 
(i) pay to Canada the amount that Canada must pay to the original supplier (or an  

 authorized reseller of that supplier) to re-certify Canada's existing equipment for warranty  
 purposes and any other amounts paid by Canada to a third party in order to restore the  
 equipment to full warranty status; 

 
(ii) perform all warranty work on Canada's existing equipment in place of the original supplier; or 

 
(iii) pay to Canada the amount that Canada must pay to the original supplier (or an  
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 authorized reseller of that supplier) to perform maintenance work on the equipment that  
 otherwise would have been covered by the warranty.  

 
(c) The Contractor agrees that, during the Contract Period, if Canada determines that any of the equipment is not 

equivalent in form, fit, function and quality to the existing equipment owned by Canada or is not fully 
compatible, interchangeable and interoperable with the existing equipment owned by Canada, the Contractor 
must immediately and entirely at its own expense take all steps necessary to ensure that the equipment 
satisfies these requirements (for example, by  implementing any additional software or firmware), failing which 
Canada will have the immediate right to terminate the Contract for default. The Contractor agrees that, if 
Canada terminates the Contract for this reason, the Contractor must pay to Canada the costs of reprocuring 
the equipment from a third party and the difference, if any, in price paid by Canada to the third party.  
The Contractor acknowledges that its failure to deliver equivalent equipment that satisfies the above 
requirements may result in the Contractor (as well as its affiliates and any other entities with whom the 
Contractor or its principals do not deal at arm's length) being unable to propose equivalent substitutes in 
response to future PWGSC bid solicitations. 
 

7.46 Travel and Living Expenses - National Joint Council Travel Directive  
 

The Contractor will be reimbursed its authorized travel and living expenses reasonably and properly incurred in the 
performance of the Work, at cost, without any allowance for profit and/or administrative overhead, in accordance 
with the meal, private vehicle and incidental expenses provided in Appendices  
B, C and D of the National Joint Council Travel Directive and with the other provisions of the directive referring to 
"travellers", rather than those referring to "employees". 
 
All travel must have the prior authorization of the Contracting Authority. 
 
All payments are subject to government audit. 

 
7.47 Government Supplied Material 
 

Government Supplied Material (GSM) is the property of the Government of Canada. The Contractor is responsible 
for maintaining satisfactory records of the disposition of all GSM. The GSM described herein must be used in the 
manufacture of the item(s) contracted. Only the quantity of material stated herein will be supplied by Canada 
without charge. If GSM does not conform to requirements for incorporation into the Work, the Contractor shall 
make a request for replacement GSM in writing to Canada within 30 days after the receipt of GSM. At Canada's 
instruction, the Contractor shall replace or repair any GSM, at the prices and In Accordance with Contract 
provisions relating to Unscheduled Work. The Contractor shall replace or make good, at its own expense, any 
GSM which fail to conform to the Contract requirements as a result of faulty or inefficient cutting, manufacture or 
workmanship by the Contractor. 
 
In the event of problems with the GSM supplied, the Contractor shall advise the Contracting Authority immediately, 
identifying the specific problem. Should the Contractor proceed without guidance from the Contracting Authority, 
any costs incurred, and loss of GSM shall be at the Contractor's expense. 
 
Any GSM must be received by the Contractor and stored in a secure warehouse or storeroom having a controlled 
environment appropriate for the equipment as per manufacturer’s instructions. The Contractor shall repair or 
replace at its own expense GSM that is damaged or lost while in the Contractor's care. 
 
While a final GSM accounting is not automatically required for every Contract, Canada reserves the right to 
request a final accounting at any time within one year of the Contract completion date. 
 
Contractor must refer to Annex A for listed GSM. 
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ANNEX A - STATEMENT OF WORK - SPECIFICATIONS  

 
CCGS Leim 

 

 
 

(Attached as seperate document)  



Solicitation No. - N° de l'invitation 
F3065-210139/A 
Client Ref. No. - N° de réf. du client 
F3065-210139 

Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
040md 
CCC No./N° CCC - FMS No./N° VME File No. - N° du dossier 

040md F3065-210139 

 

39 
 

ANNEX B - BASIS OF PAYMENT 
 

Annex B will form the Basis of Payment for the resulting Contract and should not be filled in at the bid 
submission stage. 

 
B1 Contract Firm Price 
A) Known Work 

For work as stated in PART 7 - article 7.1, specified in 
Annex A and detailed in the attached Annex H – Appendix 
1 - Pricing Data Sheet for the FIRM PRICE of: 

 
$ 

B) Applicable taxes of line A) only: $ 
C) Cost of Financial Security  $ 
D) Total firm Price including Applicable Taxes [A+B+C] $ 

 
B2 Unscheduled Work  

 
The Contractor will be paid for unscheduled work arising, as authorized by Canada. The authorized 
unscheduled work will be calculated as follows: 

 
"Number of hours (to be negotiated) X $  , being the Contractor's firm hourly charge-out labour rate 
which includes overhead, consumables, and profit, plus net laid-down cost of materials to which will 
be added a mark-up of 10%, plus applicable taxes, of the total cost of material and labour. The firm 
hourly charge-out labour rate and the material mark-up will remain firm for the duration of the 
Contract and any subsequent amendments." 

 
B2.1:  Notwithstanding definitions or usage elsewhere in this document, or in the Contractor's Cost 

Management System, when negotiating hours for unscheduled work, PWGSC will consider only 
those hours of labour directly involved in the production of the subject work package. 

 
Elements of Related Labour Costs identified in this section B2.2 below, will not be negotiated, but 
will be compensated for in accordance with B2.2. 

 
B2.2:  Allowance for Related Labour Costs such as: Management, all Supervision, Purchasing and 

Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Certification Inspecting 
and Reporting, Estimating, and Preparing Unscheduled Work Submissions will be included as 
Overhead for the purposes of determining the Charge-out Labour Rate entered in line B2 above. 

 
B2.3:  The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate 

includes any allowance for material and subcontract management not allowed for in the 
Charge-out Labour Rate. The Contractor will not be entitled to a separate labour component for 
the purchase and handling of materials or subcontract administration. 

 
Pro-rated Prices Unscheduled Work 

 
Hours and prices for unscheduled work shall be based on comparable historical data applicable to 
similar work at the same facility, or shall be determined by pro-rating the quoted Work costs in the 
Contract when in similar areas of the vessel. 

 
B3 Overtime 

 
The Contractor must not perform any overtime under the Contract unless authorized in advance and 
in writing by the Contracting Authority. There will be no overtime payment for Known Work. Any 
request for payment must be accompanied by a copy of the overtime authorization and a report 
containing the overtime performed pursuant to the written authorization. Payment for authorized 
overtime will be calculated as follows: 
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For unscheduled work, the Contractor will be paid the authorized overtime hours at the following charge-out 
labour rates, plus the following premium rates: 

a. Time and One Half**: $________ 

per hour 

b. Double Time***: $________ per hour 

This rate shall be a blended rater for all classes of labour, engineering and foreperson and shall 
include all overheads, supervision and profit. 
These rates will remain firm for the duration of the Contract, including all amendments and are 
subject to audit if considered necessary by Canada. 
 

* Regular time is defined as an 8 hour work day. 
** Time and One Half is defined as time in excess of the Regular Time*. 
*** Double Time is defined as Sundays and Statutory Holidays. 

 
B4 Daily Services Fee 

 
In the event of a delay in the performance of the Work that lengthens the Work period beyond the 
date specified in this Contract, and if such delay is recognized and agreed upon by the Contracting 
Authority as being 
attributable to Canada, Canada agrees to pay the Contractor the daily services fee, described below, 
for each day of such delay. This fee shall be the sole liability of Canada to the Contractor for the 
delay. 

 
The firm daily services fee is: 

 
a. For a Working Day: $   

 
b. For a Non-Working Day: $   

 
The above fees shall include but not be limited to, all aspects of the following costs: Project 
Management Services, Administrative Support, Production Services, Quality Assurance, Material 
Support, Planned Maintenance and Ship Services, and all other resources and direct costs 
needed to maintain the Vessel at the Contractor's facility. These fees are firm and not subject to 
any additional charges for mark-up or profit. 

 
B5 Vessel, Refit, Repair or Docking Cost 

 
The following costs must be included in the price: 

 
B5.1:  Ship Services: include all costs for ship services such as water, steam, electricity, etc., required for 

vessel maintenance for the duration of the Contract. 
 
B5.2:  Docking and Undocking include: 

 
a. all costs resulting from dry docking, wharfage, security, shoring, shifting and/or moving of the 

vessel within the successful Bidder's facility; 
 

b. the cost of services to tie up the vessel alongside and to cast off. 
 

Unless specified otherwise, the vessel will be delivered by Canada to the successful Bidder's facility 
alongside a mutually agreed safe transfer point, afloat and upright, and the successful Bidder will do 
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the same when the Work is completed. The cost of services to tie up the vessel alongside and to cast 
off must be included in the evaluation price. 

 
B5.3:  Field Service Representatives/Supervisory Services: include all costs for field service 

Representatives / supervisory services including manufacturers' representatives, engineers, etc. 
The Contractor is responsible for the performance of all subcontractors and FSRs. 

 
These services must not be an extra charge except where unscheduled work requiring these 
services is added to the Contract. 

 
B5.4:  Removals: include all costs for removals necessary to carry out the Work and will be the 

responsibility of the successful Bidder whether or not they are identified in the specifications, except 
those removals not 
apparent when viewing the vessel or examining the drawings. The successful Bidder will also 
be responsible for safe storage of removed items and reinstalling them on completion of the 
Work. The successful Bidder will be responsible for renewal of components damaged during 
removal. 

 
B5.5:  Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging 

including handrails, cranage and transportation to carry out the Work as specified. 
 

The Contractor will be responsible for the cost of any necessary modification of these facilities to 
meet applicable safety regulations. 

 
B6 Pricing Data Sheets 

 
Parameters from the Pricing Data Sheets will be used at Canada's sole discretion in the 
determination of unscheduled work price. 
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ANNEX C to PART 5 - BID SOLICITATION 

 
FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY – CERTIFICATION 

 
I, the Bidder, by submitting the present information to the Contracting Authority, certify that the information 
provided is true as of the date indicated below. The certifications provided to Canada are subject to verification at 
all times. I understand that Canada will declare a bid non-responsive, or will declare a contractor in default, if a 
certification is found to be untrue, whether during the bid evaluation period or during the contract period. Canada 
will have the right to ask for additional information to verify the Bidder's certifications. Failure to comply with any 
request or requirement imposed by Canada may render the bid non-responsive or constitute a default under the 
Contract. 

 
For further information on the Federal Contractors Program for Employment Equity visit Employment and Social 
Development Canada (ESDC) – Labour's website 
(http://www.esdc.gc.ca/en/jobs/workplace/human_rights/employment_equity/federal_contractor_program.page). 

 
Date:  (YYYY/MM/DD) (If left blank, the date will be deemed to be the bid solicitation closing date.) 

Complete both A and B. 

A. Check only one of the following: 
 

( ) A1. The Bidder certifies having no work force in Canada. 

( ) A2. The Bidder certifies being a public sector employer. 

( ) A3. The Bidder certifies being a  federally regulated employer being subject to the Employment Equity Act. 
 

( ) A4.  The Bidder certifies having a combined work force in Canada of less than 100 employees (combined work 
force includes: permanent full-time, permanent part-time and temporary employees [temporary 
employees only includes those who have worked 12 weeks or more during a calendar year and who are 
not full-time students]). 

 
A5. The Bidder has a combined workforce in Canada of 100 or more employees; and 

 

( ) A5.1. The Bidder certifies already having a valid and current Agreement to Implement Employment 
Equity (AIEE) in place with ESDC-Labour. 

OR 
( ) A5.2. The Bidder certifies having submitted the Agreement to Implement Employment Equity (LAB1168) 

to ESDC-Labour. As this is a condition to contract award, proceed to completing the form 
Agreement to Implement Employment Equity (LAB1168), duly signing it, and transmit it to 
ESDC-Labour. 

 
B. Check only one of the following: 

 
( ) B1. The Bidder is not a Joint Venture. 

 
OR 

 
( ) B2. The Bidder is a Joint venture and each member of the Joint Venture must provide the Contracting 
Authority with a completed annex Federal Contractors Program for Employment Equity - Certification. (Refer to 
the Joint Venture section of the Standard Instructions) 
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ANNEX D – INSURANCE REQUIREMENTS 

 
D1 Ship Repairers’ Liability Insurance 

1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force throughout the 
duration of the Contract, in an amount usual for a contract of this nature, but for not less than $10,000,000 
per accident or occurrence and in the annual aggregate. 

 
2. The Ship Repairer's Liability insurance must include the following: 

 
a. Additional Insured: Canada is added as an additional insured, but only with respect to liability arising 

out of the Contractor's performance of the Contract. The interest of Canada as additional insured 
should read as follows: Canada, represented by Public Works and Government Services Canada. 

 
b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against Canada as 

represented by Canadian Coast Guard and Public Works and Government Services Canada for any 
and all loss of or damage to the vessel, however caused. 

 
c. Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority thirty (30) 

days written notice of cancellation. 
 

d. Contractual Liability: The policy must, on a blanket basis or by specific reference to the Contract, extend 
to assumed liabilities with respect to contractual provisions. 

 
e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must protect all 

insured parties to the full extent of coverage provided. Further, the policy must apply to each Insured in 
the same manner and to the same extent as if a separate policy had been issued to each. 

 
D2. Commercial General Liability Insurance 

 
1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in force throughout the 

duration of the Contract, in an amount usual for a contract of this nature, but for not less than $10,000,000 
per accident or occurrence and in the annual aggregate. 

 
2. The Commercial General Liability Insurance policy must include the following: 

 
a. Additional Insured: Canada is added as an additional insured, but only with respect to liability arising out 

of the Contractor's performance of the Contract. The interest of Canada should read as follows: 
Canada, as represented by Public Works and Government Services Canada. 

 
b. Bodily Injury and Property Damage to third parties arising out of the operations of the Contractor. 

 
c. Personal Injury: While not limited to, the coverage must include Violation of Privacy, Libel and Slander, 

False Arrest, Detention or Imprisonment and Defamation of Character. 
 

d. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must protect all 
insured parties to the full extent of coverage provided. Further, the policy must apply to each Insured in 
the same manner and to the same extent as if a separate policy had been issued to each. 

 
e. Blanket Contractual Liability: The policy must, on a blanket basis or by specific reference to the 

Contract, extend to assumed liabilities with respect to contractual provisions. 
 

f. Employees and, if applicable, Volunteers must be included as Additional Insured. 
 

g. Employers’ Liability (or confirmation that all employees are covered by Worker’s Compensation (WSIB) 
or a similar program) 
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h. Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority with thirty (30) 
days written notice of policy cancellation. 

 
i. If the policy is written on a claims-made basis, coverage must be in place for a period of at least twelve 

(12) months after the completion or termination of the Contract. Employees and, if applicable, 
Volunteers must be included as Additional Insured. 

 
j. Owners’ or Contractors' Protective Liability: Covers the damages that the Contractor becomes 

legally obligated to pay arising out of the operations of a subcontractor. 
  
k. Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the Contractor for 

liabilities arising from damages caused by accidental pollution incidents. 
 

D3. Environmental Impairment Liability Insurance 
 

1. The Contractor must obtain Contractor’s Pollution Liability insurance, providing coverage for Asbestos Abatement, 
and maintain it in force throughout the duration of the Contract, in an amount usual for a contract of this nature, but 
for not less than $5,000,000 per accident or occurrence and in the annual aggregate.  

 
2. If the policy is written on a claims-made basis, coverage must be in place for a period of at least 12 months after 

the completion or termination of the Contract. 
 

3. The Contractor’s Pollution Liability insurance coverage provided under the remarks section above) policy must 
include the following:  

 
a. Additional Insured: Canada is added as an additional insured, but only with respect to liability arising out of 

the Contractor's performance of the Contract. The interest of Canada as additional insured should read as 
follows: Canada, represented by Public Works and Government Services Canada. 

 
b. Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority thirty (30) days 

written notice of policy cancellation. 
 

c. Separation of Insureds: The policy must apply to each Insured in the same manner and to the same extent 
as if a separate policy had been issued to each. 

 
d. Contractual Liability: The policy must, on a blanket basis or by specific reference to the Contract, extend to 

assumed liabilities with respect to contractual provisions. 
 

e. Incidental Transit Extension: The policy must extend to losses arising from any waste, products or 
materials transported, shipped, or delivered via any transportation mode to a location beyond the 
boundaries of a site at which the Contractor or any entity for which the Contractor is legally liable is 
performing or has performed the operations described in the contract. 

 
f. Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C. 1993, c. J-2, s.1, if a 

suit is instituted for or against Canada which the Insurer would, but for this clause, have the right to pursue 
or defend on behalf of Canada as an Additional Named Insured under the insurance policy, the Insurer 
must promptly contact the Attorney General of Canada to agree on the legal strategies by sending a letter, 
by registered mail or by courier, with an acknowledgement of receipt.  

 
For the province of Quebec, send to:  
Director Business Law Directorate,  
Quebec Regional Office (Ottawa),  
Department of Justice,  
284 Wellington Street, Room SAT-6042,  
Ottawa, Ontario, K1A 0H8 
 
For other provinces and territories, send to:  



Solicitation No. - N° de l'invitation 
F3065-210139/A 
Client Ref. No. - N° de réf. du client 
F3065-210139 

Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur 
040md 
CCC No./N° CCC - FMS No./N° VME File No. - N° du dossier 

040md F3065-210139 

 

45 
 

 
Senior General Counsel,  
Civil Litigation Section,  
Department of Justice  
234 Wellington Street, East Tower  
Ottawa, Ontario K1A 0H8 
 
A copy of the letter must be sent to the Contracting Authority. Canada reserves the right to co-defend 
any action brought against Canada. All expenses incurred by Canada to co-defend such actions will be 
at Canada's expense. If Canada decides to co-defend any action brought against it, and Canada does 
not agree to a proposed settlement agreed to by the Contractor's insurer and the plaintiff(s) that would 
result in the settlement or dismissal of the action against Canada, then Canada will be responsible to 
the Contractor's insurer for any difference between the proposed settlement amount and the  
amount finally awarded or paid to the plaintiffs (inclusive of costs and interest) on behalf of Canada. 
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ANNEX E – WARRANTY 

Warranty Procedures 

E1. Scope 
 

a. The following are the procedures that suit the particular requirements for warranty considerations for 
a vessel on completion of a refit. 

 
E2. Reporting Failures with Warranty Potential 

 
a. The initial purpose of a report of a failure is to facilitate the decision as to whether or not to 

involve warranty and to generate action to effect repairs. Therefore in addition to identification, location 
data, etc. the report must contain details of the defect. Warranty decisions as a general rule are to be 
made locally and the administrative process is to be in accordance with procedures as indicated. 

 
b. These procedures are necessary as invoking a warranty does not simply mean that the warrantor will 

automatically proceed with repairs at his expense. A review of the defect may well result in a 
disclaimer of responsibility, therefore, it is imperative that during such a review the Department is 
directly represented by competent technical authority qualified to agree or disagree with the 
warrantor's assertions. Since the INSPECTION AUTHORITY has the closest and most active 
involvement of the contracted work completed this agency must assume this role. 

 
E3. Procedures 

 
a. Immediately it becomes known to the Ship's Staff that an equipment/system is performing below 

accepted standards or has become defective, the procedures for the investigation and reporting are 
as follows: 

 
i. The vessel advises the Technical Authority when a defect, which is considered to 

be directly associated the refit work, has occurred. 
 

ii. On review of the Specification and the Acceptance Document, the Technical Authority in 
consort with Ship's Staff is to complete the Tombstone Data and section 1 of the 
Appendix 1 – Warranty Claim Form Annex D and forward the original to the Contractor for 
review with a copy to the PWGSC contracting Authority. If the PWGSC Contracting or 
INSPECTION AUTHORITY is unable to support warranty action, the Defect Claim Form 
will be returned to the originator with a brief justification. (It is to be noted that in the latter 
instance PWGSC will inform the Contractor of its decision and no further action will be 
required of the Contractor. 

 
Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever 
format is the most convenient. 

 
iii. Assuming the Contractor accepts full responsibility for repair, the Contractor completes 

Section 2 and 3 of the Warranty Claim Form, returns it to the INSPECTION 
AUTHORITY who confirms corrective action has been completed, and who then 
distributes the form to the Technical Authority and the PWGSC Contracting Authority. 

 
b. In the event that the Contractor disputes the claim as a warranty defect, or agrees to share, the 

Contractor is to complete Part 2 and 3 of the Warranty Claim Form with the appropriate information 
and forward it to the Contracting Authority who will distribute copies as necessary. 

 
c. When a warranty defect claim is disputed by the Contractor, the Technical Authority may arrange to correct the 

defect by in-house resources or by contracting the work out. All associated costs must be tracked and recorded 
as a possible charge against the contractor by PWGSC action. Material costs and manhours expended in 
correcting the defect are to be recorded and entered in Section 5 of the warranty defect claim by the Technical 
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Authority who will forward the warranty defect claim to the PWGSC Contracting Authority for action. Defective 
parts of equipment are to be retained pending settlement of claim. 

 
d. Defective equipment associated with potential warranty should not normally be dismantled until the Contractor's 

representative has had the opportunity to observe the defect. The necessary work is to be undertaken through 
normal repair methods and costs must be segregated as a possible charge against a contractor by PWGSC 
action. 

 
E4. Liability  

a. Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the 
Contractor will result in one of the following conditions: 

 
i. The Contractor accepts full responsibility for costs to repair or overhaul under the warranty provisions of 
the contract; 
 
ii. The Technical Authority accepts full responsibility for repair and overhaul of item concerned; or  
 
iii. The Contractor and the Technical Authority agree to share responsibility for the costs to repair or overhaul 
the unserviceable item, in such cases the PWGSC Contracting Authority will negotiate the best possible 
sharing arrangement. 

 
b. In the event of a disagreement as in paragraphs E.3.b and E,3,c, PWGSC will take necessary action with 
the Contractor while the Technical Authority informs its Senior Management including pertinent data and 
recommendations. 
 
c. The total cost of processing warranty claims must include accommodation and travel costs of the 
Contractor's employees as well as equipment/system down time and operational constraints. Accordingly, the cost 
to remediate the defect, in manhours and material, will be discussed between the Contracting/Inspection 
Authorities and the Technical Authority to determine the best course of action. 

 
E5. Alongside Period For Warranty Repairs and Checks 
 

a. If at all possible, an alongside period for the vessel is to be arranged just before the expiration of the 90 
day warranty period. This alongside period is to provide time for warranty repair and check by the contractor. 
 
b. In respect to the underwater paint, should it become defective during the associated warranty period the 
contractor is only liable to repair to a value determined as follows: 
"Original cost to Canada for painting and preservation of the underwater section of the hull, divided by 365 days 
and multiplied by the number of days remaining in the 365 days warranty period. The resultant would represent the 
'Dollar Credit' due to Canada from the Contractor." 
 
c. The Underwater paint system, before expiration of the warranty, should be checked by divers. The Technical 
Authority is to arrange the inspection and ensure that a representative of the Contractor will attend. The Technical 
Authority will inform the Contracting Authority of any adverse results. 
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ANNEX E – APPENDIX 1 

 

APPENDIX 1 TO ANNEX E

Vessel out of service    
Navire hors d'usage

Vessel Limited 
Operation                

Opération réduite du 
navire 

No immediate 
consequence            

Sans conséquence 
immédiate

Immediately 
Immédiatement

When directed by 
Canada                   

Tel qu'avisé par le 
Canada

To be agreed between 
Canada and 
Contractor               

À être entendue entre 
le Canada et 

l'entrepreneur

1. Description of the Defect - Description du défaut

Description

Prepared by the on site responsible                                          Date                           
Préparé par le responsable sur place

Approved by Technical Autority                                      Date                                          
Approuvé par l'Autorité Technique

Vessel Name - Nom du navire File No. - No. du dossier Contract No. - No. du contrat

Customer Department - Ministère client Warranty Claim Serial No.                                                
No. de série de réclamation de garantie

WARRANTY CLAIM FORM (Refit)                                                                   

FORMULAIRE DE RÉCLAMATION DE GARANTIE (Radoub)

Defect's Impact on Vessel's Operations                    
Conséquence du défaut sur les opérations du navire  

The Defect Must Be Corrected;                           
Le défaut doit être corrigé;

Note: This  section must be fi l led by Technica l  Authori ty (TA) in cons ort with the Ship's  Staff (on s i te respons ible) . On a  
determination of a  va l id cla im, the TA wi l l  forward the cla im to the Contractor and CC the Contracting Authori ty (CA). - 
Cette section doit être complétée par l 'Autori té Technique conjointement avec l 'équipage (responsable sur place). Si  la  
réclamation est jugée va lable l 'AT transmettra  la  réclamation  à  l 'entrepreneur avec copie à  l 'Autori té Contractante (AC).

Reference to Contract Article and/or Specification No.                                      
Référence à l'article du contrat et/ou devis no. 
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2. Contractor's Investigation and Position - Examen et position de l'entrepreneur

Provide details supporting the above position with proposed sharing.                                                                                                                                                                        
Fournir les détails justifiant la position ci-dessus ainsi que le partage proposé.

Provide details supporting the above position.                                                                                                                                                                                                                             
Fournir les détails justifiant  la position ci-dessus

Contractor's representative                                                                                                                                                                                 Date                                                                           
Représentant de l'entrepreneur                                                                                                                                                                          

Contractor recognizes its total responsibility and will proceed with corrective action(s)                                                                       
L'entrepreneur reconnaît son entière responsabilité et corrigera le défaut
Provide details on action(s) to take place with date and location.                                                                                                                                                                         
Fournir les détails de(s) action(s) qui seront prise ainsi que la date et le lieu.

Contractor disclaims any responsibilty.                                                                                                                                                                         
L'entrepreneur refuse toute responsabilité.

Contractor recognizes a partial responsibility.                                                                                                                                                                       
L'Entrepreneur reconnaît une responsabilité partielle.

Note: The Contractor must  investigate the cla im , determine i ts  pos i tion, complete this  section 2 and return the cla im to 
the TA and cc the CA. - L'entrepreneur doit fa i re l 'examen de la  réclamation, déterminer sa  pos i tion, complèter la  
présente section 2 et retourner la  réclamation l 'AT avec copie à  l 'AC.
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4. Costs reccord if requested by PWGSC-CA  - Annotation des coûts si requis par l'AC de TPSGC

3. PWGSC - CA's decision in case of Contractor partial responsibility or disclaim of responsibility - Décision 
de l'AC de TPSGC en cas de reponsabilité partagée ou de refus de responsabilité de la part de 
l'entrepreneur.
Reasons supporting PWGSC- CA 's decision.                                                                                                                                                                                                                                      
Raisons justifiant la décision de l'AC de TPSGC

When requested by the PWGSC-CA the customer department must record in this section  the costs associated to the repair of the defect.           
Lorsque demandé par l'AC de TPSGC le ministère client doit annoter dans cette section les coûts associés à la réparation du défaut.

Confirmed by the Technical Authority                                                                                                                                                                     Date                                                                   
Confirmé par l'Autorité Technique
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PWGSC - TPSGC 

Contractor's representative - Représentant de l'entrepreneur Inspection Authority - Autorité d'inspection

Date Date

Contractor's representative - Représentant de l'entrepreneur Inspection Authority - Autorité d'inspection

Date Date

Technical Authority- Autorité technique Contracting Authority - Autorité contractante

Date Date

Inspection Authority - Autorité d'inspection Technical Authority- Autorité technique

Date Date

Contracting Authority - Autorité contractante

Date

Technical Authority- Autorité technique Contracting Authority - Autorité contractante

Date Date

Remarks                                                                                                                                                                                                                                                                                                                    
Remarques

Valid claim corrected by the Contractor and work accepted by Canada - 
Réclamation valable corrigée par l'entrepreneur et travaux acceptés par le Canada

Valid claim corrected by the Contractor and Canada and work accepted by Canada - 
Réclamation valable corrigée par l'entrepreneur et le Canada et travaux acceptés 

par le Canada

Valid claim corrected by Canada and work accepted by Canada -                     
Réclamation valable corrigée par le Canada et travaux acceptés par le Canada

Invalid claim  - Réclamation non fondée

5. Work Acceptance and Warranty Claim Closing - Acceptation des travaux et fermeture de la réclamation 
de garantie

Remarks                                                                                                                                                                                                                                                                                                                    
Remarques

Remarks                                                                                                                                                                                                                                                                                                                    
Remarques

Remarks                                                                                                                                                                                                                                                                                                                    
Remarques
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ANNEX F – PROCEDURE FOR UNSCHEDULED WORK 

F1. Purpose 

The unscheduled work Procedure has been instituted for the following purposes: 
 

a. To establish a uniform method of dealing with requests for unscheduled work; 
 

b. To obtain the necessary Technical Authority approval and Contracting Authority authorization before 
unscheduled work commences; 

 
c. To provide a means of maintaining a record of unscheduled work requirements including serial 

numbers, dates and accumulated cost. The Contractor shall have a cost accounting system that is 
capable of assigning job numbers for each unscheduled work requirement so that each requirement 
can be audited individually. 

 
F2. Definitions 

 
a. An unscheduled work Procedure is a contractual procedure whereby changes to the scope of work 

under the Contract may be defined, priced and contractually agreed to. Such changes may arise from: 
i. “Work Arising” from opening up of machinery and/or surveys of equipment and material, 

OR 
ii. “New Work” not initially specified but required on the Vessel. 

 
b. The procedure does not allow for the correction of deficiencies in the Contractor’s Bid. 

 
c. No unscheduled work may be undertaken by the Contractor without written authorization by the 

Contracting Authority, except under emergency circumstances as described in sub paragraph 3(b) 
unscheduled work. 

 
d. Work undertaken without written Contracting Authority authorization will be considered the 

Contractor’s responsibility and cost. 
 

e. The appropriate PWGSC form is the final summary of the definition of the unscheduled work 
requirement, and the costs negotiated and agreed to. 

 
F3. Procedures 

 
a. The procedure involves the electronic form PWGSC 1379 for refit and repair and will be the only form 

for authorizing all unscheduled work. 
 

b. Emergency measures required to prevent loss or damage to the Vessel which would occur if this 
procedure were followed, shall be taken by the Contractor on its own authority. The responsibility for 
the cost of such measures shall be determined in accordance with the terms and conditions of the 
Contract. 

 
c. The Technical Authority will initiate a work estimate request by defining the unscheduled work 

requirement. It will attach drawings, sketches, additional specifications, other clarifying details as 
appropriate, and allocate their serial number for the request. 

 
d. Notwithstanding the foregoing, the Contractor may propose to the technical Authority in writing either 

by letter or some type of Defect Advice Form (A Contractor owned form) that certain unscheduled 
work should be carried out. 

 
e. The Technical Authority will either reject or accept such proposal and advise the Contractor and 

Contracting Authority. Acceptance of the proposal is not to be construed as authorization for the work 
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to proceed. If required, the Technical Authority will then define the unscheduled work requirement in 
accordance with sub paragraph 3(c). 

 
f. The Contractor will electronically submit its proposal to the Contracting Authority together with all price 

support and any qualifications, remarks or other information as requested. 
The price support shall demonstrate the relationship between the scope of work, the Contractor’s 
estimated costs and its selling price. It is a breakdown of the Contractor’s unit rates, estimates of 
person hours by trade, estimate of material cost per item for both the Contractor and all of its 
subcontractors including quotations, estimates and any related schedule impact and an evaluation of 
the Contractor’s time required to perform the unscheduled work. 

 
g. The Contractor shall provide copies of purchase orders and paid invoices for subcontracts and/or 

material, including stocked items. The Contractor shall provide a minimum of two quotations for 
subcontracts or material. If other than the lowest or sole source is being recommended for quality 
and/or delivery considerations, this shall be noted. Upon request by the Contractor, the Contracting 
Authority shall be permitted to meet with any proposed subcontractor or material supplier for 
discussion of the price, and always with the Contractor’s representative present. 

 
h. After discussion between the Contracting Authority and the Contractor and if no negotiation is 

required, the Contracting Authority will seek confirmation from the Technical Authority to proceed with 
the work by signing the form noted above in sub paragraph 3(d). The Contracting Authority will then 
sign and authorize the unscheduled work to proceed. 

 
i. In the event that the Technical Authority does not wish to proceed with the work, the Contracting 

Authority will cancel the proposed unscheduled work in writing. 

j. In the event the negotiation involves a credit, the appropriate PWGSC form will be noted accordingly.  

k. In the event that the Technical Authority requires unscheduled work of an urgent nature or an impasse 
has occurred in negotiations the commencement of unscheduled work should not be unduly delayed 
and should be processed as follows: 
• The Contractor will complete PWGSC 1379 form indicating the estimated cost and provide it to 

the Contracting Authority. 
• If the Technical Authority wishes to proceed, both the Technical Authority and the Contracting 

Authority will sign the completed PWGSC form. It will be understood and accepted that this cost 
will be a ceiling price cost and therefore only subject to downward adjustment. 

• A serial number will be allocated and will include Suffix A. 
 
The work will proceed with the understanding that following an audit of the Contractor's actual costs for completing the 
described work, the cost will be finalized at the ceiling price or lower, if justified by the audit. A new PWGSC form will 
then be completed with the finalized costs, signed and issued with the same Serial Number without the suffix "A", and 
bearing a notation that this form is replacing and canceling the form having the same Serial Number with the suffix "A".  

NOTE: PWGSC forms bearing serial numbers with a suffix A shall not be included in any contract 
amendments and therefore no payment shall be made until final resolution of the prices and 
subsequent incorporation into the contract have been completed. 

 
F4. Amendment to Contract or Formal Agreement 

 
The contract will be amended from time to time in accordance with the contract terms in order to incorporate costs 
that have been authorized on the proper PWGSC form(s). 
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ANNEXE G – QUALITY CONTROL/INSPECTION 

G1 Quality Control Plan 

The Contractor must implement and follow the Quality Control Plan (QCP), prepared in accordance with the latest 
issue (at contract date) of the ISO 10005 : 2005 Quality Management – Guidelines for quality plans, approved by 
both the Inspection and the Technical Authority. The QCP must describe how the Contractor will conform to the 
specified quality requirements of the Contract and specify how the required quality activities are to be carried out, 
including quality assurance of subcontractors. The Contractor must include a traceability matrix form the elements 
of the specified quality requirements to the corresponding paragraphs in the QCP. The QCP must be made 
available to both the Inspection and Technical Authority for review and approval within five (5) calendar days 
after contract award. 

 
The documents referenced in the QCP must be made available within two (2) working days as and when 
requested by the Inspection Authority. The Contractor must make appropriate amendments to the QCP 
throughout the term of the Contract to reflect current and planned quality activities. Amendments to the QCP must 
be acceptable to the Inspection Authority and the Technical Authority. 

 
G2 Inspection and Test Plan (ITP) 

 
1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection and test 

plans for each specification item of this project in accordance with the Quality Standard and its Quality 
Control Plan (QCP). The ITP must be submitted to the Inspection Authority for review and amended by 
the Contractor to the satisfaction of the Inspection Authority. 

 
a. Each ITP must contain all inspection points identified in the Specification highlighting any 

mandatory points that must be witnessed by the Inspection Authority and other “hold” points 
imposed by the Contractor to ensure the quality of the work. 

 
b. Milestone delivery date for the ITP is given in the Contract however individual ITPs should 

be forwarded for review as developed. 
 

2. Coding: 
 

a. Each ITP is to be coded for identification clearly demonstrating a systematic approach similar to the 
following (Contractor’s system should be defined in its QCP): 

i. Prefixes for Inspections, Tests and Trials: 
• prefix “1” is a contractor inspection – i.e.: 1H-10-01, 1H-10-02 
• prefix “2” is a contractor post repair test – i.e.: 2H-10-01; and 
• prefix “3” is a contractor post repair test – i.e.: 3H-10-01 

 
b. Specification items followed by assigned sequence numbers for inspection processes within each 

Specification item; and 
 

c. Cross reference to a verification document number. 
 
G3 Inspection and Test Plan Criteria 

 
Inspection criteria, procedures and requirements are stated in the specifications, drawings, technical orders and 
reference standards invoked by the Specification. Test and trial documentation may also be included or 
referenced in the Specification. An individual ITP is required for each specification item. 

 
1. All ITPs must be prepared by the Contractor in accordance with the above criteria, its quality plan and 

must provide the following reference information: 
a. the ship’s name; 
b. the specification number item; 
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c. equipment/system description and a statement defining the parameter which is being inspected; 
d. a list of applicable documents referenced or specified in the inspection procedure; 
e. the inspection, test or trial requirements specified in the specification; 
f.  the tools and equipment required to accomplish the inspection; 
g.  the environmental conditions under which the inspections are to be conducted and the 

tolerances on the inspection conditions; 
h.  a detailed step by step procedure of how each inspection is to be performed, conformance 

parameters, accept/reject criteria and recording of results, deficiencies found and 
description of corrective action(s) required; 

i.  name and signature of the person who prepared the plan, date prepared and amendment level; 
and 
j.  names and signatures of the persons conducting and witnessing the inspection, test or trial. 

 
2. Contractor Imposed Testing: 

 
a. Tests and trials in addition to those given in the specification must be approved by the Inspection 

Authority. 
 

b. Amendments: Amendment action for the ITPs must be ongoing throughout the refit and reflect the 
inspection requirements for unscheduled work. Amendments must be submitted as developed, but not 
less frequently than once every second week. 

 
G4 Conduct of Inspection 

 
1. Inspections must be conducted in accordance with the ITP and as detailed in G4. 

 
2. The Contractor must provide its own staff or subcontracted staff to conduct inspections, test and trials; 

excepting that Technical Authority or Inspection Authority personnel may be designated in the 
specification in which case the Contractor must ensure that its own staff are provided in support of 
such inspection, test and/or trial. 

 
3. The Contractor must ensure that the required conditions stated in the ITP prevail at the 

commencement of and for the duration of each inspection, test and/or trial. 
 

4. The Contractor must ensure that personnel required for equipment operation and records taking 
during the inspection, test and/or trial are briefed and available at the start and throughout the duration 
of the inspection, test and/or trial. Tradesmen or FSRs who may be required to effect minor changes 
or adjustments in the installation must be available at short notice. 

 
5. The Contractor is to coordinate the activities of all personnel taking part in each inspection, test 

and/or trial and ensure that safe conditions prevail throughout the inspection, test and/or trial. 
 
G5 Inspection Records and Reports 

 
1. The Contractor on the inspection record, test or trials sheets as applicable must record the results of each 

inspection. The Contractor must maintain files of completed inspection records consistent with the Quality 
Standard and its Quality Plan for this project. 

 
2. The Contractor’s QC representative (and the FSR when required) must sign as having witnessed the 

inspection, test or trial on the inspection record. The Contractor must forward originals of completed 
inspection records, together with completed test(s) and/or trials sheets to the Inspection Authority as they 
are completed. 

 
3. Unsatisfactory inspection, test and/or trial results for which corrective action cannot be completed during 

the normal course of the inspection, test and/or trial will require the Contractor to establish and record the 
cause of the unsatisfactory condition to the satisfaction of the Inspection Authority. Representatives to 
Canada may assist in identification where appropriate. 
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4. Corrective action to remove the cause of unsatisfactory inspections must be submitted to the Inspection 
Authority in writing by the Contractor for approval before affecting such repairs and rescheduling of the 
unsatisfactory inspection, test and/or trial. Such notices must be included in the final records passed to 
the Inspection Authority. 

 
5. The Contractor must undertake rectification of defects and deficiencies in the Contractor’s installation or 

repair as soon as practicable. The Contractor is responsible to schedule such repairs at its own risk. 
 

6. The Contractor must reschedule unsatisfactory inspections after any required repairs have been 
completed. 

 
7. Quality Control, Inspection and Test records that substantiate conformance to the specified requirements 

including records of corrective actions must be retained by the Contractor for three (3) years from the 
date of completion or termination of the Contract and must be made available to the Inspection Authority 
upon request. 

 
G6 Inspection and Trials Process 

 
1. Drawing and purchase orders: 

 
a. Upon receipt of two (2) copies of each drawing or purchase order, the designated Inspection 

Authority will review its content against the provisions of the specification. Where discrepancies are 
noted the Inspection Authority will formally advise all concerned in writing, using the Discrepancy 
Notice. The resolution of any such discrepancy is a matter for consultation between the Contractor 
and other Crown Authorities. 

 
NOTE: The Inspection Authority is NOT responsible for the resolution of discrepancies. 

 
2. Inspection: 

 
a. Upon receipt and acceptance of the Contractor’s ITP, inspection will consist of a number of inspection 

points supplemented by such other inspections, tests, demonstrations and/or trials as may be 
deemed necessary by the Inspection Authority to permit them to certify that the work has been 
performed in compliance with the provisions of the specification. The Contractor must be responsible 
for notifying the designated Inspection Authority of when the work will be available for inspection 
sufficiently in advance to permit the designated Inspection Authority to arrange for the appropriate 
inspection. 

 
b. The Inspection Authority will inspect the materials, equipment and work throughout the project 

against the provisions of the specification and where non-conformances are noted, will issue 
appropriate inspection non-conformance reports (NCR). 

 
c. The Contract requires the implementation of a Quality Assurance/Quality Control (QA/QC) system so 

the Inspection Authority requires the Contractor to provide a copy of its internal inspection report 
pertaining to a work item, before conducting the requested inspection. If third party inspections are 
required by the Contract the reports of these inspections must be submitted before the Work is 
inspected by the PWGSC Inspection Authority. 

 
d. Incorrect or false QA/QC documentation submitted to the Inspection Authority prior to inspection of the 

Work the Inspection Authority may issue an Inspection non-conformance report against the Work. In 
addition, a separate report may be issued against the Contractor’s QA/QC system. 

 
e. Before carrying out any inspection, the PWGSC Inspection Authority must review the requirements for 

the Work and the acceptance and/or rejections standards to be applied. Where more than one 
standard or requirement are applicable, the order of precedence in the Contract will identify the 

priority. 
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3. Inspection Non-Conformance Report: 

 
a. An Inspection Non-Conformance Report will be issued for each non-conformance noted by the 

Inspection Authority. Each report will be uniquely numbered for reference purposes, will be signed and 
dated by the Inspection Authority and will describe the non-conformance. 

 
b. When the non-conformance has been corrected by the Contractor and has been re-inspected and 

accepted by the Inspection Authority, the Inspection Authority will update the report with 
applicable signature and date. 

 
c. At completion of the project the content of all Inspection Non-Conformance Reports which have not 

been signed off by the Inspection Authority will be transferred to the Acceptance documents before 
the Inspection Authority’s certification of such documents. 

 
4. Tests, trials and demonstrations 

 
a. To enable the Inspection Authority to certify that the Work has been performed satisfactorily and in 

accordance with the Contract and specification, the Contractor must schedule, co-ordinate, 
perform and record all specified tests, trials and demonstrations required. 

 
b. Where the specification contains a specific performance requirements for any component, equipment, 

sub-system or system the Contractor must test each component, equipment, sub-system or system to 
the satisfaction of the Inspection Authority to prove that the specified performance has been achieved 
and that the component, equipment, sub-system or system perform as per specification. 

 
c. Tests, trials and demonstrations must be conducted in accordance with a logical, systematic 

schedule which must ensure that all associated components and equipment are proven before sub-
system demonstrations or testing, and that the sub-systems are proven before system demonstration 
or testing. 

 
d. Where the specification does not contain specific performance requirements of any component, 

equipment, sub-system or system, the Contractor must demonstrate such component, 
equipment, sub-system or system to the satisfaction of the Inspection Authority. 

 
e. The Contractor must submit its ITP as detailed in G2. 

 
f. The Contractor must co-ordinate each test, trial and demonstration with all interested parties 

including the Inspection Authority, Contracting and Technical Authorities, regulatory authorities, 
Classification Society, subcontractors etc. The Contractor must provide the Inspection Authority 
and other Crown Authorities with a minimum of five (5) working days notice of each scheduled 
test, trial or demonstration. 

 
g. The Contractor must keep written records of all tests, trials and demonstrations conducted as 

detailed in G5. The Contractor may utilize the PWGSC Standards Tests & Trials Record Sheets 
which can be customized by the Contractor to suit individual test or trial requirements. These record 
sheets are available from the Inspection Authority in digital format. 

 
h. The Contractor must in all respects be responsible for the conduct of all tests and trials in 

accordance with the requirements of the Contract. 
 

i. The Inspection Authority and the Technical Authority reserve the right to defer commencement of or 
continuation with any sea trials for any reasonable cause, including but not limited to: 

 
a. adverse weather; 
b. visibility 
c. equipment failure or degradation; 
d. lack of qualified personnel; and 
e. inadequate or non-compliance with safety standards. 
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Annex H – FINANCIAL BID PRESENTATION SHEET 

H1 Price for Evaluation 

A) Known Work 
 
For work specified in Annex A – Statements of Work (CCGS Leim) 
and detailed in the attached ANNEX H – Financial Bid Presentation 
Sheet – Appendix 1 - Pricing Data Sheet (CCGS Leim) for a FIRM 
PRICE of: 

 
 

$____________________ 

B) Unscheduled Work – Contractor labour cost 
 
Estimated labour hours at a firm charge out labour rate 
including overhead and profit for evaluation purposes only: 

 
5,000 person hours x $_  per hour for a PRICE of: See 

Annex H, article H2.1 and H2.2 below. Any bid submitted with a 
charge out labour rate less than $65/hr will be deemed non 
compliant. There is no minimum or maximum amount of 
unscheduled work nor is there a guarantee of such unscheduled 
work in the Contract. 
 

Overtime premium for time and one half: Estimated hours for 
evaluation purposes only: 500 person hours x $  per 
hour for a PRICE of: See Annex H, article H3 below. 
 
Overtime premium for double time: Estimated hours for evaluation 
purposes only: 300 person hours x $   per hour for a PRICE of: 
See Annex H, article H3 below. 

 
 
 
 

$____________________ 
 
 
 
 
 
 

$____________________ 
 

 
$____________________ 

C) Daily Service Fees 
For evaluation purpose only as per Annex H, article H4: 
 
Ten (10) working days x $  firm daily service fee 
 
Four (4) non-working days x $ _____ firm daily service fee 

 
 

$____________________ 
 

$____________________ 

D) Vessel Transfer Cost 
 
For evaluation purpose only as per Annex H, article H6: Proposed 
shipyard/ship repair facility __________________________ 

 
$____________________ 

E) Cost of Financial Security as per 6.2 
Type of Financial Security (as per 6.2.1): ______________ 

 
$____________________ 

F)  EVALUATION PRICE 
 
[A + B + C + D + E] for an EVALUATION PRICE  

(applicable taxes excluded) of: 

 
$____________________ 
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H2 Unscheduled Work 
 
The Contractor will be paid for unscheduled work arising as authorized by Canada. The authorized 
unscheduled work will be calculated as follows: 

 
Number of hours (to be negotiated) x $  for the Contractor’s firm hourly charge-out labour rate. 
This rate is to include consumables, overhead and profit. The net laid-down cost of materials which may 
include a mark-up of ten (10) percent plus applicable taxes. The firm hourly charge-out labour rate and the 
material mark- up will remain firm for the duration of the Contract including any subsequent amendments. 

 
H2.1: Notwithstanding definitions or usage elsewhere in the Contract or in the Contractor’s Cost 

Management System, when negotiating hours for unscheduled work PWGSC will consider only 
those hours of labour directly involved in the production of the subject work package. 

 
H2.2: Allowance for related labour costs such as management, all supervision, purchasing and material 

handling, quality assurance and reporting, first aid, gas free certification inspecting and reporting and 
estimating and preparing unscheduled work submissions will be included as overhead for the 
purposes of determining the charge-out labour rate as entered in section H2 above. 

 
H2.3: The ten (10) percent mark-up rate for material will also apply to subcontracted costs. The mark-up 

rate includes any allowance for material and subcontract management not allowable in the charge 
out labour rate. The Contractor will not be entitled to a separate labour component for the purchase 
and handling of materials or subcontract administration. 

 
Pro-rated Prices Unscheduled Work 

 
Hours and prices for unscheduled work shall be based on comparable historical data applicable to similar 
work at the same facility, or shall be determined by pro-rating the quoted Work costs in the Contract when 
in similar areas of the vessel. 
 

H3 Overtime 
 
The Contractor must not perform any overtime under the Contract unless authorized in advance in writing 
by the Contracting Authority. There will be no overtime payment for Known Work. Any request for payment 
must be accompanied by a copy of the overtime authorization and a report containing the overtime 
performed pursuant to the written authorization. Overtime shall not be paid unless authorized in writing by 
the Contracting Authority. Payment for authorized overtime will be calculated as follows: 

 
For unscheduled work, the Contractor will be paid the authorized overtime hours at the following 
charge-out labour rates: 

 
a. Time and One Half**: $ _________per hour;  

b. Double Time***: $ _________per hour 

This rate shall be a blended rate for all classes of labor, engineering and foreperson and shall include 
all overheads, supervision and profit. 
 
These rates will remain firm for the duration of the Contract, including all amendments and are subject 
to audit if considered necessary by Canada.  
 
* Regular time is defined as an 8 hour work day  
** Overtime Time and One-Half Rate is defined as time in excess of the regular time*,. 
*** Overtime Double Time Rate is defined as Sundays and Statutory Holidays Pro-rated Prices  
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H4 Daily Services Fees 
 
In the event of a delay in the performance of the Work and if such delay is recognized and agreed upon by 
the Contracting Authority as being attributable to Canada, Canada agrees to pay the Contractor the daily 
service fee described below for each day the Work is delayed. This fee shall be the sole liability of Canada 
to the Contractor for the delay. 

 
The firm daily services fee is: 

 
a. For a working day: $   

 
b. For a non-working day: $   

 
The above fees shall include but not be limited to all aspects of the following costs: project management services, 
administrative support, production services, quality assurance, material support, planned maintenance and ship 
services and all other resources and direct costs required to maintain the vessel at the Contractor’s facility. These 
fees are firm and not subject to any additional charges for mark up or profit. 
 
H5 Vessel, Refit, Repair or Docking Costs 
 
The following costs must be included in the price: 

 
1. Ship services: include all costs for ship services such as water, steam, electricity etc. that are 

required for vessel maintenance for the duration of the Contract. 
 

2. Docking and undocking includes: 
 

a. all costs resulting from dry docking, wharfage, security, shoring, shifting and/or moving of the 
vessel within the successful Bidder’s facility; 

 
b. the cost of services to tie up the vessel alongside and to cast off. 

 
Unless specified otherwise, the vessel will be delivered by Canada to the successful Bidder’s facility 
alongside a mutually agreed safe transfer point, afloat and upright, and the successful Bidder will do 
the same when the Work is completed. The cost of services to tie up the vessel alongside and to cast 
of must be included in the evaluation price. 

 
3. Field services representatives/supervisory services: consist of the costs for field service 

representatives and/or supervisory services including manufacturers’ representatives, engineers, 
etc. 

 
These services must not be an extra charge except where unscheduled work requiring these 
services is added to the Contract. 

 
4. Removals: include all costs for removals necessary to carry out the Work and will be the 

responsibility of the successful Bidder regardless if they are identified in the specification, except 
those removals not apparent when viewing the vessel or examining the drawings. The successful 
Bidder will also be responsible for safe storage of removed items and reinstallation of all items on 
completion of the Work. The successful Bidder will be responsible for renewal of components 
damaged while in their custody including during removal or reinstallation. 

 
5. Sheltering, staging, cranage and transportation: include the cost of all sheltering, staging 

including handrails, carnage and transportation to carry out the Work as specified. The 
successful Bidder will be responsible for the cost of any necessary modification of these 
facilities in order to meet applicable safety regulations. 

 
H6 Vessel Transfer Costs 
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1. The evaluation price must include the cost for transferring the vessel from its home port to the 
shipyard/ship repair facility where the Work will be performed and the cost of transferring the 
vessel to its home port following completion of the Work, in accordance with the following: 

 
a. The Bidder must provide the location of the shipyard/ship repair facility where it proposes to 

perform the Work together with the applicable vessel transfer cost from the list provided under 
H6, paragraph 2 of this section, which shall be entered into Annex H – Financial Bid 
Presentation Sheet, H1 Price for Evaluation, item D; 

 
b. If the list provided under H6, paragraph 2 of this section does not provide the shipyard/ship 

repair location where the Bidder intends to perform the Work, the Bidder must advise the 
Contracting Authority of its proposed location for performing the Work in writing at least ten 
(10) calendar days prior to bid closing date. The Contracting Authority will confirm to the 
Bidder, in writing, at least five (5) calendar days before the bid closing date, the location of 
the shipyard/ship repair and the applicable vessel transfer cost. 

 
A bid that specifies a location for executing the Work which is not on the list under H6, 
paragraph 2 of this section and for which a notification in writing has not been received by the 
Contracting Authority as required, will be considered non-responsive. 

 
2. Vessel information and list of shipyard/ship repair facilities and applicable vessel transfer 

costs 
 

Vessels: CCGS Leim 
Home Port: Sorel-Tracy, Quebec 

 
Transfer costs in the case of vessels transferred using a government delivery crew include the fuel 
cost at the vessel’s most economical speed of transit and for unmanned refits only, crew 
transportation costs for the delivery crew based on the location of the vessel’s home port and the 
shipyard/ship repair 
facility. Crew transportation costs do not include any members of the delivery crew who remain 
at the shipyard/ship repair facility in order to discharge project responsibility related to the 
vessel being transferred. 

 
Transfer costs in the case of the vessels transferred unmanned by either commercial towing, 
railway, highway or other suitable means of transportation must be: 

 
a. included as part of the Bidder’s financial bid in the case where the Bidder is 

responsible for the transfer; or 
b. identified as the applicable vessel transfer cost, as given in the list below, in the case 

when Canada is responsible for the transfer. 
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Shipyard/Ship Repair Facility - Applicable Vessel Transfer Costs  
Unmanned only: CCGS Leim 
Home Port: Sorel-Tracy, Quebec 
 

Shipyard / Ship Repair Facility City 
Applicable Vessel 

Transfer Cost 
(Unmanned) 

Canadian Maritime Engineering North Syndey, NS $19,161.00 
Canadian Maritime Engineering Sambro, NS $23,026.00 
Canadian Maritime Engineering Clarenville, NL $24,252.00 
Caraquet Marine Caraquet, NB $14,284.00 
Davie Industries Levi, QC $3,727.00 
Irving Shipbuilding Inc. Halifax, NS $22,946.00 
Heddle Marine Hamilton, ON $9,674.00 

Heddle Marine 
(PortW) - St. Catharines, 
ON $8,928.00 

Heddle Marine (TBay) - Thunderbay, ON $29,582.00 
NewDock Dockyard - St. John's, NL St. John's, NL $27,476.00 
North Sydney Marine North Syndey, NS $19,161.00 
Groupe Ocean Quebec City, QC $3,727.00 
Shelburne Ship Repair Shelburne, NS $28,249.00 
Verreault Navigation Inc. Les Mechins, QC $9,301.00 

 
  
 
 
 

Proposed Drydocking Location: ________________________________ 
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ANNEX H – Appendix 1 – PRICING DATA SHEET (CCGS Leim) 
 
 

ATTACHED AS SEPARATE DOCUMENT 
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ANNEX I – VESSEL CUSTODY 
 

I1 Vessel Custody 

1. This work is going to take place with the vessel “out of commission” and therefore in the care, control and 
custody of the Contractor. 

 
2. An ACCEPTANCE CERTIFICATE – ASSUMPTION OF CUSTODY OF CANADIAN 

GOVERNMENT SHIPS BY CONTRACTORS (attached as Annex I - Appendix 1) shall be 
completed as required and a copy passed to the Inspection Authority. 

 
3. To facilitate this turnover, representatives of the Contractor and Canada shall confirm the vessel 

condition of the vessel. 
 

4. A vessel condition report shall be appended to the above noted Certificate and shall be 
accompanied by colour photographs and/or video in either conventional or digital format. 

 
5. When the vessel is to be returned to the care, control and custody of Canada, an ACCEPTANCE 

CERTIFICATE – RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY THE 
CLIENT DEPARTMENT (attached as Annex I - Appendix 2) shall be completed and a signed copy 
passed to Canada for distribution. 
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ANNEX I – Appendix 1 - ACCEPTANCE CERTIFICATE 

 
ASSUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY 

CONTRACTORS ACCEPTANCE OF  . 

 
1. The undersigned, on behalf of the Canadian Coast Guard and of    

acknowledge to have handed over and receive respectively CCGS Leim for the purpose of refit, all in 
accordance with the terms and conditions of PWGSC Contract Number F3065-210139 and such 
documents which form part of said Contract. 

 
2. It is mutually agreed by all parties that the condition report by compartment or area shall be considered 

as an addendum to this agreement; and shall be a valid document in the taking over of the vessel by the 
Contractor, even if the inspection and signing occur after the signing of the agreement but within the 
agreed ten (10) day period. 

 
 
 
SIGNED AT    PROVINCE    ON 

THE    DAY OF   , 2021, AT

 HOURS. 

 
FOR:    

(Contractor) 
 
 
FOR: __________________  

Department of Canadian Coast Guard 
 
 
WITNESSED BY:_  

Public Works and Government Services 
Canada 
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ANNEX I – Appendix 2 - ACCEPTANCE CERTIFICATE 

 
ACCEPTANCE CERTIFICATE 

RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY THE CLIENT 

DEPARTMENT  

ACCEPTANCE OF  . 

 

1. The undersigned, on behalf of _____________and of the Canadian Coast Guard, acknowledge to have 
handed over and to have received respectively the CCGS Leim, said vessel having been received by
 on  (date), for the 
purpose of refit in accordance with the terms and conditions of PWGSC Contract Number 
F3065-210139. 

 
2. It is mutually agreed by all parties that the liabilities and responsibilities of   , as 

defined in Article 9 of PWGSC 1029 – Supplemental General Conditions for Ship Repairs, for a vessel 
out of commission, shall automatically cease as at  _ (hours) on  _ (date). 

 
3. That effective from  (hours) on the  (date), Article 8 of PWGSC 

1029 for a vessel in commission shall apply, and that responsibility of the care and protection of said 
vessel shall revert to Canada.  

 
 
 
SIGNED AT    PROVINCE    ON 

THE    DAY OF    (Month), 2022, 

AT  HOURS. 

 
 
FOR:    

(Contractor) 
 
 
FOR:______________________________ 

(Canadian Coast Guard) 
 
 
WITNESSED BY:_  

(Public Works and Government Services 
Canada) 
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ANNEX J 
DELIVERABLES/CERTIFICATIONS 

  
J1 Mandatory Tender Deliverables Check List 
 
Notwithstanding deliverable requirements specified within the bid solicitation and its associated Technical 
Specification (Annex A), mandatory deliverables that must be submitted with the Bidder's tender to be deemed 
responsive are summarized below.  
 
The Bidder must submit a completed Annex "J1" Deliverables/ Certifications. 
 
The following are mandatory and the Bidder's submission will be evaluated against the requirements as defined 
herein. The Bidder must be determined to be compliant on each item to be considered responsive. 
 

Item Description Completed and Attached 
1 Invitation To Tender document part 1 page 1 completed 

and signed; 
 

2 Completed Annex "H" Financial Bid Presentation Sheet", 
clauses H1 through H6; 

 

3 Completed Pricing Data Sheets, per clause 3.1 Section II, 
Annex "H",Appendix 1;  

 

4 Completed Annex "J1" Deliverables/Certifications;   
5 Changes to Applicable Laws (if any), as per clause 2.4  
6 Integrity Provisions - Associated Information, section 5.1.1  
7 Federal Contractors Program for Employment Equity, 

Complete section 5.1.2 
 

8 Contract Financial Security as per clause 6.2 and 
Annex “H 

 

9 Vessel Transfer Cost, as per clause 6.3 and Annex “H”  
10a Docking Facility, as per clause 6.4 - Certification  
10b Docking Facility, as per clause 6.4 – capacity for 

equipment with vessel side accesses 
 

10c Docking Facility, as per clause 6.4 – cranage capacity  
11 Proof of good standing with Worker's Compensation 

Board, as per clause 6.5 
  

12 Proof of valid Labor Agreement or similar instrument 
covering the work period, as per clause 6.6 

 

13 Preliminary Work Schedule , per clause 6.7;   
14 Fueling and Disembarking Procedures, as per clause 6.8;   
15 If Registered its Valid ISO 9001-2008 Certification, as per 

clause 6.9 
 

16 Objective evidence of documented Health and Safety 
System, as per clause 6.10; 

 

17 Objective evidence of documented Fire Protection, Fire 
Fighting and Training Procedure, as per clause 6.11 

 

18 Insurance Requirements, as per clause 6.13  
19 Proof of welding certification, as per clause 6.14  
20 Project Management as per clause 6.15  
21 List of subcontractors, as per clause 6.16  
22 Example of its Quality Control Plan, as per clause 6.17  
23 Example of an Inspection and Test Plan as per clause 6.18  
24 Details of Environmental Emergency Response Plan, 

Details of Formal Environmental Training as per Clause 
6.19 
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J2 Deliverables after Contract Award 
 
Item Description Reference Due By 
1 Insurance requirements as per Annex "D" Clause 7.11 

and Annex ‘’D’’ 
5 Working Days after 
contract award 

2 Revised Work Schedule Clause 7.16 5 Calendar day after 
contract award 

3 Contract Financial Security  Clause 7.13 5 working days after 
contract award 

4 The Contractor’s Quality Control Plan Clause 7.21 5 working days after 
contract award 

5 The list of Government specialized loaned 
equipment that the Contractor intends to request. 

Clause 7.28 3 working days after 
contract award 

 
J3  Deliverables Prior to Contract Award (If Requested) 
 
Item Description Reference Due By 
1 Financial Capability Clause 6.1 5 Working Days prior to 

contract award if 
requested 
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ANNEX K – Questions and Answers (Bidding Period) 
 
 
 

 

  

 


