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PART 1 - GENERAL

1.1 SCOPE OF WORK

1.2 SECTION INCLUDES

1.3 RELATED SECTIONS

1.4 REFERENCES

1.5 QUALITY
ASSURANCE

1

-1

Testing and commissioning are called for
throughout the individual specifications.
This does not relieve this trade from
providing all testing and commissioning
necessary to ensure that systems and
equipment operate as required and that they
interface with other systems and equipment as
required.

Commissioning of all building electrical
systems and component including:

.1 Testing and adjustment.
.2 Demonstrations and Training.

.3 Instructions of all procedures for
Departmental Representative’s personnel.

Updating as-built data.

.5 Co-ordination of Operation and
Maintenance material.

N

1 Section 01 78 00 — Closeout Submittals.

2 Section 26 05 01 — Common Work Results -
Electrical.

21 CSA (Canadian Standards Association).

2 Underwriters Laboratories of Canada.

-1 Provide qualified trades persons,
certified testing agencies, factory
trained and approved by the
Commissioning Team Leader.

.2 Submit the names of all personnel to be
used during the Commissioning activities
for Departmental Representative Approval.

.1 The purpose of the commissioning process
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1.6 COMMISSIONING

1.7 SUBMITTALS

1.8 PREPARATION

is to TfTully test all electrical
components and operating procedures by
challenging these systems to realistic
operation conditions.

The Commissioning activities shall be
co-ordinated by the General Contractor.

Commissioning activities for the
electrical systems must have available
up to date as-built drawing information
and accurate Operations and Maintenance
Manuals. These documents shall be a
major part of this activity.

Contractor shall be responsible to
update all documentation with
information and any changes duly noted
during the Commissioning exercise.

Contractor shall arrange for all outside
suppliers, equipment manufacturers, test
agencies and others as identified in the
commissioning sections of this
specification. The cost associated with
this requirement shall be 1included as
part of the tender price.

As-built drawings and data books must be
available two weeks prior to
commissioning for review and use by the
consultant and Commissioning Team prior
to the start of the commissioning
activities.

Provide test instruments required for
all activities as defined in the
commissioning documents.

Verify all systems are 1in compliance
with the requirements of the
commissioning documents prior to the
precommissioning check out operation.

Confirm all scheduled activities have
identified personnel available.
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.4 Where systems or equipment do not
operate as required, make the necessary
corrections or modifications, re-test
and re-commission.

1.9 SYSTEM

DESCRIPTION .1 Perform all startup operations, control
adjustment, trouble shooting, servicing
and maintenance of each item of
equipment as defined in the
commissioning documentation.

.2 Departmental Representative decides who
receives instructions and will
co-ordinate their attendance at agreed
upon times.

.3 Prepare and 1insert additional data 1in
the operations and maintenance manuals
and update as-built drawings when need
for additional data becomes apparent
during the commissioning exercise.

.4 Where 1i1nstruction 1is specified iIn the
commissioning manual, instruct personnel
in all phases of operation and

maintenance using operation and
maintenance manuals as the basis of
instruction.

-5 Conduct presentation on premises.

Departmental representative to provide space.
1.10 FINAL REPORT

1 This trade shall assemble all testing
data and commissioning reports and
submit to Departmental Representative.

Each form shall bear signature of
recorder, and that of supervisor of
reporting organizer.

1.11 SCHEDULE OF

ACTIVITIES 21 Commissioning activities shall be
conducted based on pre-established
schedule with all members of the
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PART 2 - PRODUCTS

PART 3 - EXECUTION

commissioning team.

Adhering to the established schedule 1is
very iImportant as the co-ordination and
scheduling of the participants will be
difficult to alter once this iIs
established. Close co-ordination of
this schedule is Important.

In the event project cannot be
commissioned in the allotted time slot,
the contractor shall pay for all costs
associated with assembling the
Commissioning Team at a later date. It
the contractor has not performed his
duties to reach commissioning stage as
outlined earlier, he will 1incur all
expenses of other trades and the
Commissioning Team due to his non-
compliance.

NOT APPLICABLE TO THIS SECTION

NOT APPLICABLE TO THIS SECTION





