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PART 1 - GENERAL 
 

 

1.1 Description of Work 
 
 

.1  The work will be carried out at the Alexander   
     Graham Bell National Historic Site Museum in    
     Baddeck, NS. 
 
.2  The work of this contract includes the 
 provision of all materials, labour, equipment, 
 and ancillaries, all as necessary for the 
 completion of the work as indicated on the 
 drawings and as described in the 
 specifications and notes. Work on this project 
 consists generally of, but is not limited to, 
 the following: 

.1  Supply and installation of structural 
steel reinforcing and beam support, 
including temporary shoring. 

 
 .3  All work to be carried out in accordance with 

 applicable federal and provincial regulations 
 for those agencies having jurisdiction for the 
 work. The work is subject to the Canadian      
     Environmental Protection Act, Canada Labour         
     Code and the NS Occupational Health and Safety  
     Act and Regulations. 
 
.4  The Contractor is advised that other 

construction work may be being performed by 
others at different locations during the time 
frame of this contract. Contractor is to 
cooperate with other contractors within the 
project limits. 
 

1.2 Familiarization  .1  Before submitting a bid, it is recommended 
 that bidders visit the site to review and 
 verify the form, nature and extent of the 

  work, materials needed, the means of access 
 and the temporary facilities required to 
 perform the Work. 

  
.2  Contractors, bidders or those they invite to 
 site are to review specification Section  
 01 35 29 – Health and Safety Requirements 
 before visiting site. Take all appropriate 
 safety measures for any visit to site, both 
 before and after acceptance of bid. 

  
1.3 Interpretation of .1  Supplementary to the Order of Precedence 
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Documents  article of the General Conditions of the 

 Contract, the Division 01 sections take 
 precedence over the technical specification 
 sections in other Divisions of the 
 Specification Manual and on drawings. 

  
1.4 Term Engineer .1  Unless specifically stated otherwise, the term 

Engineer where used in the Specifications and 
on the Drawings shall mean the Departmental 
Representative as defined in the General 
Conditions of the Contract. 

  
1.5 Measurement For 
Payment 

.1  Notify Departmental Representative 
 sufficiently in advance of operations to 
 permit required measurements for payment. 

  
1.6 Maintenance of 
Work During 
Construction 

.1  Maintain work during construction. Undertake 
 continuous and effective maintenance work day 
 by day, with adequate equipment and forces so 
 that the place of work continuously kept in a  
      condition satisfactory to Departmental  
      Representative. 

  
1.7 Codes and Standards .1  Materials and workmanship must conform to or 

exceed applicable standards of Canadian 
General Standards Board (CGSB), Canadian 
Standards Association (CSA), American Society 
for Testing and Materials (ASTM) and other 
standards organizations. 
 

.2  Conform to latest revision of any referenced 
standard as re-affirmed or revised to date of 
specification. Standards or codes not dated 
shall be deemed editions in force on date of 
tender advertisement. 

  
1.8 Work Within Site 
Boundaries 

 
  
.1   Contract limits shall be strictly adhered to    
     and every precaution shall be taken to minimize 
     environmental damage and disruption to  
     vegetation, wildlife habitat, and structures or 
     existing services, both on construction and  
     storage sites. 
.2   If any damage occurs during construction, 
     the Contractor is responsible to bear the 
     expense to immediately restore such damaged  
     areas to the satisfaction of the Departmental  
     Representative. 
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.3   If Contractor fails to repair damage to 
     the satisfaction of the Departmental 
     Representative, the Departmental Representative 
     may have repairs completed by others at the  
     Contractor's expense. 
.4   The Contractor shall ensure that  contracted  
     work meets the standards outlined in the  
     contract specification and drawings. 

  
1.9 Documents Required .1  Maintain at job site, one copy each of 

following: 
.1  Contract drawings. 
.2  Specifications. 
.3  Addenda. 
.4  Reviewed drawings. 
.5  Change orders. 
.6  Other modifications to Contract. 
.7  Copy of approved work schedule. 
.8  Field test reports. 
.9  Manufacturer’s installation and 

application instructions. 
.10  Site specific Health and Safety Plan and 

other safety related documents. 
.11  Other documents as stipulated elsewhere 

in the Contract Documents. 
  
1.10 Departmental 
Representative 

.1  Departmental Representative will be assigned 
 after contract award. 
 

1.11 Work Schedule .1  Provide to the Departmental Representative in 
writing and within five (5) working days after 
Contract award, a detailed construction 
schedule. The schedule shall show proposed 
work to be undertaken and anticipated 
completion dates for each category of work. 
 

1.12 Sanitary Services .1  The Contractor shall provide and maintain 
sanitary facilities for the use of workers at 
locations specified by the Departmental 
Representative. Provision of sanitary 
facilities shall meet requirements of 
provincial government and municipal statutes 
and authorities. 
 

1.13 Contractor's 
Use of Site 

 
.1  The Departmental Representative will specify 
 the areas for work and storage. 
 

1.14 Project Meetings .1  After receiving the Contractor's 
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schedule, health and safety hazard assessment, 
and prior to start of construction, a meeting 
involving Contractor, Departmental 
Representative and Parks Canada will be held 
at a place and time to be determined by the 
Departmental Representative. This meeting will 
review implications of the contract, design, 
schedule of work health and safety, methods of 
construction, environment protection methods. 
 

.2  Interim reviews of work progress based on work 
 schedule will be conducted as decided by 
 Departmental Representative and schedule 
 updated by Contractor in conjunction with and 
 to approval of Departmental Representative. 
 

 .3  No work will begin until the preconstruction 
 meeting is held, and all submittals have been 
 approved. 
 
.4  Following the pre-construction meeting 
 and approval of submittals, the work will 
 be carried out to meet the time restraints and 
 have the project completed on time. 

  
1.15 Cutting & Patching .1  Cut and patch as required to make work fit. 

 
.2  Where new work connects with existing and 
 where existing work is altered, cut, patch and 
 make good to match existing work. 

  
1.16 Additional Drawings .1  Departmental Representative may furnish 

additional drawings for clarification. These 
additional drawings have same meaning and 
intent as if they were included with plans 
referred to in Contract documents. 
 

1.17 Relics, Antiquities 
and Wildlife Habitat 

.1  Protect relics, antiquities, wildlife habitat, 
items of historical or scientific interest 
such as cornerstones and contents, animal 
nesting sites, commemorative plaques, 
inscribed tablets, and similar objects found 
during course of work. 
 

.2  Give immediate notice to Departmental 
Representative and await Departmental 
Representative's written instructions before 
proceeding with work in this area. 
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.3  Relics, antiquities and items of historical or 

scientific interest remains the property of 
Canada. 

  
1.18 Permits/Authorities .1  The Contractor shall obtain, and pay for, 

permits from authorities as required for all 
operations and construction. He shall also 
comply with all pertinent regulations of all 
authorities having jurisdiction over the work. 
The Contractor shall provide copies of all 
permits to the Departmental Representative 
prior to starting the work. The Contractor 
shall be responsible for obtaining all 
applicable permits, inspections and approvals 
required and shall pay all charges in 
connection therewith. 
 

  
1.19 Protection .1 Store all materials and equipment to be 

 incorporated into work to prevent damage by 
 any means. 

  
 .2 Repair and replace all materials or equipment 

 damaged in transit or storage to the 
 satisfaction of the Departmental 
 Representative and at no cost to Canada. 

  
 .3  Contractor will take adequate precautions to 

 protect existing structures when operating 
 equipment and carrying out the work. 
 
.4  Exercise care so as not to obstruct or damage 
 public or private property in the area. 
 
.5  At completion of work, restore area to its 
 original condition. Damage to ground and 
 property shall be repaired by Contractor. 
 Remove all construction materials, residue, 
 excess, etc., and leave site in a condition 
 acceptable to Departmental Representative. 
 
 

 END OF SECTION 
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PART 1 – GENERAL  
  
1.1 Submittals .1  Upon acceptance of bid and prior to 

commencement of work, submit to Departmental 
Representative the following work management 
documents: 
.1  Work Schedule as specified herein. 
.2  Health and Safety Plan as specified in 
 Section 01 35 29 – Health and Safety 
 Requirements. 
  

1.2 Work Schedule .1  Upon acceptance of bid submit work  
      schedule within five (5) calendar days of   
      contract award. 
 
.2  Schedule to indicate all calendar dates from 

commencement to completion of all work within 
the time stated in the accepted bid. 
 

.3  Provide sufficient details in schedule to 
clearly illustrate entire implementation plan, 
depicting efficient coordination of tasks and 
resources, to achieve completion of work on 
time and permit effective monitoring of work 
progress in relation to established 
milestones. 
 

.4  Work schedule content to include as a minimum 
 the following: 

.1  Bar (GANTT) Chart, indicating all work 
activities, tasks and other project 
elements, their anticipated durations, 
planned dates for achieving key 
activities and major project 
milestones supported with; 
.1  Written narrative on key elements 
 of work illustrated in bar chart, 
 providing sufficient details to 
 demonstrate a reasonable 
 implementation plan for completion 
 of project within designated time. 
.2  Generally Bar Charts derived from 
 commercially available computerized 
 project management system are  

                preferred but not mandatory. 
  

.5  Schedule work in cooperation with the 
 Departmental Representative. 
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.6  Completed schedule shall be approved by 

Departmental Representative. When approved, 
take necessary measures to complete work 
within scheduled time. Do not change schedule 
without Departmental Representative's 
approval. 
 

.7  Ensure that all sub-trades and sub-contractors 
are made aware of the work restraints and 
operational restrictions specified. 
 

.8  Schedule Updates: 
.1  Submit when requested by Departmental 
 Representative. 
.2  Provide information and pertinent details 
 explaining reasons for necessary changes 
 to implementation plan. 
.3  Identify problem areas, anticipated 
 delays, impact on schedule and proposed 
 corrective measures to be taken. 
 

.9  Departmental Representative will make interim 
reviews and evaluate progress of work based on 
approved schedule. Frequency of such reviews 
will be as decided by Departmental 
Representative. Address and take corrective 
measures on items identified by reviews and as 
directed by Departmental Representative. 
Update schedule accordingly. 
 

.10  In every instance, any change or deviation 
from the Work Schedule, no matter how minimal 
the risk or impact on safety or inconvenience 
to tenant or public might appear, will be 
subject to prior review and approval by the 
Departmental Representative. 

 
  
 END OF SECTION 
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PART 1 – GENERAL 
 

 

1.1 Administrative .1  Submit to Departmental Representative 
submittals listed for review and as indicated 
on drawings. Submit promptly and in orderly 
sequence to not cause delay in Work. Failure 
to submit in ample time is not considered 
sufficient reason for extension of Contract 
Time and no claim for extension by reason of 
such default will be allowed. 
 

.2  Do not proceed with Work affected by submittal 
 until review is complete. 
 
.3  Present shop drawings, product data, samples 
 in SI Metric units. 
 
.4  Where items or information is not produced in 
 SI Metric units converted values are 
 acceptable. 
 
.5  Review submittals prior to submission to 

Departmental Representative. This review 
represents that necessary requirements have 
been determined and verified, or will be, and 
that each submittal has been checked and 
coordinated with requirements of Work and 
Contract Documents. Submittals not stamped, 
signed, dated and identified as to specific 
project will be returned without being 
examined and considered rejected. 
 

.6  Notify Departmental Representative, in writing 
at time of submission, identifying deviations 
from requirements of Contract Documents 
stating reasons for deviations. 

 
.7  Verify that field measurements and affected 
 adjacent Work are coordinated. 
 
.8  Contractor's responsibility for errors and 

omissions in submission is not relieved by 
Departmental Representative's review of 
submittals. 
 

.9  Contractor's responsibility for deviations in 
submission from requirements of Contract 
Documents is not relieved by Departmental 
Representative’s review. 
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.10  Keep one reviewed copy of each submission on 
 site. 
 

1.2 Shop Drawings 
And Product Data 

.1  The term "shop drawings" means drawings, 
diagrams, illustrations, schedules, 
performance charts, brochures and other data 
which are to be provided by Contractor to 
illustrate details of a portion of Work. 
 

.2  Submit shop drawings bearing stamp and 
signature of qualified professional engineer 
registered or licensed in Province of 
Nova Scotia, Canada. 
 

.3  Indicate materials, methods of construction 
and attachment or anchorage, erection 
diagrams, connections, explanatory notes and 
other information necessary for completion of 
Work. Where articles or equipment attach or 
connect to other articles or equipment, 
indicate that such items have been 
coordinated, regardless of Section under which 
adjacent items will be supplied and installed. 
Indicate cross references to design drawings 
and specifications. 
 

.4  Allow 14 days for Departmental Representative 
 to review each submission. 
 
.5  Adjustments made on shop drawings by 

Departmental Representative are not intended 
to change Contract Price. If adjustments 
affect value of Work, state such in writing to 
Departmental Representative prior to 
proceeding with Work. 

 
.6  Make changes in shop drawings as Departmental 

Representative may require, consistent with 
Contract Documents. When resubmitting, notify 
Departmental Representative in writing of 
revisions other than those requested. 
 

.7  Accompany submissions with transmittal letter, 
 containing: 

.1  Date. 

.2  Project title and number. 

.3  Contractor's name and address. 

.4  Identification and quantity of each shop 
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 drawing, product data and sample. 
.5  Other pertinent data. 
 

.8  Submissions include: 
.1  Date and revision dates. 
.2  Project title and number. 
.3  Name and address of: 

.1  Sub-contractor. 

.2  Supplier. 

.3  Manufacturer. 
.4  Contractor's stamp, signed by 

Contractor's authorized representative 
certifying approval of submissions, 
verification of field measurements and 
compliance with Contract Documents. 

.5  Details of appropriate portions of Work 
 as applicable: 

.1  Fabrication. 

.2  Layout, showing dimensions, 
 including identified field 
 dimensions, and clearances. 
.3  Setting or erection details. 
.4  Capacities. 
.5  Performance characteristics. 
.6  Standards. 
.7  Operating weight. 
.8  Wiring diagrams. 
.9  Single line and schematic diagrams. 
.10  Relationship to adjacent work. 
 

 
  
 END OF SECTION 
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1.1 Definitions .1  NS OHS – NS Occupational Health and Safety 

 Act. 
 
.2  Competent Person: means a person who is: 

.1  Qualified by virtue of personal 
 knowledge, training and experience to 
 perform assigned work in a manner that 
 will ensure the health and safety of 
 persons in the workplace, and; 
.2  Knowledgeable about the provisions of 
 occupational health and safety statutes 
 and regulations that apply to the Work 
 and; 
.3  Knowledgeable about potential or actual 
 danger to health or safety associated 
 with the Work. 
 

.3  Medical Aid Injury: any minor injury for which 
 medical treatment was provided and the cost of 
 which is covered by Workers' Compensation 
 Board of the province in which the injury was 
 incurred. 

 
.4  PPE: personal protective equipment 
 
.5  Work Site: where used in this section shall 
 mean areas, located at the premises where Work 
 is undertaken, used by Contractor to perform 
 all of the activities associated with the 
 performance of the Work. 
 

1.2 Submittals .1  Make submittals in accordance with  
 Section 01 33 00. 
 
.2  Submit site-specific Health and Safety Plan 
 prior to commencement of Work. 

.1  Submit within 10 work days of 
 notification of Bid Acceptance. 
.2  Departmental Representative will review 
 Health and Safety Plan and provide 
 comments. 
.3  Revise the Plan as appropriate and 
 resubmit within 10 work days after 
 receipt of comments. 
.4  Departmental Representative's review and 
 comments made of the Plan shall not be 
 construed as an endorsement, approval or 
 implied warranty of any kind by Canada 
 and does not reduce Contractor's overall 
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 responsibility for Occupational Health 
 and Safety of the Work. 
.5  Submit revisions and updates made to the 
 Plan during the course of Work. 
 

.3  Submit name of designated Health & Safety 
 Site Representative and support 
 documentation specified in the Safety Plan. 
 
.4  Submit building permit, compliance 
 certificates and other permits obtained. 
 
.5  Submit copy of Letter in Good Standing from 
 Provincial Workers Compensation or other 
 department of labour organization. 

.1  Submit update of Letter of Good Standing 
 whenever expiration date occurs during 
 the period of Work. 
 

.6  Submit copies of reports or directions issued 
 by Federal, Provincial and Territorial health 
 and safety inspectors. 
 
.7  Submit copies of incident reports. 
 
.8  Submit WHMIS MSDS - Material Safety Data 
 Sheets. 
 

1.3 Compliance 
Requirements 

.1  Comply with Occupational Health and Safety 
Act for Province of Nova Scotia, 
and Occupational Health & Safety Regulations 
made pursuant to the Act. 
 

.2  Comply with Canada Labour Code - Part II 
 (entitled Occupational Health and Safety) 
  as well as any other regulations made pursuant 
      to the Act. 

.1  The Canada Labour Code can be viewed at: 
 www.http://laws.justice.gc.ca/en/L-2/ 
.2  A copy may be obtained at: Canadian 
 Government Publishing Public Works & 
 Government Services Canada Ottawa, 
 Ontario, K1A 0S9 Tel:  
 (819)956-4800 (1-800-635-7943) 
 Publication No. L31-85/2000 E or F. 
 

.3  Observe construction safety measures of: 
.1  Part 8 of National Building Code 
.2  Provincial Worker’s Compensation Board. 
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.3  Municipal by-laws and ordinances. 
 

.4  In case of conflict or discrepancy between 
above specified requirements, the more 
stringent shall apply. 
 

.5  Maintain Workers Compensation Coverage in good 
standing for duration of Contract. Provide 
proof of clearance through submission of 
Letter in Good Standing. 
 

.6  Medical Surveillance: Where prescribed by 
legislation or regulation, obtain and maintain 
worker medical surveillance documentation. 

 
1.4 Responsibility .1  Be responsible for health and safety of 

 persons on site, safety of property on site 
 and for protection of persons and environment 
 adjacent to the site to extent that they may 
 be affected by conduct of Work. 
 
.2  Comply with and enforce compliance by all 
 workers, sub-contractors and other persons 
 granted access to Work Site with safety 
 requirements of Contract Documents, applicable 
 federal, provincial, and local by-laws, 
 regulations, and ordinances, and with site-
 specific Health and Safety Plan. 
 

1.5 Site Control  
and Access 

.1  Control the Work and entry points to Work 
Site. Approve and grant access only to workers 
and authorized persons. Immediately stop and 
remove non-authorized persons. 
.1  Departmental Representative will provide 

names of those persons authorized by 
Departmental Representative to enter onto 
Work Site and will ensure that such 
authorized persons have the required 
knowledge and training on Health and 
Safety pertinent to their reason for 
being at the site, however, Contractor 
remains responsible for the health 
and safety of authorized persons while at 
the Work Site. 
 

.2  Isolate Work Site from other areas of the 
 premises by use of appropriate means. 

.1  Erect fences, hoarding, barricades and 
 temporary lighting as required to 
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 effectively delineate the Work Site, stop 
 non-authorized entry, and to protect 
 pedestrians and vehicular traffic around 
 and adjacent to the Work and create a 
 safe environment.  
.2  Post signage at entry points and other 
 strategic locations indicating restricted 
 access and conditions for access. 
.3  Use professionally made signs with 
 bilingual message in the 2 official 
 languages or international known graphic 
 symbols. 
 

.3  Provide safety orientation session to persons 
 granted access to Work Site. Advise of hazards 
 and safety rules to be observed while on site. 
 
.4  Ensure persons granted site access wear 

appropriate PPE. Supply PPE to inspection 
authorities who require access to conduct 
tests or perform inspections. 
 

.5  Secure Work Site against entry when inactive 
 or unoccupied and to protect persons against 
 harm. Provide security guard where adequate 
 protection cannot be achieved by other means. 
 

1.6 Protection .1  Give precedence to safety and health of 
persons and protection of environment over 
cost and schedule considerations for Work. 
 

.2  Should unforeseen or peculiar safety related 
hazard or condition become evident during 
performance of Work, immediately take measures 
to rectify situation and prevent damage or 
harm. Advise Departmental Representative 
verbally and in writing. 
 

1.7 Filing of  
Notice 

.1  File Notice of Project with pertinent 
 authorities prior to beginning of Work, where  
      required. 

1.8 Permits .1  Post permits, licenses and compliance 
 certificates, specified in section 01 11 00 
 – General Instructions, at Work Site. 
 
.2  Where a particular permit or compliance 
 certificate cannot be obtained, notify 
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 Departmental Representative in writing and 
 obtain approval to proceed before carrying out 
 applicable portion of work. 
 

1.9 Hazard Assessments .1  Perform site specific health and safety 
 hazard assessment of the Work and its site. 
 
.2  Carryout initial assessment prior to 

commencement of Work with further assessments 
as needed during progress of work, including 
when new trades and Sub-contractors arrive on 
site. 
 

.3  Record results and address in Health and 
 Safety Plan. 
 
.4  Keep documentation on site for entire 
 duration of the Work. 
 

1.10 Project/Site  
Conditions 

.1  Following are potential health, environmental 
 and safety hazards at the site for which Work 
 may involve contact with: 

.1  Known latent site and environmental 
  conditions: 

.1   Asbestos 

.2 Lead Paint 

.3  Electricity 

.4 Rodent droppings 

.5 Silica 
 

.2  Facility on-going operations:  
.1  Above items shall not be construed as 
 being complete and inclusive of potential 
 health and safety hazards encountered 
 during Work. 
.2  Include above items in the hazard 
 assessment of the Work. 
 

1.11 Meetings .1  Conduct a pre-construction health and safety 
meeting, convened and chaired by General 
Contractor, prior to commencement of Work, 
Ensure attendance of: 
.1  Superintendent of Work 
.2  Designated Health & Safety Site 
 Representative 
.3  Sub-contractors 

 
.2  Conduct regularly scheduled tool box and 

safety meetings during the Work in conformance 
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with Occupational Health and Safety 
regulations. 
 

.3  Keep documents on site. 
 

1.12 Health And  
Safety Plan 

.1  Prior to commencement of Work, develop 
written Health and Safety Plan and Safety 
Control Plan specific to the Work. Implement, 
maintain, and enforce Plan for entire duration 
of Work and until final demobilization from 
site. 
 

.2  Health and Safety Plan shall include the 
 following components: 

.1  List of health risks and safety hazards 
 identified by hazard assessment. 
.2  Control measures used to mitigate risks 
 and hazards identified. 
.3  On-site Contingency and Emergency 
 Response Plan as specified below. 
.4  On-site Communication Plan as specified 
 below. 
.5  Name of Contractor's designated Health & 

Safety Site Representative and 
information showing proof of his/her 
competence and reporting relationship in 
Contractor's company. 

.6  Names, competence and reporting 
 relationship of other supervisory 
 personnel used in the Work for 
 occupational health and safety purposes. 
 

.3  On-site Contingency and Emergency Response 
 Plan shall include: 

.1  Operational procedures, evacuation 
measures and communication process to be 
implemented in the event of an emergency. 

.2  Evacuation Plan: site and floor plan 
layouts showing escape routes, 
marshalling areas. Details on alarm 
notification methods, fire drills, 
location of fire fighting 
equipment and other related data. 

.3  Name, duties and responsibilities of 
 persons designated as Emergency Warden(s) 
 and deputies. 
.4  Emergency Contacts: name and telephone 
 number of officials from: 

.1  General Contractor and 
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  Sub-contractors. 

.2  Pertinent Federal and Provincial 
 Departments and Authorities having 
 jurisdiction. 
.3  Local emergency resource 
 organizations. 

.5  Harmonize Plan with Facility's Emergency 
Response and Evacuation Plan. 
Departmental Representative will provide 
pertinent data including name of PCA and 
Facility Management contacts. 
 

.4  On-site Communication Plan: 
.1  Procedures for sharing of work related 

safety information to workers and 
Sub-contractors, including emergency and 
evacuation measures. 

.2  List of critical work activities to be 
communicated with Facility Manager which 
have a risk of endangering health and 
safety of Facility users. 
 

.5  Address all activities of the Work including 
 those of Sub-contractors. 
  
.6  Review Health and Safety Plan regularly 

during the Work. Update as conditions warrant 
to address emerging risks and hazards, such as 
whenever new trade or subcontractor arrive at 
Work Site. 

 
.7  Departmental Representative will respond in 

writing, where deficiencies or concerns are 
noted and may request re-submission of the 
Plan with correction of deficiencies or 
concerns. 
 

.8  Post copy of the Plan, and updates, 
 prominently on Work Site. 
 

1.13 Safety Supervision .1  Employ Health & Safety Site Representative 
responsible for daily supervision of health 
and safety of the Work. Representative to be 
trained in occupational health and safety 
procedures and practices. 
 

.2  Health & Safety Site Representative may be 
the Superintendent of the Work or other person 
designated by Contractor and shall be assigned 
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the responsibility and authority to: 
.1  Implement, monitor and enforce daily 

  compliance with health and safety  
  requirements of the Work. 

.2  Monitor and enforce Contractor's 
 site-specific Health and Safety Plan. 
.3  Conduct site safety orientation session 
 to persons granted access to Work Site. 
.4  Ensure that persons allowed site access 
 are knowledgeable and trained in health 
 and safety pertinent to their activities 
 at the site or are escorted by a 
 competent person while on the Work Site. 
.5  Stop the Work as deemed necessary for 
 reasons of health and safety. 
 

.3  Health & Safety Site Representative must: 
.1  Be qualified and competent person in 
 occupational health and safety. 
.2  Have site-related working experience 
 specific to activities of the Work. 
.3  Be on Work Site at all times during 
 execution of the Work. 
 

.4  All supervisory personnel assigned to the 
 Work shall also be competent persons. 
 
.5  Inspections: 

.1  Conduct regularly scheduled safety 
 inspections of the Work on a minimum bi-
 weekly basis. Record deficiencies and 
 remedial action taken. 
.2  Conduct Formal Inspections on a minimum 

monthly basis. Use standardized safety 
inspection forms. Distribute to 
Sub-contractors. 

.3  Follow-up and ensure corrective measures 
 are taken. 
 

.6  Cooperate with Facility's Occupational Health 
 and Safety representative should one be 
 designated by Departmental Representative. 
 
.7  Keep inspection reports and supervision 
 related documentation on site. 
 

1.14 Training .1  Use only skilled workers on Work Site who are 
effectively trained in occupational health and 
safety procedures and practices pertinent to 
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their assigned task. 
 

.2  Maintain employee records and evidence of 
training received. Make data available to 
Departmental Representative upon request. 

 
.3  When unforeseen or peculiar safety-related 

hazard, or condition occur during performance 
of Work, follow procedures in place for 
Employee's Right to Refuse Work in accordance 
with Acts and Regulations of Province having 
jurisdiction and advise Departmental 
Representative verbally and in writing. 
 

1.15 Minimum Site Safety 
Rules 

.1  Notwithstanding requirement to abide by 
federal and provincial health and safety 
regulations; ensure the following minimum 
safety rules are obeyed by persons granted 
access to Work Site: 
.1  Wear appropriate PPE pertinent to the 

Work or assigned task; minimum being hard 
hat, safety footwear, safety glasses, 
hearing protection and high-visibility 
work wear. 

.2  Immediately report unsafe condition at 
 site, near-miss accident, injury and 
 damage. 
.3  Maintain site and storage areas in a 
 tidy condition free of hazards causing 
 injury. 
.4  Obey warning signs and safety tags. 
 

.2  Brief persons of disciplinary protocols to be 
 taken for non-compliance. Post rules on site. 
 

1.16 Correction of Non-
Compliance 

.1  Immediately address health and safety 
 non-compliance issues identified by authority 
 having jurisdiction or by Departmental 
 Representative. 
 
.2  Provide Departmental Representative with 

written report of action taken to correct 
non-compliance of health and safety issues 
identified. 
 

.3  Departmental Representative will stop Work if 
non-compliance of health and safety 
regulations is not corrected in a timely 
manner. 
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1.17 Incident Reporting .1  Investigate and report the following 
 incidents to Departmental Representative: 

.1  Incidents requiring notification to 
Provincial Department of Occupational 
Safety and Health, Workers Compensation 
Board or to other regulatory Agency. 

.2  Medical aid injuries. 

.3  Property damage in excess of $10,000.00, 

.4  Interruptions to Facility operations 
 resulting in an operational lost to a 
 Federal department in excess of  
     $5,000.00. 
 

.2 Submit report in writing. 
 

1.18 Hazardous Products .1  Comply with requirements of Workplace 
 Hazardous Materials Information System 
 (WHMIS). 
 
.2  Keep safety data sheets(SDS) for all products 
 delivered to site. 

.1  Post on site. 

.2  Submit copy to Departmental 
 Representative. 
.3  For interior work in an occupied 
 Facility, post additional copy in one or 
 more publically accessible locations. 
 

1.19 Blasting .1  Blasting or other use of explosives is not 
 permitted on site without prior receipt of 
 written permission and instructions from 
 Departmental Representative. 
 

1.20 Powder Actuated 
Devices 

.1 Use powder actuated fastening devices only 
 after receipt of written permission from 
 Departmental Representative 
 

1.21 Confined Spaces .1  Abide by occupational health and safety 
 regulations regarding work in confined spaces. 
 
.2  Obtain an Entry Permit in accordance with 

Part XI of the Canada Occupational Health and 
Safety Regulations for entry into an existing 
identified confined space located at the 
Facility or premises of Work. 
.1  Obtain permit from Facility Manager 
.2  Keep copy of permit issued. 
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.3  Safety for Inspectors: 

.1  Provide PPE and training to Departmental 
Representative and other persons who 
require entry into confined space to 
perform inspections. 

.2  Be responsible for efficacy of equipment 
and safety of persons during their entry 
and occupancy in the confined space. 
 

1.22 Site Records .1  Maintain on Work Site copy of safety related 
documentation and reports stipulated to be 
produced in compliance with Acts and 
Regulations of authorities having jurisdiction 
and of those documents specified herein. 
 

.2  Upon request, make available to Departmental 
 Representative or authorized Safety Officer 
 for inspection. 
 

1.23 Posting of 
Documents 

.1  Ensure applicable items, articles, notices 
and orders are posted in conspicuous location 
on Work Site in accordance with Acts and 
Regulations of Province having jurisdiction. 
 

.2  Post other documents as specified herein, 
 including: 

.1  Site specific Health and Safety Plan 

.2  WHMIS data sheets 

.3  Incident reports 

.4  Tool box and safety meeting minutes. 
 

  
 END OF SECTION 
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PART 1 - GENERAL  
  
1.1 Precedence .1  For Federal Government projects, Division 1 

Sections take precedence over technical 
specification sections in other Divisions of 
this Project Manual. 
 

1.2 Fires .1  Fires and burning of rubbish on site not 
 permitted. 
 

1.3 Disposal of Wastes .1  Do not bury rubbish and waste materials on 
site unless approved by Departmental 
Representative. 
 

.2  Do not dispose of waste or volatile materials, 
such as mineral spirits, oil or paint thinner 
into waterways, storm or sanitary sewers. 
 

.3  Selective demolitions removed from site become 
     property of the Contractor.  Dispose of  
     uncontaminated  construction/demolition  
     material which cannot be recycled or reused, at 
     an approved construction and debris disposal  
     site. 
 

1.4 General Requirements .1  Work under this contract is to be carried out 
in a National Historic Site, and environmental 
protection must be given a high priority by 
all staff involved with the work.  

 
1.5 Site Set-up and Use .1  All site activities related to construction 

are to be confined within the defined project 
boundaries. 
 

.2  Work sites shall be equipped with appropriate 
 and properly maintained sanitary facilities. 
 
.3  Garbage must be collected and removed daily 

from the work site. All material must be 
removed, transported and disposed of in 
accordance with existing provincial – 
municipal and Park solid waste disposal 
guidelines and/or regulations. 
 

.4  Littering is prohibited. 
 
.5  Temporary storage, parking areas, and turn-
 around facilities for contractor-related 
 equipment and vehicles will be limited to 
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 those areas agreed to and designated by the 
 Departmental Representative. 
 

1.6 Storage and Handling 
of Fuels and Dangerous 
Fluids 

 
.1  Exercise care in handling of fuels or 
 dangerous materials to minimize potential for 

spills. Report immediately any spills to 
Departmental Representative. Contractor is 
responsible for responding immediately to any 
spill to minimize environmental damage and for 
clean-up, repair or rehabilitation resulting 
from any spills to the satisfaction of the 
Departmental Representative. 

 
.2  Supply and maintain on site emergency response 

material to contain spills and minimize 
environmental damage, i.e. absorbent material, 
to the approval of Departmental 
Representative. Disposal of all contaminated 
material shall be off-site at an approved 
facility. 
 

.3  Dangerous goods, whose release into the 
environment could cause adverse effect, should 
be stored and handled in a manner which gives 
due regard for workers and public safety, and 
for the protection of the environment. 
 

.4  No material toxic to fish or any aquatic life 
shall be permitted to enter any stream, river, 
or lake. This shall include, but not be 
limited to lubricants, fuels, testing fluids, 
insecticides, detergents, herbicides, cement, 
lime or concrete. 
 

.5  The management of fuels, lubricants and 
chemicals must meet with the requirements of 
the Newfoundland & Labrador Department of 
Environment & Conservation and all other 
appropriate provincial and federal 
regulations. 
 

.6  Fuel storage containers must be accompanied by 
impermeable structures that would provide 
containment of 125% of the container capacity 
in the event of a leak or spill. 
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.7  All refueling and lubricating operations 

should employ protection measures such as drip 
pans, to reduce the potential for escape of 
petroleum products to the environment. 
 

.8  The Departmental Representative and the Park’s 
Environmental Protection Officer (EPO) must be 
immediately contacted after a spill of fuel or 
lubricant, and after any amount of other 
chemical products have escaped. 
 

.9  Storage of any fuel has to occur only in 
previously approved locations, and with Park 
consent. The Contractor is expected to be 
prepared to effect the containment and cleanup 
of all spills related to the Work. 
 

.10  Storage of hazardous material, including 
explosives, shall not be permitted, except for 
quantities which shall normally be expected to 
be utilized in a day of Work, and which are 
not permitted to stockpile. 

  
1.7 Relics and 
Antiquities 

.1  Relics and antiquities and items of historical 
or scientific interest such as cornerstones 
and contents, commemorative plaques, inscribed 
tablets, and similar objects found on site or 
in structures to be demolished, shall remain 
property of Canada. Protect such articles and 
request direction from Departmental 
Representative. 
 

.2  Give immediate notice to Departmental 
Representative if evidence of archaeological 
finds are encountered during construction and 
await his written instructions before 
proceeding with work in this area. 
 

1.9 Treated Wood .1  Workers shall be made aware of the possible 
health risks associated with exposure to CCA 
or creosote treated timber as well as the 
recommended safe practices for handling such 
materials. 
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.2  Disposal of treated wood wastes including 
 sawdust must be outside of the site, and in 
 accordance with all applicable Provincial and 
 Municipal regulations.  

  
1.10 Environmental 
Incident or Emergency 

.1  In the event of an environmental incident or 
 emergency such as: 

.1  Chemical spill or petroleum spill; 

.2  Poisonous or caustic gas emission; 

.3  Hazardous material spill; 

.4  Sewage spill; 

.5  Contaminated water into waterways. 

.6  The Contractor or his employees shall 
 immediately: 

.1  Notify the Contractor’s job 
 superintendent. 
.2  Call the local emergency services 
 and give type of emergency. 
.3  Notify the Departmental 
 Representative and the Park’s 
 Environmental Protection Officer 
 (EPO). 

 
1.11 Site 
Decommissioning 

.1  Unless prior permission from the Departmental 
Representative is obtained, all contractor 
equipment, facilities and materials must be 
removed from the Park at the finish of each 
work phase, or if work is suspended due to 
weather or other circumstances, upon the 
suspension of work activities. 
 

.2  All work sites must be returned to a neat and 
 tidy condition upon site abandonment. 
 

  
 END OF SECTION 
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PART 1 - GENERAL  
  
1.1 Precedence .1  For Federal Government projects, Division 1 

Sections take precedence over technical 
specification sections in other Divisions of 
this Project Manual. 
 

1.2 Project Cleanliness .1  Maintain Work in tidy condition, free from 
accumulation of waste products and debris, 
including that caused by Owner or other 
Contractors. 
 

.2  Remove waste materials from site at regularly 
scheduled times or dispose of as directed by 
Departmental Representative. Do not burn waste 
materials on site. 
 

.3  Make arrangements with and obtain permits from 
authorities having jurisdiction for disposal 
of waste and debris. 
 

.4  Provide on-site containers for collection of 
 waste materials and debris. 
 
.5  Provide and use clearly marked separate bins 
 for recycling. 
 
.6  Remove waste material and debris from site and 

deposit in waste container at end of each 
working day. 
 

.7  Store volatile waste in covered metal 
containers, and remove from premises at end of 
each working day. 
 

.8  Dispose of waste materials, and debris off 
 site at approved facilities. 
 

1.3 Final Cleaning .1  When Work is Substantially Performed, remove 
surplus products, tools, construction 
machinery and equipment not required for 
performance of remaining Work. 
 

 .2  Remove waste products and debris other than 
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that caused by others, and leave Work clean 
and suitable for occupancy. 
 

.3  Prior to final review, remove surplus 
products, tools, construction machinery and 
equipment. 
 

.4  Remove waste materials from site at regularly 
scheduled times or dispose of as directed by 
Departmental Representative. Do not burn waste 
materials on site. 
 

.5  Make arrangements with and obtain permits from 
authorities having jurisdiction for disposal 
of waste and debris. 
 

.6  Broom clean and wash exterior walks, steps and 
surfaces; rake clean other surfaces of 
grounds. 
 

.7  Remove dirt and other disfiguration from 
 exterior surfaces. 
 
.8  Sweep and wash clean paved areas. 
 
.9 Wipe clean and dust all interior surfaces 
 within the vicinity of the work to 
 satisfaction of Departmental Representative. 
 
.10  Clean glass (interior and exterior surfaces) 
 within vicinity of the work to satisfaction of 
 Departmental Representative. 
 
.11 Mop clean floor surfaces affected by the work 
 to satisfaction of Departmental 
 Representative. 

  
END OF SECTION 



Parks Canada Agency      Closeout  Section 01 77 00 
Interim Structural Repairs      August 2021 
Alexander Graham Bell National Historic Site 
 Page 1 

 
PART 1 - GENERAL  
  
1.1 Precedence .1  For Federal Government projects, Division 1 

 Sections take precedence over technical 
 specification sections in other Divisions of 
 this Project Manual. 
 

1.2 Inspection and 
Declaration 

.1  Contractor's Inspection: Contractor and all 
Sub-contractors shall conduct an inspection of 
Work, identify deficiencies and defects, and 
repair as required to conform to Contract 
Documents. 
.1  Notify Departmental Representative in 

writing of satisfactory completion of 
Contractor's Inspection and that 
corrections have been made. 

.2  Request Departmental Representative's 
 Inspection. 
 

.2  Departmental Representative's Inspection: 
Departmental Representative and Contractor 
will perform inspection of Work to identify 
obvious defects or deficiencies. Contractor 
shall correct Work accordingly. 
 

.3  Completion: submit written certificate that 
 following have been performed: 

.1  Work has been completed and inspected for 
 compliance with Contract Documents. 
.2  Defects have been corrected and 
 deficiencies have been completed. 
.3  Operation of systems, if applicable, have 
 been demonstrated to Departmental 
 Representative's personnel. 
.4  Work is complete and ready for Final 
 Inspection. 
 

.4  Final Inspection: when items noted above are 
completed, request final inspection of Work by 
Departmental Representative, in conjunction 
with Contractor. If Work is deemed incomplete 
by Departmental Representative, complete 
outstanding items and request re-inspection. 

  
.5   Contract Drawings and shop drawings: legibly 

mark each item to record actual construction, 
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including: 
.1  Measured locations of internal utilities 

and appurtenances, referenced to visible 
and accessible features of construction. 

.2  Field changes of dimension and detail. 

.3  Changes made by change orders. 

.4  Details not on original Contract 
 Drawings. 
.5  References to related shop drawings and 
 modifications. 
 

 
  
 END OF SECTION 
 
 


