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1.1 SCOPE .1 The work consists of the furnishing of all

plant, labour, equipment and material for
paving at the Northwest Atlantic Fisheries
Centre (NAFC) on East White Hills Road in
in St. John’s, NL, in strict accordance
with specifications and accompanying
drawings and subject to all terms and
conditions of the Contract.

.2 Note that the Contractor must incorporate
COVID-19 standardized protocols in their
site specific Health and Safety Plan.
Refer to Appendix A for guidance. The
protocols are to include:

.1 Prevention (signage, practices to
reduce risk of transmission, encouragement
of social distancing, use of PPE, use of
individual modes of transportation,
monitoring status of workers, construction
jobsite and trailer cleaning protocols,
etc.).

.2 Detection (screening at entry of
construction site, unauthorized entry
points, etc.).

.3 Response measures (shut down
procedures, 1individual case handling,

etc.).
1.2 DESCRIPTION OF .1 In general, work under this contract
WORK consists of, but will not necessarily be

limited to, the following:

.1 Removal of existing asphalt (full
removal in some areas and milling of
the top 37.5mm in other areas).

.2 Where required, re-grading of the
existing surface and topping with
granulars will be required to ensure
positive site drainage. Development
of the grading plan to ensure
positive site drainage is the
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1.3 SITE OF WORK

1.4 DATUM

1.5 FAMILIARIZATION
WITH SITE

responsibility of the Contractor.
Low points causing ponding will not
be acceptable.

.3 Supply and installation of
additional asphalt paving (mill/fill
in some areas and compacted base
course/surface course in other
areas), as noted on the drawings.

Do not proceed with any portion of the work
until the Departmental Representative has
approved the Contractor’s written site specific
safety plan, work plan and grading plan.

.1

Work will be carried out at NAFC in St.
John’s, NL.

Datum used for this project is shown on
the drawings. If requested by the
Contractor, the Departmental
Representative will establish a benchmark
prior to the start of work activities.

Before submitting a bid, it is recommended
that bidders visit the site and its
surroundings to review and verify the
form, nature and extent of the work,
materials needed for the completion of the
work, the means of access to the site,
severity, exposure and uncertainty of
weather, soil conditions, any
accommodations they may require, and in
general shall obtain all necessary
information as to risks, contingencies and
other circumstances which may influence or
affect their bid or costs to do the work.
No allowance shall be made subsequently in
this connection on account of error or
negligence to properly observe and
determine the conditions that will apply.
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.2 Contractors, bidders or those they invite

to site are to review specification
Section 01 35 29 - Health and Safety
Requirements before visiting site. Take
all appropriate safety measures for any
visit to site, either before or after
acceptance of bid.

.3 Obtain prior permission from the
Departmental Representative before
carrying out such site inspection. The
site is not accessible to the general
public without security access.

1.6 CODES AND .1 Perform work in accordance with the latest

STANDARDS edition of the National Building Code of
Canada, and any other code of provincial
or local application including all
amendments up to project bid closing date
provided that in any case of conflict or
discrepancy, the more stringent
requirements shall apply.

.2 Materials and workmanship must meet or
exceed requirements of specified
standards, codes and referenced documents.

1.7 TERM ENGINEER .1 Unless specifically stated otherwise, the
term Engineer where used in the
Specifications and on the Drawings shall
mean the Departmental Representative.

1.8 SETTING OUT .1 Set grades and layout work in detail from
WORK control points and grades established by
Departmental Representative.

.2 Assume full responsibility for and execute
complete layout of work to locations,
lines and elevations indicated or as
directed by Departmental Representative.

.3 Provide devices needed to layout and
construct work.
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.4 Supply such devices required to facilitate
Departmental Representative's inspection
of work.
.5 Supply stakes and other survey markers

required for laying out work.

1.9 COST BREAKDOWN .1 Before submitting first progress claim
submit breakdown of Contract price in
detail as directed by Departmental
Representative and aggregating contract
price.

.2 Provide cost breakdown in same format as
the numerical and subject title system
used in this specification project manual
and thereafter sub-divided into major work
components as directed by Departmental
Representative.

.3 Upon approval by Departmental
Representative, cost breakdown will Dbe
used as basis for progress payment.

.4 This will be a lump sum project.
Individual work items will not be measured
separately for payment.

1.10 WORK SCHEDULE .1 Submit within 7 work days of notification
of acceptance of bid, a construction
schedule showing commencement and
completion of all work within the time
stated on the Bid and Acceptance Form and
the date stated in the bid acceptance
letter.

.2 Provide sufficient details in schedule to
clearly illustrate entire implementation
plan, depicting efficient coordination of
tasks and resources, to achieve completion
of work on time and permit effective
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monitoring of work progress in relation to
established milestones.

.3 As a minimum, work schedule to be prepared
and submitted in the form of Bar (GANTT)
Charts, indicating work activities, tasks
and other project elements, their
anticipated durations and planned dates
for achieving key activities and major
project milestones provided in sufficient
details and supported by narratives to
demonstrate a reasonable plan for
completion of project within designated
time. Generally Bar Charts derived from
commercially available computerized
project management system are preferred
but not mandatory.

.4 Submit schedule updates on a minimum bi-
weekly basis and more often, when
requested by Departmental Representative,
due to frequent changing project
conditions. Provide a narrative
explanation of necessary changes and
schedule revisions at each update.

.5 The schedule, including all updates, shall
be to Departmental Representative's
approval. Take necessary measures to
complete work within approved time. Do not
change schedule without Departmental
Representative's approval.

.6 All work on the project will be completed
within the time indicated on the Bid and
Acceptance Form.

1.11 SITE .1 Arrange for sufficient space adjacent to

OPERATIONS project site for conduct of operations,
storage of materials and so on. Exercise
care so as not to obstruct or damage
public or private property in area. All
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arrangements for space and access will be
made by Contractor. Note that vehicle
throughfare must be maintained at all
times and in this regard, work must be
planned in advance to the approval of the
Departmental Representative.

1.12 PROJECT .1 Departmental Representative will arrange
MEETINGS project meetings and assume responsibility
for setting times and recording minutes.

.2 Project meetings will take place on site
of work unless so directed by the
Departmental Representative.

.3 Departmental Representative will assume
responsibility for recording minutes of
meetings and forwarding copies to all
parties present at the meetings.

.4 Have a responsible member of firm present
at all project meetings.

1.13 PROTECTION .1 Store all materials and equipment to be
incorporated into work to prevent damage
by any means.

.2 Repair or replace all materials damaged in
transit or storage to the satisfaction of
Departmental Representative and at no cost
to Canada.

1.14 EXISTING .1 Where work involves breaking into or

SERVICES connecting to existing services, carry out
work at times directed by governing
authorities, with minimum of disturbance
to site operations, and tenant operations.

.2 Before commencing work, establish location
and extent of service lines in area of
work and notify Departmental
Representative of findings.
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.3 Submit schedule to and obtain approval

from Departmental Representative for any
shut-down or closure of active service or
facility.

.4 Provide temporary services when directed
by Departmental Representative to maintain
critical facility systems.

.5 Provide adequate bridging over trenches
which cross walkways or roads to permit
normal traffic.

.6 Where unknown services are encountered,
immediately advise Departmental
Representative and confirm findings in
writing.

. When inactive services are encountered,
cap off in manner approved by authorities
having jurisdiction over service. Record
locations of maintained, re-routed and
abandoned service lines.

1.15 DOCUMENTS .1 Maintain at job site, one copy each of the
REQUIRED following:

.1 Contract Drawings

.2 Specifications

.3 Addenda

.4 Contract and any resulting amendments

signed by contracting authority.

.5 Test Reports

.6 Copy of Approved Work Schedule

.7 Site specific Health and Safety Plan
and other safety related documents.

1.16 PERMITS .1 Obtain and pay for all permits,
certificates and licenses as required by
Municipal, Provincial, Federal and other
Authorities.

.2 Provide appropriate notifications of
project to municipal and provincial
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1.17 CUTTING,
FITTING AND
PATCHING

1.18 ACCEPTANCE

1.19 WORKS
COORDINATION

inspection authorities.

Obtain compliance certificates as
prescribed by legislative and regulatory
provisions of municipal, provincial and
federal authorities as applicable to the
performance of work.

Submit to Departmental Representative,
copy of application submissions and
approval documents received for above
referenced authorities.

Comply with all requirements,
recommendations and advice by all
regulatory authorities unless otherwise
agreed in writing by Departmental
Representative. Make requests for such
deviations to these requirements
sufficiently in advance of related work.

Execute cutting, including excavation,
fitting and patching required to make work
fit properly.

Prior to the issuance of the Certificate
of Substantial Performance, in company
with Departmental Representative, make a
check of all work. Correct all
discrepancies before final inspection and
acceptance.

Responsible for coordinating the work of
the various trades, where the work of such
trades interfaces with each other.

Convene meetings between trades whose work
interfaces and ensure that they are fully
aware of the areas and the extent of where
interfacing is required. Provide each
trade with the plans and specifications of
the interfacing trade, as required, to
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assist them in planning and carrying out
their respective work.

.3 Canada will not be responsible for or held
accountable for any extra costs incurred
as a result of the failure to carry out
coordination work. Disputes between the
various trades as a result of their not
being informed of the areas and extent of
interface work shall be the sole
responsibility of the General Contractor
and shall be resolved at no extra cost to

Canada.
1.20 CONTRACTOR'S .1 Responsible for arranging the storage of
USE OF SITE materials on or off site, and any

materials stored at the site which
interfere with any of the day to day
activities at or near the site will be
moved promptly at the Contractor's
expense, upon request by Departmental
Representative. The site is gated and
monitored by NAFC security personnel.
Obtain approval from the Departmental
Representative before entering the

premises.

.2 Exercise care so as not to obstruct or
damage public or private property in the
area.

.3 At completion of work, restore area to its
original condition. Damage to ground and
property will be repaired by Contractor.
Remove all construction materials,
residue, excess, etc., and leave site in a
condition acceptable to Departmental

Representative.
1.21 WORK .1 Mobilization to project site is to
COMMENCEMENT commence immediately after acceptance of

bid and submission of Site Specific Safety
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Plan and insurance and bonding
documentation, unless otherwise agreed by
Departmental Representative.

.2 Project work on site is to commence as
soon as possible, with a continuous
reasonable work force, unless otherwise
agreed by Departmental Representative.

.3 Weather conditions, short construction
season, delivery challenges and the
location of the work site may require the
use of longer working days and additional
work force to complete the project within
the specified completion time.

.4 Make every effort to ensure that
sufficient material and equipment is
delivered to site at the earliest possible
date after acceptance of bid and
replenished as required.



