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ANNEX “A” - STATEMENT OF WORK

CCGS Terry Fox
Vessel Life Extension

(Attached as seperate document)
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ANNEX “B” - BASIS OF PAYMENT

Annex “B” will form the Basis of Payment for the resulting Contract and should not be filled in at the bid submission
stage.

B1 Contract Firm Price

A) Known Work (work as stated in PART 7 - article 7.1,
specified in Annex “A” — Statement of Work, and detailed in —| $
Appendix 1 Pricing Data Sheet) less Total Milestone
Payments (Table B1.1). FIRM PRICE of:

For 1 - Pricing Data Sheet for the KNOWN FIRM PRICE of:

B) Applicable taxes of line A) only: $

C) Total Milestone Payments FIRM PRICE, from Table B1.1, $
below:

D) Applicable taxes of line C) only: $

E) Cost of Financial Security $

F) Total firm Price excluding Applicable Taxes [A+C+E] $

G) Total firm Price including Applicable Taxes [A+B+C+D+E] $

Table B1.1 MILESTONES (Price and Delivery)

To be inserted after award

54



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F7049-200041/B 043md
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/N° VME
F7049-200041 043mdF7049-200041

B2 Unscheduled Work
The Contractor will be paid for unscheduled work arising as authorized by Canada.

Authorized Unscheduled Engineering Work will be calculated as follows:

Number of hours (to be negotiated) x $ ___for the Contractor’s firm hourly charge-out Engineering rate. The
firm Unscheduled Engineering Work rate shall be a blended rate of all classes of engineering, related
supervision and inclusive of all fringe benefits, overhead and profit.

Authorized Other Unscheduled Work will be calculated as follows:

Number of hours (to be negotiated) x $ for the Contractor’s firm hourly charge-out labour rate. This rate is to
include consumables, overhead and profit. The net laid-down cost of materials to which will be added a mark-
up of ten (10) percent plus applicable taxes. The firm hourly charge-out labour rate and the material mark-up
will remain firm for the duration of the Contract including any subsequent amendments.

B2.1: Notwithstanding definitions or usage elsewhere in the Contract or in the Contractor’'s Cost Management System,
when negotiating hours for unscheduled work, Canada will consider only those hours of labour directly involved in the
production of the subject work package.

B2.2: Allowance for related labour costs such as management, all supervision, purchasing and material handling,
quality assurance and reporting, first aid, gas free certification inspecting and reporting and estimating and preparing
unscheduled work submissions will be included as overhead for the purposes of determining the charge-out labour rate
as entered in section B2 above.

B2.3: The ten percent (10%) mark-up rate for material will also apply to subcontracted costs. The mark-up rate
includes any allowance for material and subcontract management not allowable in the charge out labour rate. The
Contractor will not be entitled to a separate labour component for the purchase and handling of materials or subcontract
administration.

Pro-rated Prices Unscheduled Work

Hours and prices for unscheduled work shall be based on comparable historical data applicable to similar work at the
same facility, or shall be determined by pro-rating the quoted Work costs in the Contract when in similar areas of the
vessel.

B3 Overtime

The Contractor must not perform any overtime under the Contract unless authorized in advance and in writing by the
Contracting Authority. There will be no overtime payment for Known Work. Any request for payment must be
accompanied by a copy of the overtime authorization and a report containing the overtime performed pursuant to the
written authorization. Payment for authorized overtime will be calculated as follows:

For unscheduled engineering work, the Contractor will be paid the authorized overtime hours at the following charge-
out engineering rates:

a) Time and One Half**: $ ___ per engineering hour;

b) Double Time***; $ per engineering hour

c) These rates shall be a blended rate of all classes of engineering, related supervision and inclusive of all
fringe benefits, overhead and profit.

d) These rates will remain firm for the duration of the Contract, including all amendments and are subject to
audit if considered necessary by Canada.
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For other unscheduled work, the Contractor will be paid the authorized overtime hours at the following charge-out
labour rates:

a) Time and One Half**: $ ___ per hour;

b) Double Time***: $ per hour

c) These rates shall be a blended rate for all classes of labor, and foreperson and shall include all overheads,
supervision and profit.

d) These rates will remain firm for the duration of the Contract, including all amendments and are subject to
audit if considered necessary by Canada.

* Regular time is defined as an 8 hour work day.
** Overtime Time and One-Half Rate is defined as time in excess of the regular time*.
*** Qvertime Double Time Rate is defined as Sundays and Statutory Holidays Pro-rated Prices.

B4 Daily Services Fee

In the event of a delay in the performance of the Work that lengthens the Vessel Work Period beyond the date specified
in this Contract, and if such delay is recognized and agreed upon by the Contracting Authority as being attributable to
Canada, Canada agrees to pay the Contractor the daily services fee, described below, for each day of such delay. This
fee shall be the sole liability of Canada to the Contractor for the delay.

The firm daily services fee is:

a) For a Working Day, on dock:

b) For a Non-Working Day, on dock:
c) For a Working Day, alongside:

d) For a Non-Working Day, alongside:

AR ND

The above fees will include but not be limited to, all aspects of the following costs: Project Management Services,
Administrative Support, Production Services, Quality Assurance, Material Support, Planned Maintenance and Ship
Services, and all other resources and direct costs needed to maintain the Vessel at the Contractor's facility. These fees
are firm and not subject to any additional charges for mark-up or profit.

B5 Vessel, Refit, Repair or Docking Cost
The following costs must be included in the price:

B5.1: Ship Services: include all costs for vessel services such as water, steam, electricity, etc., required for vessel
maintenance for the duration of the Contract.

B5.2: Docking and Undocking include:
a) all costs resulting from dry docking, wharfage, security, shoring, shifting and/or moving of the vessel
within the Contractor's facility;
b) the cost of services to tie up the vessel alongside and to cast off.
Unless specified otherwise, the vessel will be delivered by Canada to the Contractor's facility alongside a mutually

agreed safe transfer point, afloat and upright, and the Contractor will do the same when the Work is completed. The
cost of services to tie up the vessel alongside and to cast off must be included in the evaluation price.
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B5.3: Field Service Representatives and Supervisory Services: include all costs for field service Representatives and
supervisory services including manufacturers' representatives, engineers, etc. The Contractor is responsible for the
performance of all subcontractors and FSRs.

These services must not be an extra charge except where unscheduled Work requiring these services is added to the
Contract.

B5.4: Removals: include all costs for removals necessary to carry out the Work and will be the responsibility of the
Contractor whether or not they are identified in the specifications, except those removals not apparent when viewing
the vessel or examining the drawings. The Contractor will also be responsible for safe storage of removed items and
reinstalling them upon completion of the Work. The Contractor will be responsible for renewal of components damaged
while in its facility, including during removal or reinstallation.

B5.5: Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging including handrails,
cranage and transportation to carry out the Work as specified.

The Contractor will be responsible for the cost of any necessary modification of these facilities to meet applicable safety
regulations.

B6 Pricing Data Sheets

Parameters from the Pricing Data Sheets will be used at Canada's sole discretion in the determination of unscheduled
work price.

Appendix 1 Pricing Data Sheet
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ANNEX “C” Federal Contractors Program for Employment Equity - Bid Certification

I, the Bidder, by submitting the present information to the Contracting Authority, certify that the information provided is
true as of the date indicated below. The certifications provided to Canada are subject to verification at all times. |
understand that Canada will declare a bid non-responsive, or will declare a contractor in default, if a certification is
found to be untrue, whether during the bid evaluation period or during the contract period. Canada will have the right
to ask for additional information to verify the Bidder's certifications. Failure to comply with any request or requirement
imposed by Canada may render the bid non-responsive or constitute a default under the Contract.

For further information on the Federal Contractors Program for Employment Equity visit Employment and Social
Development Canada (ESDC) - Labour's website
(http://www.esdc.gc.ca/en/jobs/workplace/human_rights/employment equity/federal contractor program.page).

Date: (YYYY/MM/DD) (If left blank, the date will be deemed to be the bid solicitation closing
date.) Complete both A and B.

A. Check only one of the following:

() A1. The Bidder certifies having no work force in
Canada. ( ) A2. The Bidder certifies being a public sector
employer.

() A3. The Bidder certifies being a federally regulated employer being subject to the Employment Equity Act.

() A4. The Bidder certifies having a combined work force in Canada of less than 100 employees
(combined work force includes: permanent full-time, permanent part-time and temporary
employees [temporary employees only includes those who have worked 12 weeks or more during
a calendar year and who are not full-time students]).

A5. The Bidder has a combined workforce in Canada of 100 or more employees; and

( ) Ab5.1. The Bidder certifies already having a valid and current Agreement to Implement Employment
Equity (AIEE) in place with ESDC-Labour.

OR
() Ab5.2. The Bidder certifies having submitted the Agreement to Implement Employment Equity
(LAB1168) to ESDC-Labour. As this is a condition to contract award, proceed to
completing the form Agreement to Implement Employment Equity (LAB1168), duly signing
it, and transmit it to ESDC-Labour.

B. Check only one of the following:
() B1. The Bidder is not a Joint Venture.
OR

( )B2. The Bidder is a Joint venture and each member of the Joint Venture must provide the
Contracting Authority with a completed annex Federal Contractors Program for Employment Equity -
Certification. (Refer to the Joint Venture section of the Standard Instructions).
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D1.

D2.

ANNEX “D” — INSURANCE REQUIREMENTS

Ship Repairers' Liability Insurance

The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force throughout the duration of
the Contract, in an amount usual for a contract of this nature, but for not less than $10,000,000 per accident or
occurrence and in the annual aggregate.

The Ship Repairer's Liability insurance must include the following:

a.

Additional Insured: Canada is added as an additional insured, but only with respect to liability arising out
of the Contractor's performance of the Contract. The interest of Canada as additional insured should read
as follows: Canada, represented by Public Works and Government Services Canada.

Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against Canada as
represented by Department of Fisheries, Oceans, and Coast Guard, and Public Works and Government
Services Canada for any and all loss of or damage to the vessel, however caused.

Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority thirty (30) days
written notice of cancellation.

Contractual Liability: The policy must, on a blanket basis or by specific reference to the Contract, extend
to assumed liabilities with respect to contractual provisions.

Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must protect all
insured parties to the full extent of coverage provided. Further, the policy must apply to each Insured in
the same manner and to the same extent as if a separate policy had been issued to each.

Commercial General Liability Insurance

The Contractor must obtain Commercial General Liability Insurance, and maintain it in force throughout the duration
of the Contract, in an amount usual for a contract of this nature, but for not less than $10,000,000 per accident or
occurrence and in the annual aggregate.

The Commercial General Liability Insurance policy must include the following:

a.

Additional Insured: Canada is added as an additional insured, but only with respect to liability arising out
of the Contractor's performance of the Contract. The interest of Canada should read as follows: Canada,
as represented by Public Works and Government Services Canada.

Bodily Injury and Property Damage to third parties arising out of the operations of the Contractor.
Products and Completed Operations: Coverage for bodily injury or property damage arising out of goods
or products manufactured, sold, handled, or distributed by the Contractor and/or arising out of operations

that have been completed by the Contractor.

Personal Injury: While not limited to, the coverage must include Violation of Privacy, Libel and Slander,
False Arrest, Detention or Imprisonment and Defamation of Character.

Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must protect all

insured parties to the full extent of coverage provided. Further, the policy must apply to each Insured in
the same manner and to the same extent as if a separate policy had been issued to each.
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f. Blanket Contractual Liability: The policy must, on a blanket basis or by specific reference to the Contract,
extend to assumed liabilities with respect to contractual provisions.

g. Employees and, if applicable, Volunteers must be included as Additional Insured.

h. Employers’ Liability (or confirmation that all employees are covered by Worker's Compensation (WSIB) or
a similar program).

i. Broad Form Property Damage including Completed Operations: Expands the Property Damage coverage
to include certain losses that would otherwise be excluded by the standard care, custody or control
exclusion found in a standard policy.

j- Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority with thirty (30) days
written notice of policy cancellation.

k. If the policy is written on a claims-made basis, coverage must be in place for a period of at least twelve
(12) months after the completion or termination of the Contract.

I.  Owners’ or Contractors' Protective Liability: Covers the damages that the Contractor becomes legally
obligated to pay arising out of the operations of a subcontractor.

m. Non-Owned Automobile Liability - Coverage for suits against the Contractor resulting from the use of hired
or non-owned vehicles.

n. Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the Contractor for liabilities
arising from damages caused by accidental pollution incidents.

o. Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C. 1993, c. J-2, s.1, if a
suit is instituted for or against Canada which the Insurer would, but for this clause, have the right to pursue
or defend on behalf of Canada as an Additional Named Insured under the insurance policy, the Insurer
must promptly contact the Attorney General of Canada to agree on the legal strategies by sending a letter,
by registered mail or by courier, with an acknowledgement of receipt.

D3. Errors and Omissions Liability Insurance

1. The Contractor must obtain Errors and Omissions Liability (a.k.a. Professional Liability) insurance, and maintain
it in force throughout the duration of the Contract, in an amount usual for a contract of this nature but for not less
than $1,000,000 per loss and in the annual aggregate, inclusive of defence costs.

2. If the policy is written on a claims-made basis, coverage must be in place for a period of at least 12 months after
the completion or termination of the Contract.

3. The following endorsement must be included:

Notice of Cancellation: The Contractor will provide the Contracting Authority thirty (30) days prior written notice of policy
cancellation or any changes to the insurance policy.
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D4. All Risk Property Insurance

The Contractor must obtain All Risks Property insurance while the Government Property is under its care, custody
or control, and maintain it in force throughout the duration of the Contract, in an amount of not less than $15,000,000.

The Government's Property must be insured on Replacements Cost (new) basis.

1. Administration of Claims: The Contractor must notify Canada promptly about any losses or damages to
Government Property and monitor, investigate and document losses of or damage to ensure that claims are
properly made and paid.

2. The All Risks Property insurance policy must include the following:

DS.

a. Notice of Cancellation: The Contractor will provide the Contracting Authority at least thirty (30) days
prior written notice of policy cancellation or any changes to the insurance policy.

b. Loss Payee: Canada as its interest may appear or as it may direct.

c. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against Canada
as represented by Department of Fisheries, Oceans, and Coast Guard, and Public Works and
Government Services Canada for any and all loss of or damage to the property however caused.

Environmental Impairment Liability Insurance

1. The Contractor must obtain Contractor's Pollution Liability insurance, providing coverage for Asbestos
Abatement, and maintain it in force throughout the duration of the Contract, in an amount usual for acontract of
this nature, but for not less than $1,000,000 per accident or occurrence and in the annual aggregate.

2. If the policy is written on a claims-made basis, coverage must be in place for a period of at least 12 months after
the completion or termination of the Contract.

3. The Contractor’s Pollution Liability insurance coverage (provided under the remarks section above) policy must
include the following:

a.

Additional Insured: Canada is added as an additional insured, but only with respect to liability arising out of
the Contractor's performance of the Contract. The interest of Canada as additional insured should read as
follows: Canada, represented by Public Works and Government Services Canada.

Notice of Cancellation: The Insurer will endeavour to provide the Contracting Authority thirty (30) days written
notice of policy cancellation.

Separation of Insureds: The policy must apply to each Insured in the same manner and to the same extent
as if a separate policy had been issued to each.

Contractual Liability: The policy must, on a blanket basis or by specific reference to the Contract, extend to
assumed liabilities with respect to contractual provisions.

Incidental Transit Extension: The policy must extend to losses arising from any waste, products or materials
transported, shipped, or delivered via any transportation mode to a location beyond the boundaries of a site
at which the Contractor or any entity for which the Contractor is legally liable is performing or has performed
the operations described in the Contract.
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f. Litigation Rights: Pursuant to subsection 5(d) of the Department of Justice Act, S.C. 1993, c. J-2, s.1, if a suit
is instituted for or against Canada which the Insurer would, but for this clause, have the right to pursue or
defend on behalf of Canada as an Additional Named Insured under the insurance policy, the Insurer must
promptly contact the Attorney General of Canada to agree on the legal strategies by sending a letter, by
registered mail or by courier, with an acknowledgement of receipt.

For the province of Quebec, send to:
Director Business Law Directorate,
Quebec Regional Office (Ottawa),
Department of Justice,

284 Wellington Street, Room SAT-6042,
Ottawa, Ontario, K1A OH8

For other provinces and territories, send to:

Senior General Counsel,

Civil Litigation Section,
Department of Justice

234 Wellington Street, East Tower
Ottawa, Ontario K1A OH8

A copy of the letter must be sent to the Contracting Authority. Canada reserves the right to co-defend any action brought
against Canada. All expenses incurred by Canada to co-defend such actions will be at Canada's expense. If Canada
decides to co-defend any action brought against it, and Canada does not agree to a proposed settlement agreed to by
the Contractor's insurer and the plaintiff(s) that would result in the settlement or dismissal of the action against Canada,
then Canada will be responsible to the Contractor's insurer for any difference between the proposed settlement amount
and theamount finally awarded or paid to the plaintiffs (inclusive of costs and interest) on behalf of Canada.
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ANNEX “E” — WARRANTY

Warranty Procedure

E1. Scope

a. The following are the procedures that suit the particular requirements for warranty considerations for a vessel
on completion of a refit.

E2. Reporting Failures with Warranty Potential

a. The initial purpose of a report of a failure is to facilitate the decision as to whether or not to involve warranty
and to generate action to effect repairs. Therefore in addition to identification, location data, etc., the report
must contain details of the defect. Warranty decisions as a general rule are to be made locally and the
administrative process is to be in accordance with procedures as indicated.

b. These procedures are necessary as invoking a warranty does not simply mean that the warrantor will
automatically proceed with repairs at his expense. A review of the defect may well result in a disclaimer of
responsibility, therefore, a review of the warrantor's assertion will be done by the Technical Authority (TA)
with the involvement of the Inspection Authority, as deemed necessary by Canada.

E3. Procedures

a. Immediately after it becomes known to the vessel's staff that an equipment or system is performing below
accepted standards or has become defective, the procedures for the investigation and reporting are as

follows:

The vessel staff advises the Technical Authority when a defect, which is considered to be directly
associated the refit work, has occurred.

Upon review of Annex “A” Statement of Work and the Acceptance Document, the Technical Authority
in consort with the vessel's staff is to complete the Tombstone Data and section 1 of the Appendix
1- Acceptance Certificate to Annex “E” — Warranty, found in Annex “R” and forward the original to
the Contractor for review with a copy to the Contracting Authority. If the Contracting Authority or
Technical Authority or Inspection Authority is unable to support warranty action, the Defect Claim
Form will be returned to the originator with a brief justification. It is to be noted that in this instance,
the Contracting Authority will inform the Contractor of its decision and no further action will be
required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-mail, whichever format is the
most convenient.

Assuming the Contractor accepts full responsibility for repair, the Contractor is to complete Sections
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Zand 3 of the Warranty Claim Form, and return it to the TA or TA(as In paragraph EZ.b, above) Who
confirms corrective action has been completed, and who then distributes the form to the Contracting
Authority.

b. Inthe event that the Contractor disputes the claim as a warranty defect, or agrees to share the responsibility,
the Contractor is to complete Sections 2 and 3 of the Warranty Claim Form with the appropriate information
and forward it to the Contracting Authority who will distribute copies as necessary.

c. When a warranty defect claim is disputed by the Contractor, the Technical Authority may arrange to correct
the defect by in-house resources or by contracting the work out. All associated costs must be tracked and
recorded as a possible charge against the Contractor by the Contracting Authority. Material costs and
manhours expended in correcting the defect are to be recorded and entered in Section 5 of the warranty
defect claim by the Technical Authority who will forward the warranty defect claim to the Contracting Authority
for action. Defective parts of equipment are to be retained pending settlement of the claim.

d. Defective equipment associated with potential warranty should not normally be dismantled until the
Contractor's representative has had the opportunity to observe the defect. The necessary work is to be
undertaken through normal repair methods and costs must be segregated as a possible charge against a
Contractor by the Contracting Authority.

E4. Liability

a. Agreement between Canada and the Contractor will result in one of the following conditions:

i. The Contractor accepts full responsibility for costs to repair or overhaul under the warranty provisions
of the Contract;

ii. Canada accepts full responsibility for repair and overhaul of the item concerned; or

iii. The Contractor and Canada agree to share responsibility for the costs to repair or overhaul the
unserviceable item, in such cases the PWGSC Contracting Authority will negotiate the best possible
sharing arrangement.

b. In the event of a disagreement as in paragraph E5.c, PWGSC will take necessary action with the Contractor
while the Technical Authority informs its Senior Management including pertinent data and recommendations.

c. The total cost of processing warranty claims must include accommodation and travel costs of the Contractor's
employees as well as equipment/system down time and operational constraints. Accordingly, the cost to
remediate the defect, in manhours and material, will be discussed between the Contracting/Inspection
Authorities and the Technical Authority to determine the best course of action.
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E5. Alongside Period for Warranty Repairs and Checks

a. Ifatall possible, an alongside period for the vessel is to be arranged just before the expiration of the warranty
period. This alongside period is to provide time for warranty repair and check by the Contractor.

b. The Underwater paint system, before expiration of the warranty, should be checked by divers. The Technical
Authority is to arrange the inspection and ensure that a representative of the Contractor will attend. The
Technical Authority will inform the Contracting Authority of any adverse results.
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ANNEX “F” — PROCEDURE FOR UNSCHEDULED WORK
F1. Purpose
The unscheduled Work procedure has been instituted for the following purposes:

a. establish a uniform method of dealing with requests for unscheduled work;

b. To obtain the necessary Technical Authority approval and Contracting Authority authorization before
unscheduled work commences;

c. To provide a means of maintaining a record of unscheduled work requirements including serial numbers,
dates and accumulated cost. The Contractor must have a cost accounting system that is capable of assigning
job numbers for each unscheduled work requirement so that each requirement can be audited individually.

F2. Definitions

a. Anunscheduled work procedure is a contractual procedure whereby changes to the scope of work under the
Contract may be defined, priced and contractually agreed to. Such changes may arise from:

i. “Work Arising” from opening up of machinery and/or surveys of equipment and material,
OR

ii. “New Work” not initially specified but required on the Vessel.

b. The procedure does not allow for the correction of deficiencies in the Contractor’s Bid.

c. No unscheduled work may be undertaken by the Contractor without written authorization by the Contracting
Authority, except under emergency circumstances as described in sub paragraph F.3 b.

d. Work undertaken without written Contracting Authority authorization will be considered the Contractor’s
responsibility and cost.

e. The appropriate PWGSC form is the final summary of the definition of the unscheduled work requirement,
and the costs negotiated and agreed to.

F3. Procedures

a. The procedure involves the electronic form PWGSC 1379 found in Annex “R” — Templates for refit and repair and
will be the only form for authorizing all unscheduled work. The form (in excel format) to be filled in follows these
instructions (Refer to Annex “R”- Templates, showing PWGSC 1379 template to complete in Excel). The Labor
breakdown, materials and subcontractors involved with the additional work and supporting documents must be
included and detailed on the subsequent two sheets that follow the form.
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b Emergency measures required to prevent oss or damage to the vessel which would occur If this procedure were
followed, must be taken by the Contractor on its own authority. The responsibility for the cost of such measures
will be determined in accordance with the terms and conditions of the Contract.

c. The Technical Authority will initiate a work estimate request by defining the unscheduled work requirement. It will
attach drawings, sketches, additional specifications, other clarifying details as appropriate, and allocate their serial
number for the request.

d. Notwithstanding the foregoing, the Contractor may propose to the Technical Authority in writing either by letter or
some type of Defect Advice Form (A Contractor owned form) that certain unscheduled work should be carried
out.

e. The Technical Authority will either reject or accept such proposal and advise the Contractor and Contracting
Authority. Acceptance of the proposal is not to be construed as authorization for the work to proceed. If required,
the Technical Authority will then define the unscheduled work requirement in accordance with sub paragraph F-
3c).

f. The Contractor will electronically submit its proposal to the Contracting Authority together with all price support
and any qualifications, remarks or other information as requested.The price support must demonstrate the
relationship between the scope of work, the Contractor’s estimated costs and its selling price. It is a breakdown
of the Contractor’s unit rates, estimates of person hours by trade, estimate of material cost per item for both the
Contractor and all of its subcontractors including quotations, estimates and any related schedule impact and an
evaluation of the Contractor’s time required to perform the unscheduled work.

g. The Contractor must provide copies of purchase orders and paid invoices for subcontracts and/or material,
including stocked items. The Contractor must provide a minimum of two quotations for subcontracts or material.
If other than the lowest or sole source is being recommended for quality and/or delivery considerations, this must
be noted. Upon request by the Contractor, the Contracting Authority will be permitted to meet with any proposed
subcontractor or material supplier for discussion of the price, and always with the Contractor’s representative
present.

h. h. After discussion between the Contracting Authority and the Contractor and if no negotiation is required, the
Contracting Authority will seek confirmation from the Technical Authority to proceed with the work by signing the
form noted above in sub paragraph F.3 d. The Contracting Authority will then sign and authorize the unscheduled
work to proceed.

i. In the event that the Technical Authority does not wish to proceed with the work, the Contracting Authority will
cancel the proposed unscheduled work in writing.

j- Inthe event the negotiation involves a credit, the appropriate PWGSC form will be noted accordingly.
k. In the event that the Technical Authority requires unscheduled work of an urgent nature or an impasse has

occurred in negotiations the commencement of unscheduled work should not be unduly delayed and should be
processed as follows:
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e The Contractor must complete PWGSC 1379 form found in Annex “R”- Templates indicating the estimated
cost and provide it to the Contracting Authority.

e If the Technical Authority wishes to proceed, both the Technical Authority and the Contracting Authority
will sign the completed form. It will be understood and accepted that this cost will be a ceiling price cost
and therefore only subject to downward adjustment.

e A serial number will be allocated and will include suffix “A”.

The work will proceed with the understanding that following an audit of the Contractor's actual costs for completing the
described work, the cost will be finalized at the ceiling price or lower, if justified by the audit. A new form will then be
completed with the finalized costs, signed and issued with the same Serial Number without the suffix "A", and bearing
a notation that this form is replacing and canceling the form having the same Serial Number with the suffix "A".

NOTE: PWGSC forms bearing serial numbers with a suffix “A” shall not be included in any contract amendments and
therefore no payment shall be made until final resolution of the prices and subsequent incorporation into the Contract
have been completed.

F4. Amendment to Contract or Formal Agreement

The Contract will be amended from time to time in accordance with the Contract terms in order to incorporate
costs that have been authorized on the proper PWGSC form(s).
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ANNEX “G” — QUALITY CONTROL / INSPECTION

G1 Quality Control Plan

The Contractor must implement and follow the Quality Control Plan (QCP), prepared in accordance with the latest
issue at the date of contract award of the ISO 10005 : 2005 Quality Management — Guidelines for quality plans,
approved by both the Inspection and the Technical Authority. The QCP must describe how the Contractor will conform
to the specified quality requirements of the Contract and specify how the required quality activities are to be carried
out, including quality assurance of subcontractors. The Contractor must include a traceability matrix from the elements
of the specified quality requirements to the corresponding paragraphs in the QCP. The QCP must be made available
to both the Inspection and Technical Authority for review and approval.

The documents referenced in the QCP must be made available within two (2) working days as and when requested
by the Inspection Authority. The Contractor must make appropriate amendments to the QCP throughout the
duration of the Contract to reflect current and planned quality activities. Amendments to the QCP must be
acceptable to the Inspection Authority and the Technical Authority.

G2 Inspection and Test Plan (ITP)

The Contractor must prepare an Overall Inspection and Test Plan (Overall ITP) comprising individual inspection
and test plans for each SOW/Specification item (i.e. individual ITPs) of this Contract in accordance with the Quality
Standard and its Quality Control Plan (QCP). The Overall ITP must be submitted to the Contracting Authority for
review and amended by the Contractor to the satisfaction of the Technical Authority.

a. Each individual ITP must contain all inspection points identified in the Specification/SOW highlighting any
mandatory points that must be witnessed by the Inspection Authority and other “hold” points imposed by
the Contractor to ensure the quality of the Work.

b. Each individual ITP must contain references to the functional tests, and test & trials that must be
witnessed by the Inspection Authority to ensure the quality of the Work.

c. A Milestone delivery date for the ITP is given in the Contract; however individual ITPs should be forwarded
for review as developed.
2. Coding:

a. Each ITP is to be coded for identification clearly demonstrating a systematic approach similar to the
following (Contractor’s system should be defined in its QCP):

i. Prefixes for Inspections, Tests and Trials:
« prefix “1” is a contractor inspection —i.e.: 1H-10-01, 1H-10-02;
« prefix “2” is a contractor post repair test — i.e.: 2H-10-01; and
« prefix “3” is a contractor post repair test —i.e.: 3H-10-01;

b. Specification/SOW items followed by assigned sequence numbers for inspection processes within each
Specification/SOW item; and
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c. Cross reference to a verification document number.

G3 Inspection and Test Plan Criteria

Inspection criteria, procedures and requirements are stated in the specifications, drawings, technical orders and
reference standards invoked in Annex “A” -Statement of Work. Test and trial documentation may also be included
or referenced in Annex “A” -Statement of Work. An individual ITP is required for each specification item.

1. All individual ITPs must be prepared by the Contractor in accordance with the above criteria, its quality
plan and must provide the following reference information:

®aoop

the vessel's name;

the specification/SOW number item;

equipment/system description and a statement defining the parameter which is being inspected;
a list of applicable documents referenced or specified in the inspection procedure;

the inspection, test or trial requirements specified in Annex “A” -Statement of Work (this may need
to be a reference to a separate, detailed step-by-step procedure of how each inspection, test, or
trial is to be performed, including conformance parameters, accept/reject criteria and recording of
results, deficiencies found and description of corrective action(s) required);

the tools and equipment required to accomplish the inspection (identified in each separate step-
by-step procedure);

the environmental conditions under which the inspections are to be conducted and the tolerances
on the inspection conditions (identified in each separate step-by-step procedure);

name and signature of the person who prepared the plan, date prepared and amendment level;
and

names and signatures of the persons conducting and witnessing the inspection, test or trial.

2. Contractor Imposed Testing:

Tests and trials in addition to those given in the specification/SOW must be approved by the
Inspection Authority.

Amendments: Amendment action for the individual ITPs and their referenced documents must be
ongoing throughout the refit and reflect the inspection requirements for unscheduled work.
Amendments must be submitted as developed, but not less frequently than once every second
week.

70



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

F7049-200041/B 043md
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No/N° VME
F7049-200041 043mdF7049-200041

G4 Conduct of Inspection

1. Inspections must be conducted in accordance with the ITP and as detailed in G4.

2. The Contractor must provide its own staff or subcontracted staff to conduct inspections, test and trials; excepting
that Technical Authority or Inspection Authority personnel may be designated in the specification/SOW in which
case the Contractor must ensure that its own staff are provided in support of such inspection, test and/or trial.

3. The Contractor must ensure that the required conditions stated in the Overall ITP and its referenced documents
prevail at the commencement of and for the duration of each inspection, test and/or trial.

4. The Contractor must ensure that personnel required for equipment operation and records taking during the
inspection, test and/or trial are briefed and available at the start and throughout the duration of the inspection, test
and/or trial. Tradesmen or FSRs who may be required to effect minor changes or adjustments in the installation
must be available at short notice.

5. The Contractor is to coordinate the activities of all personnel taking part in each inspection, test and/or trial and
ensure that safe conditions prevail throughout the inspection, test and/or trial.

G5 Inspection Records and Reports

1. The Contractor on the inspection record, test or trials sheets, as applicable, must record the results of each
inspection. The Contractor must maintain files of completed inspection records consistent with the Quality
Standard and its Quality Plan for this Contract.

2. The Contractor’s Quality Control (QC) representative and the FSR when required must sign as having witnessed
the inspection, test or trial on the inspection record, and on the Overall ITP. The Contractor must forward originals
of completed inspection records, together with completed test(s) and/or trials sheets to the Inspection Authority
as they are completed.

3. Unsatisfactory inspection, test and/or trial results for which corrective action cannot be completed during the
normal course of the inspection, test and/or trial will require the Contractor to establish and record the cause of
the unsatisfactory condition to the satisfaction of the Inspection Authority. Representatives to Canada may assist
in identification where appropriate.

4. Corrective action to remove the cause of unsatisfactory inspections must be submitted to the Inspection Authority
in writing by the Contractor for approval before affecting such repairs and rescheduling of the unsatisfactory
inspection, test and/or trial. Such notices must be included in the final records passed to the Inspection Authority.

5. The Contractor must undertake rectification of defects and deficiencies in the Contractor’s installation or repair as
soon as practicable. The Contractor is responsible to schedule such repairs at its own risk.

6. The Contractor must reschedule unsatisfactory inspections after any required repairs have been completed.
7. Quality Control, Inspection and Test records that substantiate conformance to the specified requirements

including records of corrective actions must be retained by the Contractor for three (3) years from the date of
completion or termination of the Contract and must be made available to the Inspection Authority upon request.
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G6

1.

Inspection, Tests and Trials Process

Drawing and purchase orders:

a.

Upon receipt of two (2) copies of each drawing or purchase order, the designated Inspection
Authority will review its content against the provisions of the specification/SOW. Where
discrepancies are noted, the Inspection Authority will formally advise all concerned in writing, using
the Discrepancy Notice. The resolution of any such discrepancy is a matter for consultation
between the Contractor and Canada.

NOTE: The Inspection Authority is NOT responsible for the resolution of discrepancies.

2.

Inspection:

Upon receipt and acceptance of the Contractor’'s Overall ITP, inspection will consist of a number
of inspection points supplemented by such other inspections, tests, demonstrations and/or trials
as may be deemed necessary by the Inspection Authority to permit them to certify that the Work
has been performed in compliance with the provisions of the Contract. The Contractor must notify
the designated Inspection Authority of when the Work will be available for inspection sufficiently in
advance to permit the designated Inspection Authority to arrange for the appropriate inspection.

The Inspection Authority will inspect the materials, equipment and work throughout the Contract
period against the provisions of the Annex “A” -Statement of Work and where non-conformances
are noted, will issue appropriate inspection non-conformance reports (NCR).

The Contract requires the implementation of a Quality Assurance/Quality Control (QA/QC) system
so the Inspection Authority requires the Contractor to provide a copy of its internal inspection report
pertaining to a work item, before conducting the requested inspection. If third party inspections are
required by the Contract, the reports of these inspections must be submitted before the Work is
inspected by the Inspection Authority.

The Inspection Authority may issue an Inspection non-conformance report against the Work
should incorrect or false QA/QC documentation be submitted to the Inspection Authority prior to
inspection of the Work. In addition, a separate report may be issued against the Contractor’s
QA/QC system.

Before carrying out any inspection, the Inspection Authority must review the requirements for the
Work and the acceptance and/or rejections standards to be applied. Where more than one
standard or requirement are applicable, the order of precedence in the Contract will identify the
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priority.

3. Inspection Non-Conformance Report:

a. An Inspection Non-Conformance Report will be issued for each non-conformance noted by the
Inspection Authority. Each report will be uniquely numbered for reference purposes, will be signed
and dated by the Inspection Authority and will describe the non-conformance.

b. When the non-conformance has been corrected by the Contractor and has been re-inspected and
accepted by the Inspection Authority, the Inspection Authority will update the report with applicable
signature and date.

c. Upon completion of the Contract, the content of all Inspection Non-Conformance Reports which
have not been signed off by the Inspection Authority will be transferred to the Acceptance
documents before the Inspection Authority’s certification of such documents.

4. Tests, trials and demonstrations

a. To enable the Inspection Authority to certify that the Work has been performed satisfactorily and
in accordance with the Contract and specification/SOW, the Contractor must schedule, co-
ordinate, perform and record all specified tests, trials and demonstrations required.

b. Where the specification/SOW contains a specific performance requirements for any component,
equipment, sub-system or system, the Contractor must test each component, equipment, sub-
system or system to the satisfaction of the Inspection Authority to prove that the specified
performance has been achieved and that the component, equipment, sub-system or system
perform as per specification.

c. Tests, trials and demonstrations must be conducted in accordance with a logical, systematic
schedule which must ensure that all associated components and equipment are proven before
sub-system demonstrations or testing, and that the sub-systems are proven before system
demonstration or testing.

d. Where the specification/SOW does not contain specific performance requirements of any
component, equipment, sub-system or system, the Contractor must demonstrate such component,
equipment, sub-system or system to the satisfaction of the Inspection Authority.

e. The Contractor must submit its Overall ITP and referenced documents as detailed in G2.
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The Contractor must co-ordinate each test, trial and demonstration with all interested parties,
including the Inspection Authority, Contracting and Technical Authorities, regulatory authorities,
Classification Society, subcontractors, etc. The Contractor must provide the Inspection Authority,
Contracting and Technical Authorities with a minimum of five (5) working days notice of each
scheduled test, trial or demonstration.

The Contractor must keep written records of all tests, trials and demonstrations conducted as
detailed in G5. The Contractor may utilize the Standards Tests & Trials Record Sheets which can
be customized by the Contractor to suit individual test or trial requirements. These record sheets
are available from the Inspection Authority in digital format.

The Contractor must in all respects be responsible for the conduct of all tests and trials in
accordance with the requirements of the Contract.

The Inspection Authority and the Technical Authority reserve the right to defer commencement of
or continuation with any sea trials for any reasonable cause, including but not limited to:
i. adverse weather;

ii. visibility;

iii. equipment failure or degradation;

iv. lack of qualified personnel; and

V. inadequate or non-compliance with safety standards.
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ANNEX “H” — FINANCIAL BID PRESENTATION

SHEET H1 Price for Evaluation

A) | Known Work (including Milestone Payments)

For Work as stated in Part 1 of the solicitation — GENERAL INFORMATION,
article 1.2, specified in Annex “A” — Statement of Work and detailed in the
attached ANNEX “H” — Financial Bid Presentation Sheet — Appendix 1 - Pricing $

Data Sheet (CCGS Terry Fox) for a FIRM PRICE of:

B) | Unscheduled Work - Estimated price for evaluation purposes only. There is no
minimum or maximum amount of unscheduled work nor is there a guarantee of
such unscheduled work in the Contract:

B1. Unscheduled Engineering Work, per Annex “H”, H2. $

500 person-hours x $ per engineering hour for a PRICE of:

B2. Unscheduled Engineering Work, per Annex “H”, H3 - Time and One Half
Overtime premium.

150 person-hours x $ per engineering hour for a PRICE of: $

B3. Unscheduled Engineering Work, per Annex “H”, H3 - Double Time premium.

75 person-hours x $ per engineering hour for a PRICE of;: $

B4. Other Unscheduled Work, per Annex “H”, H2.

100,000 person-hours x $ per hour for a PRICE of: $
B5. Unscheduled Work, per Annex “H”, H3 - Time and One Half Overtime

premium. $
10,000 person-hours x $ per hour for a PRICE of:

B6. Unscheduled Work, per Annex “H”, H3 - Double Time premium.

6000 person-hours x $ per hour for a PRICE of: $
C) | Daily Service Fees - For evaluation purpose only as per Annex “H", article H4:

Fifty (50) working days, on dock x $ firm daily service fee $

Sixteen (16) non-working days, on dock x $ firm daily service fee $

Fifty (50) working days, alongside x $ firm daily service fee $

Sixteen (16) non-working days, alongside x $ firm daily service fee $
D) | Cost of Financial Security as per 6.2 and 7.13

Type of Financial Security (as per 6.2.1): $

E) | Total Life Cycle Cost Analysis - For evaluation purpose only as per Annex “H”

— Financial Bid Presentation Sheet — Appendix 1 - Pricing Data Sheet :

TOTAL LIFE CYCLE COST (for evaluation purposes only) of: $
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F) | Vessel Transfer Cost - For evaluation purpose only as per Annex “H”, article
H6:
Shipyard facility location $

G) | PRICE FOR EVALUATION

[A+B+C+D+E+F] for a PRICE FOR EVALUATION (applicable taxes $

excluded) of:

H2 Unscheduled Work
The Contractor will be paid for unscheduled work arising as authorized by Canada.

Authorized Unscheduled Engineering Work will be calculated as follows:

Number of hours (to be negotiated) x $ ___for the Contractor’s firm hourly charge-out Engineering rate. The firm
Unscheduled Engineering Work rate shall be a blended rate of all classes of engineering, related supervision and
inclusive of all fringe benefits, overhead and profit.

Authorized Other Unscheduled Work will be calculated as follows:

Number of hours (to be negotiated) x $ for the Contractor’s firm hourly charge-out labour rate. This rate is to include
consumables, overhead and profit. The net laid-down cost of materials may include a mark-up of ten percent (10%)
plus applicable taxes. The firm hourly charge-out labour rate and the material mark-up will remain firm for the duration
of the Contract including any subsequent amendments.

H2.1: Notwithstanding definitions or usage elsewhere in the Contract or in the Contractor's Cost Management System,
when negotiating hours for unscheduled work, Canada will consider only those hours of labour directly involved in the
production of the subject work package.

H2.2: Allowance for related labour costs such as management, all supervision, purchasing and material handling,
quality assurance and reporting, first aid, gas free certification inspecting and reporting and estimating and preparing
unscheduled work submissions will be included as overhead for the purposes of determining the charge-out labour rate
as entered in section H2 above.

H2.3: The ten percent (10%) mark-up rate for material will also apply to subcontracted costs. The mark-up rate
includes any allowance for material and subcontract management not allowable in the charge out labour rate. The
Contractor will not be entitled to a separate labour component for the purchase and handling of materials or subcontract
administration.

Pro-rated Prices Unscheduled Work

Hours and prices for unscheduled work shall be based on comparable historical data applicable to similar work at the
same facility, or shall be determined by pro-rating the quoted Work costs in the Contract when in similar areas of the
vessel.

H3 Overtime

The Contractor must not perform any overtime under the Contract unless authorized in advance in writing by the

Contracting Authority. There will be no overtime payment for Known Work. Any request for payment must be
accompanied by a copy of the overtime authorization and a report containing the overtime performed pursuant to the
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written authorization. Overtime shall not be paid unless authorized in writing by the Contracting Authority. Payment for
authorized overtime will be calculated as follows:

For Unscheduled Engineering work, the Contractor will be paid the authorized overtime hours at the following charge-
out engineering rates:

a) Time and One Half**: $ per engineering hour;

b) Double Time***: $ per engineering hour

c) These rates shall be a blended rate of all classes of engineering, related supervision and inclusive of all fringe
benefits, overhead and profit.

d) These rates will remain firm for the duration of the Contract, including all amendments and are subject to audit
if considered necessary by Canada.

For other unscheduled work, the Contractor will be paid the authorized overtime hours at the following charge-out
labour rates:

a) Time and One Half**: $ per hour;

b) Double Time***: $ per hour

c) These rates shall be a blended rate for all classes of labor, and foreperson and shall include all overheads,
supervision and profit.

d) These rates will remain firm for the duration of the Contract, including all amendments and are subject to audit
if considered necessary by Canada.

* Regular time is defined as an 8 hour work day.
** Qvertime Time and One-Half Rate is defined as time in excess of the regular time*.
*** Qvertime Double Time Rate is defined as Sundays and Statutory Holidays Pro-rated Prices.

H4 Daily Services Fees

In the event of a delay in the performance of the Work and if such delay is recognized and agreed upon by the
Contracting Authority as being attributable to Canada, Canada agrees to pay the Contractor the daily service fee
described below for each day the Work is delayed. This fee shall be the sole liability of Canada to the Contractor for
the delay.

a) For a Working Day, on dock:

b) For a Non-Working Day, on dock:
c) For a Working Day, alongside:

d) For a Non-Working Day, alongside:

& H P D

The above fees shall include but not be limited to all aspects of the following costs: project management services,
administrative support, production services, quality assurance, material support, planned maintenance and vessel
services and all other resources and direct costs required to maintain the vessel at the Contractor’s facility. These fees
are firm and not subject to any additional charges for mark-up or profit.
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H5 Vessel, Refit, Repair or Docking Costs

The following costs must be included in the price:

1.

Vessel services: include all costs for vessel services such as water, steam, electricity etc. that are required for
vessel maintenance for the duration of the Contract.

Docking and undocking includes:

a) all costs resulting from dry docking, wharfage, security, shoring, shifting and/or moving of the vessel within the
Contractor’s facility;

b) the cost of services to tie up the vessel alongside and to cast off.

Unless specified otherwise, the vessel will be delivered by Canada to the Contractor’s facility alongside a mutually
agreed safe transfer point, afloat and upright, and the Contractor will do the same when the Work is completed. The
cost of services to tie up the vessel alongside and to cast off must be included in the evaluation price.

3.

Field services representatives/supervisory services: consist of the costs for field service representatives and/or
supervisory services including manufacturers’ representatives, engineers, etc.

These services must not be an extra charge except where unscheduled work requiring these services is added to the
Contract.

4.

H6

Removals: include all costs for removals necessary to carry out the Work. Removals will be the responsibility of
the Contractor, regardless if they are identified in the specification, except those removals not apparent when
viewing the vessel or examining the drawings. The Contractor will also be responsible for safe storage of removed
items and reinstallation of all items on completion of the Work. The Contractor will be responsible for replacement
or repair (as deemed appropriate) of components damaged while in its custody, including during removal or
reinstallation.

Sheltering, staging, cranage and transportation: include the cost of all sheltering, staging including handrails,
cranage and transportation to carry out the Work as specified.

The Contractor will be responsible for the cost of any necessary modification of these facilities in order to meet
applicable safety regulations.

Vessel Transfer Costs

The evaluation price must include the cost for transferring the vessel from its home port to the shipyard/vessel
repair facility where the Work will be performed and the cost of transferring the vessel to its home port following
completion of the Work, in accordance with the following:

a) The Bidder must provide the location of the shipyard/vessel repair facility where it proposes to perform the
Work together with the applicable vessel transfer cost from the list provided under G6, paragraph 2 of this
section, which shall be entered into Annex “H” — Financial Bid Presentation Sheet, H1 Price for Evaluation,
item D;

b) If the list provided under H6, paragraph 2 of this section does not provide the shipyard/vessel repair location
where the Bidder intends to perform the Work, the Bidder must advise the Contracting Authority of its proposed
location for performing the Work in writing at least ten (10) calendar days prior to bid closing date. The
Contracting Authority will confirm to the Bidder, in writing, at least five (5) calendar days before the bid closing
date, the location of the shipyard/vessel repair and the applicable vessel transfer cost.
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A bid that specifies a location for executing the Work which is not on the list under H6, paragraph 2 of this
section and for which a notification in writing has not been received by the Contracting Authority as required,

will be considered non-responsive.

2. Vessel information and list of shipyard/vessel repair facilities and applicable vessel transfer costs

Vessel: CCGS Terry Fox
Home Port: St. John’s, NL

Transfer costs in the case of vessels transferred using a government delivery crew include the fuel cost at the vessel’s
most economical speed of transit and for unmanned refits only, crew transportation costs for the delivery crew based
on the location of the vessel’s home port and the shipyard/vessel repair facility. Crew transportation costs do notinclude
any members of the delivery crew who remain at the shipyard/vessel repair facility in order to discharge Contract

responsibility related to the vessel being transferred.

Transfer costs in the case of the vessels transferred unmanned by either commercial towing, railway, highway or other

suitable means of transportation must be:

i. included as part of the Bidder’s financial bid in the case where the Bidder is responsible for the transfer; or
ii. identified as the applicable vessel transfer cost, as given in the list below, in the case when Canada is

responsible for the transfer.

Shipyard/Ship Repair Facility - Applicable Vessel Transfer Costs

Manned only: CCGS Terry Fox
Home Port: St. John’s, NL

Shipyard / Ship Repair Facility App"ca(;')‘:tv(%s;;' $T)ra"5f°r
Company City Transfer Cost Manned

Newdock St John’s Dockyard Limited | St. John's, NL 0

Heddle Marine Service Inc. St. Catherines, ON 191,199
Davie Industries Quebec City, QC 150,194
Halifax Shipyard, Ltd. Halifax, NS 90.015
Groupe Verreault Navigation Inc. Les Méchins, QC 112,098
Groupe Ocean Quebec City, QC 150,194

Proposed Drydocking Location:
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ANNEX “H” — Appendix 1 — PRICING DATA SHEET
including FIRM PRICE OF KNOWN WORK (TABLE H1 (A)),
and TOTAL CYCLE COST for evaluation (TABLE H1 (F) )
Electronic ‘Annex H Appendices’ to be filled in separately
ANNEX “H” — Appendix 2
Milestones (Price and Delivery)

Electronic ‘Annex H Appendices’ to be filled in separately
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ANNEX “I” - VESSEL CUSTODY

1 Vessel Custody

1. This Work is going to take place with the vessel “out of commission” and therefore in the care, control and
custody of the Contractor.

2. An ACCEPTANCE CERTIFICATE — ASSUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS
BY CONTRACTORS (attached as Annex “I” - Appendix 1) must be completed as required and a copy passed
to the Inspection Authority.

3. To facilitate this turnover, representatives of the Contractor and Canada must confirm the condition of the
vessel.

4. A vessel condition report must be appended to the above noted Certificate and must be accompanied by
colour photographs and/or video in either conventional or digital format.

5. When the vessel is to be returned to the care, control and custody of Canada, an ACCEPTANCE
CERTIFICATE — RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY THE CLIENT
PEI;AR'LMENT (attached as Annex “I” - Appendix 2) must be completed and a signed copy passed to Canada
or distribution.
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ANNEX “I” — Appendix 1 - ACCEPTANCE CERTIFICATE

ASSUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY

CONTRACTORS ACCEPTANCE OF

1. The undersigned, on behalf of the Canadian Coast Guard and of
acknowledge to have handed over and receive respectively CCGS Terry Fox for the purpose of refit, all
in accordance with the terms and conditions of PWGSC Contract Number F7049-200041 and such
documents which form part of said Contract.

2. ltis mutually agreed by all parties that the condition report by compartment or area shall be considered
as an addendum to this agreement, and shall be a valid document in the taking over of the vessel by the
Contractor, even if the inspection and signing occur after the signing of the agreement but within the
agreed ten (10) day period.

SIGNED AT PROVINCE ON
THE DAY OF (Month), 20__,
AT HOURS.
FOR:

(Contractor)
FOR:

Department of Canadian Coast Guard

WITNESSED BY:
Public Works and Government Services
Canada
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ANNEX “I” — Appendix 2 - ACCEPTANCE CERTIFICATE
ACCEPTANCE CERTIFICATE

RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY THE

CLIENT DEPARTMENT

ACCEPTANCE OF

1. The undersigned, on behalf of and of the Canadian Coast Guard,
acknowledge to have handed over and to have received respectively the CCGS Terry
Fox, said vessel having been received by on

(date), for the purpose of refit in
accordance with the terms and conditions of PWGSC Contract Number F7049-200041.

2. ltis mutually agreed by all parties that the liabilities and responsibilities of
as defined in Article 9 of PWGSC 1029 — Supplemental General Conditions for Ship
Repairs, for a vessel out of commission, shall automatically cease as at _

(hours) on _

(date).

3. That effective from (hours) on the (date), Article 8 of PWGSC
1029 for a vessel in commission shall apply, and that responsibility of the care and
protection of said vessel shall revert to Canada.

SIGNED AT PROVINCE ON THE DAY
OF (Month), 20__, AT _
HOURS.
FOR: (Contractor)
FOR: (Canadian Coast Guard)
WITNESSED BY: (Public Works and Government

Services Canada)
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ANNEX “J”

GENERAL INFORMATION ON INDIGENOUS PARTICIPATION COMPONENT
An Indigenous Participation Component (IPC) is an activity which produces long-term benefits for

Indigenous business, and which results from a particular procurement. IPCs must be categorized as
either direct or indirect.

Benefit Objectives

The Contractor must seek and secure Indigenous business involvement primarily through
subcontracting opportunities. The business activities proposed in support of this objective must be
in the form of quantifiable transactions.

The purchase of goods and services from Indigenous businesses not directly related to the CCGS
Terry Fox VLE, will be considered as indirect IPC. This objective must be in the form of quantifiable
transactions.

Direct IPCs are preferable to indirect IPCs.

Direct benefits result from any part of the Work pertaining to the CCGS Terry Fox VLE. Direct IPCs
must include, but are not be limited to:

(a) subcontracting for goods, services and materials;
(b) direct employment of Indigenous labour by the Contractor; and
(c) Indigenous business involvement.
Direct benefits are preferable to indirect benefits, however in the context of IPC activities, “indirect”

benefits may include contract opportunities not related to the CCGS Terry Fox VLE. For an example
of “indirect benefits” please refer to Section 2.8 b) point iv.

DEFINITIONS:
The following definitions apply to the IPC Requirement of the Contract:
(i) Direct Benefits:

Direct Benefits are transactions incurred by the Contractor during performance of the Work that
include:

a. Indigenous Business Subcontracting:

Subcontracting a portion of the Work, or goods or services required by the Contractor
to deliver the Work, to a qualified Indigenous Business.

b. Indigenous Employment:

Full-time, Part-time and Casual employment of Indigenous persons.

c. Indigenous Training and Skills Development:

Training opportunities and skills development for Indigenous persons, such as on-the
job training, or in-house training.
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(ii) Indirect Benefits:

Indirect Benefits are relevant socio-economic measures, other than Direct Benefits, such as, but
not limited to, specialized training, career development, scholarships, and community outreach
programs to help local Indigenous communities meet their economic development needs.

(iii) IPC Transactions:

The total value of all transactions incurred by the Contractor on Direct and Indirect Benefits.
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ANNEX “K”

INDIGENOUS PARTICIPATION COMPONENT CERTIFICATION FORMS

Part 1 — INDIGENOUS PARTICIPATION COMPONENT (IPC) CERTIFICATION

The Bidder agrees that no less than 1.5% of the Total Estimated Cost of the Contract must be subcontracted to
Indigenous business(es). Refer to Example of acceptable Indigenous Participation Components under 2.8(b) and
Annex “J” for definitions.

In respect of the Contract, no less than 1.5% of the Total Estimated Cost of the Contract must be performed by
the Indigenous business, the Indigenous component(s) of a joint venture, an Indigenous subcontractor, or
Indigenous individuals, and the Contractor must be able to demonstrate, at the time of audit, that it meets this
requirement.

An Indigenous business can be a Band as defined by the Indian Act, or a sole proprietorship, a limited company,
a cooperative, a partnership or a not-for-profit organization in which Indigenous persons have at least 51%
ownership and control.

An Indigenous business could also consist of a joint venture made up of two or more Indigenous businesses, or
an Indigenous business and a non-Indigenous business(es), provided that the Indigenous business(es) has at
least 51% ownership and control of the joint venture.

The Bidder agrees that it will comply with the requirements above, and will meet all of its obligations under the
Indigenous Participation Component and that this will be subject to audit by Canada.

If the Bidder fails to meet these requirements, the associated Milestone payments described in Table B1.1
Milestones (Price and Delivery) of Annex “B” — Basis of Payment, will not be released.

This Certification is executed and signed by duly authorized representatives of the Bidder.

DATE

NAME OF COMPANY

NAME AND TITLE OF PERSON SIGNING THE CERTIFICATION

SIGNATURE
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Part 2 - INDIGENOUS PARTICIPATION COMPONENT PLAN CERTIFICATION

The Bidder acknowledges and agrees that it will submit an Indigenous Participation Component Plan within 2
Months after Contract Award, if awarded a contract.

The Indigenous Participation Component Plan must be submitted as a self-contained document and must provide
the information described in Annex “L” of the Contract.

The Bidder agrees that it will comply with the requirements above, and will meet all of its obligations under the
Indigenous Participation Component Plan and that this will be subject to audit by Canada, if awarded a contract.

This Certification is executed and signed by duly authorized representatives of the Bidder.

DATE

NAME OF COMPANY

NAME AND TITLE OF PERSON SIGNING THE CERTIFICATION

SIGNATURE
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ANNEX “L”

THE INDIGENOUS PARTICIPATION COMPONENT (IPC) PLAN

No later than 2 months after Contract award, an Indigenous Participation Component (IPC) Plan must be provided
to both the Contracting Authority and the IPC Authority. The plan must include the following factors:

IPC Format

The IPC Plan must address the following four areas:
Executive Summary;

Small Business Plan;

)
)
) IPCs Management Plan; and
) Detailed Transaction Sheets

~ e~ o~ —~

a
b
c
d

Executive Summary

The executive summary must contain an integrated overview of the Contractor’s total IPCs commitment. It must
clearly demonstrate how the Contractor’s IPCs commitments address the IPCs objectives, and how the objectives
will be achieved through the proposed commitments.

The Contractor must provide a tabular presentation of the IPC. The presentation must include a summary of Direct
IPCs Transactions.

Small Business Plan

The IPC Plan must include, in narrative format:

(a) Small Business Subcontracting Plan - The Contractor must identify Indigenous business subcontractors that
will be participating in the Contract, and describe in as much detail as possible, the Work to be performed by
that company, including the dollar value which will correspond to the totals as noted within the detailed
transaction sheets.

(b) Supplier Development Plan - The Contractor must submit an Indigenous business supplier development
plan that will identify opportunities, encouragement and assistance that the Bidder will provide to promote
Indigenous business in areas such as technology transfer, investment, marketing assistance or
management assistance. The objective should be to enable these firms to become ongoing suppliers.

The Contractor must include completed copies of the forms located in Annex “K” for each Indigenous business
referenced in the IPC Plan.

Compliance with the certifications provided to Canada is subject to verification by Canada at any time. The
Contracting Authority has the right to ask for additional information to verify the compliance with any certifications.

IPCs Management Plan

The IPC Plan must describe the methods by which the Contractor will implement, manage, monitor and report
progress on its IPC activities, leading to the achievement of the proposed IPC commitments.

The Contractor must provide Indigenous Participation Component Reports describing the goals achieved as set forth
in its IPC when it seeks milestone payments for the Indigenous Participation Component.
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Detailed Transaction Sheets

The IPC Plan must include examples of the Detailed Transaction Sheets that will be used to report the progress of
the Contractor on its IPC activities in the Indigenous Participation Component Reports. Suggested formats are

provided in Annex “N” Indigenous Participation Component Reports.
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ANNEX “M”

INDIGENOUS CERTIFICATION REQUIREMENTS
FORM 1
CERTIFICATION REQUIREMENTS FOR INDIGENOUS BUSINESS

NOTE TO CONTRACTOR: The following certification requirements apply to this contract. The Contractor is
REQUESTED to have these certifications completed by the Indigenous Participant by having them complete the
appropriate spaces below and the contractor is to provide the certifications to the Contracting Authority.

1.0) 1, (Name of duly authorized representative
or owner of the business) hereby certify that (Name of business)
meets, and will continue to meet throughout the duration of the contract, the requirements for this program as set
out in the attached document entitled "Requirements for the Set-Aside Program for Indigenous Business", which
can be found under Appendix B of the following website: http://www.tbs-
sct.gc.ca/pubs_pol/dcgpubs/contpolnotices/cpn 96-6-eng.asp, which document | have read and understand.

i) The aforementioned business agrees to ensure that any subcontractor it engages with respect to the
contract will, if required, satisfy the requirements set out in "Requirements for the Set-Aside Program for
Indigenous Business"

iii) The aforementioned business agrees to provide to Canada, information to substantiate a
subcontractor's compliance with this program.

PLEASE CHECK THE APPLICABLE BOXES IN 2 AND 3 BELOW

2. i) The aforementioned business is an Indigenous business which is a sole proprietorship, band, limited company,
cooperative, partnership or not-for-profit organization, [ ]

OR

i) The aforementioned business is a joint venture between two or more Indigenous businesses or an
Indigenous business and a non-Indigenous business. [ ]

3. The Indigenous business or businesses have:

i) fewer than six full-time employees [

OR

ii) six or more full-time employees [ ]

4. The aforementioned business agrees to immediately furnish to Canada, such evidence as may be requested by
Canada from time to time, corroborating this certification. Such evidence must be open to audit during normal
business hours by a representative of Canada, who may make copies and take extracts from the evidence. The
aforementioned business agrees to provide all facilities for audits and to furnish information requested by Canada
with respect to the certification.

5. It is understood that the civil consequences of making an untrue statement, or of not complying with the
requirements of the Program or failing to produce satisfactory evidence to Canada regarding the requirements of
the Program, may include: disqualification of the business from participating in future contracts under the Program;
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andJ/or termination of the contract. In the event that the contract is terminated because of an unirae statement or

non-compliance with the requirements of the Program, Canada may engage another contractor to complete the
performance of the contract and any additional costs incurred by Canada shall, upon the request of Canada be

borne by the aforementioned business.

6. Date: Signature:

(Duly authorized representative of business)
Place: Title:

For:

Name of Business
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FORM 2

INDIGENOUS OWNER/INDIGENOUS EMPLOYEE OR INDIGENOUS SUBCONTRACTOR
CERTIFICATION

1. 1, ,am an
(Name)

owner and/or full-time employee or subcontractor of ,

(Name of business)

and an Indigenous person, as described in Annex “K” Part 1 entitled " Indigenous Participation
CERTIFICATION REQUIREMENTS FOR INDIGENOUS BUSINESS".

2. | certify that the above statement is true and consent to its verification upon the request of Canada.

(Date)

(Place)

(Signature of owner and/or employee)
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ANNEX “N”

INDIGENOUS PARTICIPATION COMPONENT REPORTS

When seeking the Indigenous Participation Components Milestones, as described in Annex “B”, the Contractor
must deliver the following to the Indigenous Participation Component’s (IPC) Authority, the Contracting Authority,
and the Technical Authority for review:
i) An IPC Report, with supporting calculations, that detail the following for that milestone:

a) A breakdown of the IPC Transactions and their total value; and,

b) A detailed breakdown of the Direct Benefits and Indirect Benefits incurred as described in the table below.
ii) Supporting documentation certifying that the Indigenous firms stated in the IPC Report meet the definition of
an Indigenous Business, and that Indigenous employees stated in the IPC Report meet the definition of

Indigenous Persons as defined in the respective forms in Annex M.

iii) Invoices, pay stubs, receipts, and/or any other documentation that provides evidence that the
Transactions claimed in the IPC Report were made in the amount claimed.

Detailed Transaction Sheets

The Detailed Transaction Sheet must be used to show each Direct IPC transaction completed. Other transactions
that do not fit into the Direct IPC category must also be shown. In the context of IPC activities, “indirect” IPC
Transactions are contractual business activities that are not associated with the CCGS Terry Fox VLE, but
contribute significantly to the goals and objectives of the IPC.

Company Name

Transaction

and Location of

Description of

Canadian Person

Value $ CDN

Number Contract Work Work Years
Detail of what the
Would be Name of work is: Number of People |\, e + taxes
transaction # such Company or Operator, , achieved
as contract # Individual Supplier, etc. hired as

Totals
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ANNEX™0O”

DELIVERABLES/CERTIFICATIONS
01 Deliverables Checklist

Deliverables that must be submitted with the Bidder's bid to be evaluated as responsive are summarized below. The
checklist is a tool intended to assist the Bidder to assembile its bid.

The following are mandatory requirements of the solicitation and the Bidder's bid will be evaluated against the
requirements as defined herein. The Bidder must meet each of these requirements to be considered responsive.

Note that the content in the solicitation and its other Annexes will supersede this list if any omissions or
inconsistencies are present.

Item Description Completed and Included
1 Request for Proposal document part 1 page 1 completed

and signed (include in Section 1lI)
2 Completed Annex "H" Financial Bid Presentation Sheet",

H1 through to H6 (include in Section II) and Annex “H”,
Appendix 2 — Milestones (Price and Delivery) dates

column.;

3 Completed Pricing Data Sheet, Annex "H",Appendix 1
(include in Section Il);

4 Completed Annex "P" Mandatory Technical

Requirements (include in Section |, as well as identified
supporting evidence for compliance)

5 Completed Annex “Q” Additional Information on
Selected Equipment” (include completed in Section Il1)
6 Changes to Applicable Laws as per clause 2.4. If any,

indicate the substitute name of a Canadian province or
territory in Section Il of the Bid submission.

7 Integrity Provisions —section 5.1.1, if applicable, and
section 5.3.1 (include in Section Ill);

8 Federal Contractors Program for Employment Equity,
Complete section 5.3.2 (include in Section Il1);

9 Completed IPC Certification forms provided at Annex “K”

— IPC Certification Forms Part 1 and Part 2 as per
Section 5.2 (include in Section llI);

10 Proof of good standing with Worker's Compensation
Board, as per clause 6.5 (include in Section lll);

11 Proof of valid Labor Agreement or similar instrument
covering the work period, as per clause 6.6 (include in
Section IlI);

12 Fueling and Disembarking Procedures, as per clause

6.8 (include in Section III);

13 Valid ISO 9001-2015 Certification, as per clause 6.9
(include in Section Il1);

14 Objective evidence of documented Health and Safety
System, as per clause 6.10 (include in Section lll);
15 Objective evidence of documented Fire Protection, Fire

Fighting and Training Procedure, as per clause 6.11
(include in Section lll);
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16 Insurance Requirements, as per clause 6.13 (include in
Section Il);
17 Example of its Quality Control Plan, per clause 6.17
(include in Section Il1);
18 Details of Environmental Emergency Response Plan,
Details of Formal Environmental Training as per Clause
6.19 (include in Section Il);

02 Deliverables Checklist after Contract Award (and prior to Refit Kickoff Meeting)

Item | Description Reference Due By
1 Contract Financial Security Clause 7.13 5 working days after
contract award
2 The Contractor’'s Quality Control Plan Clause 7.21 5 working days after
contract award
3 Insurance requirements as per Annex "D" Clause 7.11 and Annex 10 Working Days after
‘D” contract award
4 The list of Government specialized loaned Clause 7.28 10 working days after
equipment that the Contractor intends to request. contract award

03 Deliverables Checklist Prior to Contract Award (If Requested)

Iltem | Description Reference Due By
1 Financial Capability Clause 6.1 Within 5 working days
of the request

2 Commitment letters from specified subcontractors Clause 6.7 Within 10 working days
indicating the number of resources available for of the request
different periods

3 Confirmation of personnel and names to add to Clause 7.20 Within 5 working days
Contract of the request
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ANNEX P

Mandatory Technical Criteria
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In their technical bid, Bidders should demonstrate their understanding of the requirements contained in the bid
solicitation and explain how they will meet these requirements. Bidders should demonstrate their capability in a

thorough, concise and clear manner for carrying out the work.

The technical bid should address clearly and in sufficient depth the points that are subject to the evaluation criteria
against which the bid will be evaluated. Simply repeating the statement contained in the bid solicitation is not sufficient.
In order to facilitate the evaluation of the bid, Canada requests that Bidders address and present topics in the order of
the evaluation criteria under the same headings (indicate a Bid Cross Reference page/section in the submission). To
avoid duplication, Bidders may refer to different sections of their bids by identifying the specific paragraph and page

number where the subject topic has already been addressed.

No.

Requirement

Ref

Evaluation Criteria

Bid
Cross-
ref.

M1

Shipyard
Operational
capability

2.7

The Bidder’s proposed shipyard must be
operational all year and able to accommodate the
CCGS Terry Fox.

The Bidder must provide:

a. alist of all vessel refit projects completed at
the proposed shipyard over the last 24
months prior to the date of bid closing; and

b. start date and end date (month, year) or
indicate in progress, where applicable, for all
projects listed in a.

M1B

Shipyard -
Location

6.4

The Bidder’s proposed shipyard must be
operational in Eastern Canada (ON, QC, NB, NS,
NL, PE)

The Bidder must supply:
a. The name and location of docking facility; and
b. The proposed drydock and alongside location.

M2

Docking Facility
Certification

6.4

The Bidder’s proposed dry-docking facility must

have:

a. Valid certification of the capacity and
condition of the docking facility to be used for
the Work. The certification must be provided
by a recognized consultant, professional
engineer, or classification society and must
have been issued within the past two years
prior to the date of bid closing;

b. the capacity to remove the CCGS Terry Fox
from the water and subsequently return in
the water.
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The Bidder must provide the certificate required
in a. and demonstrate compliance with b. in its

bid.

M3 Docking Facility 6.4 The Bidder must include an engine removal and
capacity for installation plan, supported by means of drawings
engine removal and calculations, that demonstrates:
and installation the shipyard’s capability to remove the current

engines, and to replace them with the proposed
engines.

The Bidder must demonstrate the docking facility

capacity requirements by providing:

a. Adrawing with the crane location and
indicating sufficient access for removal; and

b. an engine removal and installation plan

M4 Docking Facility 6.4 The Bidder must provide a crane of sufficient
crane capacity capacity for equipment manipulation, such as
engine removal and installation, and any other
tonnage required to complete the Work in Annex
“A” — Statement of Work. The capacity must be
sufficient to handle the Bidder’s proposed, noted
engine weight.

The Bidder must provide:

a. the crane specifications indicating capacity
and reach capability; and

b. A copy of the latest crane inspection

certificate.
M5a Shipyard 6.4 The Bidder’s shipyard must have conducted refits
Experience on five vessels of a similar size (vessels’ gross

tonnage is at least 3800 t) in the last five years
prior to bid closing.

The Bidder must provide five customer letters of
reference, produced on the customers’
letterhead and including:

a. The vessel name and its gross tonnage;

b. a description of the work performed,;

c. the dates (month and year) in which the
contract was awarded and completed;

d. relevant customer contact information (i.e.
contract name, phone number and email
address); and

e. the signature of an authorized representative
of the customer.

M5b Shipyard 6.4 The Bidder’s shipyard must have conducted
Experience vessel refits valued above $5M on at least two
vessels in the last five years prior to bid closing.
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The Bidder must provide the following
information for each refit:
a) The vessel name;
b) Brief description of the work performed;
¢) The start and end date (month and year)
of the refit (or in progress, if applicable);

and
d) The refit value.
M5c Shipyard 6.4 The Bidder’s shipyard must have conducted
Experience vessel refits that lasted at least six months, on
two vessels in the last five years prior to bid

closing.

The Bidder must provide the following
information for each refit:
a) The vessel name;
b) Brief description of the work performed;
¢) The start and end date (month and year)
of the refit (or in progress, if applicable).

M6 Proposed VLE 6.7 The Bidder’s proposed Preliminary Work
Schedule Schedule for the VLE work period must work in
cohesion with the dates provided in Annex “H”,
Appendix 2 — Milestones (Price and Delivery
Schedule).

The Bidder must provide a Preliminary Work
Schedule that must include (as a minimum) target
dates for each of the following significant events:
a) Commencement date of Vessel Work as
defined at Article 7.3.2;
b) Period to be in Dry-Dock;
¢) Start and completion dates for each SOW
Item in Part B of Annex “A” — Statement
of Work;
d) FSR Scheduling;
e) Completion date of Vessel Work as
defined at Article 7.3.2;
f) Period of Care & Custody by the shipyard;
g) Resumption of custody by Canada;
h) Dock and Sea Trials Period.

For each SOW item in Part B of Annex “A” —
Statement of Work, Part B, the Bidder’s
Preliminary Work Schedule must show:
4. the main work breakdown structure
(WBS) to the system and component level
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(WBS 3);

5. the workforce deployment plan, or
labour loading, for the following
disciplines:

e Steelwork;

e Piping;

e Mechanical;

e Electronics;

e Controls/Instrumentation.
The Bidder must indicate which intended labour
resources will satisfy the proposed labour loading
for each discipline i.e. are the resources supplied
in-house, or from subcontractor(s) and suppliers.
Indicate subcontractor names and specify any
suppliers.
The Bidder must fill in the Annex H, Appendix 2 —
Milestones (Price and Delivery) dates, in cohesion
with its Preliminary Work Schedule.

M7 Subcontractors 6.16 List the subcontractors, whose total estimated
cost for the duration of the Contract exceeds
$50,000.

The Bidder must provide a list of all
subcontractors. The list must include:
a. The name of the subcontractor;
b. the related SOW item in Part B of Annex
“A” — Statement of Work
c. adescription of the items to be
purchased for the related SOW item,
Annex “A” - Statement of Work, Part B;
d. adescription of the Work to be
performed for the related SOW item in
Annex “A”: — Statement of Work, Part B;

and
e. the location of the performance of the
Work.
M8 Shipyard Bidder | 6.14 The shipyard Bidder’s welders and any welding
welders and sub- sub-contractors must be certified to CSA W47.1
contracted by the Canadian Welding Bureau.

welders

The Bidder must provide proof of welding
certification, by submitting:
a. acurrent letter of validation for the
shipyard welders and for subcontractors
performing welding. The Scope on the
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letter must apply to a marine scope for
compliance with Annex M of CSA
Standard W47.1 (2019).

M9 Project Manager | 6.15 The Bidder’s proposed PM must be a different
(PM) individual from the individuals proposed in
sections M10 to M16.

The Bidder’s proposed PM must have :

a. a minimum of 10 years of experience as a
Project Manager in the last 12 years prior to the
date of bid closing;

b. completed a minimum of two marine refit or
vessel construction projects (or mechanical
industrial projects), each valued at greater than
$5,000,000.00, within the last seven years prior
to the date of bid closing;

c. completed a minimum of two marine refit
projects (or mechanical industrial projects), each
having lasted a minimum of four months, within
the last three years prior to the date of bid
closing.

The Bidder must provide a CV for the proposed
PM which demonstrates compliance with a., b.
and c., by identifying each marine refit project (or
mechanical industrial project) managed by the
proposed PM, and providing, as a minimum, the
following information:

® Project name;

* Project value;

¢ Project description, including role and
responsibilities as PM, and vessel type;

* Project start date and delivery date (month,

year).

M10 Single System 6.15, The Bidder’s proposed SSSI must be a different
Supplier Annex A — | individual from the individuals proposed in
Integrator (SSSI) | Statement | sections M9 and M11 to M16.

of Work,
Part A, GR
12.0.

The Bidder’s proposed SSSI must have :

a. a minimum of five years of experience
supervising or managing portions of marine refit
or vessel construction projects (or mechanical
industrial projects) in the last eight years prior to
the date of bid closing;
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b. completed a minimum of two marine refit or
vessel construction projects (or mechanical
industrial projects), each valued at greater than
$4,000,000.00, within the last six years prior to
the date of bid closing; and

¢. completed a minimum of two marine refit
projects (or mechanical industrial projects), each
having lasted a minimum of four months, within
the last three years prior to the date of bid
closing.

The Bidder must provide a CV for the proposed
SSSI which demonstrates compliance with a., b.
and c., by identifying each marine refit project (or
mechanical industrial project) involving the
proposed SSSI, and providing, as a minimum, the
following information:

® Project name;

* Project value;

* Project description, including role and
responsibilities, and vessel type;

* Project start date and delivery date (month,

year).

M11 Quality 6.15 The Bidder’s proposed Quality Assurance
Assurance, Inspection and Testing Manager must be a
Inspection and different individual from the individuals proposed
Testing Manager in sections M9, M10, and M12 to M16. The Work

of the Quality Assurance Inspection and Testing
Manager is set out in Annex A — Statement of
Work .

The Bidder’s proposed Quality Assurance

Inspection and Testing Manager must have:

a. Valid certificate or diploma of a two year
technical program offered by a recognized
technical institute or a certificate of
registration as a technician with a recognized
provincial, state, or federal (national)
licensing body;

b. Valid certificate or diploma for training
related to ISO registered system referenced
in section 6.9; and

¢. a minimum of eight years of experience
conducting technical inspections on marine
vessels or marine platforms within the last 12
years prior to the date of bid closing.
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The Bidder must provide the certificate or
diploma required in a. and b., in addition to the
CV for the proposed Quality Assurance Inspection
and Testing Manager which demonstrates
compliance with the requirements found in c., by
identifying each project on which testing
inspections on marine vessels or marine
platforms was conducted, and providing, as a
minimum, the following information:

¢ Project name;

* Project description, including role and
responsibilities as Quality Assurance Inspection
and Testing Manager;

e Project start date and delivery date (month,
year).

M12 Schedule Planner | 6.15 The Bidder’s proposed Schedule Planner must be
a different individual from the individuals
proposed in sections M9 to M11, and M13 to
M16. The Schedule Planner is responsible for the
production and upkeep of the Work Schedule.

The Bidder’s proposed Schedule Planner must :
a. possess a university degree in engineering or
applied science and possess a minimum of five
years of experience determining work schedules
and work planning for marine refits or for
industrial projects within the last 8 years prior to
bid closing;

a. possess a minimum of seven years of
experience determining work schedules and work
planning for marine refits or for industrial
projects within the last 10 years prior to bid
closing; and

b. possess a minimum of three consecutive years
of experience in the last 5 years prior to bid
closing, utilizing a commercially available project
management software to developed work
schedules for marine refits or for industrial
projects, that break the work down to the system
and component level and include the schedule’s
critical path;

The Bidder must provide the certificate or
diploma required in a., in addition to the CV for
the proposed Schedule Planner which
demonstrates compliance with the requirement
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found in a. and b. by identifying the experienced
gained, and providing, as a minimum, the
following information:

e Place of work;

e Period of work (month, year);

e Description of tasks including role and

responsibilities.

In addition, the Bidder must provide an example
of a schedule demonstrating the requirements of
b. that was created and maintained by the

individual.
M13 Vessel 6.15 The Bidder’s proposed Vessel Supervisor/
Supervisor/ Superintendent must be a different individual
Superintendent from the individuals proposed in sections M9 to

M12, and M14 to M16.

The Bidder’s proposed Vessel Supervisor/
Superintendent must have :

a. a minimum of 10 years of experience as a
Vessel Supervisor in the last 12 years prior to the
date of bid closing;

b. supervised a minimum of three marine refit or
vessel construction projects, each valued at
greater than $2,500,000.00, within the last seven
years prior to the date of bid closing;

c. completed a minimum of two marine refit
projects or vessel construction projects, each
having lasted a minimum of four months, within
the last three years prior to the date of bid
closing.

The Bidder must provide a CV for the proposed
Vessel Supervisor/ Superintendent which
demonstrates compliance with a., b. and c., by
identifying each marine refit project involving the
proposed Vessel Supervisor/ Superintendent, and
providing, as a minimum, the following
information:

¢ Project name;

* Project value;

¢ Project description, including role and
responsibilities as Vessel Supervisor/
Superintendent, and vessel type;

* Project start date and delivery date (month,
year).
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M14 Safety Officer / 6.15 The Bidder’s proposed OHSS must be a different
Occupational individual from the individuals proposed in
Health & Safety sections M9 to M13, M15 to M16.

Specialist (OHSS)

The Bidder’s proposed OHSS must have:

a. A university degree from an accredited
university or a college diploma from an
accredited college in occupational health,
safety or a related technical field and a
minimum of two years of experience as
an OHSS for marine refit projects or
mechanical industrial projects, including
involvement in at least one formal Safety
Analysis;

b. A minimum of four years of experience
as an OHSS for marine refit projects or
mechanical industrial projects, including
involvement in at least one formal Safety
Analysis.

The Bidder must provide the certificate or
diploma or accreditation required in a. (if
applicable ) in addition to the CV for the
proposed OHSS which demonstrates compliance
with the requirement found in a. by identifying
the experienced gained, and providing, as a
minimum, the following information:
e Place of work;
e Period of work (month, year);
e Description of tasks including role and
responsibilities;
e Safety Analysis performed by the
proposed individual.

M15 Document 6.15 The Bidder’s proposed Document Control
Control Specialist Specialist must be a different individual from the
individuals proposed in sections M9 to M14, and
M16.

a. The Bidder’s proposed Document Control
Specialist must have:

-a minimum one year diploma in formal
secretarial/clerical training offered by a
recognized post secondary institute and possess a
minimum of one year clerical and document
control management experience within the last
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three (3) years prior to bid closing;

-a high school diploma or equivalent and possess
a minimum of three years clerical and document
control management experience within the last
seven years prior to bid closing.

The Bidder must provide the certificate or
diploma or accreditation required in a. in addition
to the CV for the proposed Document Control
Specialist which demonstrates compliance with
the requirement found in a. by identifying the
experienced gained, and providing, as a
minimum, the following information:

e Place of work;

e Period of work (month, year);

e Description of tasks including role and

responsibilities.

M16 Shipyard Cost 6.15 The Bidder’s proposed Shipyard Cost Estimation
Estimation Specialist must be a different individual from the
Specialist individuals proposed in sections M9 to M15.

The Bidder’s proposed Shipyard Cost Estimation
Specialist must:

a. possess a university degree in engineering or
applied science, or must hold a provincial, state,
or federal (national) licence to practice as a
professional engineer); and

b. possess a minimum of five years of experience
performing engineering cost estimates for marine
related equipment and/or platforms within the
last 10 years;

a. possess a minimum of seven years of
experience as a Cost Estimator Specialist; and

b. have completed a minimum of three years of
marine refit experience.

The Bidder must provide the certificate or
diploma or accreditation required in a. (if
applicable) in addition to the CV for the proposed
Shipyard Cost Estimation Specialist which
demonstrates compliance with the requirement
found in a. and b. by identifying the experienced
gained, and providing, as a minimum, the
following information:

e Place of work;

e Period of work (month, year);
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e Description of tasks including role and
responsibilities.

M17 | Engineering 6.15 The Bidder must have an in-house engineering
capability — service, or intend to enter into contract with a
Engineering Canadian Marine Engineering Firm(s) that has
Team (have) developed and implemented one

Classification Society Approved vessel integration
and installation Package for the renewal or the
installation of a new vessel major equipment of a
minimum weight of 20 tons.

The Bidder must provide for itself or for each firm
that it intends to subcontract with, one example
of a Classification Society Approved vessel
integration and installation package as set out
immediately above that must at a minimum
include documentation supporting the following:

1) Specifications for vessel modifications
and major equipment installations with
related drawings that address at a
minimum the following:

i. Class Approved Vessel Electrical

Integration Packages Specifications;

ii. Class Approved Vessel’s Structural
Modifications Specifications;

iii. Class Approved Equipment
installation Specifications; and

iv. Class Approved Inspections, Set to
Work Test and Trial Plans,
Procedures and Reports.

2) Review of the vessel’s stability with major
equipment installed, the required
structural modifications made and
production of a new Intact Stability Book
for the vessel.

Where the Bidder intends to enter into contract
with Canadian Marine Engineering Firm(s), the
Bidder must provide in addition to the
information required immediately above, the
following information on each of the Engineering
Firm(s):

1) Marine Engineering Firms’ name(s).

The Bidder must provide names and CVs of the eight key individuals that form part of the Engineering
Team who will do design Work as set out in Annex “A” — Statement of Work .
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The key individuals are the names expected to be on deliverables such as drawings, specifications,
manuals, reports, and instructions.

The Bidder’s Team must include a minimum of eight key individuals identified in M17a to M17h. The
eight individuals must all be different from those proposed in sections M9 to M16.

M17a | 1) Senior Naval 6.15 The Bidder’s proposed Senior Naval Architect
Architect Engineer must:
Engineer a. Possess a university degree in naval

architecture engineering;

b. Hold a provincial, state, or federal (national)
licence to practice as a professional engineer; and
c. Possess a minimum of 10 years of experience
in naval architecture within the last 15 years prior
to bid closing.

The Bidder must provide a copy of the certificate
or diploma and accreditation required in a. and
b., in addition to the CV for the proposed Senior
Naval Architect Engineer which demonstrates
compliance with the requirement found in c. by
identifying the experienced gained, and
providing, as a minimum, the following
information:

e Place of work;

e Period of work (month, year);

e Description of tasks including projects

worked on, role and responsibilities.

M17b | 2) Senior Marine | 6.15 The Bidder’s proposed Senior Marine Systems
Systems Engineer Engineer must:

a. Possess a university degree in mechanical or
marine systems engineering;

b. Hold a provincial, state, or federal (national)
licence to practice as a professional engineer; and
c. Possess a minimum of 10 years of experience
in marine systems within the last 15 years prior to
bid closing.

The Bidder must provide a copy of the certificate
or diploma and accreditation required in a. and
b., in addition to the CV for the proposed Senior
Marine Systems Engineer which demonstrates
compliance with the requirement found in c. by
identifying the experienced gained, and
providing, as a minimum, the following
information:

e Place of work;

e Period of work (month, year);
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e Description of tasks including projects
worked on, role and responsibilities.

M17c | 3) Senior Marine | 6.15 The Bidder’s proposed Senior Marine Engineer
Engineer must:

a. Possess a Transport Canada certificate of
competency as a First Class Marine Engineer; and
b. Possess a minimum of five years of experience
in a shore-based establishment within the 10
years prior to bid closing.

The Bidder must provide a copy of the certificate
required in a., in addition to the CV for the
proposed Senior Marine Engineer which
demonstrates compliance with the requirement
found in b. by identifying the experienced gained,
and providing, as a minimum, the following
information:

e Place of work;

e Period of work (month, year);

e Description of tasks including projects

worked on, role and responsibilities.

M17d | 4) Senior 6.15 The Bidder’s proposed Senior Electrical Engineer
Electrical must:
Engineer a. Possess a university degree in electrical

engineering;

b. Hold a provincial, state, or federal (national)
licence to practice as a professional engineer; and
c. Possess a minimum of t10 years of experience
in electrical engineering within the last 15 years
prior to bid closing.

The Bidder must provide a copy of the certificate
or diploma and accreditation required in a. and
b., in addition to the CV for the proposed Senior
Electrical Engineer which demonstrates
compliance with the requirement found in c. by
identifying the experienced gained, and
providing, as a minimum, the following
information:

e Place of work;

e Period of work (month, year);

e Description of tasks including projects

worked on, role and responsibilities.

M17e | 5) Senior 6.15 The Bidder’s proposed Controls and
Controls and Instrumentation Engineer must:
Instrumentation a. Possess a university degree in electrical,
Engineer instrumentation or electronics engineering;
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b. Hold a provincial, state, or federal (national)
licence to practice as a professional engineer; and
c. Possess a minimum of 10 years of experience
in controls and instrumentation within the last 15
years prior to bid closing.

The Bidder must provide a copy of the certificate
or diploma and accreditation required in a. and
b., in addition to the CV for the proposed Senior
Controls and Instrumentation Engineer which
demonstrates compliance with the requirement
found in c. by identifying the experienced gained,
and providing, as a minimum, the following
information:

e Place of work;

e Period of work (month, year);

e Description of tasks including projects

worked on, role and responsibilities.

M17f | 6) Senior 6.15 The Bidder’s proposed Senior Mechanical

Mechanical Draftsperson must:

Draftsperson a. Possess a minimum two year technical program
diploma offered by a recognized technical
institute;

_OR_

a. Be registered as a technician with a recognized
provincial, state, or federal (national) licensing
body;

—AND—-

b. Possess a minimum of three years of
mechanical engineering drafting experience
within the last five years prior to bid closing;

¢. Possess a minimum of one year of drafting
experience within the marine field within the last
five years prior to bid closing; and

d. Possess a minimum of one (1) year of
experience in Computer Aided Design (CAD)
within the last three (3) years prior to bid closing.

The Bidder must provide a copy of the certificate
or diploma or accreditation required in a., in
addition to the CV for the proposed Senior
Draftsperson which demonstrates compliance
with the requirements found in b., c. and d. by
identifying the experienced gained, and
providing, as a minimum, the following
information:

e Place of work;
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e Period of work (month, year);
e Description of tasks including projects
worked on, role and responsibilities.

M17g | 7) Senior 6.15 The Bidder’s proposed Senior Electrical

Electrical Draftsperson must:

Draftsperson a. Possess a minimum two year technical program
diploma offered by a recognized technical
institute;

_OR_

a. Be registered as a technician with a recognized
provincial, state, or federal (national) licensing
body;

—AND-

b. Possess a minimum of three years of electrical
engineering drafting experience within the last
five years prior to bid closing;

c. Possess a minimum of one year of drafting
experience within the marine field within the last
five years prior to bid closing; and

d. Possess a minimum of one year experience in
Computer Aided Design (CAD) within the last
three years prior to bid closing.

The Bidder must provide a copy of the certificate
or diploma or accreditation required in a., in
addition to the CV for the proposed Senior
Draftsperson which demonstrates compliance
with the requirements found in b., c. and d. by
identifying the experienced gained, and
providing, as a minimum, the following
information:

e Place of work;

e Period of work (month, year);

e Description of tasks including projects

worked on, role and responsibilities.

M17h | 8) Cost 6.15 The Bidder’s proposed Cost Estimation Specialist
Estimation must:
Specialist a. Possess a university degree in engineering or

applied science, or hold a provincial, state, or
federal (national) licence to practice as a
professional engineer; and

b. Possess a minimum of five years of experience
performing engineering cost estimates for marine
or industrical related equipment or platforms
within the last 10 years;
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a. Possess a minimum of seven years of
experience as a Cost Estimator Specialist; and

b. Have completed a minimum of three years of
marine refit experience.

The Bidder must provide the certificate or
diploma or accreditation required in a. (if
applicable) in addition to the CV for the proposed
Document Control Specialist which demonstrates
compliance with the requirement found in a. and
b. by identifying the experienced gained, and
providing, as a minimum, the following
information:

e Place of work;

e Period of work (month, year);

e Description of tasks including role and

responsibilities.

M18 Procurement 6.15 The Bidder must provide two Procurement
Team Specialists who will be purchasing equipment
itemized in Annex “H” — Appendix 2 -Milestones
(Price and Delivery), as specified in Annex “A” -
Statement of Work. Each individual must:

a. Possess a university degree in any field or a
college program in procurement, finance,
economics, commerce, accounting or materiel
management and a minimum of two years of
marine or industrial experience in a procurement
and finance related activity within the last five
years prior to bid closing;

_OR_

a. Possess a minimum of eight years of marine or
industrial experience in a procurement and
finance related activity within the last 10 years
prior to bid closing.

—AND—-

b. have handled the procurement of a component
valued at a minimum of 10 million dollars during
their experience.

The Bidder must provide the certificate or
diploma or accreditation required in a. (if
applicable) in addition to the CV for each
proposed Procurement Specialist which
demonstrates compliance with the requirement
found in a. by identifying the experienced gained,
and providing, as a minimum, the following
information:
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e Place of work;

e Period of work (month, year);

e Description of tasks including role and

responsibilities,

In addition, the Bidder must provide a copy of
two Purchase Orders (customer information
redacted)), one for each of the proposed Supply
Specialists as demonstration of requirement b.

M19a | Proposed Main Annex “A” | The Bidder’s proposed Main Engine must have
Engine service - experience on a rough service vessel (i.e. on and
Statement | off shore tug, ice breaker, or ferry) for at least
of Work, five consecutive years in the last 10 years.

Part B,
item 12.1

The Bidder must provide a copy of the proposed
engine certification from a Class Society
recognized by Canada and a letter of reference
from a purchaser of the proposed engine,
indicating that the engine is being used in rough
service for five consecutive years in the last 10
years prior to bid closing.

M19b | Propulsion Annex “A” | The following PME component parts: the four
Machinery - main engines and clutches, the two gearboxes,
Equipment (PME) | Statement | and any intermediate connections, shaft
component parts | of Work, generator, switchboards, associated control
Part B, system and alarm & monitoring system, must all
item 12.1 | have their mechanical parts available for a
minimum of 15 years.

The Bidder must provide, from each different
component manufacturer, a letter indicating a
guarantee of provision of all associated
mechanical parts for the components listed
above for 15 years after bid closing.

M19c | PME Annex “A” | PME equipment component manufacturer must
manufacturer - have a minimum of 10 years of experience in the
experience Statement | designing, manufacturing and commissioning of

of Work, the Marine Propulsion equipment component.
Part B,
item 12.1

The Bidder must provide a reference from each
different PME component manufacturer(i.e. a
link from their website, a supplier brochure
document, or a letter directly from the supplier
on supplier letterhead) confirming a minimum of
10 years of experience supplying PME prior to bid
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closing, in the designing, manufacturing and
commissioning of the Marine Propulsion
equipment component.

M19d | PME supplier Annex “A” | The Bidder must demonstrate that the proposed
after serviceand | — PME manufacturer (or manufacturers) is (are)
support Statement | capable of providing after service support specific

of Work, to the make and model of the proposed PME
Part B, components.
item 12.1

The Bidder must provide evidence from each
different component PME Manufacturer, in the
form of a letter with the supplier’s letterhead,
that it can provide the following support:

1. Provide 24 hours/7 days phone technical
support for the PME in English;

2. Provide workshop services for overhaul,
calibration and testing of components within
Eastern Canada (NS, NB, PE, NL);

3. Provide technicians’ presence within 24 hours
of Newfoundland and their workshop, to assist
with repairs, maintenance and training;

4. Provide supplier parts’ storage for one set of
International Association of Classification
Societies (IACS) spare parts and frequently used
items, such as fuel and lube oil filters, fuel
injector nozzles, and seal kits;

5. Provide all other parts, not stored, within 30
calendar days of order; and

6. Provide logistical support chains (sales office)
within Canada.

M19e | Classification Annex “A” | The Bidder must provide the name of the
Society for PME - Classification Society that will provide the
and associated Statement | Approval Certificates for design and fabrication
systems of Work, according to the Class Rules and Regulations
Part B, applicable to the PME and to any Auxiliary

item 12.1 | Machinery purchases, Controls and Safety
systems listed in Annex A- Statement of Work.

The Bidder must indicate the Classification
Society, which must be an approved classification
society as listed in Section 2 (1) of the Marine
Machinery Regulations, Canada Shipping Act,

2001.
M19f | New Auxiliary Annex “A” | The Bidder’s proposed new Auxiliary Machinery
Machinery (AM) | — (AM) Systems components or instruments

Systems’ Statement
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proposed
components or
instruments
manufacturers’
experience

of Work,
Part B,
item 12.1

a. must be manufactured by suppliers having a
minimum of 10 years of experience designing,
producing and selling each specific component
type; and

b. must have all mechanical parts or kits or
subcomponents available for a minimum of 15
years unless the item is of low complexity,
whereby the item itself must be available for at
least 15 years, or as an upgraded compatible
version.

The Bidder must provide an AM list of any new
pumps, compressors, prefabricated tanks,
receivers, filters, general valves, regulators, relief
valves, and general instrumentation.

The AM list must include the following specified
columns and indicate the relating information for
each proposed component’s or proposed
instrument's:

a. Manufacturer;

b. web site link;

c. general model number (an exact part
number is not mandatory).

The Bidder must include a separate letter from
each different listed manufacturer,
demonstrating the requirements found in a., b.
and c. by identifying:

a. the number of years that they have been
manufacturing and designing their
proposed listed components and
instruments ;

b. a minimum guarantee of fifteen (15)
years supply after bid closing, of
subcomponent parts and kits, or a
complete replacement for smaller, less
complex items.

M19g

New Auxiliary
Machinery (AM)
Systems’
proposed
components or
instruments
manufacturers
after service
support

7

Annex “A”
SOw,
PART B,
item 12.1

The Bidder’s proposed new Auxiliary Machinery
(AM) Systems components, including pumps,
compressors, prefabricated tanks, receivers,
filters, valves, regulators, relief valves, and
general instrumentation:
a. must have vendor support as follows:
e 24 hours/7 days phone technical support
(for pumps, compressors, and filters,
only);
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e logistical support chains (sales and
technical office) available within North
America for all components/items;

e supplier technicians within 24 hours of
Newfoundland to assist with repairs, and
maintenance.

The Bidder must include a separate letter from
each different listed manufacturer,
demonstrating the requirements found in a., b.
and c. by identifying the provided vendor
support.
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ANNEX Q

ADDITIONAL INFORMATION ON SELECTED EQUIPMENT*

*The bidder must provide the requested information.

117



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif.

F7049-200041/B
Client Ref. No. - N° de réf. du client File No. - N° du dossier
F7049-200041 043mdF7049-200041

Buyer ID - Id de lI'acheteur

043md
CCC No./N° CCC - FMS No./N° VME

Information to provide in support of selected critical equipment.

Equipment

Propulsion Machinery Engines
(four units)

SOW reference

12.1

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.

Equipment

Propulsion Machinery Clutches
(four units)

SOW reference

121

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.
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Equipment Propulsion Machinery Gearboxes
(two units)

SOW reference 12.1

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.

Equipment

Propulsion Machinery Shaft
Alternators (two units)

SOW reference

13.1

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.

Equipment

Switchboard equipment

SOW reference

14.2

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.
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Equipment Motor Control Centers
Equipment
SOW reference 14.3

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.

Equipment

Start and aux air compressors
replacement

SOW reference

15.11

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.

Equipment

40 tonne Deck Crane

SOW reference

171

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.
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Equipment Mooring Winches (two units)

SOW reference

17.5

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.

Equipment

Internal Communication System

SOW reference

18.1

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.

Equipment

Propulsion Machinery Controls
System Upgrade

SOW reference

19.1

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.
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Equipment Alarm and Monitoring System

SOW reference

19.2

Proposed Equipment (Indicate information below):

Supplier

Make

Model

Indicate Equipment Website Link
--OR--
Include and indicate an Equipment Brochure Title (i.e.

datasheet, specifications) and indicate the bid cross-reference.
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ANNEX R

Templates

Bi-Monthly Progress Report
Risk Management Register
Inspection and Test Plan
Defect Management Log
Growth Work Log
Inspection and Test Plan
Log/Meeting Actions
Form PWGSC 1379
Warranty Claim Form
Inspection Non-Conformance Form

Populated Deliverable Templates
(to be updated and maintained by the Contractor for the duration of the Contract)
Document Register
Drawing Register
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Section 1:

Bi-monthly Progress Report - CCGS TERRY FOX VLE

Shipyard - AAAA

Time, Cost and Performance Details:

Section 2:

Significant Risks and Subsequent Actions:

Section 3:

Critical Path Review

Section 4:

Contractor Furnished Equipment Update

Section 5:

QA Testing and Inspection Update

Section 6:

Subcontractor Activity:

Section 7:

Date:

New Defects or Changes (Defect advice notices - DANs, Complete Log in Appendix G):

Section 8:

Unscheduled/Additional Work Summary (per Appendix H):
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Section 9: FSRs Onsite and Expected FSR Arrivals (CCG to concur prior to making final arrangements):

APPENDICES: Include/submit any updates to the following documents:

Mmoo w>

2

ZZ2r-x=

v o

PROJECT SCHEDULE (clause 1.16 and Statement of Work, Part A GR 01, section 11; updated bi-monthly)
DRAWING REGISTER (Statement of Work, Part A GR 06, and Contract clause 1.33; updated bi-monthly)
DOCUMENT REGISTER (Statement of Work, Part A GR 06, and Contract clause 1.33; updated monthly)
RISK MANAGEMENT REGISTER (Statement of Work, Part A GR 01, section 11; updated bi-monthly)
PWGSC-1111, Claim for Progress Payment (updated monthly), invoice to follow

INSPECTION & TEST PLAN (ITP), PROCEDURES (Statement of Work, Part A GR 01, section 11, and include
updated inspections monthly)

DEFECT MANAGEMENT LOG (Statement of Work, Part A GR 01, section 11; updated as needed)
GROWTH WORK LOG/CHANGE MANAGEMENT LOG (Statement of Work, Part A GR 01, section 11; updated
bi-monthly)

STRUCTURE/ORGANIZATIONAL CHART FOR VLE (Statement of Work, Part A GR 01, section 11; when
needed)

SINGLE LINE DIAGRAM (Statement of Work, Part A GR 06 updated every four weeks, if necessary)

LOAD ANALYSIS (Statement of Work, Part B, Iltem 14.1; updated every four weeks, if necessary)
COORDINATION STUDY OF MAINS (updated every four weeks, if necessary)

. EMERGENCY DISTRIBUTION SYSTEMS (updated every four weeks, if necessary)

SHORT CIRCUIT CURRENT ANALYSIS (Statement of Work, Part A GR 06; updated every four weeks, if
necessary)

WEIGHT CONTROL PROGRAM (Statement of Work, Part A GR 08; updated monthly)

PROGRESS PHOTOGRAPHS (Statement of Work, Part A GR 06; updated monthly, attach to email)
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Inspection and Test Plan (Template and filled in Example)
Agreement/Entente - Signature & Date

Canadian Coast Guard CGTCaR
i ATGC/AIGC:
)'. 2 A . N .
—==__ Garde cotiere canadienne Contractor
Entrepreneur:
Inspection and Test Plan (ITP) - Plan d'inspection et d’essai (PIE) References/Drawings/C Réfé es [ Dessins / Commentaires
Contractor Name:
Nom de I'entrepreneur:
Vessel Name:
Nom du navire:
Standards and Regulations: as per section
Normes et réglements: selon la section|
Specification Number and Item Description:
Numéro de spécification et description de I'article:
Inspection Points (IP) - Acceptance & Responsibility
Spec. 5 - _ Points d'inspection (IP) - Acceptation et responsabilité
Section Po';::’;?ﬂ::ﬁ:.’:;: ;cg::f:og:::;on [~ CGTAJCE Contractor Class Other Other
No. TGC/IC Entrepreneur Classe Autre utre

1P/PI | Signature | IP/PI | Signature | IP/PI| Signature | IP/PI | Signature | IP/PI | Signature

Inspection Pomts ? Pornts d'inspection Responsbilities / Resmnsamlrt' es

H - Hold - Work must not proceed until point 5 sgned CGTA/CGIA - Coast Guard Technical Author ity /Coast Guard Inspection Authority
A - Attente - Le travail ne doit pas se poursuivretant que le point n'est passgné ATGC/AIGC - Autoritétechnique Garde cotiere / Autor té des inspections Garde cotiere

(W - Witness - Task must be witnessed CE - Vessel Chief Engineer
T - Latéche doit &tre témoigné IC - Ingénieur en chef de navire
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=

Agreement/ Entente - Signature & Date

o~ H A x|
/ Canadian Coast Guard S
i ATGC/AIGC:|
2\ ) - -
Garde cétiére canadienne conracor
- - Entrep reneur:
Inspection and Test Plan [ITP] - Plan d"inspection et d'essai [ PIE] References/D awings/ ts - Références / D fc ires
Contracbor Name] N
Mom de l'entrepren eur: ABC1 Repairs Inc.
vessel Mame: £CGS Pearkes
Hom du navire
Standards and Regulations: a5 per section
Normes et réglements: 3eion i section
Inspection Points [IP) - Acceptance & Responsibility
pec. _ : . Points d'inspection [iP] - Acceptation e1 responsabilite
secion e T B e o
Nao. ATGC/IC | Entreprensur asse LU0 —
IPfPl | Siznature PPl | Skznature PPl | Signature IP/P1 | Sipnature [ Sipnature
214 |carried outa hull inspection and determine the areas that require weld renewal. H H w /R N/R
211 1oint mldrbuil_w tothe original level by 485 approved welding techniques with oo, - o, s W
@ pproved materials.
any fusd tanks close towelding are gas freed and certified for entry’hot work afterthey,
.13 remove and dispos e of any remaining fuelin accondance with applicable regulations, L e L W WA R
amy butts and seams failing in way of ballast fvoid tanks with coated internaks have
2.14 [theirintemal paint work touched up in way of heat damage. Gas freed and certified W M NR MN/R W/R NR
the wank for entry/hot work to carry out the coating repairs.
Ly [l i all work, NDT (X-Ra ivalent NDT i Lail has b
217 pon completion of work, . .{. v or equivalen nspe_ ons) has been o . o o i
carded outby a qualified technician in areas chosen by the atending ABS Sureyor.
544 |Final repom has been received, BE H iR N/R /R N/R

Inspection Points / Points Fn;pu:bun

:Iupmsbm 3

H - Hold - Work must not proceed until point s signed
& - Amente - Letraval ne doitoas 36 DOUSIUIVIE TANT Cue e DOINt et Oas SimE

CGTA/CG A - Coast Guard Technical Authority /Coast Guard inspection Authority
ATGC/AKGE - Avtorind technigue Garde cotidre / autoritd des insoections Garde citidre

W - Witness - Task must be witnessed
T - L3 tiche doit dtre timoigné

CE - vessel Chief Enginesr
I€ - Inginigur an chef oe navire

M- Monitor - Task must be monitor
5 - Survelle - La tiche doit &tre survel e

[Contractor - Organization responsible for the execution of the project
Emtreprenéur - Organizaton responzable de 'exécution du projet

CT - Certification - Certificates mustbe provided prior the comme noem ent of worlk
CT - Certification - Les centificats doivent étre foumis avant le début des travaux

class - megulatory o B3 [ABS, TCMS, etc)
Classe - Classe reglementaire [ABS, TCMS, oic.)

RE - Report- Reports and/or certificates must be provided upon the completion of work
RE - REpPOIT - Les rapports &1/ ou certificats doivent dtre fourniz d 1o fin des ravaux

(Other - any otherentity mvolved in the execution of the listed tasks
Autre -toute Butre entiné implguée dans Mexdcution des thches énumérées

NJR =« Not Requined
N /R -Nonreguis

***Contractor i responsible for the completion of this TP Contractor must follow outlined inspect
S entrepraneur a3t sesponsabie de Fachivement de ce PTL L'entreprengur 4ot suivee les points

on points and mu st collet all require signatures atthe appropriate time.
dingpaction décrits ot doit colater tous les Sign atures exipies & moment opparntun,
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CCGS Terry Fox VLE LOG + MEETING + ACTIONS Meeting Date

SOW ITEM
NUMBER
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Form PWGSC 1379
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LABOUR HOURS
PWGSC Contract # 0
Work Order 0 Note: Trades in red font below are suggestions, SSR must enter
- their own based on its workforce structure.
Project: 0
1379 Form Serial # 00-Jan-00
(G] 4
2|z |32 g
WORK DESCRIPTION: Q b= ] - =
= E & = = -
AR 2
S = T = IS 8
Il Enter individual job or action 0.0f 0.0/ 0.0 00/ 00/ 0.0 00 00 0.0 00 00 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
Enter individual job or action 0.0/ 0.0 0.0 0.0 00/ 00 00 0.0 0.0 00 00 00 0.0
Enter individual job or action 0.0/ 0.0 00/ 00/ 00 00 004 0.0 0.0 00f 00 00 0.0
Enter individual job or action 00f 0.0] 0.0/ 00/ 00/ 0.0 00/ 00/ 0.0 00/ 00/ 0.0 0.0
Enter individual job or action 00f 0.0] 0.0/ 00/ 00/ 0.0 00/ 00f 0.0 00/ 00 0.0 0.0
Enter individual job or action 00f 0.0/ 0.0 00/ 00/ 0.0 00/ 00 0.0 00 00 0.0 0.0
Enter individual job or action 00f 0.0/ 0.0/ 00/ 00/ 0.0 00/ 00/ 0.0 00 00 0.0 0.0
Enter individual job or action 00f 0.0/ 0.0/ 00/ 00/ 0.0 00 00/ 0.0 00 00 0.0 0.0
Enter individual job or action 0.0/ 0.0 0.0 00 00/ 00/ 0.0} 0.0 0.0f 00 00 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0
Enter individual job or action 0.0 0.0 0.0 0.0) 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0]
GRANDTOTAL| 0.0 o00f 0.0 00 00 0.0/ 00 00 00 0.0 00 00 0.0 0.0 0.0
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Materials and Subcontractors

PWGSC Contract #

Work Order

Project:

No de série du formulaire

Work Description

Delivery
Delay (Days)

Description of Material Quantity Supplier

0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0

Hours 3 Unit . Delivery
Sub-Contractors Price Supplier Delay (Days)
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
0.0
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ANNEX E - APPENDIX 1

A

Canada

Travaux publics et
Services gouvernementaux

Public Works and
Government Services
Canada

WARRANTY CLAIM FORM (gefit)
FORMULAIRE DE RECLAMATION DE GARANTIE (radoub)

APPENDIX 1 TO ANNEX E

Vessel Name - Nom du navire

File No. - No. du dossier

Contract No. - No. du contrat

Customer Department - Ministére client

Warranty Claim Serial No.
No. de série de réclamation de garantie

Defect's Impact on Vessel's Operations
Conséquence du défaut sur les opérations du navire

The Defect Must Be Corrected;
Le défaut doit étre corrigé;

Vessel out of service
Navire hors d'usage

Vessel Limited
Operation
Opération réduite du
navire

No immediate
consequence
Sans conséquence
immédiate

Immediately
Immédiatement

When directed by
Canada

Tel qu'avisé parle
Canada

To be agreed between
Canada and
Contractor
Aétre entendue entre
le Canada et
I'entrepreneur

1. Description of the Defect - Description du défaut

Note: This section must be filled by Technical Authority (TA) in consort with the Ship's Staff (on site responsible).On a
determination of a valid claim, the TA will forward the claim to the Contractor and CC the Contracting Authority (CA). -
Cette section doit étre complétée par|'Autorité Technique conjointement avec|'équipage (responsable surplace).Si la
réclamation est jugée valable I'AT transmettra la réclamation a |I'entrepreneur avec copie a |'Autorité Contractante (AC).

Reference to Contract Article and/or Specification No.
Référence a l'article du contrat et/ou devis no.

Description

Prepared by the on site responsible
Préparé parleresponsable surplace

Date

Approved by Technical Autority
Approuvé par I'Autorité Technique

Date
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2. Contractor's Investigation and Position - Examen et position de I'entrepreneur

Note: The Contractor must investigate the claim , determine its position, complete this section 2 and return the claim to
the TAand ccthe CA. - L'entrepreneur doit faire I'examen de la réclamation, déterminer sa position, compléterla
présente section 2 et retournerla réclamation I'AT avec copie a |I'AC.

Contractor recognizes its total responsibility and will proceed with corrective action(s)
L'entrepreneur reconnait son entiére responsabilité et corrigera le défaut

Provide details on action(s) to take place with date and location.
Fournir les détails de(s) action(s) qui seront prise ainsi que la date et le lieu.

Contractor recognizes a partial responsibility.

L'Entrepreneur reconnait une responsabilité partielle.

Provide details supporting the above position with proposed sharing.
Fournir les détails justifiant la position ci-dessus ainsi que le partage proposé.

Contractor disclaims any responsibilty.
L'entrepreneur refuse toute responsabilité.

Provide details supporting the above position.
Fournir les détails justifiant la position ci-dessus

Contractor's representative Date
Représentant de I'entrepreneur
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3. PWGSC - CA's decision in case of Contractor partial responsibility or disclaim of responsibility - Décision
de I'AC de TPSGC en cas de reponsabilité partagée ou de refus de responsabilité de la part de
I'entrepreneur.

Reasons supporting PWGSC-CA''s decision.
Raisons justifiant la décision de I'AC de TPSGC

4. Costs reccord if requested by PWGSC-CA - Annotation des colts si requis par I'AC de TPSGC
When requested by the PWGSC-CA the customer department must record in this section the costs associated to the repair of the defect.
Lorsque demandé par |I'AC de TPSGC le ministere client doit annoter dans cette section les colits associés a la réparation du défaut.

Confirmed by the Technical Authority Date
Confirmé par |'Autorité Technique
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5. Work Acceptance and Warranty Claim Closing - Acceptation des travaux et fermeture de la réclamation
de garantie

Valid claim corrected by the Contractor and work accepted by Canada -
Réclamation valable corrigée par I'entrepreneur et travaux acceptés par le Canada

Remarks
Remarques

Contractor's representative - Représentant de l'entrepreneur Inspection Authority - Autorité d'inspection

Date Date

Valid claim corrected by the Contractor and Canada and work accepted by Canada -
Réclamation valable corrigée par I'entrepreneur et le Canada et travaux acceptés
par le Canada

Remarks
Remarques

Contractor's representative - Représentant de |'entrepreneur

Date

Inspection Authority - Autorité d'inspection

Date

Technical Authority- Autorité technique
Date

Contracting Authority - Autorité contractante

Date

Valid claim corrected by Canada and work accepted by Canada -
Réclamation valable corrigée par le Canada et travaux acceptés par le Canada

Remarks
Remarques

Inspection Authority - Autorité d'inspection

Date

Technical Authority- Autorité technique
Date

Contracting Authority - Autorité contractante

Date

Invalid claim - Réclamation non fondée

Remarks
Remarques

Technical Authority- Autorité technique

Date

Contracting Authority - Autorité contractante

Date
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'*l P and Goverr PT . oy I Chear Data - Effacer les données I

Servces Canada pouvemnementaux Canada
Page
Inspection Non-Conformance Report of
Rapport d'inspection - non-conformité I pe 1

Project Mo, - N* du projet File Mo, - N® du dosdier Requisition No. - N® de la demande

Praject - Prajet Report No. - Rappart n®

Ta - A Froem - D

The following ltem is not acceptable to the inspectors
and requires comective action by the contractor to

comply with the provisions of the specification:

When the foregoing non-conformance has been
corrected, the contractor shall notify the inspector
and request that it be reinspected

Les inspectewrs estiment que Marticle suivant n'est
pas acceptables; il doit &tre corrigé par I'entrepreneur
de maniére & satisfaire aux dispositions du devix

I If you requine more space - 51 vous désirez plus despace I

Une fois la non-conformité ci-dessus corrigé,
lentrepreneur doit aviser linspecteur et demander
une autre inspection.

Technical Inspectors Egna:we - EWLUIE de lMinspecteur technigue Daate

CC. -CC

Resolution - Riglement

PWGSC-TPSGL 4135 (04,/2010)
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Document Register (Contractor to populate) and

Drawing Register (Contractor to populate).
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DOCUMENTS REGISTER (ANNEX R)

LATEST DATE REVISED :
VESSEL: CCGS TERRY FOX

PROJECT TITLE:

PROJECT NUMBER

REFIT/VLE START DATE:

REFIT/VLE PROJECTED END DATE:

SHIPYARD:

CLIENT: CCG

DOCUMENT DOCUMENT start DOCUMENT DATE ABS APPROVAL
SPECIFICATION SECTION AND DRAWING/DOCUMENT TITLES: DOCUMENT No. DISCIPLINE TYPE DOCUMENT BY date released date €CG APPROVED DATE TO ABS DATE

PART A - GENERAL REQUIREMENTS

Contract and Annexes

THE INDIGENOUS PARTICIPATION COMPONENT (IPC) PLAN (Annex L - due at PDR or within
2 months of award, at the latest)

A list of Government equipment that the Contractor intends to request must be submitted
to the Contracting Authority within ten (10) days of Contract Award to permit timely supply
or for alternate arrangements to be made (1.28)

GR 1.0 General Reference and Requirements

Access to HSSE (define the location per 6.1.1.5) CONTRACTOR custody

HSSE .
retainment

Submission of Contractor-porposed OHS procedures (HSSE) to follow upon OWNER care and OWNER custody

custody retainment (6.1.1.2 and 6.1.1.3), if not FSSM applies and a scheduled orientation by HSSE or FSSE X
) h retainment
CG is required.
Single Emergency Response Procedure (6.3.1.1 and 6.3.1.2), procedure and fist DUE 5 days prior to
demonstation at Refit Kickoff refit kickoff
lead paint work procedures (7.2.1.6) DUE 5 days prior to
refit kickoff

spare parts list (9.6)

complete and populate the CMM data spreadsheet (10.0)

Defect notification Document template (11.5), discrepancey notice, Observation Report,
change management log (11.6), (acceptance of other templates if not using those in RFP)

OVERALL PROJECT ORGANIZATIONAL CHART (provided at the start of the project and

NA SHIPYARD
updated in bi monthly Report, as needed, 11.3)
RISK MANAGEMENT REGISTER (11.4 - done for each bi-monthly Progress Report)

NA SHIPYARD
DEFECT MANAGEMENT LOG (11.5- in bi monthly Report, as needed) NA SHIPYARD
CHANGE MANAGEMENT LOG or growth work (11.6 - done for each bi-monthly Progress
PROJECT SCHEDULE (11.7 - done for each bi-monthly Progress Report) NA SHIPYARD
PROGRESS REPORT(11.8 - done for each bi-monthly Progress Report) NA SHIPYARD
DRAWINGS REGISTER (done for each bi-monthly Progress Reporty), GR 6.0 NA SHIPYARD
DOCUMENTS REGISTER (done for each bi-monthly Progress Report), GR 6.0
Progress PHOTOGRAPHS (sent monthly), GR 6.0
GR 2.0 GENERAL TECHNICAL
Complete list of nameplates (prior to ordering or manufacturing) 8.1.1.9
Coating Application Plan; 9.1, 9.1.1.5
GR 3.0 MECHANICAL
Proof of cleanliness documentation must be provided to the TA prior to commissioning. (for SCHEDULE SHIPYARD

distirbed hydraulic piping items; 2.2)

All new safety relief valves supplied for installation in any piping system must be supplied

LAGGING AND INSULATION SCHEDULE (3.1.1.1), prior to ordering material

GR 4.0 ELECTRICAL AND ELECTRONICS

ELECTRICAL MOTORS LIST (TO PURCHASE, 1.2.1.17) LIST SHIPYARD




SPECIFICATION SECTION AND DRAWING/DOCUMENT TITLES: DOCUMENT No. DISCIPLINE DOCUMENT DOCUMENT BY DOCUMENT start DOCUMENT DATE DATE TO ABS ABS APPROVAL
TYPE date released date CCG APPROVED DATE
—_— — —
SCHEDULE FOR LISTED NEW ELECTRICAL CABLES / EXISTING CABLES FOR REUSE (1.7.12) SCHEDULE SHIPYARD
ELECTRICAL MOTOR STARTERS LIST (IF ANY TO PURCHASE, 1.10.1.9) LIST SHIPYARD

device list showing all device information and associated parts manufacturer data (1.14.1.3)

GR 5.0 ELECTRO-MAGNETIC INTERFERENCE

GR 6.0 DOCUMENTATION

DATA BOOK (per 1.3 to 1.9)

Drawing index (Drawing Register) per 2.2 - refer to GR 1.0 above

Docoument index or related documents to drawings for ABS (Document Register) per 2.3 -
refer to GR 1.0 above

PHOTOGRAPHS per section 7.2- refer to GR 1.0 above

MANUALS (Instruction Manuals and hard copy Records) individually bound per 3.0)

TESTS / TRIALS AND INSPECTION RECORDS (separate binder) per 4.0

CERTIFICATE RECORDS (separate binder) per 5.0

LOAD ANALYSIS par 6

SHORT CIRCUIT ANALYSIS par 6.

GR 7.0 Inspection, Tests and Trials

Overall Inspection and Test Plan (updated and filled in for each bi-monthly Progress Report,
contract annex G and M, contract clause 1.22, and 1.23) - 1.1.1.2, 5.0

Pre-Arrival Sea Trial Test Plan, 2.0,2.1.1.1

"As Delivered” inspection report and images, 3.0, 3.1.1.5

Class Inspection Plan 4.3.1.10

Trials Plan 6.1.1.8, preliminary due 3 mo prior and final due 1 mo prior for (devel Plans for
each of the following): (SEE BELOW)

a)Installation, Commissioning, Set to Work Tests and Trials (i.e. Installation Trials; these
may happen at different instances during the vessel work period

b)Harbour Trials

c)Dock Trials

d)Sea Trials

e)lce Trials

FAT Plans (90 days prior to FAT - need a FAT list), 6.2

vibration 1t plan (during dock trials, due with Dock Trials Plan); 6.4.2

Sound Level Assessment Plan (1 month prior to sea trials)

test reports and supporting data for each test and trial procedure conducted (8.0)

GR 8.0 STABILITY

Weight Control Program Report (updated monthly - submitted with Progress Report - STABILITY
2.2.1.6,and 2.3) CALCULATIONS CALCULATIONS
Experiment Report and Analysis of Lightship Data (3.4.1) STABILITY

CALCULATIONS CALCULATIONS

Trim and Stability Book (3.4.2)

GR 9.0 Berthing and Docking

GR 10.0 Services

oily waste removal excel tracking with disposal ceritficates (2.16.1.6)

diesel fuel removal excel tracking with disposal ceritficates (2.17.1.6)

GR 10.0 Field Service Representative Requirements

GR 12.0 INTEGRATION AND POWER MANAGEMENT

PART B - Sections 10 to 19 to be completed by the Contractor after award




DRAWINGS REGISTER

LATEST DATE REVISED :
VESSEL: CCGS TERRY FOX

PROJECT TITLE:
PROJECT NUMBER
REFIT/VLE START DATE:
REFIT/VLE PROJECTED END DATE:
SHIPYARD:
CLIENT: CCG
DRAWING DRAWING
. Revision # of Pages of Drawing FORMAT FORMAT TO BE DRAWING start DRAWING DATE ABS APPROVAL
SPECIFICATION SECTION AND DRAWING/DOCUMENT TITLES: DRAWING No. Drawing (ie. 1.0 52) PROVIDED TO | PROVIDED TO DRAWING BY date released date | ccG APPROVED | PATETOABS DATE
CONTRACTOR cCG
PART A - GENERAL REQUIREMENTS
GR 1.0 General Reference and Requirements
GR 2.0 General Technical
GR 3.0 General Mechanical
GR 4.0 General Electrical
SINGLE LINE DIAGRAM SHIPYARD

Vessel switchboard, mcc, or distribution panel drawings' updates

GR 5.0 General Electro -M: ic Interference

GR 6.0 D ion
PROVIDE FRAMED REFERENCED DRAWINGS

GR 7.0 Inspection, Tests and Trials

GR 8.0 Stability

GR 9.0 Berthing and Docking

GR 10.0 Services

GR 11.0 Field Service Representative Requil

GR 12.0 Integration and Power Management

PART B

10.0 SAFETY AND SECURITY

10.1 Life Raft Recertification

10.2 Lifeboat & Miranda Davit Annual Inspection

10.3 Fire Dy ion System I

Fire Detection Plan 07-81-09 4 1lof2 Tiff Tiff Shipyard
Fire Detection Plan 07-81-09 6 20f2 Tiff Tiff Shipyard
Fire Detection System FWD 07-82-10 4 1ofl Tiff Tiff Shipyard
Emergency Swithboard Single Line 07-80-05 10 lofl PDF PDF Shipyard
Power Panel TEP 101, 102 07-80-24 5 lofl Tiff Tiff Shipyard
10.4 Fire Fighting i Recertification

10.5 Watertight Door Replacement




created by contractor

AutoCAD format

DRAWING DRAWING
Revision # of Pages of Drawing FORMAT FORMAT TO BE DRAWING start DRAWING DATE ABS APPROVAL
SPECIFICATION SECTION AND DRAWING/DOCUMENT TITLES: DRAWING No. DRAWING BY DATE TO ABS
/ ° Drawing (ie. 1 of 52) PROVIDED TO PROVIDED TO date released date | CCG APPROVED DATE
CONTRACTOR [ofelc]
Construction Drawings (5.0) Drawing No. to be Anew drawmg is
created by contractor N/A tobe created in
v AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawmg is
N/A to be created in
created by contractor
AutoCAD format
System P&ID Drawing No. to be Anew drawmg is
N/A to be created in

10.6 Fire Main & Piping System Replaceme

Fire and Washdeck System Diagram

70-02-01

lof1

CAD

CCGS

Fire and Washdeck Arrangement

70-02-02

1of2

PDF

Shipyard

Bill of material for updated drawings

llation

10.7 Local Application Fire Fighting System

CCGS Terry Fox, Arrangement of Fire Control Plan “As Fitted” (78) 1007 17 1lofl CAD CAD CCGS
CFGS Terry Fox, General Arrangement A & B Deck Accommodation As 1of1 crD cAD cces
Fitted T13-1051-001 8
CCGS Terry F(?X, Genetral Arrangement Main Deck and Forecastle deck 1of1 crD cAD cces
Accommodation As Fitted T13-1051-002 8
CCGS Terry Fox, G?neral Arrangement Nav Bridge Dk and Wheelhouse 1of1 cAD cAD cces
Arrangement As Fitted T13-1051-003 8

i i i 1lofl CAD CAD CCGS
CCGS Terry Fox, General Arrangement Profile and Main Deck As Fitted T13-1051-004 3 o
CCGS Terry Fox Machinery Arrangement. Machinery Flat and tank Top 60-00-01 6 lof1 CAD CAD CCGS

10.8 Safety Relief Valves

10.9 Electric Fog Horn

Main Switchboard One Line Diagram

1-07 - 80-4

lof1

CAD

CAD

CCGS

10.10 FM200 System Modification

update drawings in section 1.4 ELECTRICAL AND ELECTRONICS

10.11 FM200 System itoring

11.0 HULL AND RELATED STRUCTURES

11.1 Hull Cleaning

11.2 Hull Inspection

11.3 Hull and Structural Steel Repairs

11.4 Hull Pr System Service

Construction Drawings (5.0)

Drawing No. to be

A new drawing is

created by contractor

11.5 Sea Chests & Sea Bays

11.6 Sea Chest& Sea Bay Protection System Service

N/A to be created in
created by contractor
AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawing is
created b co‘ntractor N/A to be created in
v AutoCAD format
System P&ID . A new drawing is
Drawing No. to be
s N/A to be created in

AutoCAD format




DRAWING DRAWING

Revision # of Pages of Drawing FORMAT FORMAT TO BE DRAWING start DRAWING DATE ABS APPROVAL
SPECIFICATION SECTION AND DRAWING/DOCUMENT TITLES: DRAWING No. DRAWING BY DATE TO ABS
/ ° Drawing (ie. 1 of 52) PROVIDED TO PROVIDED TO date released date | CCG APPROVED DATE
CONTRACTOR CcCG

11.7 RO Suction Sea Chest

11.8 Fender Repairs

11.9 Hull Coating

11.10 Sea Valves and C

11.11 Main Deck Plating Repair

11.12 NOT USED

11.13 Superstructure and Decks Coating

11.14 Internal Steel Repair (Air Trunk)

11.15 Void & Miscell Tanks

11.16 Vent & ding Pipes

Diagram Vents & Sounds 70-07-01 1lof1
Arrangement of Air Vents & Sounding 70-07-02 1of3
Arrangement of Air Vents & Sounding 70-07-02 20f3
Arrangement of Air Vents & Sounding 70-07-02 30f3

11.17 NOT USED

11.18 Forward Mast |

11.19 Aft Bulwark |

11.20 Window & i |

11.21 Window Wiper Replacement

11.22 Forward Stores Hatch |
Construction Drawings (5.0)

A new drawing is
N/A to be created in
AutoCAD format

Drawing No. to be
created by contractor

11.23 Weather Door Replacement I X S A |

Construction Drawings (5.0) A new drawing is

Drawing No. to be

created by contractor N/A to be created in

v AutoCAD format

Wiring Drawings (5.0) Drawing No. to be A new drawing is
created b co;'ntractor N/A to be created in

v AutoCAD format

System P&ID Drawing No. to be Anew drawmg is
created by contractor N/A to be created in

v AutoCAD format

11.24 NOT USED

11.25 Logistics Office Renovation
General Arrangement - Main & Forecastle Deck

T13-1051-002

11.26 Void Space Conversion
General Arrangement - Main & Forecastle Deck

T13-1051-003

11.27 Alleyway Deck Coverings
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11.28 Bilge Cleaning

11.29 Galley Renovation

General Arrangement Profile and Main Deck

T13-1051-001

11.30 Central Stores Rebuild

General Arrangement

11.31 Focsle Deck age Locker ion

General Arrangement Profile and Main Deck

T13-1051-001

11.32 Noise Ak

Insulation Plan

12.0 PROPULSION & MANOEUVERING SYSTEMS

12.1F Isi hinery
Tank Capacity Plan T13-1027-001 8
General Arrangement Profile and Main Deck T13-1051-001 8 lof4 CAD CAD
General Arrangement Main Deck & Forecastle Deck T13-1051-002 8 20f4 CAD CAD
General Arrangement A&B T13-1051-003 8 30f4 CAD CAD
General Arrangement Bridge Deck T13-1051-004 3 40f4 CAD CAD
Machinery Arrangement Plan at Tank Top T131059 6 lofl CAD CAD
Machinery Arrangement - Elevation 60-00-02 5 lof1l PDF PDF
Machinery Arrangment Sections 60-00-03 4 lof2 PDF PDF
Machinery Arrangements Sections 60-00-03 5 20f2 PDF PDF
Construction Drawings (5.0) Drawing No. to be Anew drawmg is
created by contractor N/A tobe created in
AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawmg is
created by contractor N/A to be created in
AutoCAD format
System P&ID Drawing No. to be Anew drawmg is
created by contractor N/A tobe created in
AutoCAD format
12.2 Bubbler Compressor Replacement
12.3 Bubbler Piping Replacement
Air Bubbler System Diagram 71-10-01 4 lofl TIF TIF
Arrangement of Air Bubbler System Piping OMS 71-10-02 7 lofl TIF TIF
Arrangement of Air Bubbler System Piping IMS 71-10-03 7 lofl TIF TIF
12.4 Bubbler Piping Cofferdam Construction r - - ¢ v ]
Air Bubbler System Diagram 71-10-01 4 lofl TIF TIF
Arrangement of Air Bubbler System Piping OMS 71-10-02 7 lofl TIF TIF
Tank Capacity Plan T13-1027-001 8 lofl CAD CAD
General Arrangement Profile and Main Deck T13-1051-001 8 lof4 CAD CAD
General Arrangement Main Deck & Forecastle Deck T13-1051-002 8 20f4 CAD CAD
General Arrangement A&B T13-1051-003 8 3of4 CAD CAD
General Arrangement Bridge Deck T13-1051-004 3 40f4 CAD CAD

12.5 Rudder, Stock & Carrier Bearing Inspection

12.6 Steering Gear & Control Upgrade

12.7 NOT USED

12.8 Stern Thruster
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Construction Drawings (5.0) Drawing No. to be Anew drawmg is
created by contractor N/A tobe created in
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Wiring Drawings (5.0) Drawing No. to be A new drawmg is
N/A to be created in
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System P&ID Drawing No. to be Anew drawmg is
N/A to be created in

created by contractor

AutoCAD format

12.9 Propellers Service

12.10 Tailshafts & Stern Tubes

12.11 Rope Guards

12.12 Tailshafts Weardown

12.13 di:

Shafts & Bearings

12.14 CPP Pumps & Motors

13.0 ELECTRICAL POWER GENERATION

13.1 Shaft Alternator & Frequency Stabilization

Electrical Schematics

Drawing No. to be

A new drawing is

N/A to be created in
created by contractor
AutoCAD format
One Line Dia| A drawing i
grams Drawing No. to be new rawmg is
N/A to be created in

created by contractor

AutoCAD format

14.0 ELECTRICAL POWER DISTRIBUTION

14.1 Electrical System Analysis

14.2a is Upgrade
Emergency Switchboard One Line Diagram 1-07-80-5 10 lof1l CAD CAD
Main & E Switchboards Controls &
ain mergency wi c‘ oari s Controls 1-07-80-50 3 Lof1 TIF TIE
Instrumentation Connection Diagram
Main Switchboard One Line Diagram (2011) 07-80-4 7 lof1 CAD CAD
Electrical One Line T13-4390-001 3 lof1l CAD CAD
Electrical Schematics . A new drawing is
Drawing No. to be >
created by contractor N/A to be created in
v AutoCAD format
One Line Diagrams . A new drawing is
D No. to b
rawing fo. to be N/A to be created in

created by contractor

AutoCAD format

14.2b Switchboards Upgrade

Electrical Schematics

Drawing No. to be

A new drawing is

created by contractor N/A to be created in

v AutoCAD format

One Line Diagrams . A new drawing is
Drawing No. to be

s N/A to be created in

created by contractor

AutoCAD format

14.3 Motor Control Centers Upgrade

MCC #1 1-07-80-51 5 1ofl PDF PDF
MCC #2 1-07-80-52 2 1of1l PDF PDF
MCC #3 1-07-80-53 10 1ofl PDF PDF
MCC #4 1-07-80-54 2 1of1l PDF PDF
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MCC #5 1-07-80-55 12 1lof1 PDF PDF
A MCC #6A 1-07-80-56A 1ofl PDF PDF
B MCC#6B 1-07-80-56B 2 1lofl PDF PDF
Misc Starters Connection Diagram 1-07-80-57 12 lofl PDF PDF
14.4 Electrical Distribution Panels Service
14.5 TEP Inverter Replacement
Construction Drawings (5.0) Drawing No. to be Anew drawmg is
created by contractor N/A tobe created in
v AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawmg is
created by contractor N/A to be created in
v AutoCAD format
System P&ID . A new drawing is
Drawing No. to be N/A to be created in

created by contractor

AutoCAD format

14.6 NOT USED

14.8 Megger Survey

14.9 Thermal Scan Survey

15.0 AUXILIARY SYSTEMS

15.1 Sea Water Piping System Replacement

Diagram of FW Circ & SW Circ Systems

71-01-01

Frs. 1-3 Arrangement SW Circ. System, Marked

71-01-02 8 lofl TIF TIF
15.2 Bilge & Ballast System Piping Replacement
15.3 Ballast Tanks
15.4 Pump Replacement
Construction Drawings (5.0) Drawing No. to be Anew drawmg is
created by contractor N/A to be created in
v AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawing is
created by contractor N/A to be created in
v AutoCAD format
System P&ID . A new drawing is
D No. to b
rawing No. to be N/A to be created in

created by contractor

AutoCAD format

15.5 NOT USED

5.6 NOT USED

5.7 NOT USED

15.8 Fuel Oil Transfer

Fuel Oil Diagram 71-04-01 12 lofl TIF TIF
Arrangment Fuel Oil Filling & Transfer 71-04-03 6 10of3 TIF TIF
Arrangment Fuel Oil Filling & Transfer 71-04-04 9 20f3 TIF TIF
Arrangment Fuel Oil Filling & Transfer 71-04-05 1 30f3 TIF TIF




created by contractor

AutoCAD format
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Construction Drawings (5.0) Drawing No. to be Anew drawmg is
created by contractor N/A tobe created in
v AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawmg is
N/A to be created in
created by contractor
AutoCAD format
System P&ID Drawing No. to be Anew drawmg is
N/A to be created in

15.9 NOT USED

15.10 Fuel Oil Tanks

15.11 NOT USED

15.12 Compressed Air System

Construction Drawings (5.0)

Drawing No. to be

A new drawing is

created by contractor

N/A to be created in
created by contractor
AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawing is
created b co‘ntractor N/A to be created in
v AutoCAD format
System P&ID . A new drawing is
Drawing No. to be
s N/A to be created in

AutoCAD format

15.13 NOT USED

15.14 NOT USED

15.15 NOT USED

15.16 Lube Oil Tanks

16.0 DOMESTIC SYSTEMS

16.1 Domestic Water System Piping Replacement

Diagram Hot & Cold Domestic & Sanitary Fresh Water Service

70-08-01

Arrangement of Hot & cold Domestic & Sanitary Fresh Water Service 70-08-02 8 1lof2 PDF PDF
Arrangement of Hot & cold Domestic & Sanitary Fresh Water Service 70-08-02 12 20f2 TIF TIF
Evaporator Diagram 70-00-03 7 lofl TIF TIF
Evaporator Arrangement 70-00-04 4 lofl TIF TIF

16.2 Domestic Water System

Construction Drawings (5.0)

Drawing No. to be

A new drawing is

N/A to be created in
created by contractor
AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawmg is
created by contractor N/A to be created in
v AutoCAD format
System P&ID A di ing i
ystem Drawing No. to be new rawmg s
N/A to be created in
created by contractor
AutoCAD format
Diagram Hot and Cold Domestic and Sanitary Fresh Water Service 70-08-01 9 lofl Tif Tif
Arrangement of H&C Domestic & Sanitary FW System 70-08-02 8 1lof2 PDF PDF
Arrangement of H&C Domestic & Sanitary FW System 70-08-02 12 20f2 TIF TIF
16.3 Domestic Water Tanks
Tank Capacity Plan T13-1027-001 8 lof1 CAD CAD
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Machinery Arrangement Plan at Tank Top T131059 6 lofl CAD CAD
Machinery Arrangement - Elevation 60-00-02 5 lof1 PDF PDF
Machinery Arrangment Sections 60-00-03 4 1lof2 PDF PDF
Machinery Arrangements Sections 60-00-03 5 20f2 PDF PDF
Diagram VacusanSewage & Grey Water Systems 70-11-01 7 lof1l TIF TIF
Arrangement Vacusan Sewage System 70-11-02-01 10 lof2 PDF PDF
Arrangement Vacusan Sewage System 70-11-02-02 11 20f2 PDF PDF

16.5 NOT USED

16.6 Sewage & Grey Water System Replacement

Diagram VacusanSewage & Grey Water Systems 70-11-01 7 lof1 TIF TIF
Arrangement Vacusan Sewage System 70-11-02-01 10 1lof2 PDF PDF
Arrangement Vacusan Sewage System 70-11-02-02 11 20f2 PDF PDF

16.7 Fridge Plant Replacement

Refrigeration Piping Arrangement

16.8 Fridge Space Refurbist

Cold and Cool Room Arrangements 45-00-01 0 10f2 TIF TIF
Cold and Cool Room shelving Arrangement 45-00-01 0 20f2 TIF TIF
Cold and Cool rooms Floor Gratings 45-00-02 0 lofl TIF TIF

16.9 Electronics Room AC Replacement

Ventilation & Air Conditioning

16.10 Incinerator Replacement & Upgrade

Seat No. 112 FW Header Tank 15-00-121

Fresh Water Header Tank 64-00-02 5 1of1 TIF TIF
Diagram of Central FW & SW Circ Systems 71-01-01 15 lof1 CAD CAD
Arrangement F.W Circulating Plan at Tank Top Sections & Elevations 71-01-06 4 1lof2 TIF TIF
Arrangement F.W Circulating System Plan at Machinery Flat Sections 71-01-06 5 20f2 T T
& Elevations

Docking Plan 00-00-01 4 1ofl CAD CAD
Arrangement Main Engine Diesel Generator & Incinerator Exhast 63-00-01 7 Tof1 TE -
System

Incinerator & Sludge Piping Diagram 70-12-01 7 lofl TIF TIF
Arrangement Incinerator & Sludge Pipping 70-12-02 5 lofl TIF TIF

16.11 hinery Space Ventilation

Machinery Space Ventilation Engine Room 62-00-02 3 1of5 TIF TIF
Machinery Space Ventilation FWD Aux Machinery Space 62-00-02 2 20of5 TIF TIF
Machinery Space Ventilation AFT Aux Machinery Space 62-00-02 1 30of5 TIF TIF
Machinery Space Ventilation Air Bubbler Compartment 62-00-02 1 40f5 TIF TIF
Machinery Space Ventilation Stern Thruster Compartment 62-00-02 0 50f 5 TIF TIF
16.12 HVAC Systems Duct Cleaning

16.13 Galley Air Conditioni llation

Ventilation & Air Condition Main Deck 38-00-01 4 1ofl PDF PDF
Ventilation & Air Conditioning 38-00-09 0 lofl PDF PDF

16.14 Galley Exhaust System

16.15 Galley Exhaust Fan Silencer

Galley Exhaust Fan

15-00-134

1ofl

TIF

TIF

16.16 hinery Space Fan
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16.17 Natural Ventilation Refurbi:

Natural Ventilation

38-00-07

Revision # of
Drawing
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(ie. 1 of 52)

lof1
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16.18 Steernng Gear Compartment il Modification
Machinery Arrangement - Elevation 60-00-02 5 lof2 TIF TIF
Machinery Arrangment Sections 60-00-03 4 20f2 TIF TIF

1619 Wheelh ilation System Repl r - - "+ v ]
Main Mast & Layout of Wheelhouse Top 29-00-01 7 lof1 TIF TIF
Ventilation & Air Conditioning 38-00-09 0 lofl PDF PDF
A/H Heating Panel 107-80-38 3 1of3 PDF PDF
A/H Heating Panel 107-80-38 3 20f3 PDF PDF
A/H Heating Panel 107-80-38 3 30f3 PDF PDF
17.0 DECK EQUIPMENT/SHIP SUPPORT SYSTEMS
17.1 40 Ton deck Crane Replacement
Construction Drawi 5.0, A drawing i
onstruction Drawings (5.0) Drawing No. to be new rawmg is
N/A to be created in
created by contractor
AutoCAD format
Wiring Drawings (5.0) Drawing No. to be Anew drawmg is
created by contractor N/A tobe created in
v AutoCAD format
System P&ID A di ing i
ystem Drawing No. to be new rawmg s
N/A to be created in
created by contractor
AutoCAD format
17.2 Deck Machinery Mechanical Service
17.3 Deck Machinery Electrical
17.4 Stern Roller Service
17.5 Mooring Winch 1l
Mooring Arr: Focsle 31-00-02 1 lofl TIF TIF
General Arrangment of Winches 27-01-00 1 lofl TIF TIF
Construction Drawings (5.0) Drawing No. to be Anew drawmg is
created by contractor N/A tobe created in
v AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawing is
N/A to be created in
created by contractor
AutoCAD format
System P&ID Drawing No. to be Anew drawmg is
N/A to be created in

created by contractor

AutoCAD format

17.6 Stores Crane Replacement

Construction Drawings (5.0)

Drawing No. to be

A new drawing is

N/A to be created in
created by contractor
AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawing is
created b co‘ntractor N/A to be created in
v AutoCAD format
System P&ID . A new drawing is
Drawing No. to be
s N/A to be created in

created by contractor

AutoCAD format

17.7 Bollard Replacement

OEM drawings of the new bollards.

17.8 Anchors and Chain Inspection
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17.9 Windlass

17.10 Chain Locker Inspection

17.11 5-Ton Crane Inspection

17.12 Towing Outfit

Construction Drawings (5.0)

A new drawing is
N/A to be created in
AutoCAD format

Drawing No. to be
created by contractor

Wiring Drawings (5.0)

A drawing i
Drawing No. to be new drawing is

N/A to be created in
created by contractor
AutoCAD format
System P&ID Drawing No. to be A new drawmg is
N/A to be created in

ted b tract
Created by contractor AutoCAD format

18.0 VESSEL COMMUNICATIONS & NAVIGATION

18.1 Internal C ication System Upgrade

Integrated Communications System

MM692-029-BD C lofl PDF PDF
Integrated Communications System Block Diagram 1-07-82-6 2 lofl PDF PDF
Integrated Communications Systems - Deck Plan (Main Deck & Above) MM692-007-AD 0 lofl PDF PDF
Integrated Communications Systems - Deck Plan (Main Deck & Above) 1-07-82-2 4 lofl PDF PDF

Integrated Communications System - Machinery Spaces Assembly Plan

MM692-011-AD

ICS System Wiring 1-07-82-1 2 lofl PDF PDF
Integrated Communications System - Connection Diagrams MM692-025-WD B lod2 PDF PDF
Integrated Communications System - Connection Diagrams MM692-025-WD A 20f2 PDF PDF
ICS connection diagram 1-07-82-3 2 lod2 PDF PDF
ICS connection diagram 1-07-82-3 2 20f2 PDF PDF
SX200 PBX (Public Branch Exchange) MM692-073-WD

PBX Junction Box MM692-070-WD

PA Rack ECP-2 Swing Frame MM692-068-WD

General Arrangement Profile and Main Deck T13-1051-001 8 lof4 CAD CAD
General Arrangement Main Deck & Forecastle Deck T13-1051-002 8 20f4 CAD CAD
General Arrangement A&B T13-1051-003 8 3of4 CAD CAD
General Arrangement Bridge Deck T13-1051-004 3 40f4 CAD CAD
Closed Circuit Television System 1-07-83-11 4 1of1 T T
Crews Common Antenna and Stereo System Diagram MM692-026-WD

SOCOMAR TV Distribution System Diagran MM692-041-WD

General alarm system Focsle B, A, and Nav bridge dec 1-07-82-7 3 1of2 PDF PDF
General alarm system Tank top, machy flat, main deck 1-07-82-8 4 20f2 PDF PDF

18.2 AIS replacement

18.3 Auto pilot replacement

Construction Drawings (5.0)

A drawing i
Drawing No. to be new drawing is

N/A to be created in
created by contractor AutoCAD f t
utol orma
Wiring Drawings (5.0) Drawing No. to be N/A A: nzw dra\:/ir(:lg' iy
o be created in

ted b tract
Created by contractor AutoCAD format

System P&ID

A new drawing is
N/A to be created in
AutoCAD format

Drawing No. to be
created by contractor
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18.4 Distance Measuring System Upgrade

18.5 NOT USED

18.6 VHF-DF

18.7 CCTV (Camera System)

18.8 NOT USED

18.9 Gyro C

19.0 INTEGRATED CONTROL SYSTEMS
19.1P Ision Control System U d
Construction Drawings (5.0)

Drawing No. to be Anew drawing is

created by contractor N/A to be created in

v AutoCAD format

Wiring Drawings (5.0) Drawing No. to be A new drawing is
created b co;'ntractor N/A to be created in

v AutoCAD format

System P&ID Drawing No. to be Anew drawmg is
created by contractor N/A to be created in

v AutoCAD format

192 Alarm & Monitoring System Repl T r 1

Construction Drawings (5.0) A new drawing is

Drawing No. to be

created by contractor N/A to be created in
v AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawing is
created b co‘ntractor N/A to be created in
v AutoCAD format

System P&ID A drawing i
v Drawing No. to be new rawmg is
created by contractor N/A to be created in
v AutoCAD format

19.3 NOT USED

19.4 NOT USED

19.5 MCR Console Refurbisk

Engine Room Console EWD 1-07-81-8 5 1ofl TIF TIF
Construction Drawings (5.0) Drawing No. to be A new drawing is
created bgy co;'ntractor N/A to be created in
AutoCAD format
Wiring Drawings (5.0) Drawing No. to be A new drawing is
) N/A to be created in
created by contractor AutoCAD format
System P&ID . A new drawing is

D No. to b

cre;i::::nbgy c(ojnt‘r)ac:or N/A tobe created in
AutoCAD format

19.6 NOT USED

19.7 Wheelh: Layout & Console Rework
General Arrangement Bridge Deck T13-1051-004

ADDITIONAL WORK - PWGSC 1379
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Annex “S” — Non-Disclosure Agreement

The following agreement must be signed and provided to the Contracting Authority, in order to obtain a copy of the
CCGS Terry Fox VLE RFP Appendix A - Technical Data Package, Annex “A” Statement of Work. Any amendments
to the Technical Data Package will be sent by email to those who have signed this agreement.
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Non-Disclosure Agreement
PWGSC Request for Proposal No. F7049-200041

CCGS Terry Fox VLE

(insert company’s name), referred to herein as “the Company”,
recognizes that, in the course of preparing its bid in response to the Request For Proposal F7049-200041,
the Company will be provided with, and given access to information that is confidential or proprietary in
nature, which belongs to or is licensed to Canada. Such confidential or proprietary information includes but
is not limited to: drawings, specifications, and any other documents, instructions, guidelines, data, material,
advice or other information whether received orally, in printed form, recorded electronically, or otherwise
and whether or not labeled as confidential, proprietary or sensitive, that is disclosed as a part of Request
For Proposal F7049-200041.

The Company hereby agrees, and must so instruct its employees, that they must not reproduce, copy, use,
divulge, release or disclose, in whole or in part, in whatever way or form, any information described above to
any person other than a person employed by Canada, or to a person expressly consented to in writing by
Canada, except on a need to know basis to employees within the Company. The Company undertakes to
safeguard the same and take all necessary and appropriate measures, including those set out in any written or
oral instructions issued by Canada, to prevent the disclosure of or access to such information in contravention
of this Agreement. The Company agrees that it will require that any person expressly consented to in writing by
Canada execute a Non-Disclosure Agreement on the same terms and conditions as those contained in this
Agreement prior to disclosure of the information described above.

The Company acknowledges that any information provided to the Company by or on behalf of Canada must be
used solely for the purpose of this Request for Proposal and remains the property of Canada or a third party, as
the case may be.

The Company agrees that the release or the issuance of any information described above is neither a
commitment by Canada to enter into any agreement(s) or award any contract(s) nor an authorization to the
Company to undertake any work which could be charged to Canada. Nothing herein obligates Canada to
award any contract for any work whatsoever.

The Company agrees that the obligations contained in this Non-Disclosure Agreement will survive the
completion of this solicitation process and the subsequent completion of any potential resulting contract.
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Name of Company

Name of Authorized Representative (please print)

Signature (I have the Authority to bind the Company). Date
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ANNEX “T” — General Conditions 1031-2, (2012-07-16), Contract Cost Principles
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1031-2 01 (2008-05-12) General Principle

The total cost of the Contract must be the sum of the applicable direct and indirect costs which are, or must be
reasonably and properly incurred and/or allocated, in the performance of the Contract, less any applicable credits.
These costs must be determined in accordance with the Contractor's cost accounting practices as accepted by
Canada and applied consistently over time.

1031-2 02 (2008-05-12) Definition of a Reasonable Cost

1. A cost is reasonable if the nature and amount do not exceed what would be incurred by an ordinary prudent
person in the conduct of a competitive business.

2. In determining the reasonableness of a particular cost, consideration will be given to:

a. whether the cost is of a type generally recognized as normal and necessary for the conduct of a
contractor's business or performance of the Contract;

b. the restraints and requirements by such factors as generally accepted sound business practices, arm's
length bargaining, federal, provincial and local laws and regulations, and contract conditions;

c. the action that prudent business persons would take in the circumstances, considering their
responsibilities to the owners of the business, their employees, customers, the Government and public
at large;

d. significant deviations from the established practices of the Contractor which may unjustifiably increase
the contract costs; and

e. the specifications, delivery schedule and quality requirements of the particular contract as they affect
costs.

1031-2 03 (2008-05-12) Direct Costs
There are three categories of direct costs:
a. "Direct Material Costs" meaning the cost of materials which can be specifically identified and measured as

having been used or to be used in the performance of the Contract and which are so identified and measured
consistently by the Contractor's cost accounting practices as accepted by Canada.

i. These materials may include, in addition to materials purchased solely for the performance of the
Contract and processed by the Contractor, or obtained from subcontractors, any other materials issued
from the Contractor's general stocks.

ii. Materials purchased solely for the performance of the Contract or subcontracts must be charged to
the Contract at the net laid-down cost to the Contractor before cash discounts for prompt payment.

iii. Materials issued from the Contractor's general stocks must be charged to the Contract in accordance
with the method as used consistently by the Contractor in pricing material inventories.

144



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif.

F7049-200041/B

Buyer ID - Id de lI'acheteur
043md

Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

F7049-200041

043mdF7049-200041

b. "Direct Labour Costs" meaning the costs of the portion of gross wages or salaries incurred for the Work, which
can be specifically identified and measured as having been incurred or to be incurred in the performance of
the Contract and which are so identified and measured consistently by the Contractor's cost accounting
practices as accepted by Canada.

c. "Other Direct Costs" meaning those applicable costs, not falling within the categories of direct material or direct
labour, but which can be specifically identified and measured as having been incurred or to be incurred in the
performance of the Contract and which are so identified and measured consistently by the Contractor's cost
practices as accepted by Canada.

1031-2 04 (2012-07-16) Indirect Costs

1. "Indirect Costs (overhead)" meaning those costs which, though necessarily having been incurred during the
performance of the Contract for the conduct of the Contractor's business in general, cannot be identified and
measured as directly applicable to the performance of the Contract.

2. These Indirect Costs may include, but are not necessarily restricted to, such items as:

a.

b.

indirect materials and supplies (*);
indirect labour;
fringe benefits (the Contractor's contribution only);

public services expenses: expenses of a general nature such as power, heat, light, operation and
maintenance of general assets and facilities;

fixed/period charges: recurring charges such as property taxes, rentals and reasonable depreciation
costs;

general and administrative expenses: including remuneration of executive and corporate officers,
office wages and salaries and expenses such as stationery, office supplies, postage and other
necessary administration and management expenses;

selling and marketing expenses associated with the goods, services or both being acquired under the
Contract;

general research or development expenses as considered applicable by Canada.

(*) For supplies of similar low-value, high-usage items the costs of which meet the above definition of Direct Material
Costs but for which it is economically expensive to account for these costs in the manner prescribed for direct costs,
then they may be considered to be indirect costs for the purposes of the Contract.

1031-2 05 (2008-05-12) Allocation of Indirect Costs

Indirect Costs must be accumulated in appropriate indirect cost pools, reflecting a contractor's organizational or
operational lines and these pools subsequently allocated to contracts in accordance with the following two

principles:
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a. the costs included in a particular indirect cost pool should have a similarity of relationship with each contract

to which that indirect cost pool is subsequently distributed; further, the costs included in an indirect cost pool
should be similar enough in their relationship to each other that the allocation of the total costs in the pool
provides a result which would be similar to that achieved if each cost within that pool were separately
distributed;

the allocation basis for each indirect cost pool should reflect, as far as possible, the causal relationship of the
pooled costs to the contracts to which these costs are distributed.

1031-2 6 (2008-05-12) Credits

The applicable portion of any income, rebate, allowance, or any other credit relating to any applicable direct or
indirect cost, received by or accruing to the Contractor, must be credited to the Contract.

1031-2 07 (2012-07-16) Non-applicable Costs

Despite that the following costs may have been or may be reasonably and properly incurred by the Contractor in
the performance of the Contract, they are considered non-applicable costs to the Contract:

a.

allowance for interest on invested capital, bonds, debentures, bank or other loans together with related bond
discounts and finance charges;

legal, accounting and consulting fees in connection with financial reorganization, security issues, capital stock
issues, obtaining of patents and licenses and prosecution of claims against Canada;

losses on investments, bad debts and collection charges;
losses on other contracts;

federal and provincial income taxes, excess profit taxes or surtaxes and/or special expenses in connection
with those taxes;

provisions for contingencies;

premiums for life insurance on the lives of officers and/or directors where proceeds accrue to the Contractor;
amortization of unrealized appreciation of assets;

depreciation of assets paid for by Canada;

fines and penalties;

expenses and depreciation of excess facilities;

unreasonable compensation for officers and employees;

specific product development or improvement expenses not associated with the product being acquired under
the Contract;
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n. advertising, except reasonable advertising of an industrial or institutional character placed in trade, technical
or professional journals for the dissemination of information for the industry or institution;

o. entertainment expenses;
p. donations except those to charities registered under the Income Tax Act;
g. dues and other memberships other than regular trade and professional associations;

r. fees, extraordinary or abnormal for professional advice in regard to technical, administrative or accounting
matters, unless approval from the Contracting Authority is obtained.

s. compensation in the form of dividend payments or calculated based on dividend payments;

t. compensation calculated, or valued, based on changes in the price of corporate securities, such as stock
options, stock appreciation rights, phantom stock plans or junior stock conversions; or, any compensation in
the form of a payment made to an employee in lieu of an employee receiving or exercising a right, option, or
benefit.
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Equipment Defined in SOW Item
Hull Cathodic Protection Equipment 114
Anti-Corrosion & Anti Fouling Equipment 11.6

Sandwich method repair for deck (engineering) 11.11

Governor 12.1

Steering Gear equipment 12.6
Stern-thruster motor and starter 12.8

Spare propeller blades 12.9

CPP Motors (control pitch propeller) 12.14

TEP Inverter equipment 14.5
Miscellaneous pumps 15.4

Fuel oil transfer equipment 15.8

Sewage treatment system equipment 16.4

Incinerator 16.10
Equipment for tow outfit upgrade 17.2

Deck machinery 17.3a

Autopilot upgrade 18.3

CCTV (camera System) 18.7

Gyro Compass 18.9
Wheelhouse layout & control equipment 19.7

Paint and Coatings Several
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ANNEX V PDR-CDR

DESIGN REVIEW MEETINGS DELIVERABLES TABLE

ITEMS

PDR - Preliminary Design Review Meeting (between Oct 2 to 22, 2022)
PRELIMINARY DOCUMENTS

CDR - Critical Design Review Meeting (between Jan 20 to Feb 9, 2023)
FINAL DOCUMENTS

PART A - GENERAL REQUIREMENTS

GR1 |General Requirements and 1. Any Overall Project Organizational Chart changes? 1. Any Overall Project Organizational Chart changes?
contract section requirements 2. updated version of the Milestone Delivery dates and VLE Work Schedule (must be produced with a 2. updated version of the Milestone Delivery dates and VLE Work Schedule
commercially available project management software; review proposed software) 3. Risk Management Register Update
3. update of subcontractor's and Field Service Representatives' (FSRs) commitments (commitments to 4. list of Government equipment that the Contractor intends to request (1.28)
finalize within 2 months)
4. Risk Management Register Update
5. Indigenous Participation Component Plan (contract Annex L)
GR2 |General Technical
GR3 |General Mechanical
GR4 |General Electrical
GR5 |Electro -Magnetic Interference
GR6 [Documentation 1. Updated Document and Drawing Registers 1. updated Document and Drawing Registers
GRY7 |Inspection, Tests and Trials 1. Overall ITP (completed for equipment purchases and all work period items) 1. Overall ITP (completed for equipment purchases and all work period items)
2. Pre-Arrival Sea Trial Test Plan, 2.0
GR8 | Stability 1. Preliminary Ship Stability Calculations with the new equipment/engineering changes. 1. Final Ship Stability Calculations with the new equipment/engineering changes.
GR9 |Berthing and Docking
GR10|Services
GR11|Field Service Representative 1.FSR commitments attained.
(FSR) Requirements
GR12|Integration and Power Detail of full power management approach must be provided by the Contractor for review and comment by  |Detail of full power management approach must be provided by the Contractor for review and comment by
Management the TA and Class Approval. The Power Management Plan must include: the TA and Class Approval. The Power Management Plan must include:
a)Description of all envisioned operational modes and primary means of overall load management a)Description of all envisioned operational modes and primary means of overall load management
associated with each. associated with each.
b)Detailed explanation of what power management functions reside in what hardware: Switchboard, b)Detailed explanation of what power management functions reside in what hardware: Switchboard,
CCAMS, PCS, other, and how such functions are integrated. CCAMS, PCS, other, and how such functions are integrated.
c)Detail of operator interface options and all operator selectable functionality and configuration options. c)Detail of operator interface options and all operator selectable functionality and configuration options.
d)Detail of all Automatic, Semi-Automatic, Manual and Emergency operational procedures. d)Detail of all Automatic, Semi-Automatic, Manual and Emergency operational procedures.
e)Drawing package, as required by Class, for approval of the overall Integration and Power Management e)Drawing package, as required by Class, for approval of the overall Integration and Power Management
Plan. Plan.
f)Definition of Integration and Power Management Software layout in which all related software, and its f)Definition of Integration and Power Management Software layout in which all related software, and its
host hardware, is identified. An explanation of the functionality and integration of all related software host hardware, is identified. An explanation of the functionality and integration of all related software
platforms must be offered as well as access to all such software. platforms must be offered as well as access to all such software.
PART B
10.0 SAFETY & SECURITY
10.1 |Life Raft Recertification
10.2 |Lifeboat & Miranda Davit Annual
Inspection
10.3 [Fire Detection System Replacement |a)Drawings and general manufacturer provided system, technical and parts information applicable to all a)Drawings and general manufaturer provided system, technical and parts information applicable to all
hardware and functionality proposed for the new FDS. hardware and functionality proposed for the new FDS.
b)Class approval documentation for proposed hardware b)Class approval documentation for proposed hardware
c)FDS Cabinet Arrangement Drawings c)FDS Cabinet Arrangement Drawings
d)Confirmation of proposed installation locations for all major components — central processing unit(s), d)Confirmation of proposed installation locations for all major components — central processing unit(s),
batteries, HMI stations etc. batteries, HMI stations etc.
e)Confirmation of proposed power supply requirements and arrangements. e)Confirmation of proposed power supply requirements and arrangements.
f)FDS Block Diagram f)FDS Block Diagram
g)Cable Route & Cable Loop Line Diagrams. Cable route drawing must show equipment layout, and as g)Cable Route & Cable Loop Line Diagrams. Cable route drawing must show equipment layout, and as
fitted cable routing over General Arrangement. fitted cable routing over General Arrangement.
10.4 |Fire Fighting Equipment

Recertification




DESIGN REVIEW MEETINGS DELIVERABLES TABLE
TEMS PDR - Preliminary Design Review Meeting (between Oct 2 to 22, 2022) CDR - Critical Design Review Meeting (between Jan 20 to Feb 9, 2023)
PRELIMINARY DOCUMENTS FINAL DOCUMENTS
10.5 |Watertight Door Replacement a)Drawings and general manufacturer provided technical and parts information applicable to all hardware a)Drawings and general manufacturer provided technical and parts information applicable to all hardware
proposed for the new WTDS. proposed for the new WTDS.
b)Class approval documentation for proposed hardware. b)Class approval documentation for proposed hardware.
c)System arrangement plan indicating proposed location and arrangement of the system overall and detai | |c)System arrangement plan indicating proposed location and arrangement of the system overall and detail
as applicable to each door installation. as applicable to each door installation.
d)Hydraulic system one line diagram d)Hydraulic system one line diagram
e)Hydraulic system piping arrangement indicating all system components and proposed hydraulic routing e)Hydraulic system piping arrangement indicating all system components and proposed hydraulic routing
over General arrangement over General arrangement
f)Electrical system drawings including proposed power supplies, all system interconnection requirements f)Electrical system drawings including proposed power supplies, all system interconnection requirements
and wiring requirements at each door. and wiring requirements at each door.
g)Cable list and connection diagrams. g)Cable list and connection diagrams.
h)Electric cable routing plan indicating all system components and cable runs over General Arrangement. h)Electric cable routing plan indicating all system components and cable runs over General Arrangement.
i)Detail drawings of hydraulic pump set motor controller i)Detail drawings of hydraulic pump set motor controller
j)All other documentation required by Class to allow Class approval of the proposed WTDS, its installation  |j)All other documentation required by Class to allow Class approval of the proposed WTDS, its installation
on the vessel and issuance of Class approved plans for the WTDS. on the vessel and issuance of Class approved plans for the WTDS.
k)Wheelhouse Panel Fire Door Status k)Wheelhouse Panel Fire Door Status
10.6 |Fire Main & Monitor Piping System
Replacement Submit the proposed BOM of the new fire main and monitor systems (preliminary) Submit the proposed BOM of the new fire main and monitor systems (final)
10.7 |Local Application Fire Fighting a)Drawings and manufacturer provided general technical and parts information applicable to all hardware a)Drawings and manufacturer provided general technical and parts information applicable to all hardware
System Installation proposed for the new LAFFS. proposed for the new LAFFS.
b)Layout drawing of pump, showing main dimensions and location of pipe connections and attachment b)Layout drawing of pump, showing main dimensions and location of pipe connections and attachment
points points
c)Class approval documentation for the proposed LAFFS hardware. c)Class approval documentation for the proposed LAFFS hardware.
d)LAFFS pipe and tube diagrams and arrangements. Pipe routing drawings must show equipment layout d)LAFFS pipe and tube diagrams and arrangements. Pipe routing drawings must show equipment layout
and proposed pipe and tube routing over General Arrangement as well proposed location of section valves |and proposed pipe and tube routing over General Arrangement as well proposed location of section valves
and spray nozzles. and spray nozzles.
e)Feed Pump location and piping size and routing detail e)Feed Pump location and piping size and routing detail
f)Fire main connection and piping size and routing detail. f)Fire main connection and piping size and routing detail.
g)Electrical diagrams confirming proposed power supply requirements and all other electrical and control g)Electrical diagrams confirming proposed power supply requirements and all other electrical and control
connections and cable routing. connections and cable routing.
h)Connection Diagram/Cable Schedule h)Connection Diagram/Cable Schedule
i)Internal circuit diagram of electric cabinets i)Internal circuit diagram of electric cabinets
j)Panel layouts j)Panel layouts
k)All other documentation required by Class to allow Class approval of the proposed system and its k)All other documentation required by Class to allow Class approval of the proposed system and its
installation on the vessel and issuance of Class approved plans for the LAFFS. installation on the vessel and issuance of Class approved plans for the LAFFS.
10.8 | Safety Relief Valves
10.9 |Fog Horn Installation
10.10|FM200 System Modification
10.11|FM200 System Monitoring
11.0 HULL & RELATED STRUCTURES
11.1 |Hull Cleaning
11.2 |Hull Inspection
11.3 |Hull and Structural Steel Repairs
11.4 |Hull Protection System Service
115 [Sea Chests & Sea Bays
11.6 |Sea Chest& Sea Bay Protection
System Service
11.7 |RO Suction Sea Chest
11.8 |Fender Repairs
11.9 |Hull Coating
11.10|Sea Valves and Connections
Main Deck Plating Repair
Superstructure and Decks Coating
Internal Steel Repair (Air Trunk)
Void & Miscellaneous Tanks
Vent & Sounding Pipes
.18|Forward Mast Replacement Drawing for the new mast Class approved drawing for the new mast
.19[Aft Bulwark Replacement |Drawing for the specified bulwark repairs and upgrades |Class approved drawing for the specified bulwark repairs and upgrades




DESIGN REVIEW MEETINGS DELIVERABLES TABLE

ITEMS

PDR - Preliminary Design Review Meeting (between Oct 2 to 22, 2022)
PRELIMINARY DOCUMENTS

Window & Skylight Replacement

Window Wiper Replacement

Forward Stores Hatch Replacement

Weather Door Replacement

Logistics Office Renovation

a)Preliminary Floor plan arrangement
b)Preliminary Elevation arrangement of each wall
c)Fixed mounting requirements for outfitting
d)Preliminary Bulkhead lining plan

e)Preliminary Ceiling lining plan

f)Preliminary Electrical outfit plan including 120VAC electrical receptacles, lighting and light switching
arrangement, ICS layout, phones and PA speaker arrangement, fire detection hardware layout, vessel's
LAN connection layout.

g)Complete BOM identifying detail of all outfitting to be installed.

11.26

Void Space Conversion

11.27

Alleyway Deck Coverings
Replacement

11.28

Bilge Cleaning

11.29

Galley Renovation

a)Preliminary Floor plan arrangement
b)Preliminary Elevation arrangement of each wall

c)Fixed mounting plan for all equipment and outfitting

d)Preliminary Bulkhead lining plan

e)Preliminary Ceiling lining plan

f)Preliminary Electrical outfit plan including 120VAC electrical receptacles, lighting and light switching
arrangement, ICS layout, phones and PA speaker arrangement, fire detection hardware layout.
g)Preliminary Domestic water plan

h)Preliminary Grey water plan

i)Complete BOM identifying detail of all equipment and outfitting proposed

j))OEM specification sheets for all new equipment proposed

k)Production drawings for all items of outfit requiring custom manufacture

Access and Closing Plan

11.30

Central Stores Rebuild

11.31

Focsle Deck Storage Locker
Installation

11.32

Noise Abatement

CDR - Critical Design Review Meeting (between Jan 20 to Feb 9, 2023)
FINAL DOCUMENTS

Drawing for the new hatch and hatch installation Class approved drawing for the new hatch and hatch installation

a)Final Floor plan arrangement

b)Final Elevation arrangement of each wall
c)Fixed mounting requirements for outfitting
d)Final Bulkhead lining plan

e)Final Ceiling lining plan

f)Final Electrical outfit plan including 120VAC electrical receptacles, lighting and light switching
arrangement, ICS layout, phones and PA speaker arrangement, fire detection hardware layout, vessel's
LAN connection layout.

g)Complete BOM identifying detail of all outfitting to be installed.

a)Final Floor plan arrangement

b)Final Elevation arrangement of each wall

c)Fixed mounting plan for all equipment and outfitting

d)Final Bulkhead lining plan

e)Final Ceiling lining plan

f)Final Electrical outfit plan including 120VAC electrical receptacles, lighting and light switching
arrangement, ICS layout, phones and PA speaker arrangement, fire detection hardware layout.
g)Final Domestic water plan

h)Final Grey water plan

i)Complete BOM identifying detail of all equipment and outfitting proposed

j)OEM specification sheets for all new equipment proposed

k)Production drawings for all items of outfit requiring custom manufacture

Access and Closing Plan

12.0 PROPULSION & MANOEUVERING SYSTEMS

12.

o

Propulsion Machinery Replacement

Refer to section 3.11 for all details, but generally to include, and not be limited to:

1. Preliminary Electrical schematics/design for the PS and the vessel;

2. Preliminary Electrical hardware for the PS and the vessel;

3. Preliminary Software Architecture/Design;

4. Preliminary Vibration Analysis for the PS with its sub-base and vessel's base and structure;
5. Preliminary Structural drawings/design for the PS and the vessel structure;

6. Preliminary Mechanical drawings/design for the PS and the vessel;

7. Preliminary Mechanical hardware for the PS and the vessel;

8. Preliminary Aux systems drawings/design for the PS and the vessel & Major components datasheets;
9. Preliminary Heat Rejection Analysis for the central cooling system;

10. Preliminary Auxiliary hardware for the PS and vessel;

Refer to section 3.11 for all details, but generally to include, and not be limited to:

. Final Electrical schematics/design for the PS and the vessel;

2. Final Electrical hardware for the PS and the vessel;

3. Final Software Architecture/Design;

4. Final Vibration Analysis for the PS with its sub-base and vessel's base and structure;
5. Final Structural drawings/design for the PS and the vessel structure;

6. Final Mechanical drawings/design for the PS and the vessel;
7
8
9
1

=

. Final Mechanical hardware for the PS and the vessel;

. Final Auxiliary systems drawings/design for the PS and the vessel & Major components datasheets;
. Final Heat Rejection Analysis for the central cooling system;

0. Final Auxiliary hardware for the PS and vessel;




DESIGN REVIEW MEETINGS DELIVERABLES TABLE

ITEMS

PDR - Preliminary Design Review Meeting (between Oct 2 to 22, 2022)
PRELIMINARY DOCUMENTS

CDR - Critical Design Review Meeting (between Jan 20 to Feb 9, 2023)
FINAL DOCUMENTS

11. Preliminary Details of a Failure Modes and Effect Analysis (FMEA) for the PS;

12. Preliminary EC Integration and Installation Specifications and Drawings;

13. Preliminary PS ship’s lifting/handling procedures with required setups, required vessel’'s shipping
route(s), dismantling(s), shipping opening(s), temporary structural reinforcement(s) packages (specs and
drawing);

14. Preliminary Design of the PS components' lifting and handling attachment points; tools and equipment
required for maintenance, for transportation, for temporary storage in the shipyard and for transfer from
storage to the vessel's engine room;

15. Preliminary PS (including all separate components and equipment) packaging and protection required for
transportation, temporary storage in the shipyard and transfer from storage to the vessel’'s engine room;
16. Preliminary PS Inspection Test Plan (PS ITP, for integration/refernence in the OVERALL ITP) to cover
as a minimum the FAT, VIT, DTP and SAT;

11. Final Details of a Failure Modes and Effect Analysis (FMEA) for the PS;

12. Final EC Integration and Installation Specifications and Drawings;

13. Final PS ship’s lifting/handling procedures with required setups, required vessel’s shipping route(s),
dismantling(s), shipping opening(s), temporary structural reinforcement(s) packages (specs and drawing);
14. Final Design of the PS components' lifting and handling attachment points; tools and equipment
required for maintenance, for transportation, for temporary storage in the shipyard and for transfer from
storage to the vessel's engine room;

15. Final PS (including all separate components and equipment) packaging and protection required for
transportation, temporary storage in the shipyard and transfer from storage to the vessel’'s engine room;
16. Final PS Inspection Test Plan (PS ITP, for integration/refernence in the OVERALL ITP) to cover as a
minimum the FAT, VIT, DTP and SAT;

17. Final listing of the Classification Society and/or TCMS appropriate and applicable Certifications and
Approvals required;

18. Final Integrated Logistics Support (ILS) documentation;

19. Final Shipping and Handling and route

12.2 |Bubbler Compressor Replacement
12.3 [Bubbler Piping Replacement a)BOM for the new bubbler compressor air discharge piping system. a)BOM for the new bubbler compressor air discharge piping system.
b)Class approval documentation for all proposed materials b)Class approval documentation for all proposed materials
c)Access and Closing Plan as per section 3.2 c)Access and Closing Plan as per section 3.2
12.4 |Bubbler Piping Cofferdam
Construction
12.5 |Rudder, Stock & Carrier Bearing
Inspection
12.6 | Steering Gear & Control Upgrade
12.7
12.8 |Stern Thruster Maintenance New motor and VFD proposal package : New motor and VFD proposal package :
a)Motor specification detail a)Motor specification detail
b)VFD specification detail. b)VFD specification detail.
c)Electric cabling requirement detail. c)Electric cabling requirement detail.
d)Detail of all measures incorporated in the motor/VFD package to mitigate common mode voltage risks. d)Detail of all measures incorporated in the motor/VFD package to mitigate common mode voltage risks.
e)Detail of all requirements for integration, connection and configuration with the existing stern thruster e)Detail of all requirements for integration, connection and configuration with the existing stern thruster
control system. control system.
f)Class approval documentation for all proposed hardware
12.9 |Propellers Service
12.10| Tailshafts & Stern Tubes
12.11|Rope Guards
12.12|Tailshafts Weardown
12.13|Intermediate Shafts & Bearings
12.14|CPP System Service
13.0 ELECTRICAL POWER GENERATION
13.1 [Shaft Alternator Replacement & include — but not be limited to — the following : include — but not be limited to — the following:
Frequency Stabilization a)Electrical Single Lines and Schematics - preliminary a)Electrical Single Lines and Schematics -- final
b)Complete Bill of Materials (BoM) - preliminary b)Complete Bill of Materials (BoM) - final
c)Mechanical Drawings - preliminary c)Mechanical Drawings - final
d)Operation Procedures d)Operation Procedures
e)Maintenance Procedures e)Maintenance Procedures
f)A documentation registry f)A documentation registry
g)Factory Acceptance Test Procedures up to and including full load trials g)Factory Acceptance Test Procedures up to and including full load trials
h)Site Acceptance Test Procedures h)Site Acceptance Test Procedures
i)Functional Descriptions i)Functional Descriptions
j) Class Approval
14.0 ELECTRICAL POWER DISTRIBUTION
14.1 |Electrical System Analysis Short Circuit Calculations - preliminary Short Circuit Calculations - final

Coordination Analysis - preliminary
Arc Flash Analysis - preliminary

Load Analysis Study - preliminary
SINGLE LINE DIAGRAM - preliminary

Coordination Analysis - final
Arc Flash Analysis - final

Load Analysis Study - final
SINGLE LINE DIAGRAM - final
Class approval




DESIGN REVIEW MEETINGS DELIVERABLES TABLE

ITEMS

PDR - Preliminary Design Review Meeting (between Oct 2 to 22, 2022)
PRELIMINARY DOCUMENTS

CDR - Critical Design Review Meeting (between Jan 20 to Feb 9, 2023)
FINAL DOCUMENTS

14.8

Megger Survey

14.2 | Switchboards Upgrade

14.3 |Motor Control Centers Upgrade

14.4 |Electrical Distribution Panels Service |provide a DC power supply plan - preliminary provide a DC power supply plan - final

14.5 | TEP Inverter Replacement a)TEP Inverter capacity determination based on assessment, and Class approval, of all electrical loads, a)TEP Inverter capacity determination based on assessment, and Class approval, of all electrical loads,

new and existing, that must be supplied from the TEP system.

b)Updated electrical drawing indicating all loads to be supplied by the new TEP system.

c)Complete BOM for a new TEP Inverter system

d)Product data and specification sheets for all hardware to be installed.

e)An Access Plan that details any structural removals required to facilitate replacement of the TEP Inverter
and charger.

f)A Closing Plan that details all structural material specifications and weld procedure details required for
reassembly of structural removals identified in the Access Plan

14.9 [Thermal Scan Survey

15.0 AUXILIARY SYSTEMS

151

Sea Water Piping System
Replacement

Bilge & Ballast System Piping
Replacement

Ballast Tanks

Pump Replacement

Fuel Oil Transfer Equipment
Replacement

15.16|Lube Oil Tanks

Transfer Pumps

a)General arrangement drawings,

b)OEM information and specifications and performance data sheets

c)Confirmation of new pump fit within existing piping arrangement.

Suction Strainer

a)General Arrangement drawings and verification that mesh size is in accordance with the requirements of
the transfer pump manufacturer

Flow Meters

a)General Arrangement and detail drawings.

b)OEM specifications and performance and accuracy data sheets.

c)Confirmation of fit within exiting piping arrangement,

d)Confirmation of ability to communicate flow data to CCAMS and communications protocol used.
Quick Closing Valve System

a)General Arrangement and detail drawings of valves and control system

b)Confirmation of valve fit within existing piping arrangement.

c)Confirmation of proposed means of operation — pneumatic or hydraulic.

Fuel Oil Tanks
Compressed Air System

16.0 DOMESTIC SYSTEMS

Access and Closing Plan Access and Closing Plan (approved by class)

new and existing, that must be supplied from the TEP system.

b)Updated electrical drawing indicating all loads to be supplied by the new TEP system.

c)Complete BOM for a new TEP Inverter system

d)Product data and specification sheets for all hardware to be installed.

e)Class approval documentation for the new TEP Inverter and the new battery charger.

f)An Access Plan that details any structural removals required to facilitate replacement of the TEP Inverter
and charger.

g)A Closing Plan that details all structural material specifications and weld procedure details required for
reassembly of structural removals identified in the Access Plan

Transfer Pumps

a)General arrangement drawings,

b)OEM information and specifications and performance data sheets

c)Confirmation of new pump fit within existing piping arrangement.

Suction Strainer

a)General Arrangement drawings and verification that mesh size is in accordance with the requirements of
the transfer pump manufacturer

Flow Meters

a)General Arrangement and detail drawings.

b)OEM specifications and performance and accuracy data sheets.

c)Confirmation of fit within exiting piping arrangement,

d)Confirmation of ability to communicate flow data to CCAMS and communications protocol used.
Quick Closing Valve System

a)General Arrangement and detail drawings of valves and control system

b)Confirmation of valve fit within existing piping arrangement.

c)Confirmation of proposed means of operation — pneumatic or hydraulic.

General

a)Proof of Class approval of all proposed new hardware.

b)BOM for all other proposed material supply for this item.

c)The Contractor must be responsible for confirming all sizing and bolting arrangement detail for all
hardware to be supplied prior to placing orders.

16.1

Domestic Water System Piping
Replacement

a)Proposed pressure pump suction/discharge and aft circulating pump piping modification plan. This plan
must be accepted by the TA and approved by Class prior to commencement of piping alterations.
b)A complete BOM for all components of the new piping systems

a)Proposed pressure pump suction/discharge and aft circulating pump piping modification plan. This plan
must be accepted by the TA and approved by Class prior to commencement of piping alterations.
b)A complete BOM for all components of the new piping systems
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16.5

Replacement

Sewage & Grey Water System
Replacement

16.2 |Domestic Water System Equipment  |submit details (layout, P&ID and electrical drawings and/or data specifications) of all proposed hardware submit details (layout, P&ID and electricaldrawings and/or data specifications) of all proposed hardware
Replacement supply, such as: supply, such as:
a)Pressure Pump Units a)Pressure Pump Units
b)Pressure Tanks b)Pressure Tanks
c)Hot Water Heater and Control Panel c)Hot Water Heater and Control Panel
d)Circulating Pump Units d)Circulating Pump Units
e)Dosing Pumps e)Dosing Pumps
f)Chlorine Analyzers f)Chlorine Analyzers
g)Chlorine Injectors g)Chlorine Injectors
16.3 |Domestic Water Tanks Access and Closing Plan Access and Closing Plan (approved by class)
16.4 |Sewage Treatment Plant

16.7

Fridge Plant Replacement

a)Schematic diagram of the new RS
b)Design calculations for the new RS
c)Complete BOM for the new RS
d)Detail of RS electrical, control and monitoring system and confirmation of communication capability with
vessel's CCAMS.

e)Individual component manufacturer technical data sheets for all components of the new RS.

16.8

Fridge Space Refurbishment

16.9

Electronics Room AC Replacement

a)Schematic diagram of the new Mini-Split Air conditioning System.

b)Design calculations for the new Mini-Split Air Conditioning System

c)Complete BOM for the new Mini-Split Air Conditioning Syste,

d)Individual component manufacturer technical data sheets for all components of the new Mini-Split Air
Conditioning System.

e)Seat and hood drawings as defined in sections 3.2.1.2 through 3.2.1.5.

f)Any other documentation as may be required by Class in support of Class approval of final plan for all
work herein specified.

16.10

Incinerator Replacement & Upgrade

16.11

Machinery Space Ventilation
Maintenance

a)Aft Auxiliary Machinery Space Vent Housing Port

b)Aft Auxiliary Machinery Space Vent Housing Starboard

c)Fwd. Auxiliary Machinery Space Vent Louver Wave Deflector Port & Starboard

d)Fwd. Auxiliary Machinery Space Supply Trunking Modification

Plan approval documents must include:

a)Schematic diagram of the new designs

b)Complete BOM for the new designs

c)Any other documentation as may be required by Class in support of Class approval of final plan for all
work herein specified.

16.12

HVAC Systems Duct Cleaning

16.13

Galley Air Conditioning Installation

a)Design calculations for the new mounting structures.

b)Complete BOM for the new Mini-Split Air Conditioning System

c)Individual component manufacturer technical data sheets for all components of the new Mini-Split Air
Conditioning System.

d)Mounting drawings as referenced in sections 3.2.1.2 and 3.2.1.3.

e)Any other documentation as may be required by Class in support of Class approval of final plan for all
work herein specified.

16.14

Galley Exhaust System Maintenance

16.15

Galley Exhaust Fan Silencer
Installation

a)Schematic diagram of the new Silencer, Fan and trunking system.

b)Design calculations for the new Silencer, Fan and trunking system.

c)Complete BOM for the new Silencer, Fan and trunking system

d)Individual component manufacturer technical data sheets for all components of the new Silencer, Fan
and trunking system.

16.16

Machinery Space Fan Maintenance

16.17

Natural Ventilation Refurbishment

a)Schematic diagram of the new RS
b)Design calculations for the new RS
c)Complete BOM for the new RS
d)Detail of RS electrical, control and monitoring system and confirmation of communication capability with
vessel's CCAMS.

e)Individual component manufacturer technical data sheets for all components of the new RS.

a)Schematic diagram of the new Mini-Split Air conditioning System.

b)Design calculations for the new Mini-Split Air Conditioning System

c)Complete BOM for the new Mini-Split Air Conditioning Syste,

d)Individual component manufacturer technical data sheets for all components of the new Mini-Split Air
Conditioning System.

e)Seat and hood drawings as defined in sections 3.2.1.2 through 3.2.1.5.

f)Any other documentation as may be required by Class in support of Class approval of final plan for all
work herein specified.

a)Aft Auxiliary Machinery Space Vent Housing Port

b)Aft Auxiliary Machinery Space Vent Housing Starboard

c)Fwd. Auxiliary Machinery Space Vent Louver Wave Deflector Port & Starboard

d)Fwd. Auxiliary Machinery Space Supply Trunking Modification

Plan approval documents must include:

a)Schematic diagram of the new designs

b)Complete BOM for the new designs

c)Any other documentation as may be required by Class in support of Class approval of final plan for all
work herein specified.

a)Design calculations for the new mounting structures.

b)Complete BOM for the new Mini-Split Air Conditioning System

c)Individual component manufacturer technical data sheets for all components of the new Mini-Split Air
Conditioning System.

d)Mounting drawings as referenced in sections 3.2.1.2 and 3.2.1.3.

e)Any other documentation as may be required by Class in support of Class approval of final plan for all
work herein specified.

a)Schematic diagram of the new Silencer, Fan and trunking system.

b)Design calculations for the new Silencer, Fan and trunking system.

c)Complete BOM for the new Silencer, Fan and trunking system

d)Individual component manufacturer technical data sheets for all components of the new Silencer, Fan

and trunking system.
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16.18

Steering Gear Compartment
ventilation modification

a)Schematic diagram of the new Mini-Split Air conditioning System.

b)Design calculations for the new Mini-Split Air Conditioning System

c)Complete BOM for the new Mini-Split Air Conditioning System,

d)Individual component manufacturer technical data sheets for all components of the new Mini-Split Air
Conditioning System.

e)Mounting plans for the indoor and outdoor units.

a)Schematic diagram of the new Mini-Split Air conditioning System.

b)Design calculations for the new Mini-Split Air Conditioning System

c)Complete BOM for the new Mini-Split Air Conditioning System,

d)Individual component manufacturer technical data sheets for all components of the new Mini-Split Air
Conditioning System.

e)Mounting plans for the indoor and outdoor units.

16.19

Wheelhouse Ventilation System
Replacement

a)Schematic diagram of the new Air Handling Unit

b)Design calculations for the new Air Handling Unit

c)Complete BOM for the new Air Handling Unit

d)Individual component manufacturer technical data sheets for all components of the new Air Handling
Unit New Design Criteria

e)Any other documentation as may be required by Class in support of Class approval of final plan for all
work herein specified.

a)Schematic diagram of the new Air Handling Unit

b)Design calculations for the new Air Handling Unit

c)Complete BOM for the new Air Handling Unit

d)Individual component manufacturer technical data sheets for all components of the new Air Handling
Unit New Design Criteria

e)Any other documentation as may be required by Class in support of Class approval of final plan for all
work herein specified.

17.0 DECK EQUIPMENT/SHIP SUPPORT SYSTEMS

171

40 Ton deck Crane Replacement

Documents to Be Submitted Within Three (3) Months After Placement of Order

The following list of drawings / documents must be submitted to Canada after the ordering of the selected
crane:

i.Load and information charts

ii.Crane foundation design included associated forces and moments

iii.List of all critical components and certification(s) that these components meet:

oboth the Classification Rules and Transport Canada Marine Safety requirements,

ohave material traceability,

oapproved CWB welding procedures (as applicable), and

onon-destructive examination requirements.

iv.Approved installation drawings

v.Detailed approved drawings of any structure that may have to be installed as detailed in the engineering
analysis and FEA report.

vi.Foundation/mountings details

vii.Schematic drawings of all systems i.e., hydraulic, electrical, alarm etc.

viii.All relevant class approved drawings and documents.

ix.Installation drawings indicating foundation details and procedures showing space constraints for
withdrawal of various accessories of all the offered machinery and equipment.

x.Provide a comprehensive and detailed listing (i.e., operating voltages and amperage requirements etc.)
of the cranes safety alarm(s), set operating and operating points to allow for modifications to be made to the
existing AMS system to accept the new I/O inputs.

17.2

Deck Machinery Mechanical Service

17.3

Deck Machinery Electrical

17.4

Stern Roller Service

17.5

Mooring Winch Installation

a)Drawings and specification detail of the proposed new mooring winches.

b)Confirmation of new winch manufacturer technical, service and parts support on the East Coast of
Canada.

c)Specifications and detail of new winch drive motors and variable frequency drives.

d)New mooring plan for the forecastle deck reflecting the new mooring winches, their integration with
existing mooring hardware and any additional, new mooring hardware to facilitate application of the new
winches.

e)Drawings and specification for any upgraded or new mooring hardware required to accommodate
application of the new winches.

f)Full structural assessment report in way of the new winches and all related mooring hardware.
g)Drawings of any required structural modifications to accommodate the new winches and the new
mooring plan.

h)Drawings of new winch seats.

i)Electrical drawing package defining electrical power supply requirements and all cabling requirements for
the new winch installation.

Along with any finalized drawings from Preliminary,
The Contractor must submit the following certificates and reports in triplicate (1 original + 2 copies) after FAT
trial:

a)FAT test data duly signed by Class,
b)Classification Type approval,
c)Manufacturer Test Certificates

a)Drawings and specification detail of the proposed new mooring winches.

b)Confirmation of new winch manufacturer technical, service and parts support on the East Coast of
Canada.

c)Specifications and detail of new winch drive motors and variable frequency drives.

d)New mooring plan for the forecastle deck reflecting the new mooring winches, their integration with
existing mooring hardware and any additional, new mooring hardware to facilitate application of the new
winches.

e)Drawings and specification for any upgraded or new mooring hardware required to accommodate
application of the new winches.

f)Full structural assessment report in way of the new winches and all related mooring hardware.
g)Drawings of any required structural modifications to accommodate the new winches and the new
mooring plan.

h)Drawings of new winch seats.

i)Electrical drawing package defining electrical power supply requirements and all cabling requirements for
the new winch installation.
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Auto pilot replacement

Distance measuring system upgrade

18.9

Gyro Compass

17.6 |Stores Crane Replacement a)General arrangement drawing of the proposed new crane a)General arrangement drawing of the proposed new crane
b)Load chart for the proposed new crane. b)Load chart for the proposed new crane.
c)Full specification sheet for the proposed new crane verifying all other specified requirements are c)Full specification sheet for the proposed new crane verifying all other specified requirements are
satisfied. satisfied.
d)Mounting detail of the proposed new crane and verification that modification of the existing seat will not d)Mounting detail of the proposed new crane and verification that modification of the existing seat will not
be required. be required.
e)Verification that the existing seat and deck structure are of sufficient strength to carry the proposed e)Verification that the existing seat and deck structure are of sufficient strength to carry the proposed
crane. crane.
f)Electrical drawing for the proposed crane confirming existing electrical supply will not have to be f)Class approval documentation for the new crane for intended application on the vessel.
upgraded. g)Electrical drawing for the proposed crane confirming existing electrical supply will not have to be

upgraded.

17.7 [Bollard Replacement Manufacturer drawings of the new bollards. (may be included with 17.5 items)

17.8 |Anchors and chain inspection

17.9 |Windlass

17.10|Chain Locker inspection

17.11|5 Ton Crane inspection

17.12| Towing Outfit a)General arrangement drawing a)General arrangement drawing
b)Load chart b)Load chart
c)Full specification sheet verifying all other specified requirements are satisfied. c)Full specification sheet verifying all other specified requirements are satisfied.
d)Mounting detail and verification that modification of the existing structure will not be required. d)Mounting detail and verification that modification of the existing structure will not be required.
e)Verification that the existing seat and deck structure are of sufficient strength e)Verification that the existing seat and deck structure are of sufficient strength
f)Electrical drawing confirming existing electrical supply will not have to be upgraded. f)Electrical drawing confirming existing electrical supply will not have to be upgraded.

g)Class approval documentation for the new crane for intended application on the vessel.
18.0 VESSEL COMMUNICATIONS & NAVIGATION
18.1 |Internal Communication System a)Proposed Service Provider for design and supply of the ICS. a)Proposed Service Provider for design and supply of the ICS.
Upgrade b)Make, model and manufacturer of the proposed ICS. b)Make, model and manufacturer of the proposed ICS.

c)Proposed ICS components and sub-components parts list. c)Proposed ICS components and sub-components parts list.
d)OEM technical information, drawings, dimensions, power consumption, heat dissipation and other d)OEM technical information, drawings, dimensions, power consumption, heat dissipation and other
specifications for proposed system hardware. specifications for proposed system hardware.
e)System general arrangement and component layout plan on the vessels’ General Arrangement drawings. |e)System general arrangement and component layout plan on the vessels’ General Arrangement drawings.
f)Single line block diagrams with cable type identification of the system as laid out on each deck on the f)Single line block diagrams with cable type identification of the system as laid out on each deck on the
vessel's General Arrangement drawings. vessel's General Arrangement drawings.
g)Overall system electrical wiring drawings for the proposed system including identification of all required g)Overall system electrical wiring drawings for the proposed system including identification of all required
power supplies. power supplies.
h)Cable routing drawings h)Cable routing drawings
i)Cable list and connection and termination diagrams for the proposed system i)Cable list and connection and termination diagrams for the proposed system
j)Preliminary, operation, installation, and service manuals for the proposed ICS. j)Preliminary, operation, installation, and service manuals for the proposed ICS.
k)All other documentation required by Class to allow Class approval of the proposed ICS, its installation on  [k)AIl other documentation required by Class to allow Class approval of the proposed ICS, its installation on
the vessel and issuance of Class approved plans for the ICS. the vessel and issuance of Class approved plans for the ICS.

18.2 |AIS replacement

19.0 INTEGRATED CONTROL SYSTEMS
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19.1 |Propulsion Control System Upgrade |a)Description of PCS system general layout and system overview. a)Description of PCS system general layout and system overview.
b)Technical information and specifications for all PCS hardware components b)Technical information and specifications for all PCS hardware components
c)Proof of Class approval of the hardware package proposed c)Proof of Class approval of the hardware package proposed
d)Drawings of all console panels, HMI and/or stand-alone instrumentation and controls detailing all d)Drawings of all console panels, HMI and/or stand-alone instrumentation and controls detailing all
hardware and its layout within the consoles. hardware and its layout within the consoles.
e)Description of all related system integration requirements and communication protocols applied. e)Description of all related system integration requirements and communication protocols applied.
f)Detailed description of PCS control logic, functionality, and operational requirements demonstrating that f)Detailed description of PCS control logic, functionality, and operational requirements demonstrating that
all specified requirements are met. all specified requirements are met.
g)Electrical wiring diagrams indicating all power and communication cabling requirements, cable types and [g)Electrical wiring diagrams indicating all power and communication cabling requirements, cable types and
cable termination connection detail. cable termination connection detail.
h)Electric cable route layout presented over General Arrangement and/or Machinery Arrangement h)Electric cable route layout presented over General Arrangement and/or Machinery Arrangement
drawings. drawings.
i)Description of software access, management, and security requirements. i)Description of software access, management, and security requirements.
j)Description of remote access requirements and functionality j)Description of remote access requirements and functionality
k)Any other documentation as may be required for Class approval of the new PCS and the issuing of a k)Any other documentation as may be required for Class approval of the new PCS and the issuing of a
Class Approved Plan for the new PCS installation on the vessel, acceptable to the TA. Class Approved Plan for the new PCS installation on the vessel, acceptable to the TA.

19.2 |Alarm & Monitoring System a)Network topology, a)Network topology,

Replacement b)System block diagram, b)System block diagram,

c)General system description c)General system description
d)Description of normal operator instructions and operator input options d)Description of normal operator instructions and operator input options
e)ldentification of redundancies e)ldentification of redundancies
f)Electrical wiring drawings f)Electrical wiring drawings
g)Electrical connection drawings g)Electrical connection drawings
h)Cable arrangement drawings identifying cable requirements, routing, and connections h)Cable arrangement drawings identifying cable requirements, routing, and connections
i)BOM for the complete system i)BOM for the complete system
j)Confirmation of all software to be applied j)Confirmation of all software to be applied
k)Description of all software operator access requirements, any operator software access restrictions and  |k)Description of all software operator access requirements, any operator software access restrictions and
how they are managed. how they are managed.
l)Complete 1/O list with description of functionality at each l)Complete 1/O list with description of functionality at each
m)Description of all control functions m)Description of all control functions
n)Description of Power Management philosophy to be applied, definition of functional controls and n)Description of Power Management philosophy to be applied, definition of functional controls and
integration detail between CCAMS and all related systems integration detail between CCAMS and all related systems
o)Failure Modes and Effects Analysis of all control functionality of the new CCAMS and overall approach o)Failure Modes and Effects Analysis of all control functionality of the new CCAMS and overall approach
to Power Management to Power Management
p)Preliminary HMI page presentation drawings or images p)Preliminary HMI page presentation drawings or images
q)Any other documentation as required for system approval by Class. q)Any other documentation as required for system approval by Class.

19.3

19.4

19.5 |MCR Console Refurbishment The MCRCD =documentation package must include: The MCRCD documentation package must include:

a)MCR console layout proposal drawings based on detail of all new hardware requirements as defined in
each related specification items. The final mounting and positioning of all items, equipment must be laid out
on drawings, to a scale of 1:25, for review and acceptance by the CG TA.

b)The integrated system must be arranged with sufficient redundancy and/or segregation so as to prevent
loss of control, monitoring or alarm functions for multiple main functions upon a single failure.

c)Revision and or modification of the proposed layout of consoles and the associated components, based
on the inputs from Canada.

a)MCR console layout proposal drawings based on detail of all new hardware requirements as defined in
each related specification items. The final mounting and positioning of all items, equipment must be laid out
on drawings, to a scale of 1:25, for review and acceptance by the CG TA.

b)The integrated system must be arranged with sufficient redundancy and/or segregation so as to prevent
loss of control, monitoring or alarm functions for multiple main functions upon a single failure.

c)Revision and or modification of the proposed layout of consoles and the associated components, based
on the inputs from Canada.

d)Once the Design has been completed, a copy of the design report is to be provided to Canada for final
verification and confirmation.

e)The design must meet the requirements of both Class and TCMSS and the Contractor must be
responsible for the development and producing of the required construction and installation drawings
needed, as well as any submissions to Class (ABS) for approvals.
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19.7

Rework

Wheelhouse Layout & Console

The documentation package must include:

a)Console layout proposal drawings based on detail of all new hardware requirements as defined in each

related specification items. The final mounting and positioning of all items, equipment must be laid out on

drawings, to a scale of 1:25, for review and acceptance by the CG TA.

b)Revision and or modification of the proposed layout of consoles and the associated components, based
on the inputs from Canada.

The documentation package must include:

a)Console layout proposal drawings based on detail of all new hardware requirements as defined in each
related specification items. The final mounting and positioning of all items, equipment must be laid out on
drawings, to a scale of 1:25, for review and acceptance by the CG TA.

b)Revision and or modification of the proposed layout of consoles and the associated components, based
on the inputs from Canada.

c) Once the Design has been completed, a copy of the design report is to be provided to Canada for final
verification and confirmation.

d)The design must meet the requirements of both Class and TCMSS and the Contractor must be
responsible for the development and producing of the required construction and installation drawings
needed, as well as any submissions to Class (ABS) for approvals.
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ISSOP-06 COVID-19 Process for Non-CCG Personnel Accessing a CCG Facility/Vessel
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iSSOP-06
COVID-19 PrRocEss ForR NonN-CCG
PERSONNEL ACCESSING A CCG
FACILITY/VESSEL

Purpose

The purpose of this Incident Specific Standard Operating Procedure (ISSOP) is to provide
direction for granting access to Non-CCG Personnel entering CCG facilities/vessels. For
supernumeraries joining vessels or aircraft, refer to ISSOP-06A Process for Supemumeraries
joining CCG Vessels or aircraft. ‘

Screening shall occur for all personnel prior to site access

Step Process for Non-CCG Personnel Accessing a CCG Facility/Vessel

Non-CCG Personnel include but are not limited to: cleaning staff, commissionaires and
1 contractors.

All access to the site must be necessary to maintain CCG program delivery.

CCG employees, Vessel Managers, Superintendents, arranging access for Non-CCG
Personnel to any Canadian Coast Guard Facility in the Atlantic Region (e.g. CCG
Headquarters, SAR stations, MCTS sites, CCG Vessels, helicopter hangars, etc.) shall foliow
the process outlined below:

a) Inform the Non-CCG personnel that they will be required to complete the COVID-19
Canadian Coast Guard Screening Questionnaire — Atlantic Region (SQ) and
Temperature Verification on site prior to entering/accessing a Coast Guard
Facility/Vessel and that their information will be retained for contact tracing purposes
only;

b) Instruct the Non-CCG personnel to report to the appropriate screening area for the site
they will be accessing to complete the screening.

2 c) Inform the Non-CCG personnel (out of province personnel, or persons from areas of
increased COVID-19 activity) of the ability to have a voluntary or optional COVID-19
test prior to arrival on site to facilitate the requirement for isolation timings.

» (May not be available at remote locations and should not be used as a sole guideline)
d) When practical, advance notice of 48 hrs prior to arrival of Non-CCG personnel shall

be given to Commanding Officers of vessels/helicopters/sites to be attendedj, S0
arrangements can be made for ongoing operations.

In the event 48 hrs notice is not practical, written approval must be granted by the
Commanding Officer of vessels/helicopters/sites prior to Non-CCG personnel being granted
access. ’

1 July 2021 Version: 1A
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For questions or concerns please call the Regional Operations Centre (709) 772-7043.

Entry to any facility or vessel should be avoided if possible. Anyone entering a CCG facility or
vessel shall follow COVID-19 PREVENTION PROTOCOLS and self-monitor for
SYMPTOMS.

A face covering shall be worn if physical distancing (2m or 6 feet) cannot be maintained.
Ultimate discretion on wearing of a face covering shall be up to the Commanding Officer (or
their delegate), or the shore-based Senior Designated Officer for the facility.

Daily onsite screening and temperature verification shall be conducted in accordance with
ISSOP-07 Screening and Temperature Verification for all individuals accessing CCG sites.

There are designated screening facilities located at the following sites:
ST. JOHN'S, NL DARTMOUTH, NS

250 Southside Base (New Bidg) 50 Discovery Drive

Screening Available 24/7 via Kiosk Screening Available 24/7 via Kiosk
; BIO Jetty Gate - Alantra Trailer

28_0 Southside Road Gate (Old Bldg) Mon-Fri : 06:30-17:00 (Local)

Gilbert Boardroom

Mon-Sun (7 days): 06:00-18:00 (Local) Sat-Sun : 06:30-13:30 (Local)

Upon screening, Non-CCG Personnel (including contractors) accessing a CCG Vessel will
be issued an access card date stamped for the day of screening. Personnel will be required to
present this card at the gangway prior to being granted access. Once access is granted, the
individual is then required to sign onto the ship’s visitors log, and will sign out at all times
when departing the vessel. Card will be kept with Non-CCG personnel at all times when
accessing vessel/helicopter/site.

Non-CCG Personnel will be met at the gangway by the applicable CG Representative,
provided necessary vessel safety familiarization (on first day only) and instructions, then
directed to the work site location via a pre-planned route.

Personnel are required to follow all Covid-19 protocols for social distancing and PPE (wearing
a mask) at all times when on CCG Premises.

Personnel are required to adhere to all instructions provided by CCG, and failure to comply
will be reported to company management, and may result in the individual being required to
depart the CCG premises.

CCG Vessels located outside of BIO CCG Base, Dartmouth, NS or CCG Base St. John's, NL
are required to complete Covid-19 screening on a daily basis for all Non-CCG Personnel
boarding the vessel.

Personnel must follow the site specific screening and temperature verification process for any
location where a designaied screening facility has not been established or for after hours
screening.

Each Facility/Vessel shall complete the CCG Atlantic Region COVID-19 Sign-In Sheet
(E1)]
Data must be stored by date to allow for rapid generation of workplace access history for

contact tracing purposes. Information must be stored according to COVID-19 Canadian Coast
Guard Screening Questionnaire — Atlantic Region (SQ).

Effective:
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