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If there is any discrepancy between the English and French document, the English document takes 
precedence. 

W8476-226486/A  
Advanced Improvised Explosive Device Detection and Defeat (AIEDDD) Project 

Request for Information (RFI) Process 
______________________________________________________________________________ 

  UNCLASSIFIED - NON CLASSIFIÉ 
Request for Information Amendment 001 has been raised to answer questions from 
Industry, as follows: 

Question 1: 
 
With regards to the above mentioned RFI, is there a schedule available which will give us a time line for the 
various stages of this project? 
 
Response 1:  
 
The current schedule for the project is as follows: 
 
1. Definition approval Fall 2022 
2. Draft Request for Proposals released in 2023 
3. Implementation approval Fall 2024 
4. RFPs released in 2025, followed by contracts awarded. 
 
Please note that these timelines are subject to change over time. 
 
Question 2: 

 
On review we note that the documents does not reference any quantities or time lines. From a suppliers 
perspective this is very important information. Are you able to provide a top level project schedule and 
desired quantities? We understand that data would be for planning purposes only and may be subject to 
change. 
 
Response 2: 
 
The quantities are as follows: 
  
Annex A – Unmanned Ground Vehicle System (UGVS) – QTY: Mini UGV: 43-48, Small UGV: 43-59 
Annex B – Mini Unmanned Aerial System (MUAS) – QTY: 129-160 
Annex C – Hyperspectral Imagery Payload for Blackjack – QTY: 3-5 
Annex D.1 – High Energy Laser (HEL) System – QTY: 2-4 
Annex D.2 – HEL Trailer – QTY: 0-1 

 
Please note that these quantities are subject to change over time. 
 
All other terms and conditions remain unchanged. 
 
 


