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DESCRIPTION OF HVAC DEMOLITION:

REMOVE AHU-5 DUCTWORK INDICATED. CONTRACTOR SHALL COMPLETE
THIS WORK AT TIME DIRECTED BY DEPARTMENTAL REPRESENTATIVE.
PROVIDE NEW THERMAL INSULATION & TAGGING. CONTRACTOR SHALL
REINSTATE DUCT SECTION WITH EASE OF REMOVAL FOR PHASE 2 WORK.

REMOVE AND MODIFY OUTDOOR AIR DUCT TO SUIT PHASE 1 SCOPE OF
WORK.

REMOVE DUCTWORK IN VERTICAL TO ALLOW FOR INSTALLATION OF
VERTICAL RETURN DUCT SILENCERS.

REMOVE DUCTWORK TO ALLOW FOR INSTALLATION OF DEPARTMENTAL
REPRESENTATIVE SUPPLIED SILENCERS IN NEW WORK.

REMOVE DUCTWORK TO ALLOW FOR SILENCER INSTALLATION.

BAS CONTROLS CONTRACTOR SHALL REMOVE ALL CONTROLS
ASSOCIATED WITH REMOVED AHU-7 AND AHU-9. RETAIN ROOM
TEMPERATURE AND HUMIDITY SENSORS C/W WIRING FOR REUSE. AHU-9
CONTROLS TO REMAIN.
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DESCRIPTION OF HVAC NEW WORK:

NEW AHU-7 SHALL BE MOUNTED DIRECTLY ON THE FLOOR WITHOUT
HOUSEKEEPING PAD.

INSTALL NEW AHU-7. AHU-7 SUPPLIED BY DEPARTMENTAL
REPRESENTATIVE. UNIT CURRENTLY IN SECTIONS IN SPACE.

PROVIDE NEW DUCTWORK.

PROVIDE EXTERNAL COOLING COIL BYPASS DUCT.

PROVIDE NEW  RELIEF AIR DUCT C/W 50mm THICK THERMAL INSULATION.

PROVIDE NEW OUTDOOR AIR DUCT C/W 50mm THERMAL INSULATION.

PROVIDE NEW RETURN DUCTWORK LOWER TO ACCOMODATE NEW
DUCTWORK HEADER.

PROVIDE NEW MOTORIZED DAMPERS. DAMPERS SHALL BE PARALLEL TYPE,
SPRING RETURN OPEN, 24V.

PROVIDE NEW FIRE DAMPERS C/W ACCESS DOORS. ACCESS DOORS SHALL
BE IN MECHANICAL ROOM, NOT CLEANROOM.

PROVIDE START-UP TESTING & BALANCING FOR AHU-7. START-UP SHALL
BE BY UNIT MANUFACTURER. COORDINATE START-UP ACTIVITIES.

AHU-7, AND ALL ASSOCIATED DAMPERS AND CONTROLS SHALL BE FULLY
OPERATIONAL AT THE COMPLETION OF PHASE 1.

CONNECT EXISTING AHU-8 OUTDOOR AIR DUCT TO MODIFIED OUTDOOR
AIR DUCT FROM ROOF. PATCH & REPAIR INSULATION AS REQUIRED.

AHU-8 (EXISTING) SHALL REMAIN FULLY OPERATIONAL DURING PHASE 1
WORK. MINIMIZE BAY 3 SHUTDOWN TIME BY INSTALLING AHU-7(N) WHILE
AHU-8(E) IS OPERATING.

ALL WORK TO BE COMPLETED IN CLEANROOM (BAY 3) SHALL BE
COMPLETED AT TIME DIRECTED BY DEPARTMENTAL REPRESENTATIVE.
REFER TO SPECIAL PRECAUTIONS IN SPECIFICATIONS FOR ALL WORK IN
CLEAN ROOMS.

PROVIDE NEW DUCTWORK THERMAL INSULATION C/W JACKET AND
TAGGING.

INSTALL NEW SILENCERS.

INSTALL NEW VERTICAL RETURN DUCT SILENCERS

ALL DUCTWORK IN MECHANICAL ROOM SHALL BE 18 GAUGE. ALL
DUCTWORK IN BAY 3 SHALL BE 14 GAUGE.

PROVIDE DUCT JOINTS IN LOCATION FOR EASY REMOVAL OF RETURN
DUCT SECTION TO ALLOW FOR INSTALLATION OF AHU-8 IN PHASE 2.
REFER TO DRAWING M9.

ALL DUCTWORK IN BAY 3 TO BE PAINTED TO MATCH EXISTING COLOURS.
ALL DUCTWORK IN MECHANICAL ROOM SHALL BE PAINTED WHITE.

PROVIDE TEMPORARY DUCTWORK CAP.

PROVIDE PENTHOUSE LOUVRE ON ROOF ABOVE CUT ROOF AND REINSTATE
ROOFING TO TIE INTO PENTHOUSE LOUVRE CURB. PROVIDE C 200x17
STRUCTURAL STEEL FRAMING AROUND OPENING TO ADJACENT
STRUCTURE. PENTHOUSE CURB SHALL BE SECURED TO FRAMING. PATCH &
REPAIR ROOF. REFER TO DETAIL 5 ON M2 FOR ROOFING DETAILS.
COORDINATE PENETRATION THROUGH ROOF TO MAINTAIN 3m DISTANCE
FROM DOOR AND OPENINGS ON ROOF.

PROVIDE SYSTEM TESTING & BALANCING.

BASE BUILDING CONTROLS CONTRACTOR SHALL PROVIDE NEW BAS
CONTROLS & INTEGRATION. REFER TO SPECIFICATIONS FOR DETAILS.
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