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DESCRIPTION OF HVAC DEMOLITION:

AHU-8 & RF-1 C/W ALL ACCESSORIES AND INDICATED DUCTWORK SHALL
BE REMOVED. CONTRACTOR SHALL ALLOW IN SCHEDULING FOR REMOVAL
& WORK ON SITE. ALLOW TO CUT UP & REMOVE UNIT THROUGH
MECHANICAL ROOM ACCESS DOORS.

TEMPORARILY REMOVE AND REINSTATE DUCTWORK TO ACCOMMODATE
THE REMOVAL OF AHU-8, RF-1, MATERIALS AND MOVE INTO SPACE NEW
AHU-8 AND MATERIALS. REINSTATE DUCTWORK TO MINIMIZE BAY 3
SHUTDOWN.

AHU-7 SHALL BE IN FULL OPERATION TO MINIMIZE THE SHUTDOWN
REQUIREMENTS OF BAY 3.

ONCE AHU-7 IS FULLY COMMISSIONED, BASE BUILDING CONTROLS
CONTRACTOR SHALL REMOVE CONTROLS FOR AHU-8 (X).

1

2

3

4

DESCRIPTION OF HVAC NEW WORK:

AHU-8 SHALL BE MOUNTED DIRECTLY ON THE FLOOR WITHOUT HOUSE
KEEPING PAD.

INSTALL NEW AHU-8. AHU-8 (NEW) SHALL BE SUPPLIED BY DEPARTMENTAL
REPRESENTATIVE UNIT CURRENTLY IN SECTIONS IN SPACE.

PROVIDE EXTERNAL COOLING COIL BYPASS DUCT.

PROVIDE NEW FRESH AIR DUCT C/W 50mm THICK THERMAL INSULATION
AND JACKET.

PROVIDE NEW RELIEF AIR DUCT UP TO ROOF C/W 50mm THCIK THERMAL
INSULATION AND JACKET.

PROVIDE NEW RETURN AIR DUCTWORK UNINSULATED.

PROVIDE NEW  24V, SPRING RETURN, NORMALLY OPEN, PARALLEL BLADE
MOTORIZED DAMPERS.

PROVIDE NEW SUPPLY AIR DUCTWORK C/W THERMAL INSULATION &
JACKET.

PROVIDE NEW DUCTWORK THERMAL INSULATION C/W TAGGING AND
JACKET.

PROVIDE BAS CONTROLS & INTEGRATION. REFER TO SPECIFICATIONS FOR
DETAIL.

PROVIDE START-UP TESTING & BALANCING FOR AHU-8. AHU-8 START-UP
SHALL BE BY UNIT MANUFACTURER. COORDINATE WITH UNIT
MANUFACTURER.

AHU-8, ALL ASSOCIATED DAMPERS, AND CONTROLS SHALL BE FULLY
OPERATIONAL AT THE COMPLETION OF PHASE 2.

PROVIDE PENTHOUSE LOUVRE ON ROOF ABOVE CUT ROOF AND REINSTATE
ROOFING TO TIE INTO PENTHOUSE LOUVRE CURB. PROVIDE C 200x17
STRUCTURAL STEEL FRAMING AROUND OPENNING TO ADJACENT
STRUCTURE. PENTHOUSE CURB SHALL BE SECURED TO FRAMING. PATCH &
REPAIR ROOF. REFER TO DETAIL 5 ON M3 FOR ROOFING DETAILS.

PROVIDE SYSTEMS TESTING & BALANCING.

REMOVE MAIN HEADER CAP SEPARATING AHU-8 AND AHU-7 AND
CONNECT DURING TIME DIRECTED BY DEPARTMENTAL REPRESENTATIVE.

INSTALLATION OF NEW AHU-8 SHALL BE COMPLETED WHILE AHU-7 IS
OPERATIONAL.

PROVIDE COMPLETE SYSTEM/CONTROLS (AHU-7 & AHU-8) FINAL
COMMISSIONING & SEQUENCE OF OPERATION TESTING.

ALL DUCTWORK IN MECHANICAL ROOM SHALL BE 18 GAUGE. ALL
DUCTWORK IN BAY 3 SHALL BE 14 GAUGE.

ALL DUCTWORK IN BAY 3 TO BE PAINTED TO MATCH EXISTING COLOURS.
ALL DUCTWORK IN MECHANICAL ROOM TO BE PAINTED WHITE.

BASE BUILDING CONTROLS CONTRACTOR SHALL PROVIDE NEW AHU-8
CONTROLS C/W INTEGRATION TO BAS SYSTEM.
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