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PART 1 - GENERAL

1.1 WORK COVERED BY
CONTRACT DOCUMENTS

1.2 CONTRACT METHOD

1.3 WORK BY OTHERS

.1

.1

.1

In general work under this contract consists
of demolition and replacement of exterior
soffit for pods H1l and J12. The Work also
includes, but not limited to, the installation
of spray foam insulation, asbestos abatement,
new structural supports for the new soffit,
and dry spinkler system. Access and egress
from the building must also be maintained
throughout construction and a plan must be
developed and submitted for approval prior to
starting any work. Covid-19 protocols must
also be followed and reflected in the Site
Specific Health and Safety Plan (see "Canadian
Construction Association (CCA) Covid-19
Standardization Protocols for all Canadians

Construction Sites" in Appendix C). Work is
shown on the drawings and in the
specifications.

Construct Work under stipulated price
contract.

Relations and responsibilities between
Contractor and subcontractors and assigned by
Departmental Representative are as defined in
Conditions of Contract. Assigned
Subcontractors must, in addition:

.1 Furnish to Contractor, bonds covering
faithful performance of subcontracted work and
payment of obligations thereunder when
Contractor is required to furnish such bonds
to Departmental Representative.

.2 Purchase and maintain liability insurance
to protect Contractor from claims for not less
than limits of liability which Contractoris
required to provide to Departmental
Representative.

Co-operate with other Contractors in carrying
out their respective works and carry out
instructions from Departmental Representative.
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1.3 WORK BY OTHERS .2
(Cont'd)
1.4 WORK SEQUENCE .1
.2
.3
.4
.5
.6
1.5 CONTRACTOR USE .1

OF PREMISES

Co-ordinate work with that of other
Contractors. If any part of work under this
Contract depends for its proper execution or
result upon work of another Contractor, report
promptly to Departmental Representative, in
writing, any defects which may interfere with
proper execution of Work.

Construct Work in stages to accommodate
Departmental Representative's continued use of
premises during construction. The building
will remain occupied during the entirety of
this contract. Contractor to ensure exiting is
maintained while soffit areas are under
construction. Install hoarding to allow exit
routes are maintained.

Co-ordinate Progress Schedule and co-ordinate
with Department Representative Occupancy
during construction.

Required stages:
.1 J12 Pod.
.2 H11 Pod.

Construct Work in stages to provide for
continuous public usage. Do not close off
public usage of facilities until use of one
stage of Work will provide alternate usage.

Required stages:
.1 J12 Pod.
.2 H11 Pod.

Maintain fire access/control.

Limit use of premises for Work, for storage,
and for access, to allow:

Co-ordinate use of premises under direction of
Departmental Representative.

Obtain and pay for use of additional storage
or work areas needed for operations under this
Contract.
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1.5 CONTRACTOR USE .4
OF PREMISES
(Cont'd)

.5

.6

1.6 OWNER OCCUPANCY .1

.2
1.7 ALTERATIONS, .1
ADDITIONS OR
REPAIRS TO EXISTING
BUILDING
1.8 EXISTING .1
SERVICES

.2

.3

Remove or alter existing work to prevent
injury or damage to portions of existing work
which remain.

Repair or replace portions of existing work
which have been altered during construction
operations or adjoining work, as directed by
Departmental Representative.

At completion of operations condition of
existing work: equal to or better than that
which existed before new work started.

Premises will remain occupied during entire
construction period for execution of normal
operations.

Co-operate with Departmental Representative in
scheduling operations to minimize conflict and
to facilitate Departmental Representative
usage.

Execute work with least possible interference
or disturbance to building operations,
occupants, public and normal use of premises.
Arrange with Departmental Representative to
facilitate execution of work.

Notify, Departmental Representative and
utility companies of intended interruption of
services and obtain required permission.

Where Work involves breaking into or
connecting to existing services, give
Departmental Representative 48 hours notice
for necessary interruption of mechanical or
electrical service throughout course of work.
Minimize duration of interruptions. Carry out
work at times as directed by governing
authorities with minimum disturbance to
pedestrian, vehicular traffic and tenant
operations.

Provide alternative routes for personnel,
pedestrian and vehicular traffic.
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1.8 EXISTING
SERVICES
(Cont'd)

1.9 DOCUMENTS
REQUIRED

.10

.11

Establish location and extent of service lines
in area of work before starting Work. Notify
Departmental Representative of findings.

Submit schedule to and obtain approval from
Departmental Representative for any shut-down
or closure of active service or facility
including power and communications services.
Adhere to approved schedule and provide notice
to affected parties.

Provide temporary services when directed by
Departmental Representative to maintain
critical building and tenant systems.

Provide adequate bridging over trenches which
cross sidewalks or roads to permit normal
traffic.

Where unknown services are encountered,
immediately advise Departmental Representative
and confirm findings in writing.

Protect, relocate or maintain existing active
services. When inactive services are
encountered, cap off in manner approved by
authorities having jurisdiction.

Record locations of maintained, re-routed and
abandoned service lines.

Construct barriers in accordance with Section
01 56 00 - Temporary Barriers and Enclosures.

Maintain at job site, one copy each document
as follows:

.1 Contract Drawings.

.2 Specifications.

.3 Addenda.

.4 Reviewed Shop Drawings.

.5 List of Outstanding Shop Drawings.
.6 Change Orders.

.7 Other Modifications to Contract.
.8 Field Test Reports.

.9 Copy of Approved Work Schedule.

.10 Health and Safety Plan and Other Safety
Related Documents.

.11 RFI (Request for Information) Log.

.12 Other documents as specified.
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PART 2 - PRODUCTS

2.1 NOT USED .1 Not used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not used.

END OF SECTION






